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Contract Data

PART ONE DA A RO IDED B HE CLIE

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract.

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option E Option for resolving and avoiding disputes W2

Secondary Options X2, X18, Y(UK)2, Z1, Z2, Z3, Z EA 5 Z8, Z9, Z12, Z EA 125 Z EA 130, Z EA 
131

The service is Project Management services Service is per the Scope 
document

The Client is

Name Environment Agency

Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications enquiries@environment-agency.gov.uk

The Service Manager is

Name

Address for communications Richard Fairclough House
Knutsford Road
Warrington
Cheshire
WA4 1HG

Address for electronic communications

The Scope is in ITT bidder pack under Atamis Opportunity no.
C23385 titled: Scope CPSF PSC Project 
Manager Rev2
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The language of the contract is English

The law of the contract is the law of England and Wales, subject to the 
jurisdiction of the courts of England and 
Wales

The period for reply is 2 weeks except that

The period for reply for n/a is n/a

The period for reply for n/a is n/a

The period for retention is 6 year(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no

longer than 4 weeks

2 The Consultant s main responsibilities

If the Client has identified 
work which is set to meet
a stated condition by a key 
date

The key dates and conditions to be met are

condition to be met key date

(1)

(2)

(3)

If Option A is used

If Option C or E is used

3 Time

The starting date is 06/05/2024

The Consultant prepares forecasts of the total expenses at

intervals no longer than 4 weeks

The Consultant prepares forecasts of the total Defined Cost

plus Fee and expenses at intervals no longer than 4 weeks
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The Client provides access to the following persons, places and things

access access date

(1) All technology, documents, applications and 
places for the fulfillment of the role

06/05/2024

(2)

(3)

The Consultant submits revised programmes at intervals no

longer than 4 weeks

If the Client has decided
the completion date for the 
whole of the service

If no programme is 
identified in part two of the 
Contract Data

The completion date for the whole of the service is 06/05/2026

The period after the Contract Date within which the

Consultant is to submit a first programme for acceptance is 2 weeks

4 Quality management

The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality plan is 4 weeks, if not 
previously provided by 
the Consultant

The period between Completion of the whole of the service

and the defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

If the Client states any The expenses stated by the Client are as stated in Schedule 6
expenses

item amount

The interest rate is 2 % per annum (not less than 2) above the

Base rate of the Bank of England bank

If the period in which 
payments are made is not 
three weeks and Y(UK)2 is 
not used
If Option C or E is used 
and the Client states any 
locations

The period within which payments are made is 1 Month

The locations for which the 
Consultant provides a charge 
for the cost of support people 
and office overhead are

All UK offices
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(2) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

(3) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

The Consultant s total liability to the Client for all matters

arising under or in connection with the contract, other than

the excluded matters is limited to
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Resolving and avoiding disputes

The tribunal is Litigation in the courts

If the tribunal is arbitration

The place where arbitration

is to be held is

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

The Institution of Civil Engineers 

The Senior Representatives of the Client are

Name (1)

Address for communications Richard Fairclough House
Knutsford Road
Warrington
Cheshire
WA4 1HG

Address for electronic communications

Name (2)

Address for communications Richard Fairclough House
Knutsford Road
Warrington
Cheshire
WA4 1HG

Address for electronic communications .

The Adjudicator is

Name

Address for communications

Address for electronic communications

The Adjudicator nominating body is Institution of Civil Engineers

The arbitration procedure is
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X2: Changes in the law

If Option X2 is used

X10: Information modelling

If Option X10 is used

If no information
execution plan is
identified in part two of
the Contract Data

The period after the Contract Date within which the Consultant is to submit a first

Information Execution Plan for acceptance is n/a

The law of the project is The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Z1 Disputes:
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only 
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, 
takes precedence over Option W2.

Z2 Prevention
The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events

or nuclear waste resulting from the combustion of nuclear 
fuel,

pped from them.

Z3 Disallowed Costs
In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :

e or document 
formats.

-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors.

elf-promotional material.

than 5% of commission value)
ager

Service Manager
Service 

Manager

performance.

d due to a breach of safety requirements, or due additional work to comply with safety requirements

Z EA5 Secondments

Add clause 19
19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, 
proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the 
Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are 
contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;
or
19.1.2 The Consultant has acted contrary to the Service reasonable instructions or wholly outside the scope of 
the duties as defined by the Service Manager.

Z8 Requirement for Invoice
Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 

ertificate.
Delete existing clause 51.2 and insert the following:
51.2 Each certified payment is made by the later of

period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have 
been made until the date when the late payment is made, and is included in the first assessment after the late payment is 
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made.

Z9 Conflict of Interest
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z12 Waiver
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to 
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or diminution of the obligations established by the Contract.

Z EA125 Limitation of Liability
Under clause 87.1; after the fourth bullet point; insert the additional bullet points:

property, to the sum of £1m
Consultant arising out of and in the course of their employment in connection 

with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily 
injury.

Z EA130 Rate adjustment 
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 
appropriate Framework Prices.

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in 
Z130.1.

Z EA131 Change to the Schedule of Cost Components
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165.

In the Schedule of Cost Components delete the section titled People and replace with: 

People 

1 The following components of the cost of people. 

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on 
work on the contract.
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PART TWO DATA PROVIDED BY THE CONSULTANT

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract.

1 General

The Consultant is

Name

Address for communications

Address for electronic communications

The fee percentage is N/A %

The key persons are

Name

Job Project Manager

Responsibilities BiS PM

Qualifications PRINCE2, Six Sigma, NVQ Level 2

Experience 8+ years

The following matters will be included in the Early Warning Register

None
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