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accordance with (and as such term is defined in) the CCS Framework Agreement 
(Jaggaer Unique Reference Number 7179), pursuant to which the Client requested 
that the Alliance Members (and other eligible parties to the CCS Framework 
Agreement) prepared and submitted tender submissions in connection with the 
Client's requirements in relation to the FAC-1 Programme and in response to which 
the Alliance Members (and other such parties) did so: 

 
➢ the Client now wishes to appoint the Alliance Members under this FAC-1 

Contract to assist with the delivery of the FAC-1 Programme; and 
 

➢ the Alliance Members have agreed to be so appointed, 
  

on the basis set out in this FAC-1 Contract, which is a "Project Contract" for the 
purposes of (and as defined in) the CCS Framework Agreement. 
 

➢ Without prejudice to the generality of clause 1A, the Client and the Alliance 
Members acknowledge and agree that the FAC-1 Contract is not intended to nor 
shall be construed in any way as constituting a framework agreement as between 
the Client and the Alliance Members. 

Description of the 
Stages 

In this FAC-1 Contract: 
 
➢ Stage 1 is the phase of the FAC-1 Programme relating to provision of the services 

for pre-construction services in relation to the Works Packages and other ancillary 
services in connection with the FAC-1 Programme generally, as more particularly 
described in the FAC-1 Brief and the BIM Requirements; and 

 
➢ Stage 2 is the phase of the FAC-1 Programme relating to the construction of a 

Works Package by an Alliance Member following the issue and execution of a Notice 
to Proceed to Stage 2 in respect of that Works Package in accordance with the 
Contract Terms, as more particularly described in the FAC-1 Brief and the BIM 
Requirements. 

Reference in 
Contract Terms 

The following entries relate to the Contract Terms: 

Clause 1.1 The roles, expertise and responsibilities of the Alliance Members are described in the 
FAC-1 Documents and the Alliance Members are each of the parties that have executed 
this FAC-1 Agreement other than the Client. 

Clauses 1.3, 1.4 
and 1.5 

The FAC-1 Documents, subject to addition and amendment in accordance with any 
Joining Agreements and the Contract Terms, are: 
 
➢ this FAC-1 Agreement incorporating the: 
 

➢ the Objectives (Schedule 1); 
 

➢ the Timetable (Schedule 2); 
 

➢ the Risk Register (Schedule 3); 
 

➢ the Allocation Schedule (Schedule 4);  
 

➢ the Works Package Procedure (Schedule 5); 
 

➢ the Special Terms (Schedule 6); 
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➢ the Contract Terms; 
 
➢ the FAC-1 Brief (Schedule 7); 
 
➢ the FAC-1 Prices (Schedule 8); 

 
➢ the FAC-1 Proposals (Schedule 9); 
 
➢ the Pricing Rules (Schedule 10); 

 
➢ the Early Works Terms (Schedule 11) comprising: 
 

➢ the Early Works Order (Part 1 of Schedule 11); 
 

➢ the Template Early Works Supporting Documents (excluding the Early 
Works Amendments) (Part 2 of Schedule 11); and 

 
➢ the Early Works Amendments (Part 3 of Schedule 11); 

 
➢ the Main Works Terms (Schedule 12) comprising: 
 

➢ the form of Notice to Proceed to Stage 2 (Part 1 of Schedule 12); 
 

➢ the Template Main Works Contract Data (Part 2 of Schedule 12); and 
 

➢ the Main Works Amendments (Part 3 of Schedule 12); 
 

➢ the Collateral Warranties & Third Party Rights Schedule (Schedule 13) 
comprising: 

 
➢ the template form of Contractor Collateral Warranty (Part 1 of Part 1 of 

Schedule 13); 
 

➢ the template form of Subcontractor Collateral Warranty (Part 2 of Part 1 of 
Schedule 13); 

 
➢ the template form of Subsubcontractor Collateral Warranty (Part 3 of Part 

1 of Schedule 13); 
 

➢ the template form of Subconsultant Collateral Warranty (Part 4 of Part 1 of 
Schedule 13); 

 
➢ the Contractor Third Party Rights Schedule (Part 1 of Part 2 of Schedule 

13); 
 

➢ the Subcontractor Third Party Rights Schedule (Part 2 of Part 2 of 
Schedule 13); 

 
➢ the template form of Subsubcontractor Third Party Rights Schedule (Part 

3 of Part 2 of Schedule 13); and 
 

➢ the template form of Subconsultant Third Party Rights Schedule (Part 4 
of Part 2 of Schedule 13); 

 
➢ the Performance Security Schedule (Schedule 14) comprising: 
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➢ the form of Parent Company Guarantee (Part 1 of Schedule 14); 

 
➢ the form of Performance Bond (Part 2 of Schedule 14); and 

 
➢ the form of Vesting Agreement (Part 3 of Schedule 14); 

 
➢ the Data Protection Schedule (Schedule 15); and 
 
➢ the BIM Requirements (Schedule 16).  

Clause 1.6 The Core Group members are: 
 
➢  appointed by the Client; 
 
➢  appointed by the Client; 

 
➢  appointed by the Client; 
 
➢  appointed by the Client in its capacity as a 

Programme Consultant; 
 
➢  acting on behalf of the Alliance Manager; 
 
➢  appointed by Wates Construction Limited; and 
 
➢  appointed by Kier Construction Limited. 

Clause 1.14 The Alliance Members shall engage with the following Stakeholders in accordance with 
clause 1.14 and the FAC-1 Documents: 
 
➢ the governor / controller for the relevant Works Package; 
 
➢ the head of works and head of security for the relevant Works Package; 
 
➢ the local authority (or local authorities) with administrative control over the relevant 

Works Package Site; 
 
➢ the National Health Service; 
 
➢ the emergency services; 
 
➢ the education providers for the relevant Works Package; 
 
➢ any facilities management providers for the relevant Works Package; 
 
➢ the probation service provider for the relevant Works Package; 
 
➢ the custodial services provider for the relevant Works Package; and 
 
➢ the Client's professional team, as notified by the Client or the Alliance Manager from 

time to time in writing. 

Clause 1.15 
 

The following Additional Alliance Members may join the Alliance in accordance with 
clause 1.15: 
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Any Supply Chain members that the Client and the Alliance Manager agree in advance 
and in writing with the Alliance Members during Stage 1 and any other parties that may be 
agreed as between the Client, the Alliance Manager and one (1) or more Alliance Members 
during Stage 1. 
 
The Client and the Alliance Members acknowledge and agree that where an Additional 
Alliance Member joins the Alliance from time to time in accordance with clause 1.15 (and 
subject always to the terms of the relevant Joining Agreement): 
 
➢ that Additional Alliance Member shall have no entitlement to any payment 

whatsoever from the Client arising out of or in connection with their engagement 
under this FAC-1 Contract; and 

 
➢ the Joining Agreement will specify which provisions of the Contract Terms do and 

do not apply to any such Additional Alliance Member (provided always that clause 
5 and clause 7 shall not apply to any Additional Alliance Member) 

Clause 3.1 The Alliance Manager is  
 (or 

such other person as the Client may notify to the Alliance Members from time to time). 
 
The Alliance Manager's authority under clause 3.1 is subject to the following restrictions: 
 
➢ the Alliance Manager shall not have the authority to execute an Order and/or a 

Notice to Proceed to Stage 2 on behalf of the Client; 
 
➢ the Alliance Manager shall not have the authority to vary any contract terms 

comprising and/or referred to in the FAC-1 Contract, the Early Works Terms and/or 
the Main Works Terms (or that otherwise apply to an Order and/or a Notice to 
Proceed to Stage 2); and 

 
➢ the Alliance Manager shall not have the authority to waive any liability of an Alliance 

Member to the Client under or in connection with any part of this FAC-1 Contract 
(including in relation to any Order and/or Notice to Proceed to Stage 2). 

Clause 3.2 The Alliance Manager may act on behalf of the Client in the following matters: 
 
➢ the Alliance Manager is authorised by the Client to manage the FAC-1 Contract 

(including all Orders and/or Notices to Proceed to Stage 2) on behalf of the Client 
(including, but not limited to, issuing instructions, assessing extension of time and 
loss and expense claims, assessing payments to and from each Alliance Member 
and issuing (but not executing) Orders and Notices to Proceed to Stage 2 on behalf 
of the Client) in accordance with the terms of this FAC-1 Contract and pursuant to 
and in accordance with its separate Programme Consultant Appointment with the 
Client). 

Clauses 4.3 and 
4.4 

The Agreed Works Package Prices for each Works Package shall be established in 
accordance with clause 4 and shall state separately: 
 
➢  

 
 

 
 
➢  
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➢  

 
 
 

 

Clause 1B and 
clause 6 

Each Alliance Member shall undertake the following Alliance Activities: 
 
➢ as from the FAC-1 Contract Commencement Date, the Stage 1 Services as set out 

in the FAC-1 Brief and the BIM Requirements (and which shall continue for the 
duration of Stage 2 for each Works Package as the context requires). 

 
Any Pre-Construction Services and/or Pre-Construction Activities that may be required by 
the Client in connection with a specific Works Package Site shall be instructed pursuant to 
and in accordance with clause 7 and are not Alliance Activities. 

Clause 6.3 
 

The Alliance Members shall, in conjunction with the Client and the Alliance Manager, 
implement the following Supply Chain Collaboration and/or other activities in 
accordance with clause 6 within the timescales stated in the Timetable or as otherwise 
agreed: 
 
➢ as set out in the FAC-1 Brief (as applicable). 

Clause 8 For the purpose of clause 8: 
 
➢ the Assessment Date is the final Working Day of each month; 
 
➢ the Due Date is  after the Assessment Date; 
 
➢ the Final Date for Payment is  and 
 
➢ the rate of interest on late payment is  per annum above the 

base rate in force from time to time of the Bank of England. 

Clause 8A A Valid Invoice is a VAT compliant invoice in the form set out at Appendix 11 of the FAC-
1 Brief, provided that the Client may (on reasonable notice) vary the form of invoice from 
time to time by written notice from the Alliance Manager to each Alliance Member, with 
any such amendments applying as from the next Assessment Date after such notification. 

Clause 12 Each Alliance Member shall take out and maintain the Insurances referred to in the "clause 
12" and "clause 12A" entries of the FAC-1 Agreement in accordance with clause 12 in 
respect of matters governed by the FAC-1 Contract and the provisions below supplement 
the general requirements of such clause 12 and apply only to the Alliance Members.   
 
Notwithstanding the foregoing, any insurance requirements as stated in (or stated in any 
documents referred to in and/or annexed to) an Order for Pre-Construction Activities 
and/or a Notice to Proceed to Stage 2 in respect of a Works Package shall take 
precedence over any insurance requirements as stated in the "clause 12" and the "clause 
12A" entries of this FAC-1 Agreement in respect of the Works and/or Services that are the 
subject of such Order or Notice to Proceed to Stage 2, with such insurance-related 
requirements being solely governed by the Early Works Terms or Main Works Terms that 
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apply to the Order or Notice to Proceed to Stage 2 respectively. 

Clause 12A 12A Insurance – supplemental requirements 

 12A.1 The Insurances shall be: 

  12A.1.1 maintained (so far as is reasonably practicable) on terms no less 
favourable than those generally available to a prudent contractor in 
respect of risks insured in the international insurance market from 
time to time; and 

  12A.1.2 taken out and maintained with insurers who are of good financial 
standing, appropriately regulated and of good repute in the 
international insurance market. 

 12A.2 Cancellation 

Each Alliance Member shall notify the Alliance Manager in writing at least five 
(5) Working Days prior to the cancellation, suspension, termination or non-
renewal of any of the Insurances.  

 12A.3 Insurance claims 

  12A.3.1 Each Alliance Member shall promptly notify to its insurers any 
matter arising from, or in relation to any matter governed by the 
FAC-1 Contract for which it may be entitled to claim under any of 
the Insurances.   

  12A.3.2 Except in circumstances where the Client is the claimant party, in 
the event that the Client receives a claim relating to or arising out of 
any matter governed by the FAC-1 Contract, each Alliance Member 
shall co-operate with the Client and the Alliance Manager and assist 
them in dealing with such claims, including (without limitation) 
providing information and documentation in a timely manner as 
requested by the Client and/or the Alliance Manager. 

  12A.3.3 Each Alliance Member shall give the Alliance Manager written 
notice within twenty (20) Working Days after any insurance claim in 
excess of  relating to or 
arising out of any matter governed by the FAC-1 Contract under any 
of the Insurances or which, but for the application of the applicable 
policy excess for a specific Insurance, would be made on any of the 
Insurances and (if required by the Client) full details of the incident 
giving rise to the claim. 

  12A.3.4 Where any Insurance requires payment of a premium, the relevant  
Alliance Member shall be liable for and shall promptly pay such 
premium at its own cost. 

  12A.3.5 Where any Insurance is subject to an excess or deductible below 
which the indemnity from the relevant insurer(s) is excluded, the 
relevant Alliance Member shall be liable for such excess or 
deductible at its own cost.  

  12A.3.6 No Alliance Members shall be entitled to recover from the Client any 
sum paid by way of excess or deductible under any of the 
Insurances under or in connection with the FAC-1 Contract 
(including under any Early Works Terms as referred to in an Order 
and/or Main Works Terms that are referred to in a Notice to Proceed 
to Stage 2 in respect of a Works Package). 
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 12A.4 Third party and products liability insurance 

Each Alliance Member shall take out and maintain third party liability insurance 

on the following basis: 

➢ Insured  
 

The Alliance Member. 
 

➢ Interest  
 
To indemnify the insured in respect of all sums which the insured shall 
become legally liable to pay as damages, including any claimant's costs 
and expenses, in respect of accidental:  
 
➢ death or bodily injury to or sickness, illness or disease contracted 

by any person;  and/or 
 
➢ loss of or damage to property, 
 
happening during the period of insurance and arising out of or in 
connection with the FAC-1 Contract.  
 

➢ Limit of indemnity  
 
Not less than  

 
 
 

 
  

➢ Territorial limits  
 
United Kingdom. 
 

➢ Period of insurance  
 
From the FAC-1 Contract Commencement Date (or, in respect of an 
Additional Alliance Member, the date of its Joining Agreement) for the 
duration of the FAC-1 Contract and renewed on an annual basis unless 
agreed otherwise by the Client (acting by the Alliance Manager).  
 

➢ Cover features and extensions  
 
This Insurance should include an "indemnity to principals" clause under 
which the Client shall be indemnified in respect of any claims made 
against the Client in respect of death, bodily injury and/or third party 
property damage arising out of or in connection with the FAC-1 Contract 
and for which that Alliance Member is legally liable. 
 

➢ Principal exclusions  
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➢ Maximum deductible threshold  

 
As agreed between the Client (acting by the Alliance Manager) and each 
Alliance Member in writing prior to the FAC-1 Contract Commencement 
Date and not to exceed  

 
  

 12A.5 Professional indemnity insurance 

Each Alliance Member shall take out and maintain professional indemnity 

insurance on the following basis: 

➢ Insured  
 
The Alliance Member. 
 

➢ Interest  
 
To indemnify the insured for all sums which the insured shall become 
legally liable to pay (including any claimant's costs and expenses) as a 
result of claims first made against the insured during the period of 
insurance by reason of any negligent act, error and/or omission arising 
from professional services and advice in connection with the FAC-1 
Contract.  
 

➢ Limit of indemnity  
 
Not less than  

  
 

➢ Territorial limits  
 
United Kingdom.  
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➢ Period of insurance  

 
From the FAC-1 Contract Commencement Date (or, in respect of an 
Additional Alliance Member, the date of its Joining Agreement) and 
renewable on an annual basis unless agreed otherwise by the Client 
(acting by the Alliance Manager) until the End of Liability Date.  
 

➢ Cover features and extensions 
 
Retroactive cover to apply to such Insurance, with the retroactive date 
being no later than the FAC-1 Contract Commencement Date. 
 

➢ Principal exclusions  
 

  
 

  
 

➢ Maximum deductible threshold  
 
As agreed between the Client (acting by the Alliance Manager) and each 
Alliance Member in writing prior to the FAC-1 Contract Commencement 
Date and not to exceed  

. 

 12A.6 United Kingdom compulsory insurances  

Each Alliance Member (including each and every Additional Alliance Member) 
shall comply in full with its insurance obligations under the Applicable Law, 
including (without limitation) any insurances that it is required to take out and 
maintain pursuant to and in accordance with the Employers' Liability 
(Compulsory Insurance) Act 1969 and the Road Traffic Act 1988. 

Clause 13.4 and 
15.4 

This FAC-1 Contract is governed by and shall be construed in accordance with the laws 
of England and Wales and the Client and the Alliance Members hereby irrevocably submit 
to the non-exclusive jurisdiction of the English courts in respect of all matters relating to 
the FAC-1 Contract, provided that other jurisdictions may apply solely for the purpose of 
giving effect to this entry and for the enforcement of any judgment, order or award given 
under English jurisdiction in connection with this FAC-1 Contract. 

Clause 13.5 The Special Terms are set out at Schedule 6 of the FAC-1 Agreement. 

Clause 15.2 
 

Any dispute under this FAC-1 Contract may be referred to conciliation conducted in 
accordance with clause 15.2 and Part 1 of Appendix 4 by a Conciliator who shall be 
appointed by: 
 
➢ the Association of Consultant Architects (ACA) in accordance with the Conciliation 

Procedure. 
 
The Conciliation Procedure is: 
 
➢ the Association of Consultant Architects' conciliation procedure current as at the 

date of the referral. 
 
Any dispute in relation to any Works and/or Services in respect of a Works Package that 
are subject to an Order for Pre-Construction Activities or a Notice to Proceed to Stage 2 
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shall be conducted in accordance with the dispute resolution provisions and procedures in 
the Early Works Terms or Main Works Terms respectively (and, as the context requires, 
such Applicable Law that applies to the same) and not the provisions and procedures set 
out in clause 15 of the FAC-1 Contract. 

Clause 15.3 
 

Any dispute under this FAC-1 Contract may be referred to adjudication conducted in 
accordance with clause 15.3 and Part 2 of Appendix 4 by an Adjudicator who shall be 
appointed by: 
 
➢ Technology and Construction Solicitors Association (TeCSA) in accordance with the 

Model Adjudication Procedure. 
 
The Model Adjudication Procedure is: 
 
➢ the TeCSA Adjudication Rules current as at the date of the referral. 
 
Any stated above, any dispute in relation to any Works and/or Services in respect of a 
Works Package that are subject to an Order for Pre-Construction Activities or a Notice to 
Proceed to Stage 2 shall be conducted in accordance with the dispute resolution provisions 
and procedures in the Early Works Terms or Main Works Terms respectively (and, as the 
context requires, such Applicable Law that applies to the same) and not the provisions and 
procedures set out in clause 15 of the FAC-1 Contract. 

Reference in 
Special Terms 

The following entries relate to the Special Terms: 

Special Term 6 The Key People Schedule for an Alliance Member is to be agreed in writing between the 
Client, the Alliance Member and that Alliance Member within thirty (30) Working Days of 
the FAC-1 Contract Commencement Date (and shall thereafter only be amended by the 
advance written agreement of the Client and the Alliance Manager). 

Special Term 7 The Programme Consultants as at the FAC-1 Contract Commencement Date are: 
 

  
 

 
  

 
 

  
 

Special Term 10 The BIM Requirements are set out at Schedule 16 (and shall be read in conjunction with 
the BIM-related provisions of the FAC-1 Brief). 

Special Term 12 The Security Aspects Letter is set out at Schedule 7 of Appendix 5 of the FAC-1 Brief 
(or is a letter or document in such other form as the Client or Alliance Manager may issue 
to an Alliance Member from time to time in writing). 

Special Term 18 The Relevant Policies are the policies of CCS (as specified and/or referred to in the CCS 
Framework Agreement) and the Client's ethics, anti-bribery and anti-corruption policies as 
provided by the Client and/or the Alliance Manager to the Alliance Members from time to 
time. 

Special Term 24 The Period for Retention for each Alliance Member commences on the FAC-1 Contract 
Commencement Date and ends on the End of Liability Date. 

Special Term 26 The ESP Schedule is the schedule referred to in Special Term 26 and which shall be 
developed and agreed between the Client, the Alliance Manager and each of the Alliance 
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Members during Stage 1 in accordance with the FAC-1 Brief.  The requirement for the 
Alliance Members to comply with the provisions of Special Term 26 shall commence on 
the date that the Alliance Manager confirms to the Alliance Members in writing that the 
ESP Schedule is agreed in the form provided with such confirmation. 

Special Term 29   
 

 
 

  
 

 
IN WITNESS WHEREOF THIS FAC-1 AGREEMENT IS EXECUTED AND DELIVERED AS A DEED BY THE 
PARTIES ON THE DATE FIRST WRITTEN ABOVE 
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SCHEDULE 1 

OBJECTIVES 
(see clause 2.1) 

 
 

 
 
 

 

[REDACTED]
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SCHEDULE 2 

TIMETABLE 
 

 
 
 

[REDACTED]
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SCHEDULE 3 

RISK REGISTER 
 

 
 
 

[REDACTED]
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SCHEDULE 4 

ALLOCATION SCHEDULE 
 
 

 
 

 
 

[REDACTED]
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SCHEDULE 5 

WORKS PACKAGE PROCEDURE 
(see clause 5.2) 

 
The following Works Package Procedure shall govern the procedure to be completed by the Client and an 
Alliance Member in respect of a specific Allocated Works Package and which must be completed prior to the 
issue of any Notice to Proceed to Stage 2 in connection with such Works Package: 
 
 
 
 
 

[REDACTED]
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SCHEDULE 6 

SPECIAL TERMS 
(see clause 13.5) 

 
The following Special Terms as set out in this Schedule 6 supplement the Contract Terms.  Any reference in 
the FAC-1 Contract to a clause that is prefaced with "Special Term" or "Special Terms" means a clause (or 
clauses) as set out in this schedule. 
 

1.  ENTIRE AGREEMENT 

 1.1.  The Parties acknowledge and agree that: 

  1.1.1.  this FAC-1 Contract supersedes any previous agreement, 
arrangement and/or understanding between the Client and each 
Alliance Member in relation to the matters referred to herein and 
extinguishes all previous agreements, promises, assurances, 
warranties, representations and understandings as between the 
Client and each Alliance Member, whether written or oral, relating 
to the same; 

  1.1.2.  (without prejudice to the generality of Contract Term 1A) the terms 
and conditions of the FAC-1 Contract apply to the exclusion of any 
other terms that an Alliance Member may seek to impose or 
incorporate, or which are implied by any trade, custom, practice or 
course of dealing in connection with the subject matter (or any 
individual element) of the same; 

  1.1.3.  this FAC-1 Contract represents the entire understanding and 
agreement as between the Client and the Alliance Members in 
relation to the matters referred to herein; and 

  1.1.4.  no Alliance Member has relied upon any prior representation by any 
other Party in entering into this FAC-1 Contract, 

  provided always that nothing in this Special Term 1 shall exclude or limit any 
liability of the Client or an Alliance Member for fraud. 

2.  COUNTERPARTS & ELECTRONIC SIGNATURES 

 2.1.  The Client and the Alliance Members acknowledge and agree that the FAC-
1 Agreement (and any Joining Agreement, Order and/or Notice to Proceed to 
Stage 2) may be executed: 

  2.1.1.  in any number of separate counterparts, each of which when so 
executed and delivered is an original, and all counterparts together 
constitute one and the same instrument; and 

  2.1.2.  by electronic signature, which shall be considered as an original 
signature for all intents and purposes and shall have the same force 
and effect as an original signature (with "electronic signature" in this 
context including, without limitation, electronically scanned and 
transmitted versions of an original signature or any other form of 
signature in electronic form provided by or as between the Client, 
any Alliance Members and/or any Additional Alliance Member(s)). 

3.  ILLEGALITY OR UNENFORCEABILITY 

 3.1.  In the event that: 

  3.1.1.  any part, provision or condition of this FAC-1 Contract (including 
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any of the Early Works Terms and/or Main Works Terms) is held to 
be invalid, illegal or unenforceable by any court, such part, provision 
shall be severed and the remainder of the provisions of this FAC-1 
Contract shall continue in full force and effect as if the FAC-1 
Contract had been executed without the provision or condition in 
question; or 

  3.1.2.  a court holds any part, provision or condition to be invalid, illegal 
and/or unenforceable and the part, provision or condition is so 
fundamental that its removal would prevent the accomplishment of 
the purpose of this FAC-1 Contract, then: 

   3.1.2.1.  the Client and the Alliance Members shall immediately 
commence negotiations in good faith to ensure that the 
purpose of this FAC-1 Contract is achieved in the 
absence of the provision or condition in question; and 

   3.1.2.2.  if they cannot reach such agreement, the Client may 
terminate this FAC-1 Contract as between itself and the 
relevant Alliance Member(s) with whom agreement 
cannot be reached or with all Alliance Members on 
written notice to the relevant Alliance Members and such 
termination shall be treated as a termination under 
Contract Term 14.2 and/or terminate the obligation of an 
Alliance Member (as a "Contractor") to Provide the 
Works under any Early Works Terms and/or Main Works 
Terms that may be the subject of an Order and/or a 
Notice to Proceed to Stage 2 between the Client and the 
Alliance Member at that time (with such termination 
being notified in accordance with such Early Works 
Terms and/or Main Works Terms). 

4.  DUE DILIGENCE & NO RELIANCE 

 4.1.  Each Alliance Member represents and warrants that: 

  4.1.1.  the Client has delivered or made available to it all of the information 
and documents that the Alliance Member considers necessary or 
relevant for the performance or its obligations under the FAC-1 
Contract as at the FAC-1 Contract Commencement Date; 

  4.1.2.  it has made its own enquiries to satisfy itself as to the accuracy of 
all such information and documents prior to the FAC-1 Contract 
Commencement Date; 

  4.1.3.  it has raised all relevant due diligence questions with the Client 
before the FAC-1 Contract Commencement Date, has undertaken 
all necessary due diligence and has entered into the FAC-1 
Contract in reliance on its own due diligence alone; 

  4.1.4.  it shall not be excused from the performance of any of its duties 
and/or obligations under the FAC-1 Contract on the grounds of, nor 
shall it be entitled to recover any additional costs or charges, arising 
as a result of any: 

   4.1.4.1.  misrepresentation of the requirements of the Alliance 
Member in the FAC-1 Documents or elsewhere; 

   4.1.4.2.  failure by the Alliance Member to satisfy itself as to the 
accuracy and/or adequacy of all information and 
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documents provided by or on behalf of the Client to the 
Alliance Member; and/or 

   4.1.4.3.  failure by the Alliance Member to undertake its own due 
diligence as referred to in this Special Term 4.1. 

 4.2.  Notwithstanding any other provision of the FAC-1 Contract: 

  4.2.1.  the Client makes no representation nor gives any warranty to any 
Alliance Member as to the accuracy, adequacy, sufficiency, 
suitability and/or completeness of any information (of any type 
and/or nature) provided by or on behalf of it to any Alliance Member 
in connection with the FAC-1 Programme (including in respect of 
any Works Package and/or a Works Package Site); and 

  4.2.2.  to the extent permitted by Applicable Law, the Client has no liability 
arising out of or in relation to such information provided by or on 
behalf it to any Alliance Member and/or from any representation or 
statement, whether negligently or otherwise made in relation to the 
FAC-1 Programme, any Works Package and/or Works Package 
Site. 

 4.3.  Each time that a Joining Agreement, an Order and/or a Notice to Proceed to 
Stage 2 is executed by the Client and an Alliance Member in accordance with 
the FAC-1 Contract, the warranties and representations in Special Term 4.1 
and the provisions of Special Term 4.2 shall be deemed to be repeated by 
and apply to (as the context requires) the relevant Alliance Member(s) with 
reference to the circumstances existing at the time on a mutatis mutandis 
basis.  

5.  REPRESENTATIONS & WARRANTIES 

 5.1.  Each Alliance Member represents and warrants that: 

  5.1.1.  it has full capacity and authority to enter into and to perform its 
obligations under the FAC-1 Contract; 

  5.1.2.  the FAC-1 Contract has been executed by its duly authorised 
representative(s); 

  5.1.3.  there are no actions, suits, proceedings and/or regulatory 
investigations before any court or administrative body or arbitration 
tribunal pending or, to its knowledge, threatened against it or any of 
its Affiliates that might affect its ability to perform its obligations 
under the FAC-1 Contract; and 

  5.1.4.  its duties and obligations under the FAC-1 Contract constitute legal, 
valid and binding obligations, enforceable in accordance with its 
terms subject to (as the case may be for each Alliance Member) 
bankruptcy, reorganisation, insolvency, moratorium or similar 
circumstances under Applicable Law affecting creditors’ rights 
generally and subject, as to enforceability, to equitable principles of 
general application (regardless of whether enforcement is sought in 
a proceeding in equity or under Applicable Law). 

 5.2.  Each Alliance Member represents and warrants that: 

  5.2.1.  it is validly incorporated, organised and subsisting in accordance 
with the Applicable Laws of England and Wales;  
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  5.2.2.  it has obtained and will maintain all licences, authorisations, 
permits, necessary consents (including, where its procedures so 
require, the consent of its parent company) and regulatory 
approvals to enter into and perform its obligations under the FAC-1 
Contract;  

  5.2.3.  its execution of and delivery and performance of its obligations 
under the FAC-1 Contract (including pursuant to any Order and/or 
Notice to Proceed to Stage 2 issued pursuant to and in accordance 
with the FAC-1 Contract) does not and will not constitute a breach 
of any Applicable Law or obligation applicable to it and does not and 
will not cause or result in a breach of any agreement by which it is 
bound;  

  5.2.4.  as at the FAC-1 Contract Commencement Date, all written 
statements and representations in any written submissions made 
and documents provided by the Alliance Member as part of the 
procurement process pursuant to which it has been appointed 
under the FAC-1 Contract (including the FAC-1 Prices and FAC-1 
Proposals) submitted pursuant to such process remain true and 
accurate, save to the extent that such statements and 
representations have been superseded or varied by the FAC-1 
Contract;  

  5.2.5.  it shall take all steps, using the Standard of Care, to prevent the 
introduction, creation or propagation of any disruptive elements 
(including any virus, worms and/or trojans, spyware or other 
malware) into information technology systems, data, software 
and/or the Client Confidential Information (held in electronic form) 
owned by and/or under the control of, or used by, the Client;  

  5.2.6.  it is not subject to any contractual obligation in respect of which its 
compliance is likely to have a material adverse effect on its ability 
to perform its obligations under the FAC-1 Contract;   

  5.2.7.  it is not subject to an Insolvency Event and no proceedings or other 
steps have been taken and not discharged (nor, to the best of its 
knowledge, have been or are threatened) for the winding up of the 
Alliance Member or for its dissolution or for the appointment of a 
receiver, administrative receiver, liquidator, manager, administrator 
or similar officer in relation to any of the Alliance Member's assets 
or revenue; and 

  5.2.8.  as from the FAC-1 Contract Commencement Date and expiring on 
the date falling twelve (12) months after the date on which the final 
Notice to Proceed to Stage 2 in respect of a Works Package is 
issued to an Alliance Member under the FAC-1 Contract (or, if 
occurring earlier, the date on which the Alliance Manager notifies 
the Alliance Members that the Client will not issue any or any further 
such Notices to Proceed to Stage 2 in connection with the FAC-1 
Contract) no Alliance Member shall not employ or offer employment 
to any staff of the Client who has been associated with 
implementing this FAC-1 Contract (including any Order and/or 
Notice to Proceed to Stage 2) without the prior written consent of 
the Client, which shall not be unreasonably withheld.  

 5.3.  Each of the representations and warranties set out in Special Term 5.1 and 
Special Term 5.2 shall be construed as a separate representation and 
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warranty and shall not be limited or restricted by reference to, or inference 
from, the terms of any other representation, warranty or any undertaking in 
the FAC-1 Contract.  

 5.4.  If at any time an Alliance Member becomes aware that a representation or 
warranty given by it under Special Term 5.1 and/or Special Term 5.2 has 
been breached, is untrue or is misleading, it shall immediately notify the 
Alliance Manager of the relevant occurrence in sufficient detail to enable the 
Alliance Manager and the Client to make an accurate assessment of the 
situation.  

 5.5.  The fact that any provision within any part of the FAC-1 Contract is expressed 
as a warranty shall not preclude any right of termination the Client may have 
in respect of the breach of that provision by an Alliance Member which 
constitutes a breach of the relevant part of the FAC-1 Contract.  

 5.6.  Each time that a Joining Agreement, an Order and/or a Notice to Proceed to 
Stage 2 is executed by the Client and an Alliance Member in accordance with 
the FAC-1 Contract, the warranties and representations in Special Term 5.1 
and Special Term 5.2 shall be deemed to be repeated by the relevant Alliance 
Member(s) and the relevant Additional Alliance Member(s) with reference to 
the circumstances existing at the time on a mutatis mutandis basis.  

6.  KEY PEOPLE 

 6.1.  Each Alliance Member acknowledges and agrees that it has within its staff 
certain experienced and/or recognised technical experts identified in this 
FAC-1 Contract in the Key People Schedule and each being a Key Person 
(and together being the Key People). 

 6.2.  Pursuant to Special Term 6.1 (and without prejudice to the Early Works Terms 
and the Main Works Terms (as the context requires)), each Alliance Member 
shall: 

  6.2.1.  use all reasonable endeavours to retain the Key People throughout 
the performance of the Works and/or Services provided or to be 
provided by it in connection with the FAC-1 Programme (including 
the construction of any Works Package following the execution of a 
Notice to Proceed to Stage 2 in respect of the same by the Client 
and that Alliance Member); 

  6.2.2.  promptly inform the Alliance Manager in the event that any of the 
Key People leave, or give notice of an intention to leave the 
employment of that Alliance Member and obtain a substitute in 
accordance with the requirements of Special Term 6.2.5; 

  6.2.3.  not reassign or allow the reassignment of the Key People to other 
projects during the performance of the Alliance Member's Works 
and/or Services in connection with the FAC-1 Programme without 
the Client's written approval (such consent not to be unreasonably 
withheld or delayed); 

  6.2.4.  take all reasonable steps to ensure that the Key People perform 
their roles and responsibilities in accordance with any 
organisational structure agreed in writing between that Alliance 
Member and the Client from time to time; and 

  6.2.5.  if during the performance by an Alliance Member of its Works and/or 
Services in connection with the FAC-1 Programme: 
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   6.2.5.1.  that Alliance Member wishes to reassign or to replace 
an individual designated as a Key Person; or 

   6.2.5.2.  an individual designated as a Key Person gives notice 
of their intention to terminate its contract of employment 
or is otherwise no longer able to perform its duties due 
to ill health, death, personal injury or personal hardship 
suffered by the Key Person or maternity leave, paternity 
leave, compassionate leave or promotion as part of 
natural career progression or where the Key Person 
remains engaged by the Alliance Member but has 
requested to work in another country, 

   that Alliance Member will provide, by way of a written notice, details 
of a substitute with experience and qualifications equivalent or 
similar to the relevant Key Person to be replaced to the Alliance 
Manager for the Client's approval (such approval not to be 
unreasonably withheld) and sufficiently in advance of the 
replacement date insofar as this is possible in the circumstances to 
allow the Client to properly consider the suitability of such substitute 
(acting reasonably), following which: 

   (a) the Alliance Manager shall notify the Alliance Member in 
writing of any objections to a proposed Key Person 
within two (2) weeks of its receipt of the Alliance Member 
notice, failing which the Alliance Manager's acceptance 
will be deemed to have been given; and 

   (b) if the Alliance Manager notifies the Alliance Member that 
the Client objects to such proposed Key Person, the 
Alliance Member shall not engage that person and shall 
put forward to the Alliance Manager an alternative 
person for consideration by the Alliance Manager and 
the above-mentioned process shall be repeated until 
such time as the Alliance Manager confirms its 
acceptance of a (or is deemed to have accepted the) 
proposed Key Person. 

 6.3.  Without prejudice to the generality of Special Term 6.2, when replacing a Key 
Person an Alliance Member shall (insofar as is possible in the 
circumstances): 

  6.3.1.  use reasonable endeavours to ensure that a process of skill and 
knowledge transfer occurs prior to the replacement of a Key Person 
to ensure continuity in providing the Works and/or Services; and 

  6.3.2.  ensure that, where possible in the circumstances, there is a 
handover period of not less than four (4) weeks from the outgoing 
Key Person to the incoming one. 

 6.4.  Each Alliance Member, at all relevant times, shall engage an adequate 
number of competent, suitably qualified and experienced personnel to 
provide the Works and/or Services. 

7.  CO-OPERATION & COLLABORATION 

 7.1.  Each Alliance Member shall: 

  7.1.1.  promote collaborative behaviours throughout its organisation, its 
Subcontractors and wider Supply Chain in connection with the FAC-
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1 Programme and act collaboratively with the Programme 
Consultants at all times; 

  7.1.2.  cooperate with and interface in the performance of the Works 
and/or Services with the Programme Consultants in connection with 
the FAC-1 Programme; 

  7.1.3.  establish an integrated collaborative team environment in order to 
encourage proactive, open and efficient sharing of knowledge and 
information between the Alliance Members and the Programme 
Consultants; and 

  7.1.4.  proactively consult with the Programme Consultants (including 
pursuant to and in accordance with any Order and/or Notice to 
Proceed to Stage 2) when seeking to make decisions in relation to 
the FAC-1 Programme, 

  in each case so far as reasonably practicable on a Programme Focused 
basis. 

 7.2.  Each Alliance Member shall work with the Programme Consultants so far as 
reasonably practicable, using the Standard of Care, to: 

  7.2.1.  (to the extent reasonably within that Alliance Member's control) 
assist the Programme Consultants in performing their obligations 
under their respective Programme Consultant Appointments in 
respect of which they are reliant upon information provided and/or 
developed by and/or input provided by the Alliance Member in 
connection with the FAC-1 Programme; 

  7.2.2.  share best practice in connection with the FAC-1 Programme; and 

  7.2.3.  collaboratively seek to manage and mitigate any potential risks 
identified in relation to the FAC-1 Programme during Stage 1 and 
each Stage 2 in respect of any Works Package on a collective basis 
and individually in respect of their respective allocated Works 
Packages, 

  on a Programme Focused basis. 

 7.3.  Each Alliance Member acknowledges and agrees, for the purposes referred 
to in this Special Term 7, to promptly supply or allow each other Alliance 
Member and each Programme Consultant access to all information and 
documentation in its possession or control that is reasonably requested by 
such Alliance Member or Programme Consultant in connection with the FAC-
1 Programme, insofar as the same is: 

  7.3.1.  not subject to disclosure and/or confidentiality restrictions by 
Applicable Law and/or the FAC-1 Contract; 

  7.3.2.  reasonably required by the relevant Alliance Member to properly 
perform its obligations under the FAC-1 Contract; and/or 

  7.3.3.  reasonably required by a Programme Consultant to properly 
perform its obligations under its Programme Consultant 
Appointment. 

 7.4.  Each Alliance Member shall, in complying with its obligations under this 
Special Term 7, consult with each Alliance Member, each Programme 
Consultant, the Alliance Manager and the Client and attend such meetings 
as and when reasonably requested by the Client or the Alliance Manager to 
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discuss any matters arising under the FAC-1 Contract and/or in relation to the 
FAC-1 Programme. 

 7.5.  Nothing in this Special Term 7 shall require the Alliance Member to perform 
tasks and/or duties which are the responsibility of another Alliance Member 
under the FAC-1 Contract or any Programme Consultant under its 
Programme Consultant Appointment. 

8.  PROHIBITED MATERIALS 

 8.1.  Using the Standard of Care, no Alliance Member shall specify for use, 
approve for use and/or accept any materials, goods, equipment, products 
and/or plant (of any type and/or nature) which, at the time that the relevant 
Works and/or Services are being provided and/or undertaken by that Alliance 
Member, are generally accepted or reasonably suspected of: 

  8.1.1.  being Prohibited Materials in themselves; 

  8.1.2.  becoming Prohibited Materials when used in a particular situation 
and/or in combination with other materials, goods, equipment, 
products and/or plant (of any type and/or nature); 

  8.1.3.  becoming Prohibited Materials with the passage of time; 

  8.1.4.  becoming Prohibited Materials without a level of maintenance which 
is higher than that which would normally be expected of a structure 
of the type under construction or to be constructed by an Alliance 
Member as part of the FAC-1 Programme; and/or 

  8.1.5.  being damaged by or causing damage to the structure in which they 
are incorporated or to which they are affixed. 

 8.2.  If, in the performance of its duties under the FAC-1 Contract, an Alliance 
Member becomes aware that it or any person engaged in connection with the 
FAC-1 Programme (including its Subcontractors and other subcontractors at 
any tier) has specified, approved and/or used any materials, goods, 
equipment, products and/or plant of the type and/or nature specified in (or are 
analogous to those referred to in) Special Term 8.1, that Alliance Member 
shall immediately notify the Alliance Manager of the same in writing. 

9.  CDM REGULATIONS 

 9.1.  Each Alliance Member warrants to the Client that it: 

  9.1.1.  has complied and will comply with the requirements of the CDM 
Regulations in the performance of any Works and/or Services and 
in the performance of its duties and obligations generally under the 
FAC-1 Contract and in connection with each Works Package; 

  9.1.2.  is competent to discharge under the CDM Regulations and shall 
undertake the role(s) of: 

   9.1.2.1.  if identified as such in an Order in respect of any Pre-
Construction Services and/or Pre-Construction 
Activities for a specific Works Package as being the 
Alliance Member, Principal Designer and/or Principal 
Contractor; and/or 

   9.1.2.2.  as from the "Effective Date" of the Main Works Terms in 
connection with a Works Package (as such term is 
defined in the Main Works Terms) following the issue 
and execution of a Notice to Proceed to Stage 2 in 
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respect of that Works Package and if identified as being 
the Alliance Member, Principal Designer and/or 
Principal Contractor, 

   in respect of the relevant Works Package; 

  9.1.3.  (subject to Special Term 9.1.2 and to the extent that the Works 
and/or Services involve the preparation, review and/or validation of 
any designs in connection with the FAC-1 Programme) it shall be a 
"designer" in respect of the same as such term is defined in the 
CDM Regulations; 

  9.1.4.  will notify each of its Subcontractors and wider members of its 
Supply Chain of their obligations under the CDM Regulations and 
ensure that each is fully competent and are adequately resourced 
to meet those obligations; and 

  9.1.5.  will allocate adequate resources in relation to health and safety in 
relation to the FAC-1 Programme and in connection with each 
Works Package to enable it to perform its duties and obligations 
under the CDM Regulations. 

10.  BIM REQUIREMENTS 

 10.1.  The Alliance Member shall comply with the BIM Requirements at all times in 
the provision of all Works and/or Services in connection with the FAC-1 
Programme, including when (as the context requires) undertaking any Pre-
Construction Services and performing its duties and obligations under the 
Early Works Terms and/or Main Works Terms pursuant to the execution of 
an Order for Pre-Construction Activities and a Notice to Proceed to Stage 2 
in respect of a specific Works Package respectively. 

11.  CONVICTIONS 

 11.1.  Unless agreed in writing in advance by the Alliance Manager, each Alliance 
Member shall procure that, in respect of all potential persons performing any 
of Works and/or Services, whether an employee of each Alliance Member or 
any Subcontractor (each a "Named Employee"), before a Named Employee 
begins to attend any Works Package Site at which the Works and/or Services 
are being or are to be carried out in connection with the FAC-1 Contract: 

  11.1.1.  that Named Employee is questioned as to whether they have any 
Convictions; 

  11.1.2.  a Disclosure and Barring Service check is undertaken in respect of 
that Named Employee; and 

  11.1.3.  save to the extent prohibited by Applicable Law, a copy of the 
results of such check are provided to the Client. 

 11.2.  Each Alliance Member shall procure that no person who discloses any 
Convictions, or who is found to have any Convictions following the results of 
a Disclosure and Barring Service check, is engaged by it in connection with 
the FAC-1 Contract without the Client's prior written consent (such consent 
not to be unreasonably withheld or delayed). 

 11.3.  Save to the extent prohibited by Applicable Law, each Alliance Member shall 
procure that the Alliance Manager is informed if any member of its staff (or 
any employee of a Subcontractor), whether a Named Employee or otherwise, 
involved in the provision of the Works and/or Services who, subsequent to 
their commencement of employment as a member of staff, receives a 
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Conviction or whose previous Convictions become known to that Alliance 
Member. 

 11.4.  Without prejudice to Special Term 11.1 to Special Term 11.3 (inclusive), 
where the Client or the Alliance Manager notifies an Alliance Member that the 
Alliance Member will be working in a regulated activity with vulnerable groups 
for the purposes of the Safeguarding Vulnerable Groups Act 2006, or is 
working in an environment deemed as sensitive and/or vulnerable for any 
reason by the Client, that Alliance Member shall comply at its own cost with 
the Client's requirements to the extent relevant to the delivery of the Works 
and/or Services to the Client, which may include (without limitation): 

  11.4.1.  asking any person acting for or on behalf of that Alliance Member 
in connection with the FAC-1 Contract for the details of any 
Convictions, obtaining an enhanced Disclosure and Barring Service 
disclosure (including a barred list) check; and/or 

  11.4.2.  complying with the HM Government Baseline Personnel Security 
Standard or similar standard, 

  and the results of such disclosures shall be shared with the Client and the 
Alliance Manager in writing. 

12.  SECURITY ASPECTS LETTER 

 12.1.  Each Alliance Member warrants and undertakes to the Client to comply with 
the requirements of the Security Aspects Letter at all times in the performance 
of its duties and obligations under the FAC-1 Contract and in connection with 
the FAC-1 Programme (including pursuant to any Order and/or Notice to 
Proceed to Stage 2 in respect of any Works Package). 

13.  DISCLOSURE & CONFIDENTIALITY 

 13.1.  Each Alliance Member shall treat all Confidential Information as confidential 
and safeguard it accordingly and not disclose Confidential Information to any 
other person without the owner's prior written consent, provided always that 
the FAC-1 Prices and FAC-1 Proposals of an Alliance Member (as well as 
any financial information and proposals prepared by an Alliance Member 
pursuant to any Works Package Procedure and/or included in an Order or a 
Notice to Proceed to Stage 2 in respect of a specific Works Package) are 
confidential as between that Alliance Member, the Client and the Alliance 
Manager.  

 13.2.  Subject always to Special Term 13.7, an Alliance Member's obligations in 
relation to Confidential Information pursuant to Special Term 13.1 do not 
apply where: 

  13.2.1.  the disclosure is a requirement of Applicable Law placed upon the 
Party making the disclosure, including any requirements for 
disclosure under the FOIA or the Environmental Information 
Regulations; 

  13.2.2.  the information was in the possession of the Party making the 
disclosure without obligation of confidentiality prior to its disclosure 
by the information owner; 

  13.2.3.  the information was obtained from a third party without any 
obligation of confidentiality being owed to such third party; 

  13.2.4.  the information was already in the public domain at the time of 
disclosure otherwise than by a breach of the FAC-1 Contract; 
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and/or 

  13.2.5.  it is independently developed without access to the Client 
Confidential Information. 

 13.3.  An Alliance Member shall only disclose the Client Confidential Information 
relevant to the carrying out and completion of the Works and/or Services to 
its personnel (of any type) and Subcontractors (including its Supply Chain) 
who are directly involved in carrying out and completing the Works and/or 
Services, and shall ensure that such persons are aware of and comply with 
their obligations in respect of Confidential Information under the FAC-1 
Contract. 

 13.4.  Each Alliance Member shall not, and shall procure that its personnel (of any 
type) and Subcontractors do not use any of the Client Confidential Information 
received otherwise than for the purposes of the FAC-1 Contract. 

 13.5.  At the written request of the Client, an Alliance Member shall procure that its 
personnel (of any type) and/or Subcontractors (including members of its 
Supply Chain) identified in the Client's notice sign a confidentiality 
undertaking that reflect (as a minimum) the requirements of this Special Term 
13 prior to commencing any work in connection with the FAC-1 Contract. 

 13.6.  Nothing in the FAC-1 Contract shall prevent the Client from (acting 
reasonably and/or in compliance with or in furtherance of its own duties and 
obligations under any Applicable Law or that apply to the Client in its capacity 
as a Crown body) disclosing any Alliance Member Confidential Information: 

  13.6.1.  to any Crown body or any other public body on the understanding 
that they are entitled to further disclose the Alliance Member 
Confidential Information to other Crown bodies or other public 
bodies on the basis that the information is to be treated as 
confidential and is not to be disclosed to a third party which is not 
part of any Crown body or any public body; 

  13.6.2.  to any party engaged by the Client in connection with the FAC-1 
Programme or any person conducting a review of the FAC-1 
Programme (subject to any commercial redactions as may be 
reasonably appropriate so as not to disclose any commercially 
sensitive financial information of the relevant Alliance Member to a 
competitor organisation); 

  13.6.3.  for the purpose of the examination and certification of the Client's 
accounts; and/or 

  13.6.4.  for any examination pursuant to the National Audit Act 1983. 

 13.7.  Notwithstanding Special Term 13.1 to Special Term 13.6 (inclusive): 

  13.7.1.  each Alliance Member shall ensure that it, its personnel (of any 
type) and its Subcontractors (including its Supply Chain) shall not 
use and/or disclose to any third party any Foreground Materials 
and/or Client Materials relating to any Security Measures in respect 
of the FAC-1 Programme and/or any individual Works Package 
without the prior written approval of the Client; and 

  13.7.2.  this general prohibition shall not apply to such disclosure by an 
Alliance Member (on a limited basis) in connection with any tender 
and/or procurement processes undertaken by the Alliance Member 
in connection with the FAC-1 Programme and/or any individual 
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Works Package that is approved in writing by the Client in advance 
subject to the Alliance Member first complying with any reasonable 
requirements of the Client concerning the confidentiality, data 
security and/or the non-disclosure of the Foreground Materials 
and/or Client Materials relating to the Security Measures that may 
be relevant to such process. 

 13.8.  Notwithstanding any other term of the FAC-1 Contract, each Alliance 
Member: 

  13.8.1.  consents that the Client can publish the FAC-1 Contract in its 
entirety and any details in respect of the FAC-1 Contract, including 
from time to time agreed changes to the FAC-1 Contract, to the 
general public; and 

  13.8.2.  shall assist and co-operate with the Client in order to make 
information available to the general public as required by the Client 
from time to time, 

  provided that, prior to such publication, the Client may, at its sole discretion, 
in whole or in part, redact information that concerns national security, 
personal data, information protected by intellectual property law, information 
which is not in the public interest to disclose (under a FOIA analysis), third 
party confidential information, information technology security, pricing (and 
other commercially sensitive) information of an Alliance Member and/or the 
prevention of a Corrupt Act. 

14.  ANNOUNCEMENTS & PUBLICATION 

 14.1.  Subject to Special Term 15, no Alliance Member shall: 

  14.1.1.  make any press announcements regarding and/or publicise the 
FAC-1 Contract and/or its engagement under the FAC-1 Contract 
in any way (including the allocation of such Works Package to the 
Alliance Member); and/or 

  14.1.2.  use the Client's name or branding in any promotion or marketing or 
announcement in connection with the same, 

  without the prior written approval of the Client, not to be unreasonably 
withheld or delayed. 

 14.2.  Each Alliance Member acknowledges and agrees with the other Alliance 
Members that nothing in the FAC-1 Contract either expressly or by implication 
constitutes an approval and/or endorsement of any work of the other Alliance 
Members and each Alliance Member agrees not to conduct itself in such a 
way as to imply or express any such approval and/or endorsement. 

15.  MARKETING 

 15.1.  Each Alliance Member shall obtain the Client's written approval prior to 
publishing any content in relation to the FAC-1 Contract and/or its 
engagement under the FAC-1 Contract in connection with a Works Package 
in any way (including the allocation of such Works Package to the Alliance 
Member) using any media, including on any electronic medium, and each 
Alliance Member will ensure that such content is regularly maintained and 
updated. 

 15.2.  In the event that an Alliance Member fails to maintain and/or update the 
content referred to in Special Term 15.1, the Client may give the Alliance 
Member notice to rectify the failure and if the failure is not rectified to the 
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reasonable satisfaction of the Client within thirty (30) days of the Alliance 
Member's receipt of such notice, the Client shall have the right to remove 
such content itself or require that the Alliance Member immediately arranges 
the removal of such content (as the context requires). 

16.  FREEDOM OF INFORMATION  

 16.1.  Each Alliance Member acknowledges that the Client is subject to the 
requirements of the FOIA and the Environmental Information Regulations and 
each Alliance Member shall assist and co-operate with the Client and the 
Alliance Manager (at its own expense) to enable it to comply with these 
requirements. 

 16.2.  Each Alliance Member shall and shall ensure that its Subcontractors shall 
provide: 

  16.2.1.  the Client with a copy of all information in its possession, power or 
control in the form that it requires within five (5) days (or such other 
period as the Client, as the context permits, may notify to the 
Alliance Members) of receiving a written request from the Alliance 
Manager and/or the Client for such information; and 

  16.2.2.  all necessary assistance as is reasonably requested by the Alliance 
Manager and/or the Client to enable them to respond to a Request 
for Information within the time for compliance set out in section 10 
of the FOIA or Regulation 5 of the Environmental Information 
Regulations, 

  and each Alliance Member shall be liable for and hereby indemnifies the 
Client from and against all claims, proceedings, damages, liabilities, losses, 
costs and expenses suffered or incurred by the Client where and to the extent 
that the same arises in connection with any breach of this Special Term 16.2 
by that Alliance Member and/or its personnel (of any type) and/or its 
Subcontractors. 

 16.3.  If an Alliance Member considers that all or any information provided to the 
Client under Special Term 16.2 is a "trade secret" in accordance with section 
43(1) of the FOIA, or that a duty of confidentiality applies under section 41(1) 
of the FOIA, or is exempt by the operation of any other provision of FOIA: 

  16.3.1.  it shall ensure that the relevant information and the claimed 
exemption is clearly identified as such to the Alliance Manager and 
Client; and 

  16.3.2.  notwithstanding any such identification, the Client (as the context 
permits) shall be solely responsible for determining at its absolute 
discretion whether such information and/or any other information is 
exempt from disclosure in accordance with the provisions of the 
current version of "Freedom of Information Code of Practice" (as 
published by the Cabinet Office, or any successor body, at the 
relevant time), the FOIA and/or the Environmental Information 
Regulations or is to be disclosed in response to a Request for 
Information. 

 16.4.  In no event shall an Alliance Member (or shall any Alliance Member allow its 
personnel (of any type) and/or its Subcontractors to) respond directly to any 
Request for Information from members of the public unless expressly 
authorised to do so in advance by the Client or the Alliance Manager and/or 
any other third party. 
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 16.5.  Each Alliance Member acknowledges that the Client may, acting in 
accordance with the FOIA or the Environmental Information Regulations, be 
required to disclose information without consulting with the affected Alliance 
Member(s) and/or following consultation with such Alliance Member(s) and 
having considered their views. 

17.  CONFLICTS OF INTEREST 

 17.1.  Each Alliance Member shall: 

  17.1.1.  take all appropriate steps to ensure that neither it nor any person 
engaged by or on behalf of it (including its Subcontractors and/or 
any Affiliates) is or is placed in a position where, in the reasonable 
opinion of the Client, there is or may be an actual conflict, or a 
potential conflict, between the pecuniary, professional and/or 
personal interests of that Alliance Member (including its 
Subcontractors and/or any Affiliates) and the duties owed by that 
Alliance Member to the Client in connection with the FAC-1 
Programme and/or under the FAC-1 Contract; and 

  17.1.2.  notify the Client immediately, giving full particulars of any such 
conflict of interest, which the Alliance Member becomes aware of 
or becomes aware may arise. 

 17.2.  If an Alliance Member is in breach of this Special Term 17, the Client may 
terminate the Alliance Member's engagement under all or part of the FAC-1 
Contract in accordance with Contract Term 14.4. 

18.  COMPETITION LAW, CORRUPT GIFTS & PAYMENT  

 18.1.  Each Alliance Member represents and warrants to the Client that neither it 
nor (as far as the Alliance Member is reasonably aware or can reasonably 
ascertain) any person(s) associated with the Alliance Member in connection 
with the FAC-1 Contract and/or the FAC-1 Programme (including its Affiliates) 
have at any time prior to the FAC-1 Contract Commencement Date: 

  18.1.1.  committed a Corrupt Act and/or have been formally notified that it 
is subject to an investigation or prosecution which relates to an 
alleged Corrupt Act; 

  18.1.2.  been listed by any governmental department or agency as being 
debarred, suspended, proposed for suspension or debarment 
and/or otherwise ineligible for participation in governmental 
procurement programmes or contracts in connection with a Corrupt 
Act; and/or 

  18.1.3.  (without prejudice to the generality of Special Term 17), received a 
request or demand for any undue financial or other advantage of 
any kind in connection with the performance of the FAC-1 Contract 
and/or otherwise suspects that any person directly or indirectly 
connected with the FAC-1 Contract has committed or attempted to 
commit a Corrupt Act. 

 18.2.  Each Alliance Member represents and warrants to the Client on a continuing 
basis that it shall: 

  18.2.1.  not commit any Corrupt Act; 

  18.2.2.  comply with the Relevant Policies; 

  18.2.3.  comply with the Relevant Requirements; 
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  18.2.4.  have and shall continue to maintain its own policies and 
procedures, including adequate procedures under the Bribery Act 
2010, to ensure compliance with the Relevant Requirements and 
the Relevant Policies and to prevent the occurrence of Corrupt Acts 
and shall enforce them as appropriate; 

  18.2.5.  provide reasonable evidence to demonstrate the Alliance Member's 
compliance with the provisions of this Special Term 18 as the 
Alliance Manager may reasonably request from time to time; 

  18.2.6.  ensure that any person associated with the Alliance Member who 
is performing services in connection with the FAC-1 Contract 
(including any Subcontractor) does so only on the basis of a written 
contract which imposes on and secures from such person terms 
equivalent to those imposed on the Alliance Member in this Special 
Term 18 (the "Relevant Terms") and the Alliance Member shall be 
responsible for the observance and performance by such persons 
of the Relevant Terms, and shall be directly liable to the Client for 
any breach by such persons of any of the Relevant Terms; and 

  18.2.7.  not act in a manner, in relation to the performance of the FAC-1 
Contract, which the Client reasonably considers to be inconsistent 
with the Competition Act 1998 and/or the Treaty on the Functioning 
of the European Union (2012/C 326/01) and/or any other Applicable 
Law that is equivalent in intent. 

 18.3.  An Alliance Member shall immediately notify the Client and the Alliance 
Manager in writing if it becomes aware of any breach of this Special Term 18 
or if it has reason to believe that it has or any person associated with the 
Alliance Member has: 

  18.3.1.  been subject to an investigation or prosecution which relates to an 
alleged Corrupt Act; 

  18.3.2.  been listed by any governmental department or agency as being 
debarred, suspended, proposed for suspension or debarment, or 
otherwise ineligible for participation in governmental procurement 
programmes or contracts in connection with a Corrupt Act; and/or 

  18.3.3.  received a request or demand for any undue financial or other 
advantage of any kind in connection with the performance of the 
FAC-1 Contract or otherwise suspects that any person directly or 
indirectly connected with the FAC-1 Contract has committed or 
attempted to commit a Corrupt Act. 

 18.4.  For the purpose of this Special Term 18, the meaning of "adequate 
procedures" and whether a person is "associated" with another person shall 
be determined in accordance with (as the context permits): 

  18.4.1.  section 7(2) of the Bribery Act 2010 and any guidance issued under 
the Bribery Act 2010 (as applicable); and/or 

  18.4.2.  the definition of "associated person" in section 44(4) of the Criminal 
Finances Act 2017, 

  with, for the purposes of this Special Term 18, a person associated with the 
Alliance Member including any Subcontractor. 

 18.5.  Any dispute, difference and/or question arising in respect of the interpretation 
of this Special Term 18 shall be decided by the Client (acting reasonably), 
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whose decision, in the absence of manifest error, shall be final and 
conclusive. 

 18.6.  If an Alliance Member is in breach of this Special Term 18, the Client may 
terminate the Alliance Member's engagement under the whole or part of the 
FAC-1 Contract in accordance with Contract Term 14.4. 

19.  EQUALITY LEGISLATION 

 19.1.  Notwithstanding any other provision of the FAC-1 Contract, each Alliance 
Member shall (and shall ensure that its personnel and its Subcontractors): 

  19.1.1.  perform its duties and obligations under the FAC-1 Contract in 
accordance with: 

   19.1.1.1.  any Applicable Law in relation to non-discrimination and 
equality (whether in relation to race, sex, gender 
(including gender reassignment), religion or belief, 
disability, sexual orientation, pregnancy, maternity, age 
or otherwise); and 

   19.1.1.2.  any other requirements and instructions which the Client 
or the Alliance Manager (on the instruction of the Client) 
reasonably notifies to the Alliance Members from time to 
time in writing in connection with any non-discrimination 
and/or equality-related obligations imposed on the 
Client at any time under any Applicable Law; and 

  19.1.2.  take all necessary steps, and inform the Client of the steps taken, 
to prevent unlawful discrimination designated as such by any court 
or tribunal, or the Equality and Human Rights Commission (or any 
successor or equivalent replacement organisation to the same). 

20.  MODERN SLAVERY 

 20.1.  Each Alliance Member undertakes that it shall comply with all requirements 
of the Modern Slavery Act 2015 and it warrants and represents to the Client 
that neither it nor any of its employees, agents and/or Subcontractors (as far 
as that Alliance Member is aware, having made reasonable enquiries of each 
Subcontractor prior to the date of their subcontracts and having also included 
wording in their subcontracts that is no less onerous than this Special Term 
20) has: 

  20.1.1.  committed an MSA Offence; 

  20.1.2.  been notified that it is subject to an investigation relating to an 
alleged MSA Offence or prosecution under the Modern Slavery Act 
2015; and/or 

  20.1.3.  is aware of any circumstances within its Supply Chain (including its 
Subcontractors) that could give rise to an investigation relating to 
an alleged MSA Offence or prosecution under the Modern Slavery 
Act 2015. 

 20.2.  An Alliance Member shall notify the Client and Alliance Manager immediately 
in writing if it becomes aware of the fact or has reason to believe that it has, 
or any of its employees, agents and/or Subcontractors have, breached or 
potentially breached any of each Alliance Member's obligations under Special 
Term 20.1 and any such notice shall set out full details of the circumstances 
concerning the breach or potential breach of that Alliance Member's 
obligations under Special Term 20.1. 
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 20.3.  If an Alliance Member is in breach of this Special Term 20, the Client may 
terminate the Alliance Member's engagement under all or part of the FAC-1 
Contract in accordance with Contract Term 14.4. 

21.  WHISTLE BLOWING 

 21.1.  Each Alliance Member shall ensure that staff engaged by it in connection with 
the FAC-1 Contract (and use reasonable endeavours to ensure that any staff 
engaged by any Subcontractor) are aware of the requirements of the Public 
Interest Disclosure Act 1998, any whistle blowing policy that such Alliance 
Member may have and the arrangements to be followed in the event of any 
staff having any concerns and wishing to make a disclosure pursuant to the 
Public Interest Disclosure Act 1998. 

22.  TAX COMPLIANCE 

 22.1.  If, at any time during an Alliance Member's engagement under the FAC-1 
Contract, it becomes aware that it is subject to an Occasion of Tax Non-
Compliance, that Alliance Member shall notify the Client and the Alliance 
Manager in writing of the same within seven (7) days of its occurrence and 
thereafter promptly give the Client and the Alliance Manager: 

  22.1.1.  details of the steps it is taking to address the Occasion of Tax Non-
Compliance and to prevent the same from recurring, together with 
any mitigating factors it considers relevant; and 

  22.1.2.  such other information in relation to the Occasion of Tax Non-
Compliance as the Client and/or the Alliance Manager may 
reasonably require. 

 22.2.  If an Alliance Member or any persons engaged by it (directly or indirectly and 
at any tier) from time to time are liable to be taxed in the United Kingdom 
and/or to pay NICs in respect of consideration received under or pursuant to 
the FAC-1 Contract, that Alliance Member shall: 

  22.2.1.  at all times comply with ITEPA and all other Applicable Law relating 
to income tax, SSCBA and all other statutes and regulations relating 
to NICs, in respect of that consideration; and 

  22.2.2.  indemnify the Client against any income tax, NICs (including 
secondary contributions), apprenticeship levies, social security 
contributions and any other liability, deduction, contribution, 
assessment or claim (including any interest, fines, penalties and/or 
expenses thereon) arising from or made in connection with the 
provision of the Works and/or Services by that Alliance Member or 
any persons engaged by it, including where the Client is required to 
pay or account for to the relevant taxing authority any sums (of 
whatever type and nature) due to the engagement by the Alliance 
Member of any individual(s) engaged through a limited company or 
partnership which meets the conditions specified in sections 61O or 
61P of ITEPA (provided that such recovery is not prohibited by 
Applicable Law). 

23.  DATA PROTECTION 

 23.1.  Each Alliance Member acknowledges and agrees that: 

  23.1.1.  for the purposes of the Data Protection Laws, the Client is the 
Controller and each Alliance Member is the Processor unless 
otherwise specified in the Data Protection Schedule; and 
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  23.1.2.  the only Processing that the Processor is authorised to do is listed 
in the Data Protection Schedule by the Controller and may not be 
determined by the Processor. 

 23.2.  The Processor shall notify the Controller immediately if it considers that any 
of the Controller's instructions infringe the Data Protection Laws. 

 23.3.  The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing and such assistance may, at the discretion of the Controller, 
include: 

  23.3.1.  a systematic description of the envisaged Processing operations 
and the purpose of the Processing; 

  23.3.2.  an assessment of the necessity and proportionality of the 
Processing operations in relation to the Works and/or Services; 

  23.3.3.  an assessment of the risks to the rights and freedoms of Data 
Subjects; and/or 

  23.3.4.  the measures envisaged to address the risks, including safeguards, 
security measures and mechanisms to ensure the protection of 
Personal Data. 

 23.4.  The Processor shall, in relation to any Personal Data that is Processed in 
connection with its obligations under the FAC-1 Contract: 

  23.4.1.  Process that Personal Data only in accordance with the Data 
Protection Schedule, unless the Processor is required to do 
otherwise by Applicable Law (provided that if it is so required, the 
Processor shall promptly notify the Controller before Processing the 
Personal Data unless prohibited by Applicable Law); 

  23.4.2.  ensure that it has in place Protective Measures appropriate to 
protect against a Data Loss Event, which  the Controller may 
reasonably reject (but a failure to reject shall not amount to approval 
by the Controller of the adequacy of the Protective Measures), 
having taken account of the: 

   23.4.2.1.  nature of the data to be protected; 

   23.4.2.2.  harm that might result from a Data Loss Event; 

   23.4.2.3.  state of technological development; and 

   23.4.2.4.  cost of implementing any measures; and 

  23.4.3.  ensure that: 

   23.4.3.1.  the Processor Personnel do not Process any Personal 
Data except in accordance with the FAC-1 Contract (and 
in particular the Data Protection Schedule); 

   23.4.3.2.  it takes all reasonable steps to ensure the reliability and 
integrity of any Processor Personnel who have access 
to the Personal Data and ensure that they: 

    (a) are aware of and comply with the 
Processor’s duties under this Special Term 
23;  

    (b) are subject to appropriate confidentiality 



 OFFICIAL SENSITIVE 
 

ACCELERATED HOUSEBLOCKS DELIVERY PROGRAMME 
FAC-1 CONTRACT 

ENGROSSMENT VERSION (FINAL) 
 

 

 
130724090.1 39 
 

Based upon the ACA Framework Alliance Contract (FAC-1) and not to be used for any purpose other than in 
connection with the Ministry of Justice's "Accelerated Houseblock Delivery Programme" as described herein. 

undertakings with the Processor or any 
Sub-Processor; 

    (c) are informed of the confidential nature of 
the Personal Data and do not publish, 
disclose or divulge any of the Personal 
Data to any third party unless directed in 
writing to do so by the Controller or as 
otherwise permitted by the FAC-1 
Contract; and 

    (d) have undergone adequate training in the 
use, care, protection and handling of 
Personal Data; and 

   23.4.3.3.  it does not transfer Personal Data outside of the United 
Kingdom unless the prior written consent of the 
Controller has been obtained and the following 
conditions are fulfilled: 

    (a) the Controller or the Processor has 
provided appropriate safeguards in relation 
to the transfer (whether in accordance with 
Article 46 of the GDPR or Article 37 of the 
LED) as determined by the Controller; 

    (b) the Data Subject has enforceable rights 
and effective legal remedies; 

    (c) the Processor complies with its obligations 
under the Data Protection Law by providing 
an adequate level of protection to any 
Personal Data that is transferred (or, if it is 
not so bound, uses all reasonable 
endeavours to assist the Controller in 
meeting its obligations); 

    (d) the Processor complies with any 
reasonable instructions notified to it in 
advance by the Controller with respect to 
the Processing of the Personal Data; and 

    (e) at the written direction of the Controller, the 
Processor shall delete or return Personal 
Data (and any copies of it) to the Controller 
on termination of the Alliance Member's 
engagement under the FAC-1 Contract 
unless the Processor is required by 
Applicable Law to retain the Personal Data. 

 23.5.  Subject to Special Term 23.6, the Processor shall notify the Controller 
immediately if it: 

  23.5.1.  receives a Data Subject Access Request (or purported Data 
Subject Access Request); 

  23.5.2.  receives a request to rectify, block or erase any Personal Data; 

  23.5.3.  receives any other request, complaint or communication relating to 
either the Alliance Member's or the Client's obligations under the 
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Data Protection Laws; 

  23.5.4.  receives any communication from the Information Commissioner or 
any other regulatory authority in connection with Personal Data that 
is Processed pursuant to and in accordance with the FAC-1 
Contract; 

  23.5.5.  receives a request from any third party for disclosure of Personal 
Data where compliance with such request is required or purported 
to be required by Applicable Law; and/or 

  23.5.6.  becomes aware of a Data Loss Event. 

 23.6.  The Processor’s notification obligation under Special Term 23.5 includes the 
provision of further information to the Controller in phases, as details become 
available. 

 23.7.  Taking into account the nature of the Processing, the Processor shall provide 
the Controller with full assistance in relation to either Party's obligations under 
Data Protection Laws and any complaint, communication or request made 
under Special Term 23.5 (and insofar as possible within the timescales 
reasonably required by the Controller) including by promptly providing: 

  23.7.1.  the Controller with full details and copies of the complaint, 
communication or request; 

  23.7.2.  such assistance as is reasonably requested by the Controller to 
enable the Controller to comply with a Data Subject Access 
Request within the relevant timescales set out in the Data 
Protection Laws; 

  23.7.3.  the Controller, at its request, with any Personal Data it holds in 
relation to a Data Subject; 

  23.7.4.  assistance as requested by the Controller following any Data Loss 
Event; and 

  23.7.5.  assistance as requested by the Controller with respect to any 
request from the Information Commissioner’s Office, or any 
consultation by the Controller with the Information Commissioner's 
Office. 

 23.8.  Unless the Processor employs fewer than two-hundred and fifty (250) staff, 
the Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Special Term 23 unless the Controller 
determines that: 

  23.8.1.  the Processing is not occasional; 

  23.8.2.  the Processing includes special categories of data under Article 
9(1) of the GDPR or Personal Data concerning criminal convictions 
and offences under Article 10 of the GDPR; and/or 

  23.8.3.  the Processing is likely to result in a risk to the rights and freedoms 
of Data Subjects. 

 23.9.  The Processor shall allow for audits of its Processing activity by the Controller 
or the Controller’s designated auditor. 

 23.10.  The Client and each Alliance Member shall designate its own Data Protection 
Officer if required by the Data Protection Laws. 

 23.11.  Before allowing any Sub-Processor to Process any Personal Data related to 
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the FAC-1 Contract, the Processor must: 

  23.11.1.  notify the Controller in writing of the intended Sub-Processor and 
Processing; 

  23.11.2.  obtain the written consent of the Controller; 

  23.11.3.  enter into a written agreement with the Sub-Processor which give 
effect to the terms set out in this Special Term 23 such that they 
apply to the Sub-Processor; and 

  23.11.4.  provide the Controller with such information regarding the Sub-
Processor as the Controller may reasonably require. 

 23.12.  The Processor shall remain fully liable for all acts or omissions of any of its 
Sub-Processors. 

 23.13.  The Controller may, at any time on not less than thirty (30) Working Days' 
notice, revise this Special Term 23 by replacing it with any applicable 
"Controller" to "Processor" standard clauses or similar terms forming part of 
an applicable certification scheme (which shall be deemed to apply to this 
FAC-1 Contract when received by the Processor). 

 23.14.  The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office from time to time in connection with the storage and/or 
Processing of Personal Data. 

 23.15.  The Controller may on not less than thirty (30) Working Days' notice to the 
Processor amend the FAC-1 Contract to ensure that it complies with any 
guidance issued by the Information Commissioner’s Office. 

 23.16.  Each Alliance Member shall be liable for and hereby indemnifies the Client 
from and against all claims, proceedings, damages, liabilities, losses, costs 
and expenses suffered or incurred by the Client where and to the extent that 
the same arises in connection with any breach of this Special Term 23 by that 
Alliance Member and/or its personnel (of any type) and/or its Subcontractors. 

24.  AUDIT  

 24.1.  Each Alliance Member shall: 

  24.1.1.  keep and maintain during the Period for Retention, full and accurate 
records in connection with its engagement under the FAC-1 
Contract, covering all Works and/or Services provided by or on 
behalf of that Alliance Member and all payments made by the Client 
(including in relation to any Order and any Works Package pursuant 
to and in accordance with the Early Works Terms and/or Main 
Works Terms); 

  24.1.2.  on request, afford the Client or the Client's representatives such 
access to those records and processes as may be requested by the 
Client in connection with the FAC-1 Contract; 

  24.1.3.  make available to the Client, without charge and on request, copies 
of audit reports obtained by each Alliance Member in relation to the 
Works and/or Services; 

  24.1.4.  allow authorised representatives of the Client and/or the National 
Audit Office, the Financial Reporting Council and/or the Cabinet 
Office to examine each Alliance Member's records and documents 
relating to the FAC-1 Contract (including any documents annexed 
to and/or referred to in an Order for Pre-Construction Activities and 
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any Notice to Proceed to Stage 2 in respect of a Works Package) 
and provide such copies and any oral and/or written explanations 
as may reasonably be required to substantiate the same; and 

  24.1.5.  allow the Comptroller and Auditor General (as the head of the 
National Audit Office from time to time, as well as its appointed 
representatives) access free of charge during normal business 
hours on reasonable notice, to all such documents (in any medium) 
and other information as the Comptroller and Auditor General may 
reasonably require for the purposes of its financial audit of the Client 
and for carrying out examinations into the economy, efficiency and 
effectiveness with which the Client has used its resources and each 
Alliance Member shall provide such explanations as are reasonably 
required for these purposes. 

25.  SUSTAINABILITY 

 25.1.  Each Alliance Member shall: 

  25.1.1.  comply with the applicable Government Buying Standards; 

  25.1.2.  provide, from time to time, in a format reasonably required by the 
Alliance Manager, reports on the environmental effects of providing 
the Works and/or Services; 

  25.1.3.  maintain ISO 14001 (as the family of standards related to 
environmental management published by the International 
Organisation for Standardisation) or BS 8555 (as the standard 
published to help organisations improve their environmental 
performance by the British Standards Institution) or an equivalent 
standard intended to manage its environmental responsibilities; and 

  25.1.4.  perform its obligations under the FAC-1 Contract in a way that: 

   25.1.4.1.  supports the Client's achievement of the Greening 
Government Commitments; 

   25.1.4.2.  conserves energy, water, wood, paper and other 
resources; 

   25.1.4.3.  reduces waste and avoids the use of ozone depleting 
substances; and 

   25.1.4.4.  minimises the release of greenhouse gases, volatile 
organic compounds and other substances damaging to 
health and the environment. 

26.  EMPLOYMENT & SKILLS PLAN, SOCIAL VALUE AND BIODIVERSITY  

 26.1.  Each Alliance Member shall comply with and implement the "Employment 
Skills Plan (ESP)", "Social Value and Biodiversity" commitments and the 
"Method Statements" as stated and identified in the ESP Schedule or as 
notified by the Alliance Manager to an Alliance Member in writing from time 
to time. 

 26.2.  Each Alliance Member shall nominate an individual to liaise with the Client 
and the Alliance Manager (and confirm the identity of such individual to the 
Alliance Manager in writing) and provide the Client and the Alliance Manager 
with such information as required by them to demonstrate compliance with its 
duties and obligations under this Special Term 26. 

 26.3.  The Client shall provide to each Alliance Member any information it has 
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available to enable each Alliance Member to comply with and implement its 
duties and obligations under this Special Term 26. 

 26.4.  Each Alliance Member shall provide to the Alliance Manager on a monthly 
basis a report demonstrating its compliance with its duties and obligations 
under this Special Term 26 and any related performance measures specified 
in the FAC-1 Contract and/or the ESP Schedule (or as notified by the Alliance 
Manager to each Alliance Member from time to time) in relation to the same. 

 26.5.  The Client and the Alliance Manager shall monitor each Alliance Member's 
achievement of its duties and obligations under this Special Term 26. 

 26.6.  Each Alliance Member shall perform and discharge their respective duties 
and obligations under this Special Term 26 at its own time and cost. 

27.  CYBER ESSENTIALS SCHEME 

 27.1.  Where the Client has notified an Alliance Member that its engagement (and 
continued engagement) under the FAC-1 Contract is conditional upon receipt 
of a Valid Cyber Essentials Plus Certificate or Valid Cyber Essential 
Certificate equivalent, then that Alliance Member shall provide to the Client a 
copy of relevant certificate within ten (10) Working Days of the FAC-1 
Contract Commencement Date or the date of the Client's request (as the 
context requires). 

 27.2.  Where an Alliance Member processes Cyber Essentials Scheme Data in 
connection with the FAC-1 Programme at any time during its engagement 
under the FAC-1 Contract in connection with the FAC-1 Programme, the 
Alliance Member shall deliver to the Client evidence of renewal of a Valid 
Cyber Essentials Plus Certificate or Valid Cyber Essentials Certificate 
equivalent on each anniversary of the first (1st) applicable certificate obtained 
by the Alliance Member, whether pursuant to and in accordance with Special 
Term 27.1 or otherwise (as the context requires). 

 27.3.  In the event that an Alliance Member fails to comply with Special Term 27.1 
and/or Special Term 27.2, the Client reserves the right to terminate the 
engagement of that Alliance Member under the FAC-1 Contract in 
accordance with Contract Term 14.4. 

28.   

 28.1.   
 
 

 

  28.1.1.   
 

  28.1.2.   

 

29.   

 29.1.   
 

 

 29.2.   
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 29.3. 

 29.4. 

  

  

 29.5. 

  

  

  



 OFFICIAL SENSITIVE 
 

ACCELERATED HOUSEBLOCKS DELIVERY PROGRAMME 
FAC-1 CONTRACT 

ENGROSSMENT VERSION (FINAL) 
 

 

 
130724090.1 45 
 

Based upon the ACA Framework Alliance Contract (FAC-1) and not to be used for any purpose other than in 
connection with the Ministry of Justice's "Accelerated Houseblock Delivery Programme" as described herein. 

 
 
 
 

    
 
 
 
 
 

    
 
 

  29.5.2.   

  29.5.3.   
 
 
 
 
 
 
 
 
 

  29.5.4.   
 
 
 
 
 
 
 

  29.5.5.   
 

    
 
 
 

    
 
 
 
 



 OFFICIAL SENSITIVE 
 

ACCELERATED HOUSEBLOCKS DELIVERY PROGRAMME 
FAC-1 CONTRACT 

ENGROSSMENT VERSION (FINAL) 
 

 

 
130724090.1 46 
 

Based upon the ACA Framework Alliance Contract (FAC-1) and not to be used for any purpose other than in 
connection with the Ministry of Justice's "Accelerated Houseblock Delivery Programme" as described herein. 

  

 29.6.  

 29.7.  

  

  

  

 29.8.  

 29.9.  

30.  TERMINATION UNDER THE PUBLIC CONTRACTS REGULATIONS 2015 

 30.1.  The Client may terminate an Alliance Member's engagement under the FAC-
1 Contract if any of the circumstances set out at paragraph 73(1) of the PCR 
2015 apply on the following basis: 

  30.1.1.  if the Client terminates an Alliance Member's engagement under 
the FAC-1 Contract by reference to the circumstances set out at 
paragraph 73(1)(b) of the PCR 2015 as a result of information not 
disclosed by the Alliance Member as at the FAC-1 Contract 
Commencement Date, this shall be treated as termination due to a 
breach of the FAC-1 Contract by the relevant Alliance Member for 
the purposes of Contract Term 14.4 (and subject to the provisions 
of such Contract Term 14.4); or 

  30.1.2.  if the Client otherwise terminates an Alliance Member's 
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engagement under the FAC-1 Contract by reference to the 
circumstances set out at regulation 73(1)(a) or regulation 73(1)(c) 
of the PCR 2015, this shall be treated as a termination by the Client 
under Contract Term 14.2. 

31.  CHANGE OF CONTROL 

 31.1.  An Alliance Member shall notify the Client and the Alliance Manager within 
ten (10) Working Days of it: 

  31.1.1.  becoming aware that it may be subject to a Change of Control 
(provided always that where to do so would contravene any 
Applicable Law, the Alliance Member shall notify the Client of such 
proposed Change of Control immediately upon it becoming 
permitted by Applicable Law to do so); or 

  31.1.2.  (in any event) being subject to a Change of Control, 

  with each of these circumstances being a "Change of Control Event". 

 31.2.  A failure by an Alliance Member to notify the Client and the Alliance Manager 
of a Change of Control Event within the time period specified in Special Term 
31.1 shall entitle the Client to terminate the engagement of that Alliance 
Member under the FAC-1 Contract in accordance with Contract Term 14.4. 

 31.3.  Where the Client receives a notification of a Change of Control Event 
pursuant to Special Term 31.1: 

  31.3.1.  the Client shall undertake and complete its own due diligence on 
the relevant Alliance Member to determine (acting reasonably) that, 
following such proposed or actual Change of Control, that Alliance 
Member shall continue to satisfy (without limitation) the economic 
and financial standing and technical and professional competency 
requirements that the Alliance Member, prior to the Change of 
Control, was required to satisfy as a precondition to being engaged 
under the FAC-1 Contract; and 

  31.3.2.  if the Client is not satisfied (in its sole discretion) that such 
requirements will be satisfied by the relevant Alliance Member if a 
potential Change of Control occurs or are not satisfied by the 
Alliance Member following an actual Change of Control (as the 
context permits), the Client shall be entitled to terminate the 
engagement of that Alliance Member under the FAC-1 Contract in 
accordance with Contract Term 14.4. 

32.  FURTHER ASSURANCE 

 32.1.  Each Alliance Member undertakes at the request of the Client or the Alliance 
Manager in writing (and at its own expense) to do all acts and execute all 
documents which may be reasonably necessary to give effect to the meaning 
and intention of the FAC-1 Contract, the Early Works Terms and/or the Main 
Works Terms (as the context requires). 

33.  SUSPENSION BY THE CLIENT 

 33.1.  If the Client is entitled to terminate the engagement of an Alliance Member 
under the FAC-1 Contract and a Notice to Proceed to Stage 2 has not been 
executed by the Client and that Alliance Member in connection with the Works 
Package allocated to the Alliance Member as at that time, the Client may 
instead elect in its sole discretion to suspend the Alliance Member's 
entitlement to be issued a Notice to Proceed to Stage 2 in respect of a Works 
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Package under the FAC-1 Contract by written notice from the Alliance 
Manager to that Alliance Member, and the Alliance Member acknowledges 
and agrees that it shall not have any entitlement to be issued any Notice to 
Proceed to Stage 2 in connection with its allocated Works Package during 
the period specified in such notice. 

 33.2.  The Alliance Members acknowledge and agree that: 

  33.2.1.  the Client's right of suspension under Special Term 33.1 is without 
prejudice to any right of termination which has already accrued, or 
subsequently accrues, to the Client under the FAC-1 Contract; and 

  33.2.2.  any suspension under Special Term 33.1 shall not affect the 
relevant Alliance Member's obligation to perform its duties and 
obligations under any Order that has been executed by the Client 
and that Alliance Member prior to the prior to the date of the 
suspension notice issued pursuant to Special Term 33.1. 

 33.3.  If the Client issues a suspension notice to an Alliance Member in accordance 
with this Special Term 33, that Alliance Member's engagement under the 
FAC-1 Contract shall be suspended for the period set out in the notice or such 
other period notified to the Alliance Member by the Alliance Manager in 
writing from time to time. 

 33.4.  Without prejudice to the generality of Special Term 33.1 to Special Term 33.3 
(inclusive): 

  33.4.1.  the Client may suspend the implementation of all or part of the FAC-
1 Programme at any time and on written notice from the Alliance 
Manager to the relevant Alliance Members; and 

  33.4.2.  if the Alliance Manager does not instruct the relevant Alliance 
Member(s) to resume the performance of the relevant part(s) of the 
FAC-1 Programme that are the subject of such suspension notice 
in writing within six (6) months of the date of the notice, the relevant 
Alliance Member(s) may request written confirmation from the 
Alliance Manager as to whether the Client intends to proceed with 
the relevant part(s) of the FAC-1 Programme or otherwise 
individually or (as the context requires) collectively request that the 
Client terminates its (or their) engagement under the FAC-1 
Contract, 

  following which if, in response to a request from the relevant Alliance 
Member(s) pursuant to Special Term 33.4.2: 

  (a) the Client (or the Alliance Manager acting on its behalf) notifies the 
relevant Alliance Members in writing that the Client intends to 
resume the performance of the relevant part(s) of the FAC-1 
Programme and such resumption date is known, such notice shall 
specify such date and the relevant Alliance Member(s) shall resume 
the suspect part(s) of the FAC-1 Programme on that date;  

  (b) the Client (or the Alliance Manager acting on its behalf) notifies the 
relevant Alliance Members in writing that the Client intends to 
resume the performance of the relevant part(s) of the FAC-1 
Programme but does not, as at the date of the notice, know the 
exact date of such resumption, the notice shall specify an extended 
period for the suspension and the provisions of Special Term 33.4.2 
shall be deemed to then apply to such further period mutatis 
mutandis; or  
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  (c) the Client notifies the relevant Alliance Member(s) in writing that it 
wishes to terminate their its (or their) engagement under the  FAC-
1 Contract, such termination will take effect within thirty (30) days 
of the day of the notification and the provisions of Contract Term 
14.8 shall apply to such termination, 

  provided always that: 

  (i) the Client may, during any on-going period of suspension as notified 
under this Special Term 33.4, terminate the engagement of the 
relevant Alliance Member(s) in writing, with such termination will 
take effect within thirty (30) days of the day of the notification and 
the provisions of Contract Term 14.8 shall apply to the termination; 

  (ii) the provisions of this Special Term 33.4 shall not apply to any Pre-
Construction Activities or any Works and/or Services that have 
been instructed as at the date of the initial suspension notice 
pursuant to an Order or a Notice to Proceed to Stage 2, which shall 
be governed solely by the provisions of the Early Works Terms and 
Main Works Terms respectively; and 

  (iii) unless specified in the original notice of suspension issued by the 
Alliance Manager or in any later notice issued by the Client or the 
Alliance Manager under Special Term 33.4.2(b), no Alliance 
Member shall be entitled to any payment whatsoever from the 
Client arising out of or in connection with the suspension during or 
after any such period of suspension. 

34.  WAIVER & CUMULATIVE REMEDIES 

 34.1.  The rights and remedies of a Party under the FAC-1 Contract may be waived 
only by way of written notice by the Party giving such waiver (and any such 
waiver expressed as being provided by the Client shall not be valid if provided 
by or issued in the name of the Alliance Manager) and in a manner that 
expressly states that a waiver is intended. 

 34.2.  Any failure by a Party at any time to enforce any provision of the FAC-1 
Contract and/or to require performance by the other Party of any of the 
provisions of the FAC-1 Contract is not construed as a waiver of any such 
provision and does not affect the validity of the FAC-1 Contract or any part of 
the FAC-1 Contract or create any estoppel or in any other way affect the right 
of such Party to enforce any provision of the FAC-1 Contract in accordance 
with its terms. 

 34.3.  Unless otherwise provided in the FAC-1 Contract, the rights and remedies of 
each Party to the FAC-1 Contract are cumulative and do not exclude any 
rights or remedies provided by Applicable Law, in equity or otherwise. 

35.   

 35.1. 
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SCHEDULE 7 

FAC-1 BRIEF 
 
 
 
 

 

[REDACTED]
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SCHEDULE 8 

FAC-1 PRICES 
 
 
 

[REDACTED]
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SCHEDULE 9 

FAC-1 PROPOSALS 
 
 
 
 
 
 
  

[REDACTED]
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SCHEDULE 10 

PRICING RULES 
 
 
 
 
  

[REDACTED]
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SCHEDULE 11 

EARLY WORKS TERMS 

(INCLUDING THE FORM OF EARLY WORKS ORDER) 

  [REDACTED]
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SCHEDULE 12 

MAIN WORKS TERMS 

(INCLUDING THE FORM OF NOTICE TO PROCEED TO STAGE 2) 

  [REDACTED]
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SCHEDULE 13 

COLLATERAL WARRANTIES & THIRD PARTY RIGHTS SCHEDULE 

[REDACTED]
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SCHEDULE 14 

PERFORMANCE SECURITY 

 
[REDACTED]
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PARENT COMPANY GUARANTEE 

[REDACTED]
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PART 2 

PERFORMANCE BOND 
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SCHEDULE 15 

DATA PROTECTION SCHEDULE 

 

 

 

[REDACTED]
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SCHEDULE 16 

BIM REQUIREMENTS 

 

 

[REDACTED]
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CONTRACT TERMS 
 

1A.  STRUCTURE OF THE FAC-1 CONTRACT 

 1A.1. Without prejudice to the generality of and notwithstanding clause 1.3 to clause 
1.5 (inclusive) and subject to clause 1B, the Client and the Alliance Members 
acknowledge and agree that the Contract Terms, the Early Works Terms and the 
Main Works Terms (as collectively forming the FAC-1 Contract) shall apply to 
each Stage of the FAC-1 Programme strictly on the basis set out below, with the 
FAC-1 Contract being construed accordingly: 

  1A.1.1 the Contract Terms shall apply to the provision of the Stage 1 Services 
by the Alliance Members; 

  1A.1.2 the Contract Terms shall apply to the provision of any Pre-Construction 
Services by an Alliance Member that are instructed, pursuant to an 
Order, by the Client (or the Alliance Manager) in connection with an 
Allocated Works Package of an Alliance Member in advance of any 
Notice to Proceed to Stage 2 being executed by the Client and the 
Alliance Member for that Works Package;  

  1A.1.3 the Early Works Terms and, subject to clause 1A.2, the Contract Terms 
shall apply to the provision of any Pre-Construction Activities by an 
Alliance Member that are instructed, pursuant to an Order, by the Client 
(or the Alliance Manager) in connection with a Works Package 
pursuant to clause 7, and, in the case of the Pre-Construction Activities 
only, subject always to the provisions of the relevant Order itself; and 

  1A.1.3 in respect of Stage 2 and where a Notice to Proceed to Stage 2 is 
issued by the Client (or the Alliance Manager) to an Alliance Member 
and then executed and returned by that Alliance Member in respect of 
an individual Works Package in accordance with the Contract Terms, 
the Main Works Terms and, to the extent not inconsistent with the Main 
Works Terms and, subject to clause 1A.2, the Contract Terms shall 
apply to the design and construction of the Works Package that is the 
subject of the Notice to Proceed to Stage 2 (and which will be treated 
as also applying to any Works and/or Services previously provided by 
the Alliance Member specifically in relation to the relevant Works 
Package as at the relevant time, including pursuant to any Order(s) for 
Pre-Construction Services and/or Pre-Construction Activities that 
relate to the Works Package that has been allocated to that Alliance 
Member only), and in the case of the design and construction of a 
Works Package that is the subject of a Notice to Proceed to Stage 2, 
subject always to the provisions of the relevant Notice to Proceed to 
Stage 2 itself. 

 1A.2. In the FAC-1 Contract (and subject always to clause 1C), any reference to the 
Contract Terms applying to any Works and/or Services that are the subject of an 
Order or a Notice to Proceed to Stage 2 shall mean the application of such 
Contract Terms on a mutatis mutandis basis to such Works and/or Services only 
to the extent that such application is not inconsistent with and does not conflict 
with the relevant Early Works Terms or Main Works Terms as referred to in the 
Order or Notice to Proceed to Stage 2. 

 

1B.  PROVISION OF THE WORKS AND/OR SERVICES 

 1B.1. In consideration of the payments to be made by the Client to each Alliance 
Member pursuant to and in accordance with the FAC-1 Contract (and, as the 
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context requires, the Early Works Terms and the Main Works Terms), each 
Alliance Member undertakes to the Client to: 

  1B.1.1. undertake and discharge its FAC-1 Responsibilities in connection with: 

   1B.1.1.1. Stage 1; and 

   1B.1.1.2. Stage 2, 

   in accordance with the Contract Terms, remedying all defects in the 
relevant Works and/or Services provided by the Alliance Member in 
accordance with and in conformity in all respects with the Contract 
Terms; and 

  1B.1.2. Provide the Works in connection with: 

   1B.1.2.1. any Pre-Construction Activities that are the subject of an 
executed Order in accordance with the Early Works 
Terms and the Contract Terms (subject to clause 1A); and 

   1B.1.2.2. the design and construction of a Works Package that is 
subject to an executed Notice to Proceed to Stage 2 in 
accordance with the Main Works Terms and the Contract 
Terms (subject to clause 1A), 

   in each case, remedying all defects in the relevant Works and/or 
Services provided by the Alliance Member in accordance with and in 
conformity in all respects with the same. 

 1B.2. Any right(s) of termination that the Client may have under the Contract Terms 
shall be deemed to apply to each of the Early Works Terms and the Main Works 
Terms. 

 

1C.  ORDER OF PRECEDENCE 

 1C.1. In the case of any error, ambiguity, inconsistency, omission, discrepancy and/or 
conflict as between the Contract Terms (as incorporating and as modified by the 
Special Terms), the Early Works Terms and/or the Main Works Terms, the order 
of precedence within and as between each of them is as follows: 

  1C.1.1. (subject to clause 1C.1.3) the Contract Terms (as incorporating the 
Special Terms) shall take precedence in respect of any obligations 
and/or liabilities of an Alliance Member arising out of or in connection 
with the FAC-1 Responsibilities during Stage 1 and, if subject to an 
Order issued under the Contract Terms, Stage 2; 

  1C.1.2. (subject to clause 1C.1.3 and clause 1C.2) the Early Works Terms 
shall take precedence in respect of any obligations and/or liabilities of 
an Alliance Member arising out of or in connection with any Pre-
Construction Activities that are the subject to an executed Order; and 

  1C.1.3. (subject to clause 1C.3) the Main Works Terms shall take precedence 
in respect of any obligations and/or liabilities of an Alliance Member 
arising out of or in connection with a Works Package as from the date 
of the executed Notice to Proceed to Stage 2 in respect of that Works 
Package (and shall also take precedence over the other Contract 
Terms, and/or Early Works Terms in respect of any Pre-Construction 
Services and/or Pre-Construction Activities that have previously been 
the subject of an Order between the Client and that Alliance Member 
in connection with that Works Package only). 
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 1C.2. In the case of any error, ambiguity, inconsistency, omission, discrepancy and/or 
conflict within the Early Works Terms (including the application of clause 1B to 
such Early Works Terms), the error, ambiguity, inconsistency, omission, 
discrepancy and/or conflict shall be resolved by reference to paragraph 4 of the 
relevant Order. 

 1C.3. In the case of any error, ambiguity, inconsistency, omission, discrepancy and/or 
conflict within the Main Works Terms (including the application of clause 1B to 
such Main Works Terms), the error, ambiguity, inconsistency, omission, 
discrepancy and/or conflict shall be resolved by reference to paragraph 4 of the 
relevant Notice to Proceed to Stage 2. 

 

1D.  BASIS OF ENGAGEMENT 

 1D.1. Each Alliance Member acknowledges and agrees that, as at the FAC-1 Contract 
Commencement Date: 

  1D.1.1. it has been engaged to undertake and discharge the FAC-1 
Responsibilities in connection with Stage 1 in accordance with the 
Contract Terms; 

  1D.1.2. the requirement for one (1) or more Alliance Members to provide any 
Works and/or Services in connection with any Pre-Construction 
Activities shall, if required by the Client, be instructed separately 
pursuant to and in accordance with the Contract Terms as individual 
Orders; 

  1D.1.3. the requirement for any Alliance Member to undertake and discharge 
any FAC-1 Responsibilities in connection with Stage 2 shall, if required 
by the Client, be instructed separately pursuant to and in accordance 
with the Contract Terms as individual Orders; and 

  1D.1.4. the requirement for any Alliance Member to provide any Works and/or 
Services in connection with any individual Works Package as part of 
Stage 2 is subject to: 

   1D.1.4.2. the completion of a Works Package Procedure; and 

   1D.1.4.3. the execution by the Client and that Alliance Member of 
a Notice to Proceed to Stage 2 in connection with the 
Works Package pursuant to and in accordance with the 
Contract Terms. 

 1D.2. Without prejudice to the generality of clause 1D.1 and clause 5.6, each Alliance 
Member acknowledges and agrees that: 

  1D.2.1. an individual Works Package may not proceed to Stage 2 for a number 
of reasons; 

  1D.2.2. the decision to issue a Notice to Proceed to Stage 2 to an Alliance 
Member in respect of a Works Package is at the sole discretion of the 
Client and is subject to, amongst other things, governmental decisions 
and approvals; and 

  1D.2.3. an Alliance Member shall only have the entitlement to Provide the 
Works in connection with Stage 2 in respect of a specific Works 
Package when the Client and that Alliance Member have executed a 
Notice to Proceed to Stage 2 in relation to that Works Package in 
accordance with and subject to the Contract Terms. 
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1.  ALLIANCE MEMBERS, FAC-1 DOCUMENTS AND CORE GROUP 

Alliance Members 1.1.  The Client, the Alliance Manager and the Alliance Members shall work together 
and individually in the spirit of mutual trust and cooperation for the benefit of the 
FAC-1 Programme, within the scope of their agreed roles, expertise and 
responsibilities as stated in the FAC-1 Documents, and all of their respective 
obligations under the Contract Terms shall be construed within the scope of 
those roles, expertise and responsibilities, and in all matters governed by (and 
subject to) the Contract Terms they shall act reasonably and without delay 
unless expressly stated otherwise in the Contract Terms. 

Definitions and 
interpretation 

1.2.  In the FAC-1 Contract: 

  1.2.1.  where capitalised terms and/or italicised terms are used that are not 
defined in the Definitions set out in Appendix 1, they shall have the 
meanings stated elsewhere in the FAC-1 Documents (including in the 
"Definitions" section of the FAC-1 Brief, in the Early Works Terms 
and/or in the Main Works Terms as the context requires); 

  1.2.2.  words denoting the singular shall include the plural and vice versa and 
words denoting any gender shall include all genders; 

  1.2.3.  any reference to a person includes any person, individual, company, 
firm, corporation, government, state or agency of a state or any 
undertaking; 

  1.2.4.  any references to any enactment, code of practice or Applicable Law 
is to be construed as a reference to such enactment, code of practice 
or Applicable Law or such provision as the same may have been or 
may from time-to-time hereafter be amended, consolidated, replaced 
and/or re-enacted; 

  1.2.5.  where an act is required to be done within a specified period after or 
from a specified date, the period begins immediately after that date 
(provided that where the relevant period includes a day that is not a 
Working Day, that day is excluded); 

  1.2.6.  a "week" is a continuous period of seven (7) days; 

  1.2.7.  a general expression shall not be limited by any more specific 
expression preceding or following it and references to "includes" or 
"including" (or any analogous terms) shall be construed without 
limitation in relation to any foregoing wording; 

  1.2.8.  the term "inform" or "informs" means in writing; 

  1.2.9.  when used in the context of an Order and/or a Notice to Proceed to 
Stage 2, the terms "execute", "execution" and "executed" mean signed 
by a duly authorised representative (or by duly authorised 
representatives) of the Client (but excluding the Alliance Manager) 
and/or the relevant Alliance Member (as the context requires); 

  1.2.10.  unless otherwise stated, a reference to a "clause" means a clause 
forming part of the Contract Terms; 

  1.2.11.  unless otherwise stated, references to recitals, paragraphs, annexes 
or schedules are to recitals, paragraphs, annexures and schedules to 
the FAC-1 Contract (and shall form part of the operative provisions of 
the FAC-1 Contract); 
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  1.2.12.  the headings to the sections, clauses and sub-clauses forming part of 
the FAC-1 Contract are for convenience only and do not affect the 
construction or interpretation of the FAC-1 Contract or any document 
referred to in or forming part of the FAC-1 Contract; and 

  1.2.13.  notwithstanding any other provision of the FAC-1 Contract, the 
Alliance Manager shall have no liability to any Alliance Member that is 
not the Client under or in connection with the FAC-1 Contract and is 
named and referred to in the FAC-1 Contract in its capacity as an 
authorised representative of the Client only. 

FAC-1 Documents 1.3.  The FAC-1 Documents are described in the FAC-1 Agreement and any FAC-1 
Document created or amended in accordance with the Contract Terms is 
binding on the Client and the Alliance Members, except that: 

  1.3.1.  unless otherwise agreed pursuant to the Contract Terms and subject 
to clause 13.7, no FAC-1 Document added or amended after the FAC-
1 Contract Commencement Date shall add to or amend the role(s), 
expertise, responsibilities or other obligations of any Alliance Member 
who does not agree it (such agreement to be given or declined acting 
reasonably); and 

  1.3.2.  the FAC-1 Prices and FAC-1 Proposals of an Alliance Member shall 
bind only the Client and that Alliance Member. 

Responsibility for 
FAC-1 Documents 

1.4.  Each Alliance Member who prepares any one (1) or more FAC-1 Documents 
shall be responsible for the consequences of any error, omission, discrepancy 
and/or conflict in or as between those FAC-1 Documents and/or its contributions 
to them under or in connection with the Contract Terms, except to the extent of 
its reliance (if stated in those FAC-1 Documents) on any information provided 
by any one or more other Alliance Members, subject always to: 

  1.4.1.  Special Term 4; 

  1.4.2.  the application of the Early Works Terms to any Order in respect of 
Pre-Construction Activities that relate to a Works Package; and 

  1.4.3.  the application of the Main Works Terms to a Works Package in 
respect of which a Notice to Proceed to Stage 2 has been executed 
pursuant to the Contract Terms. 

Errors, omissions, 
discrepancies and 
conflicts 

1.5.  All FAC-1 Documents shall be treated as complementary and: 

  1.5.1.  the Client (via the Alliance Manager) and any Alliance Member shall 
give Early Warning in accordance with clause 1.8 as soon as it 
becomes aware of any error, ambiguity, inconsistency, omission, 
discrepancy and/or conflict in or between the FAC-1 Documents; 

  1.5.2.  if any error, ambiguity, inconsistency, omission, discrepancy and/or 
conflict cannot be resolved under clause 1.5.1 (and subject always to 
clause 1C), the priority between FAC-1 Documents shall follow the 
sequence set out in the FAC-1 Agreement in descending order except 
that: 

   1.5.2.1.  the Special Terms shall have priority over the Contract 
Terms; and 

   1.5.2.2.  the Special Terms and the Contract Terms shall both 
have priority over any of the Schedules (excluding 
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Schedule 6) referred to in the FAC-1 Agreement,  

   except where the Client otherwise specifies in writing (acting 
reasonably and with due regard to the nature of the error, ambiguity, 
inconsistency, omission, discrepancy and/or conflict); and 

  1.5.3.  if there is any error, ambiguity, inconsistency, omission, discrepancy 
and/or conflict between the FAC-1 Documents (including the Contract 
Terms and Special Terms) and any Order or Notice to Proceed to 
Stage 2 in connection with any Pre-Construction Activities or the 
design and construction of a Works Package respectively, any such 
discrepancy shall be resolved in accordance with clause 1C. 

Core Group 1.6.  The Core Group shall review and support the implementation of the Contract 
Terms and shall fulfil the other functions stated in the FAC-1 Documents or 
agreed by the Client, the Alliance Manager and the Alliance Members, and: 

  1.6.1.  the Core Group comprises the individuals named in the FAC-1 
Agreement or in any Joining Agreement subject to changes and 
agreements for alternates agreed by the Client and the Alliance 
Members; and 

  1.6.2.  each of the above-mentioned parties shall ensure at its own cost that 
any employee who is a Core Group member or an agreed alternate 
shall attend Core Group meetings and fulfil the agreed functions of a 
Core Group member in accordance with the FAC-1 Documents. 

Core Group meetings 
and decisions 

1.7.  Each meeting of the Core Group: 
 

  1.7.1.  shall be convened by the Alliance Manager at the request of any Core 
Group member and otherwise as required by the FAC-1 Documents 
at not less than five (5) Working Days' notice (unless all Core Group 
members agree a shorter period) issued to all Core Group members 
stating its agenda; 

  1.7.2.  shall be chaired by the Alliance Manager and shall deal only with the 
matters listed in its agenda (unless all Core Group members otherwise 
agree); and 

  1.7.3.  shall make decisions by Consensus of all Core Group members 
present at that meeting and the Alliance Members shall comply with 
any decision of the Core Group made within the scope of its agreed 
functions. 

Early Warning 1.8.  Without prejudice to the application of the Early Works Terms and/or the Main 
Works Terms (to the extent that they apply to one (1) or more Alliance Member 
following the issue and execution of an Order and/or a Notice to Proceed to 
Stage 2 in respect of a specific Works Package) the Client, the Alliance Manager 
and each Alliance Member shall give Early Warning to one another as soon as 
it is aware of any matter adversely affecting or threatening the Alliance or the 
FAC-1 Programme or its own performance or the performance of another 
Alliance Member under the Contract Terms and: 

  1.8.1.  the notifying party shall submit as part of its Early Warning (within the 
scope of its agreed role, expertise and responsibilities) proposals for 
avoiding or remedying that matter; and 

  1.8.2.  the Alliance Manager shall convene a Core Group meeting within five 
(5) Working Days from the date of Early Warning (unless all Core 
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Group members agree a shorter period) to agree an appropriate 
course of action (unless all Core Group members agree such course 
of action without a meeting). 

Communications 1.9.  Unless otherwise notified by the Client or the Alliance Manager to the Alliance 
Members from time to time and in writing (but subject always to clause 1.13), all 
notices, requests, submissions, decisions, consents, approvals, comments, 
valuations, agreements, opinions, instructions, certificates, submissions, 
proposals, records, acceptances, notifications, replies and other 
communications between the Parties (referred to in clause 1.9 to clause 1.13 
(inclusive) as "communications") in connection with: 

  1.9.1.  the FAC-1 Contract generally, but excluding any communications in 
connection with any Pre-Construction Activities that are the subject of 
an Order and the Works and/or Services that are the subject of a 
Notice to Proceed to Stage 2 in respect of a Works Package, shall be 
issued by:  

   1.9.1.1.  hand delivery; 

   1.9.1.2.  first class inland (or recorded delivery) post; and/or 

   1.9.1.3.  electronic mail; and 

  1.9.2.  any Pre-Construction Activities that are the subject of an Order and 
the Works and/or Services that are the subject of a Notice to Proceed 
to Stage 2 in respect of a Works Package, shall be issued by, shall be 
issued exclusively via the Communications Software. 

 1.10.  The Client shall maintain at its own cost any software licensing arrangements 
that are required from time to time in connection with the Communications 
Software and each Alliance Member acknowledges and agrees that such a 
licence does (and will) not extend to any Subcontractors or other third parties 
engaged by an Alliance Member in connection with the FAC-1 Programme from 
time to time, who shall be responsible for maintaining at their own cost any 
similar or equivalent software packages that they choose to use in connection 
with the FAC-1 Programme (including in connection with any Works Package) 
from time to time. 

 1.11.  Copies of communications that are issued via the Communications Software 
may also be issued by a sender to the relevant recipient(s) by: 

  1.11.1.  hand delivery; 

  1.11.2.  first class inland (or recorded delivery) post; and/or 

  1.11.3.  electronic mail. 

 1.12.  Subject always to clause 1.13: 

  1.12.1.  a communication issued via the Communications Software shall have 
effect when it is communicated by the sender to the recipient in 
accordance with the Communications Software, provided that any 
communication sent after 17:00 shall be treated as having been 
received at 09:00 on the first (1st) Working Day after its transmission; 
and 

  1.12.2.  any other communication shall have effect on the following basis: 

   1.12.2.1.  any communication sent by hand is deemed to be 
received upon delivery to the address of the recipient 
as set out in the FAC-1 Agreement (or such other 
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address as notified by a Party to the other Parties from 
time to time and in writing); 

   1.12.2.2.  any communication sent by first (1st) class inland post 
and/or recorded delivery post to the address of the 
recipient (determined by reference to the above) is 
deemed as having been received two (2) Working Days 
following the date of posting; 

   1.12.2.3.  any communication sent by electronic mail on a 
Working Day is deemed to have been received on the 
day of its transmission in legible form unless outside the 
hours of 09:00 to 17:00 or on a day that is not a Working 
Day, in which case it is treated as having been received 
at 09:00 on the first (1st) Working Day after its 
transmission, provided that the recipient has previously 
confirmed to the sender its electronic mail address in 
writing; and 

   1.12.2.4.  any other communication sent by electronic means 
instead of electronic mail shall be deemed to have been 
received when, in addition to the issue or uploading of 
the original communication itself, confirmation of the 
same is provided by the sender to the relevant 
recipients by one of the above-mentioned means (and 
in accordance with the rules of receipt referred to 
therein). 

 1.13.  The use of the Communications Software or any other electronic means of 
communication is not an effective method of communication for: 

  1.13.1.  any notification by an Alliance Member of its intention to suspend 
performance of its obligations under the FAC-1 Contract (including 
under the Early Works Terms and Main Works Terms); 

  1.13.2.  any notification by an Alliance Member or the Client  in relation to the 
actual or potential termination of the engagement of any Alliance 
Member(s) under the FAC-1 Contract, the Early Works Terms and/or 
the Main Works Terms, as the context requires; 

  1.13.3.  any invoking by the Client or an Alliance Member of the procedures 
applicable under the FAC-1 Contract, the Early Works Terms and/or 
the Main Works Terms (or under Applicable Law) in relation to the 
resolution of disputes or differences and/or any notification of an actual 
or potential dispute; and/or 

  1.13.4.  any agreement between the Client and the Alliance Members 
amending the provisions of the FAC-1 Contract or between the Client 
and an Alliance Member amending the Early Works Terms and/or 
Main Works Terms (as the context requires), 

  with each such communication needing to be provided in writing and issued by 
hand delivery or first (1st) class inland post and/or recorded delivery post to the 
address of the relevant recipient (as referred to in clause 1.12.2), provided that 
a duplicate copy of any such communication may also be sent to the receiving 
Party (or Parties) by electronic mail (or other electronic means) for information 
only.  Where such a communication is issued by one (1) or more Alliance 
Member to the Client, a copy of the same must also be issued to the Alliance 
Manager. 
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Stakeholders 1.14.  The Alliance Members shall engage with the Stakeholders as stated in the FAC-
1 Agreement but no Alliance Member shall owe a Stakeholder a duty of care in 
connection with the FAC-1 Contract unless such Stakeholder is a Beneficiary of 
a Collateral Warranty or Third Party Rights pursuant to and in accordance with 
the Early Works Terms and/or Main Works Terms. 

Additional Alliance 
Members 

1.15.  Additional Alliance Members as listed in the FAC-1 Agreement or as otherwise 
agreed by the Client and the Alliance Members may join the Alliance from time 
to time and: 

  1.15.1.  upon receipt of notice from the Alliance Manager, the Client and the 
then current Alliance Members shall enter into a Joining Agreement 
with another Additional Client; 

  1.15.2.  following execution of a Joining Agreement (save where expressly 
stated in the FAC-1 Agreement) an Additional Alliance Member shall 
be bound by and entitled to implement and enforce the terms of the 
FAC-1 Contract as an Alliance Member with the role(s), expertise and 
responsibilities stated in the Joining Agreement, and all the provisions 
of the FAC-1 Contract shall apply to the Additional Alliance Member 
as if it were separately identified in the FAC-1 Contract; 

 
 

 1.15.3.  additional and amended FAC-1 Documents may be included in a 
Joining Agreement if agreed by the Client and all Alliance Members in 
order to describe the role(s), expertise and responsibilities of each 
Additional Alliance Member and extend the commitments described in 
clause 1.3; and 

  1.15.4.  unless otherwise agreed, an Additional Alliance Member shall have no 
rights or obligations under the FAC-1 Contract in relation to any matter 
arising before the effective date of its Joining Agreement and the basis 
of their joining the FAC-1 Contract shall be subject to any qualifications 
as set out in the FAC-1 Agreement and/or the Joining Agreement. 

 

2.  OBJECTIVES, SUCCESS MEASURES, TARGETS, INCENTIVES AND 
TIMETABLE 

Objectives 2.1.  The Alliance Members, within the scope of their agreed roles, expertise and 
responsibilities and in conjunction with the Client and the Alliance Manager, 
shall seek to achieve the Objectives. 

Improved Value 2.2.  Each Alliance Member, within the scope of its agreed roles, expertise and 
responsibilities, shall investigate and submit for Core Group approval 
proposals for Supply Chain Collaboration and/or in connection with the 
Alliance Activities intended to achieve Improved Value consistent with the 
Objectives. 

 2.3.  Not used. 

 2.4.  Not used. 

Timetable 2.5.  Deadlines, milestones and gateways in respect of the FAC-1 Programme and 
achievement of the Objectives, and timescales for the performance of the 
Alliance Activities are stated in the Timetable. 

Updated Timetable 2.6.  The Alliance Manager shall update the Timetable for Core Group approval to 
reflect the agreed effects of: 

  2.6.1.  any instructed Pre-Construction Services in connection with a 
specific Works Package (as appropriate); 
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  2.6.2.  any instructed Pre-Construction Activities in connection with a 
Works Package (as appropriate); 

  2.6.3.  any additional FAC-1 Responsibilities of the Alliance Members that 
might apply from time to time; 

  2.6.4.  any time-related adjustment(s) made pursuant to clause 10.5; 

  2.6.5.  changes under clause 9.1; 

  2.6.6.  any Joining Agreements; and 

  2.6.7.  any other changes agreed in accordance with the FAC-1 
Documents. 

 

3.  ALLIANCE MANAGER 

Alliance Manager 3.1.  The Alliance Manager shall act on behalf of the Client with the authority 
stated in the FAC-1 Agreement, exercising any discretion under the Contract 
Terms fairly and constructively and, subject to any restrictions stated in the 
FAC-1 Agreement, shall: 

  3.1.1.  implement the Works Package Procedure under clause 5, prepare 
Notices to Proceed to Stage 2 in connection with any allocated 
Works Package(s) under clause 5 and manage and issue potential 
and actual Orders under clause 7; 

  3.1.2.  monitor and support achievement of the Objectives, monitor and 
support achievement of deadlines, gateways and milestones in the 
Timetable, and prepare updates of the Timetable for Core Group 
approval in accordance with clause 2.6; 

  3.1.3.  call, organise, chair and minute Core Group meetings under 
clauses 1.7 and 15.1; 

  3.1.4.  organise, support and monitor Supply Chain Collaboration, the 
Alliance Activities and engagement with Stakeholders under 
clause 1.14; 

  3.1.5.  manage payments under clause 8; and 

  3.1.6.  monitor and support Risk Management in accordance with the Risk 
Register and prepare updates of the Risk Register for Core Group 
approval in accordance with clause 9.4. 

Representation of 
Client 

3.2.  The Client confirms that the Alliance Manager is authorised to act on behalf 
of it in those matters stated in clause 3.1 and in the FAC-1 Documents or in 
a Joining Agreement. 

Employees 
 

3.3.  Each Alliance Member shall employ for the purposes of performing and 
discharging its duties and obligations under the FAC-1 Contract: 

  3.3.1.  individuals with the necessary skills, qualifications and experience 
and shall promptly remove or replace any individual who disrupts 
or adversely affects the FAC-1 Programme, any Alliance Activities 
and/or any Pre-Construction Services (as the context requires); 
and 

  3.3.2.  (without prejudice to the generality of the foregoing) the Key 
People. 
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4.  AGREED WORKS PACKAGE PRICES 

Agreed Works 
Package Prices 

4.1.  The Agreed Works Package Prices for all aspects of a Works Package shall 
be developed and agreed: 

  4.1.1.  in accordance with this clause 4; 

  4.1.2.  in accordance with the Works Package Procedure for the relevant 
Works Package; 

  4.1.3.  using (as applicable) an Alliance Member's FAC-1 Prices to the 
extent that they are relevant to a Works Package in accordance 
with the Works Package Procedure; and 

  4.1.4.  within any Budget stated by the Client as part of the Works 
Package Procedure for the relevant Works Package (as the 
context requires). 

Fluctuations 4.2.  The FAC-1 Prices shall not be subject to fluctuation under the Contract 
Terms unless specified otherwise in the FAC-1 Brief or in the Works 
Package Procedure (as the context requires).  The Agreed Works Package 
Prices for a Works Package in respect of which a Notice to Proceed to Stage 
2 has been executed in accordance with the Contract Terms shall be subject 
to any fluctuation provisions stated in the Main Works Terms only. 

Profit and Overheads 4.3.  The Agreed Works Package Prices for a Works Package shall state 
separately an Alliance Member's Profit and Overheads as disclosed 
pursuant to, in accordance with and in such form as requested by the 
Alliance Manager as part of the Works Package Procedure (as the context 
requires). 

Other costs 4.4.  Unless otherwise stated by the Alliance Manager as part of the Works 
Package Procedure, the Agreed Works Package Prices shall include costs 
approved by the Alliance Manager as a result of Supply Chain Collaboration. 

 

5.  ALLOCATION & ISSUE OF NOTICES TO PROCEED TO STAGE 2 

Allocated Works 
Packages 

5.1.  The Allocation Schedule sets out the basis upon which each Works Package 
is (or may be) allocated to an Alliance Member under this FAC-1 Contract. 

Works Package 
Procedure 

5.2.  Subject to prior confirmation by the Client the Alliance Manager will notify an 
Alliance Member in writing when a Works Package Procedure is to 
commence in respect of an Allocated Works Package, following which: 

  5.2.1.  the Alliance Manager shall issue to the relevant Alliance Member 
the Works Package Brief for the Works Package in accordance 
with the Works Package Procedure; 

  5.2.2.  the Alliance Member shall submit to the Alliance Manager its 
Works Package Proposals and its proposed Agreed Works 
Package Prices in response to the Works Package Brief within any 
time period(s) stated within the Works Package Procedure (or as 
notified by the Alliance Manager in writing as part of the Works 
Package Procedure); 

  5.2.3.  following the assessment by the Alliance Manager and the Client 
of the Works Package Proposals and the proposed Agreed Works 
Package Prices submitted by the Alliance Member in respect of 
the same in accordance with the Works Package Procedure (and 
following the completion of any clarification or other stage specified 
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in the Works Package Procedure or notified by the Alliance 
Manager during the Works Package Procedure as being part of 
that process), the Alliance Manager after receipt of written 
confirmation from the Client will notify the Alliance Member in 
writing whether or not its submitted Works Package Proposals and 
Agreed Works Package Prices are acceptable to the Client; and 

  5.2.4.  if such notification confirms that the submitted Works Package 
Proposals and Agreed Works Package Prices are: 

   5.2.4.1.  accepted (and subject to clause 5.8), the Alliance 
Manager shall issue to the Alliance Member a Notice to 
Proceed to Stage 2 in relation to that Works Package 
pursuant to clause 5.4; or 

   5.2.4.2.  not accepted, the Works Package Procedure shall be 
concluded in accordance with the provisions of the 
Works Package Procedure and the provisions of clause 
5.8.4 shall apply, 

  pursuant to and in accordance with the Works Package Procedure, provided 
always that the Client may, at its sole discretion at any time, terminate any 
Works Package Procedure or notify the relevant Alliance Member that it shall 
not commence and/or conclude a Works Package Procedure in respect of a 
Works Package, in which case the Alliance Manager shall notify the affected 
Alliance Member of this in writing and specify the steps to be taken by that 
Alliance Member to bring the Works Package Procedure (and/or other 
relevant Works and/or Services, as the context requires) to an orderly 
conclusion. 

Main Works Terms 5.3.  For the purpose of the Works Package Procedure and as stated in the 
relevant Notice to Proceed to Stage 2 (when so issued in accordance with 
clause 5.4), the terms and conditions that will apply to each Works Package 
shall be the Main Works Terms (incorporating any supporting documents 
referred to therein and issued to the Alliance Member(s) or referred to as 
part of any Works Package Brief) and (subject to clause 1A) the Contract 
Terms, subject only to any amendments to the Main Works Amendments as 
may be agreed with an Alliance Member at the sole discretion of the Client 
during the Works Package Procedure as the Client determines are 
necessary to reflect any circumstances that are specific to an individual 
Works Package and where Alliance Member is not seeking to materially 
change the Main Works Terms. 

Issue of a Notice to 
Proceed to Stage 2 

5.4.  Following: 

  5.4.1.  the completion of the Works Package Procedure in respect of a 
Works Package; and 

  5.4.2.  provided that the relevant Alliance Member has received a 
notification from the Alliance Manager issued pursuant to clause 
5.2.4 confirming that the Works Package Proposals and Agreed 
Works Package Prices submitted by that Alliance Member as part 
of the Works Package Procedure are acceptable to the Client, 

  the Alliance Manager shall, subject to clause 5.8, issue a Notice to Proceed 
to Stage 2 to the relevant Alliance Member in connection with the relevant 
Works Package, incorporating the relevant documents issued to and 
received from the Alliance Manager as part of and in accordance with the 
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Works Package Procedure and the provisions of clause 5.5 shall apply. 

Signature of a Notice 
to Proceed to Stage 2  

5.5.  An Alliance Member shall execute and return to the Alliance Manager within 
three (3) Working Days from the date of receipt any Notice to Proceed to 
Stage 2 in respect of a Works Package issued pursuant to clause 5.4 (or 
within such other period as the Alliance Manager may agree with that 
Alliance Member, acting reasonably) and the execution by the Alliance 
Member of such Notice to Proceed to Stage 2 is a condition precedent to its 
validity for the purpose of the FAC-1 Contract. 

Exclusivity 5.6.  Each Alliance Member acknowledges and agrees that: 

  5.6.1.  subject to clause 5.2, clause 5.7 and clause 5.8, each Alliance 
Member has the exclusive right under this FAC-1 Contract to 
undertake their respective Stage 1 Services; 

  5.6.2.  save as set out in clause 5.6.1, no Alliance Member has or shall 
have the exclusive right to undertake any works and/or services to 
be performed and undertaken on behalf of the Client in relation to 
the FAC-1 Programme and the Client may, at its sole discretion 
and without incurring any liability to any Alliance Member, issue 
instructions to other third parties to carry out works and/or services 
and tasks in relation to the FAC-1 Programme; 

  5.6.3.  the Client makes no guarantee to any Alliance Member that: 

   5.6.3.1.  it shall instruct that Alliance Member to undertake any 
Pre-Construction Services and/or any Pre-Construction 
Activities pursuant to an Order in accordance with the 
Contract Terms; and/or 

   5.6.3.2.  it shall issue to an Alliance Member a Notice to Proceed 
to Stage 2 in respect of a Works Package following the 
completion of any Works Package Procedure; and 

  5.6.4.  the Alliance Members, whether jointly or individually, shall have no 
entitlement to make any claim  and irrevocably and unconditionally 
waive and abandon any and all claims against the Client (whether 
in contract, tort or any other basis of law) in respect of any costs, 
damages, expense and/or loss (including, without limitation, any 
amounts in respect of loss or deferment of anticipated or actual 
profit, loss of expectation, bid costs, loss of revenue, loss of 
turnover, loss of use, loss of opportunity, loss of production, costs 
of finance, business interruption or any similar damage or for any 
consequential and/or indirect losses of any other kind and on any 
basis) arising out of or in connection with the Client exercising its 
rights under clause 5.2, 5.8 and/or clause 9.1 and/or where the 
Client does not instruct one (1) or more Alliance Member to 
undertake any Pre-Construction Services and/or Pre-Construction 
Activities pursuant to any Order(s) and/or issue a Notice to 
Proceed to Stage 2 to one (1) or more Alliance Member, including 
in respect of any expenditure of any kind incurred by an Alliance 
Member in expectation of being issued a Notice to Proceed to 
Stage 2 in respect of any Works Package. 

 5.7.  Each Alliance Member acknowledges and agrees that if: 

  5.7.1.  it is subject to one (1) or more of the circumstances set out under 
clause 5.8 or has received an omission notification issued to it by 
the Alliance Manager under clause 9.1; 
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  5.7.2.  the engagement of that Alliance Member under this FAC-1 
Contract is terminated in accordance with its terms (other than 
pursuant to clause 14.2) and/or where the obligation of an Alliance 
Member (in the capacity of a "Contractor") to Provide the Works 
under the Early Works Terms and/or the Main Works Terms 
pursuant to an Order and/or a Notice to Proceed to Stage 2 
between the Client and that Alliance Member (as the context 
requires) is terminated; or 

  5.7.3.  if any other circumstance that may be identified in the Allocation 
Schedule applies, 

  each being a "Reallocation Event", then any right that the relevant Alliance 
Member might have had in respect of the relevant Works and/or Services 
under the FAC-1 Contract shall cease immediately as from the date on which 
the relevant circumstance occurs.  

 5.8.   
 

  5.8.1.   
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  5.8.2.   
 
 
 
 

 

  5.8.3.   
 
 
 
 
 
 
 

 

  5.8.4.   
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  5.8.5.   
 
 
 
 

 

Costs in relation to 
each Works Package 
Procedure 

5.9.  Unless expressly stated otherwise in the Works Package Procedure or 
expressly forming part of the Stage 1 Services for which an Alliance Member 
is entitled to receive payment under the Contract Terms, any costs incurred 
by an Alliance Member in taking part in the Works Package Procedure shall 
be borne solely by the relevant Alliance Member. 

Reallocation of Works 
and/or Services 

5.10.  Where a Reallocation Event occurs, the Client shall have the option, at its 
sole discretion and at any time, to seek to secure the performance of the 
Works and/or Services that are the subject of the Reallocation Event (the 
"Relevant Works and/or Services") by reference to clause 5.11. 

 5.11.  Where the Client determines it appropriate in the context of the Reallocation 
Event: 

  5.11.1.  the Client may offer to the other Alliance Member, by reference to 
the Allocation Schedule, the opportunity to undertake and 
complete the Relevant Works and/or Services, by reference to the 
appropriate provisions of this FAC-1 Contract, modified by written 
agreement as between the Client and that Alliance Member to 
reflect the circumstances of the Reallocation Event (and which 
may involve that Alliance Member taking part in a Works Package 
Procedure tailored to the Relevant Works and/or Services); and 

  5.11.2.  if such Alliance Member declines the opportunity to undertake and 
complete the Relevant Works and/or Services referred to in clause 
5.11.1, the Client may offer such opportunity to the other Alliance 
Member by reference to the Allocation Schedule in accordance 
with clause 5.11.1 and, if that further Alliance Member also 
declines such opportunity the Client may remove the Relevant 
Works and/or Services from the FAC-1 Programme at its sole 
discretion,  

  provided always that a "Reallocation Event" for the purposes of this clause 
5.11 does not include the event specified at clause 5.8.5 and the Client and 
the Alliance Manager shall keep all remaining Alliance Members fully 
informed of the decision of the Client and the outcome of such discussions 
with the Alliance Member(s). 

 

6.  ALLIANCE ACTIVITIES, SUPPLY CHAIN COLLABORATION AND TIMETABLE 

Alliance Activities 6.1.  As from the FAC-1 Contract Commencement Date, the Alliance Members 
shall undertake the Alliance Activities described in and on the basis set out 
in the FAC-1 Agreement and the FAC-1 Brief and otherwise agreed by the 
Alliance Manager, working within the timescales stated in the Timetable and 
other timescales agreed by Alliance Members.  The Alliance Members, in 
undertaking the Alliance Activities, shall do so in order to create Improved 
Value consistent with the Objectives. 
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Supply Chain 6.2.  The Alliance Members shall seek to establish and develop relationships with 
Supply Chain members that are complementary to the relationships under 
the Contract Terms and that assist in the achievement of the Objectives and 
shall use Supply Chain Contracts that are consistent with the Main Works 
Terms, which may involve (without limitation) the Alliance Members (either 
collectively or individually) entering into one (1) or more agreements with 
Supply Chain members for the benefit of the FAC-1 Programme and/or any 
Works Package(s) on terms to be agreed as between the Client, the relevant 
Alliance Member(s) and the relevant Supply Chain member(s).  

Supply Chain 
Collaboration 

6.3.  If stated in the FAC-1 Agreement or the FAC-1 Brief or as otherwise agreed 
by the Client, the Alliance Manager and the Alliance Members, the Alliance 
Activities (and, as stated in an Order, any Pre-Construction Services) shall 
include Supply Chain Collaboration in order to achieve Improved Value 
consistent with the Objectives through more consistent, longer term, larger 
scale Supply Chain Contracts and through other improved Supply Chain 
commitments and working practices by means of: 

  6.3.1.  agreeing through the Core Group, if not already set out in the FAC-
1 Brief, the basis for sharing information between the Client, the 
Alliance Manager and the Alliance Members and in relation to their 
current and proposed Supply Chain Contracts and, if not already 
set out in the Timetable, the timescales for each stage of Supply 
Chain Collaboration; 

  6.3.2.  reviewing and comparing the value offered by each Alliance 
Member's current and proposed Supply Chain; 

  6.3.3.  reviewing the potential for more consistent, longer term, larger 
scale Supply Chain Contracts and for other improved Supply Chain 
commitments and working practices; 

  6.3.4.  jointly re-negotiating Supply Chain Contracts or undertaking joint 
Supply Chain tender processes, in each case through procedures 
to be approved by the Core Group, to be led by one or more agreed 
Alliance Members and to be organised, monitored and supported 
by the Alliance Manager; and 

  6.3.5.  subject to approval by the Client of the Improved Value resulting 
from Supply Chain Collaboration, agreeing and entering into more 
consistent, longer term, larger scale Supply Chain Contracts and 
other improved Supply Chain commitments and working practices. 

 

7.  ORDERS,  PRE-CONSTRUCTION  SERVICES AND PRE-CONTRACT                
ACTIVITIES 

 7.1.  The Alliance Manager may from time-to-time issue to an Alliance Member a 
written request for a proposal from that Alliance Member in connection with 
the provision of: 

  7.1.1.  Pre-Construction Services in relation to a Works Package; and/or 

  7.1.2.  Pre-Construction Activities in relation to a Works Package, 

  (which the Client intends but cannot guarantee will relate to a Works 
Package that is an Allocated Works Package of that Alliance Member) as an 
"Order Request", with such Order Request setting out: 

  (a) a draft Order (identifying where any sections in or documents 
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comprising the draft Order are to be completed by the Alliance 
Member); 

  (b) the relevant Works Package; 

  (c) the nature, specification and requirements of the Client; 

  (d) the timescale(s) within which the stated requirements of the Client 
are to be completed (by reference to the Timetable or otherwise); 

  (e) any proposals from the Client as to the basis upon which the 
Alliance Member shall be remunerated for performing and 
completing the stated requirements; and 

  (f) any other details that the Client considers necessary to be included 
as part of the Order Request. 

 7.2.  Where an Order Request is issued by the Alliance Manager to an Alliance 
Member pursuant to clause 7.1, that Alliance Member shall provide its 
proposals in response to the Order Request (an "Order Proposal"), which 
shall include any costs proposed by the Alliance Member for carrying out 
and completing the relevant Pre-Construction Services, Pre-Construction 
Activities and the basis upon which such costs are calculated within five (5) 
Working Days of its receipt of the Order Request (or such other date as may 
be agreed with the Alliance Manager, acting reasonably). 

 7.3.  Following its receipt of an Order Proposal from an Alliance Member in 
accordance with clause 7.2, the Alliance Manager shall within a further five 
(5) Working Days of its receipt of the Order Proposal (or within such other 
period as the Alliance Manager may, acting reasonably and following prior 
confirmation from the Client, notify to the Alliance Member during this period) 
either: 

  7.3.1.  confirm in writing that it wishes for that Alliance Member to carry 
out the relevant Pre-Construction Services, Pre-Construction 
Activities, following which it will issue to the Alliance Member a 
completed Order which the Alliance Member shall sign and return 
to the Alliance Manager within three (3) Working Days of its receipt 
of the same; or 

  7.3.2.  withdraw the Order Request at no cost to the Client, following 
which the Alliance Member shall not be authorised and shall not 
perform the Pre-Construction Services, Pre-Construction Activities 
that were the subject of the Order Request. 

 7.4.  An Order in respect of any: 

  7.4.1.  Pre-Construction Services shall be governed by and subject to the 
Contract Terms; and 

  7.4.2.  Pre-Construction Activities shall be governed by and subject to the 
Early Works Terms and (subject to clause 1A) the Contract Terms, 

 7.5.  No Order shall be or constitute a Notice to Proceed to Stage 2 or give rise 
to any rights or obligations beyond its stated scope. 

 7.6.  Each Alliance Member acknowledges and agrees that: 

  7.6.1.  it shall not perform (and the Client shall have no liability to make 
any payment to an Alliance Member in respect of) any Pre-
Construction Services, Pre-Construction Activities unless and until 
the Alliance Manager has with the prior confirmation of the Client 
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first issued an Order to the Alliance Member in respect of the same 
and the Alliance Manager has received the Order executed and 
returned to the Alliance Manager by the Alliance Member; 

  7.6.2.  where an Alliance Member performs any Pre-Construction 
Services, Pre-Construction Activities in advance of the Alliance 
Manager receiving such an executed Order, it shall do so at its own 
risk and cost; and 

  7.6.3.  no amendments to the Early Works Terms shall be incorporated 
into an Order save where, in the Client's sole discretion, the Client 
determines that certain amendments (as agreed with the Alliance 
Member) are reasonably necessary to reflect any circumstances 
that are specific to the relevant Works Package and where the 
Alliance Member is not seeking to materially change the Early 
Works Terms). 

 

8.  PAYMENT 

Payment – generally 8.1.  The Alliance Members acknowledge and agree that: 

  8.1.1.  an Alliance Member shall be paid for the provision of any Pre-
Construction Activities that are the subject of an Order pursuant to 
and in accordance with the Early Works Terms only; and/or 

  8.1.2.  an Alliance Member shall be paid for the provision of any Works 
and/or Services in connection with a Works Package that is the 
subject of an executed Notice to Proceed to Stage 2 pursuant to 
and in accordance with the Main Works Terms only. 

Payment – Alliance 
Services 

8.2.  Subject to the provisions of clause 8.3 to clause 8.7 (inclusive), each Alliance 
Member shall have an entitlement to payment under the Contract Terms in 
respect of: 

  8.2.1.  the Stage 1 Services as calculated in accordance with an Alliance 
Member's FAC-1 Prices (and subject to any milestone or other 
related preconditions that apply to the same as set out in the FAC-
1 Brief); and 

  8.2.2.  any Pre-Construction Services in respect of which an Order has 
been issued (and subject to any milestones and/or other related 
preconditions that apply to the same as set out in the relevant 
Order); and 

  subject always to the requirements of and/or preconditions to payment as 
set out in the Pricing Rules and provided always that the FAC-1 Prices will 
be subject to any fluctuation provisions stated in the FAC-1 Brief or as 
specified in the Works Package Procedure only. 

Payment applications 
and Due Dates 

8.3.  Each relevant Alliance Member shall, on or before each Assessment Date, 
submit to the Alliance Manager (addressed to the Client) applications for 
payment of amounts due under the FAC-1 Contract for the Works and/or 
Services referred to in clause 8.2: 

  8.3.1.  with supporting information as stated in the FAC-1 Brief; 

  8.3.2.  stating the amount the Alliance Member considers due to it on the 
Due Date; and 

  8.3.3.  specifying the basis on which that amount is calculated. 



 OFFICIAL SENSITIVE 
 

ACCELERATED HOUSEBLOCKS DELIVERY PROGRAMME 
FAC-1 CONTRACT 

ENGROSSMENT VERSION (FINAL) 
 

 

 
130724090.1 80 
 

Based upon the ACA Framework Alliance Contract (FAC-1) and not to be used for any purpose other than in 
connection with the Ministry of Justice's "Accelerated Houseblock Delivery Programme" as described herein. 

Payment Notices to 
Alliance Members 

8.4.  Within seven (7) days from receipt of each application for payment made by 
an Alliance Member in accordance with clause 8.3, the Alliance Manager 
shall issue to that Alliance Member and the Client as agreed a Payment 
Notice: 

  8.4.1.  stating the amount the Alliance Manager considers due on the Due 
Date; 

  8.4.2.  calculated in accordance with: 

   8.4.2.1.  the FAC-1 Prices in respect of the Stage 1 Services; 
and/or 

   8.4.2.2.  the relevant Order in respect of any Pre-Construction 
Services, 

   to establish the value of the Works and/or Services that are the 
subject of the application for payment, less the total of all amounts 
previously paid to that Alliance Member under the Contract Terms; 
and 

  8.4.3.  specifying the basis on which that amount is calculated. 

Payments to Alliance 
Members 

8.5.  Subject to any Pay Less Notice issued under clause 8.7, the Client shall pay 
to each Alliance Member (other than the Alliance Manager) the amount 
stated in a Payment Notice issued pursuant to clause 8.4 by the Final Date 
for Payment. 

Default Payment 
Notices 

8.6.  If the Alliance Manager does not issue a Payment Notice to an Alliance 
Member in accordance with clause 8.4: 

  8.6.1.  the relevant Alliance Member's application for payment under 
clause 8.3 shall be treated as the Payment Notice; and 

  8.6.2.  subject to any Pay Less Notice issued under clause 8.7, the Client 
shall pay the amount stated as due in the application for payment 
by the Final Date for Payment. 

Pay Less Notices 8.7.  Not later than one (1) day before the Final Date for Payment of any amount 
due and if the Client as agreed considers a lesser amount to be due than 
the amount stated in an application for payment: 

  8.7.1.  the Alliance Manager may give a notice (as a "Pay Less Notice") 
to an Alliance Member specifying the amount that the Alliance 
Manager and the Client considers due to that Alliance Member on 
the date that the Pay Less Notice is served and the basis on which 
that amount is calculated; and 

  8.7.2.  if a Pay Less Notice is issued to an Alliance Member under this 
clause 8.7, the Client shall pay to that Alliance Member the amount 
stated in that Pay Less Notice by the Final Date for Payment. 

Adjustment of notices 
and payments 

8.8.  No notice issued or payment to an Alliance Member made pursuant to and 
in accordance with this clause 8 shall: 

  8.8.1.  prevent its later reconsideration and adjustment; and/or 

  8.8.2.  imply or be evidence of approval or acceptance of any part of any 
Stage 1 Services, Pre-Construction Services provided by that 
Alliance Member by or on behalf of the Client.  

Suspension of 
performance 

8.9.  If the Client as agreed fails to make any payment due to an Alliance Member 
in accordance with this clause 8 by the Final Date for Payment, and if that 



 OFFICIAL SENSITIVE 
 

ACCELERATED HOUSEBLOCKS DELIVERY PROGRAMME 
FAC-1 CONTRACT 

ENGROSSMENT VERSION (FINAL) 
 

 

 
130724090.1 81 
 

Based upon the ACA Framework Alliance Contract (FAC-1) and not to be used for any purpose other than in 
connection with the Ministry of Justice's "Accelerated Houseblock Delivery Programme" as described herein. 

failure continues for seven (7) days after the relevant Alliance Member has 
given the Alliance Manager notice of its intention to suspend performance of 
the Stage 1 Services, the Pre-Construction Services (to the extent only that 
the outstanding payment relates to the same) and the grounds for the 
intended suspension, then: 

  8.9.1.  that Alliance Member may suspend performance of any or all of its 
notified obligations to the Client under the Contract Terms until the 
payment due is received in full; and 

  8.9.2.  where an Alliance Member exercises this right of suspension, the 
Client shall pay to that Alliance Member a reasonable amount in 
respect of costs and expenses reasonably incurred by it as a result 
of the exercise of this right. 

Interest on late 
payment 

8.10.  Any delay in a due payment beyond the Final Date for Payment shall entitle 
an Alliance Member to be paid interest at the rate stated in the FAC-1 
Agreement.  

 

8A.  VALID INVOICES 

 8A.1 

  

  

  

 8A.2 
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 8A.3 

 

9.  CHANGE MANAGEMENT 

Change 9.1.  Any change to: 

  9.1.1.  the scope of the Stage 1 Services (and any adjustment to the 
entitlement of an Alliance Member to payment in respect of the 
provision of the Stage 1 Services as part of its FAC-1 Prices as a 
consequence of the same) shall be agreed by each Alliance 
Member, the Client and the Alliance Manager in advance and in 
writing; and 

  9.1.2.  the scope of any Pre-Construction Services (and any adjustment 
to the entitlement of an Alliance Member to payment in respect of 
the provision of the same pursuant to the relevant Order as a 
consequence of the same) shall be agreed by the relevant Alliance 
Member, the Client and the Alliance Manager in advance and in 
writing, 

  provided always that the Client may, by way of a written notification issued 
by the Alliance Manager to: 

  (a) all or any of the Alliance Members, omit the whole or part of the 
Stage 1 Services; and 

  (b) the relevant Alliance Member, omit the whole or part of any Pre-
Construction Services in respect of which an Order has been 
issued to that Alliance Member, 

  following which an Alliance Member's entitlement to payment in respect of 
such omitted items shall be calculated on a prorated basis by reference to 
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the original agreed cost of the same if originally a fixed cost or, in any other 
case, as determined by the Alliance Manager (acting reasonably and having 
regard to the nature, type and assumed value of the omitted items when 
considered as part of the overall Stage 1 Services and/or Pre-Construction 
Services of which such omitted items form part), provided always that: 

  (i) the provisions of clause 5.7 shall apply to any such omission; and 

  (ii) the Client may not instruct another Alliance Member to undertake 
any Works and/or Services that have been omitted from the scope 
of Works and/or Services of another Alliance Member pursuant to 
this clause 9.1 where the omission was not notified as a result of 
or in connection with the relevant Alliance Member's failure to 
comply with its obligations under this FAC-1 Contract. 

Risk management 9.2.  The Alliance Members recognise the risks involved in the FAC-1 Programme 
and shall undertake Risk Management together and individually in 
accordance with the FAC-1 Documents in order to analyse and manage 
those risks using the most effective methods. 

Risk Register 9.3.  The Alliance Members shall undertake the Risk Management actions 
described in the Risk Register within the periods stated in the Risk Register 
and as otherwise agreed by the Alliance Members. 

Updated Risk Register 9.4.  The Alliance Manager shall update the Risk Register for Core Group 
approval at the intervals stated in the Timetable and as otherwise agreed by 
Alliance Members.  

 

10.  DUTY OF CARE AND PERFORMANCE OF DUTIES AND OBLIGATIONS 

Skill and care 10.1.  Each Alliance Member undertakes and warrants to the Client that, in 
performing and undertaking the: 

  10.1.1.  the Alliance Activities; and 

  10.1.2.  any Pre-Construction Services that are the subject of an Order 
issued pursuant to clause 7, 

  it has carried out and shall continue to carry out the same using the Standard 
of Care. 

Mutual duties 10.2.  Subject to clause 10.3 and clause 11, each Alliance Member shall owe each 
other a duty of care under the Contract Terms in respect of the Alliance 
Activities only (and such duty of care shall be determined by reference to the 
Standard of Care). 

Specific documents 10.3.  An Alliance Member shall owe a duty of care in respect of any documents 
submitted by it to the Alliance Manager pursuant to and in accordance any 
Works Package Procedure, its FAC-1 Proposals, its FAC-1 Prices and/or 
pursuant to clause 7 only to the Client and not to the remaining Alliance 
Members.  

Performance of duties 
and obligations 

10.4.  Without prejudice to the generality of clause 10.1, each Alliance Member 
shall, at all times, in the performance of its duties and obligations under the 
Contract Terms, have full regard to and comply with: 

  10.4.1.  the Contract Terms; 

  10.4.2.  all Applicable Law (save that nothing in the Contract Terms is 
intended to nor shall be construed as imposing a fitness for 
purpose obligation on any Alliance Member); and 
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  10.4.3.  any instructions issued by the Alliance Manager (acting 
reasonably) in connection with the Alliance Activities and any Pre-
Construction Services, 

  as well as perform and undertake the Alliance Activities and any Pre-
Construction Services regularly and diligently and having full regard to the 
Timetable and any other dates and milestones that are notified by the 
Alliance Manager to the Alliance Member from time to time in writing in 
connection with the FAC-1 Programme. 

Delay 10.5.  
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11.  INTELLECTUAL PROPERTY RIGHTS 

 11.1.  The Intellectual Property Rights in all Alliance Member Materials provided in 
connection with the Works and/or Services and the FAC-1 Programme shall 
remain vested in the relevant Alliance Member, but each Alliance Member 
grants to: 

  11.1.1.  the Client and its nominees with full title guarantee an irrevocable, 
royalty-free, worldwide and non-exclusive licence in perpetuity to 
use, copy and reproduce its Alliance Member Materials for any 
purpose whatsoever, including but not limited to in connection with 
FAC-1 Programme (and any other project of the Client) and in 
connection with (but without limitation) the design, construction, 
completion, operation, extension, maintenance, letting, 
management, sale, advertisement, alteration, reinstatement and 
repair of any part of the FAC-1 Programme (and any other project 
of the Client); and 

  11.1.2.  the other Alliance Members an irrevocable, royalty-free, worldwide 
and non-exclusive licence in perpetuity to use, copy and reproduce 
any of its Foreground Materials that are not prepared by or on 
behalf of that Alliance Member in connection with a specific Works 
Package for any purpose in connection with the FAC-1 
Programme, including in connection with (but without limitation) the 
design, construction, completion, operation, extension, 
maintenance, letting, management, sale, advertisement, 
alteration, reinstatement and repair of any part of the FAC-1 
Programme. 

 11.2.  The Intellectual Property Rights in all Client Materials shall remain vested in 
the Client but the Client grants to each Alliance Member and its nominees a 
non-exclusive and royalty-free licence to copy, use and reproduce such 
Client Materials for any purpose in connection with the FAC-1 Programme 
and its allocated Works Package (as determined in accordance with this 
FAC-1 Contract), provided always that such licence shall automatically 
terminate upon the termination of an Alliance Member's engagement under 
the FAC-1 Contract. 

 11.3.  The licence granted to the Client and the Alliance Members under clause 
11.1, carries the right for the Client and the relevant Alliance Members to 
grant sub-licences, is transferable to third parties (including by way of an 
assignment and/or novation) and shall subsist notwithstanding the expiry of 
the FAC-1 Contract or termination (for any reason) of the grantor Alliance 
Member's engagement under the whole or part of the FAC-1 Contract, the 
Early Works Terms and/or the Main Works Terms. 
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 11.4.  The right given to the Client to assign, novate, transfer and/or otherwise deal 
with the licence given under clause 11.1, pursuant to clause 11.3 or 
otherwise, shall include the right for the Client to use such means to grant 
the licence to a Central Government Body or to any body which carries on 
any of the functions and/or activities that have previously been performed 
and/or carried on by the Client at any time. 

 11.5.  Any change in the legal status of the Client which means that it ceases to be 
a Central Government Body, shall not affect the validity of the licence 
granted in favour of the Client under clause 11.1 and if the Client ceases to 
be a Central Government Body, the successor body to the Client shall be 
entitled to the benefit of the licence granted in clause 11.1. 

 11.6.  If a licence granted in favour of the Client under clause 11.1 is novated as 
permitted by this clause 11 or there is a change in the Client's status 
pursuant to clause 11.5, the rights acquired on that novation or change of 
status shall not extend beyond those previously enjoyed by the Client. 

 11.7.  Each Alliance Member unconditionally and irrevocably agrees to waive, in 
respect of any Alliance Member Materials in respect of which it has granted 
a licence in favour of the Client and/or any other Alliance Member under 
clause 11.1, all moral rights to which that Alliance Member may now or at 
any future time be entitled under the Copyright, Designs and Patents Act 
1988 and/or under any other Applicable Law in respect of the relevant 
Alliance Member Materials, with this waiver being made in favour of the 
Client and extended to (as the context permits) the sub-licensees, 
assignees, transferees and successors in title of the Client and/or the other 
Alliance Members. 

 11.8.  Each Alliance Member warrants and undertakes to the Client and the other 
Alliance Members that: 

  11.8.1.  all Alliance Member Materials are and will continue to be its own 
original work (or the original work of its Subcontractors, as 
appropriate); 

  11.8.2.  the licence granted in any Alliance Member Materials pursuant to 
clause 11.1 does not and will not at any time infringe the rights of 
any third party; 

  11.8.3.  it has not and will not infringe the rights of the Client or any other 
third party in the use of any Client Materials to which the licence 
provided by the Client to the Alliance Member pursuant to clause 
11.2 applies; and 

  11.8.4.  it has obtained (and shall maintain at all times) all of the necessary 
licenses and consents in relation to the Intellectual Property Rights 
that are used or may be used by that Alliance Member or licenced 
to and/or by that Alliance Member under or in connection with FAC-
1 Contract and will provide evidence of the same on the written 
request of the Client. 

 11.9.  An Alliance Member shall not be liable for any use by: 

  11.9.1.  the Client or its nominees of any Alliance Member Materials; or 

  11.9.2.  another Alliance Member of its Foreground Materials, 

  for any purpose other than that for which such Alliance Member Materials 
were prepared by or on its behalf. 
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 11.10.  The Client shall have no liability whatsoever to any Alliance Member or any 
third party whatsoever (whether in contract, tort (including negligence), for 
breach of duty or otherwise) for any loss or damage of whatever kind and 
however caused arising out of or in connection with the use of and/or reliance 
by an Alliance Member on any Client Materials (save for fraudulent 
misrepresentation) in respect of which a licence has been provided in favour 
of the Alliance Member pursuant to clause 11.2.  

 11.11.  Each Alliance Member shall indemnify the Client and its sub-licensees, 
assignees, transferees and successors in title against, without limitation, all 
payments, losses, demands, claims, damages, actions, costs, legal fees, 
fines, financial penalties and expenses that are paid, made or incurred by 
the Client as a consequence of and in relation to any actual and/or alleged 
infringement of Intellectual Property Rights arising out of or in connection 
with its Alliance Member Materials and/or that Alliance Member's use of the 
Client Materials. 

 

12.  INSURANCES 

Insurances 12.1.  Each Alliance Member shall take out the Insurances stated in the FAC-1 
Agreement (including under the entry in the FAC-1 Agreement for clause 
12A) and any Joining Agreement for matters governed by the Contract 
Terms, provided that the provisions of this clause 12.1 shall not apply to: 

  12.1.1.  any Pre-Construction Activities that are the subject of an Order (the 
insurance requirements in respect of which will be set out in the 
Order and/or the Early Works Terms); and 

  12.1.2.  the duties and obligations of an Alliance Member under the Main 
Works Terms following the execution of a Notice to Proceed to 
Stage 2 in respect of a Works Package (the insurance 
requirements in respect of which will be set out in the Notice to 
Proceed to Stage 2 and/or the Main Works Terms). 

Insurance terms 12.2.  All Insurances referred to in clause 12.1 shall be placed with insurers for 
those risks, with those exclusions and deductibles, and on those other terms 
as shall be stated in the FAC-1 Agreement and/or the FAC-1 Brief or 
otherwise agreed by the Client (or Alliance Manager, acting with the 
authority of the Client) in writing and all those insurances shall be maintained 
for the period specified in the FAC-1 Agreement and no Alliance Member 
shall do anything to invalidate those Insurances. 

Insurance details 12.3.  Each Alliance Member shall provide to the Alliance Manager and, as the 
context requires, any other Alliance Member upon request copy policies or 
detailed certification as evidence in a satisfactory form of its Insurances.  

 

12A. ADDITIONAL INSURANCE REQUIREMENTS 

Additional insurance 
requirements 

12A. The Alliance Members acknowledge and agree that the provisions of clause 
12 shall be construed as also applying to the Insurances identified in the 
entry in the FAC-1 Agreement for clause 12A and the Alliance Members 
shall comply with any requirements in relation to such Insurances as so 
specified in the FAC-1 Agreement. 

 

13.  GENERAL 

Exclusion of 13.1.  Nothing in the FAC-1 Contract shall be construed as creating a partnership, 
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Partnership a joint venture, a contract of employment or a relationship of principal and 
agent between the Client and any Alliance Member or between an Alliance 
Member and any other Alliance Member. 

Assignment and sub-
contracting 

13.2.  The Client may novate, assign or transfer the FAC-1 Contract, the Early 
Works Terms and/or the Main Works Terms (as the context requires), in 
whole or in part, or any share or interest in the same without the consent of 
the Alliance Members and no Alliance Member may assign, novate or 
transfer the FAC-1 Contract, the Early Works Terms and/or the Main Works 
Terms (as the context requires), in whole or in part, or any share or interest 
in the same without the Client's prior written consent. 

Confidentiality 13.3.  Without prejudice to the generality of Special Term 13, the FAC-1 Prices and 
FAC-1 Proposals of an Alliance Member (as well as any prices and 
commercially sensitive financial information referred to in any Order) are 
confidential as between that Alliance Member, the Client and the Alliance 
Manager. 

Legal requirements 13.4.  The Alliance Members shall comply with all Applicable Laws relating to the 
FAC-1 Programme in the performance of their duties and obligations under 
or in connection with this FAC-1 Contract. 

Special Terms 13.5.  The Special Terms identified in the FAC-1 Agreement supplement and shall 
be construed as forming part of the Contract Terms (as the context requires 
and unless otherwise expressly stated). 

Third party rights 13.6.  Save as expressly stated in the FAC-1 Contract (or to give effect to any 
Collateral Warranty or Third Party Rights), nothing in the FAC-1 Contract 
confers or purports to confer on any person or party any rights pursuant to 
the Contracts (Rights of Third Parties) Act 1999. 

Variations 13.7.  Any amendments to the FAC-1 Contract and any of the FAC-1 Documents 
as agreed between the Client and the Alliance Members must be in writing 
and executed as a deed of variation or equivalent instrument as agreed 
between them (acting reasonably), provided that any amendments to an 
Order for Pre-Construction Activities and/or any documents forming part of  
the Notice to Proceed to Stage 2 in connection with a Works Package shall 
be agreed in writing between the Client and the relevant Alliance Member in 
such form as those parties may agree (acting reasonably) by reference to 
the Early Works Terms and Main Works Terms respectively. 

 

14.  TERMINATION 

Targets not achieved 14.1.  Not used. 

Termination by the 
Client for any reason 

14.2.  The Client may terminate the whole or any part of the engagement of any 
Alliance Member under the FAC-1 Contract at any time on thirty (30) days' 
written notice for any reason and if so notified to the Alliance Member by the 
Alliance Manager at the Client's sole discretion and if so stated in that notice, 
such notice shall also constitute a valid termination notice issued by the 
"Client" or the "Project Manager" (as the context requires) pursuant to clause 
90.7 of the Early Works Terms and/or pursuant to and in accordance with 
Option X11.1 of the Main Works Terms in respect of which an Order or a 
Notice to Proceed to Stage 2 respectively has been issued and executed as 
at the date of its issue. 

Insolvency Event 14.3.  If any Alliance Member is subject to an Insolvency Event, the Client may 
terminate the engagement of that Alliance Member under the FAC-1 Contract 
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immediately on written notice to that Alliance Member and if so notified to the 
Alliance Member by the  Client, at the Client's sole discretion, such notice 
shall also constitute a valid termination notice issued by the "Client" or the 
"Project Manager" (as the context requires) pursuant to clause 90.2 of the 
Early Works Terms and/or pursuant to and in accordance with clause 90 
(issued in connection with the relevant event set out at clause 91.1) of the 
Main Works Terms in respect of which an Order or a Notice to Proceed to 
Stage 2 respectively has been issued and executed as at the date of its issue. 

Termination generally 14.4.  If: 

  14.4.1.  an Alliance Member is in default under the FAC-1 Contract and 
does not remedy that breach within four (4) weeks from the date of 
a notice from the Alliance Manager notifying it of the default; or 

  14.4.2.  the Client is entitled to terminate the engagement of an Alliance 
Member under the FAC-1 Contract pursuant to and in accordance 
with: 

   14.4.2.1.  Special Term 17 (Conflicts of Interest); 

   14.4.2.2.  Special Term 18 (Competition Law, Corrupt Gifts & 
Payment); 

   14.4.2.3.  Special Term 20 (Modern Slavery); 

   14.4.2.4.  Special Term 27 (Cyber Essentials Scheme); 

   14.4.2.5.   

   14.4.2.6.   

   14.4.2.7.  Special Term 30.1.1 (Public Contracts Regulations 
2015);  

   14.4.2.8.  Special Term 31 (Change of Control); 

   14.4.2.9.  Special Term 33 (Suspension by the Client); or 

   14.4.2.10.  Clause 5.8 (Exclusivity), 

  then the Client may terminate the engagement of that Alliance Member under 
the FAC-1 Contract in writing with immediate effect (save that, in respect of a 
termination under Special Term 33 or Clause 5.8, the termination shall take 
effect within the relevant time period specified therein). 

Pre-Construction 
Activities and Works 
Packages 

14.5.  Save in respect of a termination of the engagement of an Alliance Member 
under the FAC-1 Contract under clause 14.3 and notwithstanding any 
termination of the engagement of an Alliance Member under the FAC-1 
Contract under this clause 14, where an Order for Pre-Construction Activities 
and/or a Notice to Proceed to Stage 2 in respect of a Works Package has 
been executed by an Alliance Member as at the date of any termination notice 
issued under the Contract Terms, such Order and/or Notice to Proceed to 
Stage 2 shall remain in full force and effect, subject to the termination rights 
in the Early Works Terms and/or the Main Works Terms respectively (and as 
the context requires), unless the termination notice also states that the 
Alliance Member's obligation to Provide the Works under the Early Works 
Terms and/or Main Works Terms that are the subject of an Order and/or a 
Notice to Proceed to Stage 2 between the Client and the Alliance Member at 
that time is also terminated. 

Other Alliance 14.6.  Notwithstanding the termination of the engagement of an Alliance Member 
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Members under the FAC-1 Contract for any reason, as between the Client and all other 
Alliance Members the FAC-1 Contract shall remain in full force and effect. 

Accrued rights and 
obligations 

14.7.  Any termination of the engagement of an Alliance Member under this clause 
14 shall not affect the mutual rights and obligations of the Alliance Members 
under any part of the FAC-1 Contract accrued at the date of termination. 

Effect of termination 14.8.  Where the Client terminates the engagement of an Alliance Member under 
the Contract Terms for a reason other than pursuant to clause 14.3: 

  14.8.1.  the Alliance Member shall cease the performance of any activities 
in connection with the Contract Terms no later than the effective 
date of the termination (the "Termination Date"); 

  14.8.2.  the Alliance Member shall take all reasonable and proper steps to 
minimise and mitigate any losses and/or expenses (of any kind and 
without limitation) that it may or will incur as a consequence of the 
termination; 

  14.8.3.  as soon as reasonably practicable on or after the Termination Date 
(and as the context permits) the Alliance Manager shall issue a 
notice to the Alliance Member (the "Termination Payment 
Notice"), with such Termination Payment Notice setting out (as the 
"Termination Sum"): 

   14.8.3.1.  the value of any activities properly carried out and 
completed by that Alliance Member in accordance with 
such Contract Terms as at the Termination Date and in 
respect of which the relevant Alliance Member has 
applied for but has not yet received payment under such 
Contract Terms as at the Termination Date; and 

   14.8.3.2.  the amount due and payable to that Alliance Member in 
relation to any activities that have been provided by the 
Alliance Member (and for which the Alliance Member is 
entitled to payment under such Contract Terms) as at 
the Termination Date, 

   less (where the termination is pursuant to clause 14.4) any sums 
incurred (or reasonably anticipated to as to be incurred) by the 
Client arising out of in connection with the termination; 

  14.8.4.  the Client shall pay to the Alliance Member the Termination Sum (or 
where the Termination Payment Notice specifies that the 
Termination Sum is to be made by the Alliance Member to the 
Client, the Alliance Member shall pay to the Client the Termination 
Sum) within thirty (30) days of the date of the Termination Payment 
Notice; and 

  14.8.5.  the payment by the Client to the Alliance Member of the Termination 
Sum shall be the sole and exclusive remedy of that Alliance 
Member arising out of or in connection with such termination under 
the FAC-1 Contract (whether in contract, tort (including negligence) 
or any other basis of law) and the Alliance Member shall have no 
right to claim any amounts in respect of the termination above and 
beyond the Termination Sum, including (without limitation) amounts 
in respect of loss or deferment of anticipated or actual profit, loss of 
expectation, loss of revenue, loss of turnover, loss of use, loss of 
opportunity, loss of production, costs of finance, business 
interruption and/or redeployment of workforce or any similar 
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damage or for any consequential or indirect losses of any other 
kind, 

  provided always that where the obligation for an Alliance Member to Provide 
the Works in connection with an Order for Pre-Construction Activities in 
accordance with the Early Works Terms or a Works Package pursuant to a 
Notice to Proceed to Stage 2 is terminated, whether by reference to the FAC-
1 Contract or otherwise, the Alliance Member's entitlement to any payment 
arising out of or in connection with such termination shall be governed 
exclusively by (and subject to the provisions of) the relevant Early Works 
Terms and/or Main Works Terms (as the context requires). 

 14.9.  Where the Client terminates the engagement of an Alliance Member under 
the FAC-1 Contract pursuant to clause 14.3, that Alliance Member shall not 
be entitled to any further payment from the Client under or in connection with 
the FAC-1 Contract (save in respect of any amounts that have previously 
been the subject of an application for payment submitted pursuant to clause 
8 and in respect of which the Alliance Manager has not issued a Pay Less 
Notice to the Alliance Member within the period specified in clause 8.7 for 
such application for payment). 

 

15.  PROBLEM-SOLVING AND DISPUTE RESOLUTION 

Notice and Core Group 
meeting 

15.1.  As soon as it becomes aware of any dispute, the Client, the Alliance Manager 
or any Alliance Member (each a "party" and together the "parties" for the 
purpose of this clause 15) shall give notice to the parties involved in a dispute 
and to the Alliance Manager who shall convene a Core Group meeting, 
notifying all available information and inviting all involved parties who shall all 
attend and who shall make constructive proposals in seeking to achieve an 
agreed solution.  

Conciliation 15.2.  If any dispute is not resolved in accordance with clause 15.1 and provided 
that the Client has not by reason of that dispute exercised a right of 
termination under clause 14, then, if stated in the FAC-1 Agreement, the 
Parties involved in a dispute may refer it to conciliation in accordance with 
Part 1 of Appendix 4 and the Conciliation Procedure stated in the FAC-1 
Agreement. 

Adjudication 15.3.  The procedures under clauses 15.1 and 15.2 are without prejudice to the 
rights of the Client or any Alliance Member involved in a dispute to refer it to 
adjudication in accordance with Part 2 of Appendix 4 and the procedure 
stated in the FAC-1 Agreement. 

Litigation 15.4.  Any dispute that is not resolved in accordance with clauses 15.2 or 15.3 may 
be referred by the Client or the Alliance Member involved in that dispute either 
to the courts of England and Wales for final determination. 

Application to Pre-
Construction Activities 
and Stage 2 

15.5.  The Client and the Alliance Members acknowledge and agree that, for the 
purposes of this clause 15 and the Housing Grants, Construction and 
Regeneration Act 1996 (as amended), any dispute as between a Client and 
an Alliance Member in connection with a Works Package that is the subject 
of an Order for Pre-Construction Activities or a Notice to Proceed to Stage 2 
for the design and construction of that Works Package shall be governed 
principally by the terms and conditions of the Early Works Terms and the Main 
Works Terms respectively and not the provisions of this clause 15. 
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APPENDIX 1 
 

DEFINITIONS  
(see clause 1.2) 

 
Additional Alliance Member – an additional Alliance Member with which the Client and the Alliance Members 
enter into a Joining Agreement under clause 1.15; 
 
Adjudicator – an individual identified as an adjudicator under the FAC-1 Agreement, the Model Adjudication 
Procedure and Part 2 of Appendix 4; 
 
Affiliate – in relation to a body corporate, is any other entity which: 
 

• directly or indirectly controls; 
 

• is controlled by; or  
 

• is under direct or indirect common control of, 
 
that body corporate from time to time, with "control(s)" in this context meaning control in either of the senses 
defined in sections 450 and 1124 of the Corporation Tax Act 2010 (and with "controlled" being construed 
accordingly), and any subsidiary undertaking (as such term is defined in the Companies Act 2006) of that body 
corporate and/or any undertaking with a shareholding or that has an equivalent corporate relationship with any 
undertaking with a shareholding in that body corporate from time to time; 
 

 
 
Agreed Works Package Prices – the prices in respect of a Works Package as proposed by an Alliance 
Member and as may be ascertained and agreed pursuant to any Works Package Procedure; 
 
AHDP Package – means, collectively, the Works Packages allocated to an Alliance Member under this FAC-
1 Contract and as referred to in the FAC-1 Documents; 
 
Alliance – the alliance created between the Alliance Members and governed by the Contract Terms; 
 
Alliance Activities – means the Stage 1 Services, as well as any activities agreed to be performed by Alliance 
Members in accordance with the FAC-1 Brief generally and/or under clause 6 in order to achieve Improved 
Value consistent with the Objectives, including agreed Supply Chain Collaboration, agreed innovation and 
education, agreed exchanges of information, and agreed integration, adaptation and standardisation of roles, 
expertise and responsibilities; 
 
Alliance Manager – the party named in the FAC-1 Agreement to fulfil the role of Alliance Manager (or such 
other party as may be notified by the Client to the Alliance Members from time to time in writing); 
 
Alliance Member Background Materials – all Materials: 
 

• owned by an Alliance Member before the FAC-1 Contract Commencement Date; 
 

• created by an Alliance Member independently of the FAC-1 Contract; and/or 
 

• created by an Alliance Member independently of the Works and/or Services,  
 
in each case which are or will be used by that Alliance Member on or after the FAC-1 Contract Commencement 
Date in connection with the FAC-1 Contract and/or the FAC-1 Programme; 
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Alliance Member Confidential Information – any information, however it is conveyed, that relates to the 
business, affairs, developments, trade secrets, know-how, personnel and suppliers of an Alliance Member, 
including Intellectual Property Rights, together with all information derived from the same, and any other 
information clearly designated as being confidential (whether or not it is marked as "confidential") or which 
ought reasonably to be considered to be confidential (including commercially sensitive information); 
 
Alliance Member Materials – all Alliance Member Background Materials and/or Foreground Materials (as the 
context permits); 
 
Alliance Members – the parties identified as such in the FAC-1 Agreement and any Additional Alliance 
Members who execute Joining Agreements; 
 
Allocated Works Package – a Works Package that is staged in the Allocated Schedule as being allocated to 
a specific Alliance Member; 
 
Allocation Schedule – the schedule identified as such in the FAC-1 Agreement in the list of FAC-1 
Documents; 
 
Applicable Law or applicable law – is: 
 

• any Act of Parliament or subordinate legislation, exercise of the Royal Prerogative and/or enforceable 
community right under the European Communities Act 1972; 

 

• any statute, directive, regulation, rule or order made under any statute or directive and having the force 
of law (including building and fire regulations); 

 

• any rule of equity or common law or the ruling, judgment or order of any Court; and/or 
 

• any Consents and any other official request or requirement made by or of any Statutory Authority and 
all orders, rules, guidance notes, bye-laws, codes of practice and any other document with analogous 
and/or equivalent effect relating to any of the foregoing having binding effect, 

 
provided that: 
 

• any references to Applicable Law and/or otherwise to any statute, enactment, order, regulation or other 
similar instrument shall be construed as a reference to such Applicable Law, statute, enactment, order, 
regulation or instrument as amended by any subsequent statute, enactment, order, regulation or 
instrument or as contained in any subsequent re-enactment of it; and 

 

• where a capitalised term is stated as having the meaning given to the same term in any Applicable Law, 
the letter case used to define the term in the relevant Applicable Law shall be disregarded; 

 
Assessment Date – the date identified as such in the FAC-1 Agreement; 
 
Beneficiary – means 

 
• in respect of a Contractor Collateral Warranty and in the circumstances referred to in clause 7.7 only, 

an Alliance Member; 
 

• in respect of a Contractor Collateral Warranty (and the Contractor Third Party Rights Schedule, as the 
context requires), any party with a direct operational and/or financial interest in the relevant Works 
Package as notified to the relevant Alliance Member by or on behalf of the Client in writing from time to 
time; or 

 

• in respect of a Subcontractor Collateral Warranty, a Subsubcontractor Collateral Warranty and/or a 
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Subconsultant Collateral Warranty (and Subcontractor Third Party Rights Schedule, the 
Subsubcontractor Third Party Rights Schedule and/or the Subconsultant Third Party Rights Schedule, 
as the context requires), the Client and any party as notified to the relevant Alliance Member by or on 
behalf of the Client in writing from time to time as having an interest in the Works Package, 

 
provided always that, save in the circumstances referred to in clause 7.7 only, an Alliance Member shall not 
be required to provide or procure any such document in favour of another construction contractor or 
professional consultant appointed by the Client (including any Alliance Member and/or Programme Consultant) 
to provide professional services and/or works in connection with the actual design and/or physical construction 
of any Works Package; 
 
BIM – building information modelling; 
 
BIM Requirements – the requirements for BIM identified as such in the FAC-1 Agreement in the list of FAC-
1 Documents and in the "Special Terms" section of the same; 
 
Budget – the Client's monetary allowance for a Works Package as may be notified to the relevant Alliance 
Member(s) as part of a Works Package Procedure; 
 
CCS – the Minister for the Cabinet Office as represented by Crown Commercial Service, a trading fund of the 
Cabinet Office, whose offices are located at 9th Floor, The Capital, Old Hall Street, Liverpool, L3 9PP; 
 
CCS Framework – a framework with multiple Alliance Member entities across multiple lots which is known as 
the "Construction Works and Associated Services" framework (reference number RM6088); 
 
CCS Framework Agreement – has the meaning given to such term in the "Recitals" section of the FAC-1 
Agreement; 
 
CDM Regulations – the Construction (Design and Management) Regulations 2015; 
 
Central Government Body – a body listed in one of the following sub-categories of the "Central Government 
Classification of the Public Sector Classification Guide", as published and amended from time to time by the 
UK Office for National Statistics: 
 

• Government department; 
 

• non-departmental public body or Welsh Government sponsored body (advisory, executive, or tribunal); 
 

• non-ministerial department; or 
 

• executive agency; 
 
Change of Control – in relation to a body corporate, is where such body corporate ceases to be controlled 
(as defined by section 1124 of the Corporation Tax Act 2010) by the person(s) who controlled that body 
corporate as at the FAC-1 Contract Commencement Date; 
 
Change of Control Event – has the meaning given to such term in Special Term 31.1; 
 
Client – the party named in the FAC-1 Agreement to fulfil the role of Client under the Contract Terms (and is 
named as the "Client" in the FAC-1 Agreement); 
 
Client Confidential Information – means: 
 

• the FAC-1 Contract and anything referred to herein; 
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• all information disclosed by the Client to any Alliance Member in connection with the FAC-1 Contract, 
the Works and/or Services and/or the FAC-1 Programme; 

 

• any information concerning the business and/or financial affairs of the Client which an Alliance Member 
learns due to its relationship with the Client under the FAC-1 Contract; and 

 

• all Personal Data which an Alliance Member obtains and/or becomes aware of due to its engagement 
under the FAC-1 Contract, 

 
in each case of any type and in any medium, communicated directly or indirectly, and whether disclosed before, 
on or after the FAC-1 Contract Commencement Date; 
 
Client Materials – all Materials prepared by and/or on behalf of the Client and provided to any Alliance Member 
in connection with the FAC-1 Programme (but excluding any Alliance Member Materials); 
 
Collateral Warranties & Third Party Rights Schedule – the schedule identified as such in the FAC-1 
Agreement; 
 
Collateral Warranty – means 
 

• a Contractor Collateral Warranty; 
 

• a Subcontractor Collateral Warranty; 
 

• a Subsubcontractor Collateral Warranty; and/or 
 

• a Subconsultant Collateral Warranty, 
 
as the context requires; 
 
Communications Software – the cloud-based software application known as "CEMAR", as developed and 
maintained by Client Managers Toolkit Limited (company number 05430351, whose registered office is at 
Welland House Meteor Court, Barnett Way, Barnwood, Gloucester, England, GL4 3GG) or such other software 
platform as the Alliance Manager may notify to the Alliance Members in writing from time to time; 
 
Conciliation Procedure – the procedure governing the work of a Conciliator as may be stated in the FAC-1 
Agreement and Part 1 of Appendix 4; 
 
Conciliator – an individual who may be identified as a conciliator under the FAC-1 Agreement, the Conciliation 
Procedure and Part 1 of Appendix 4; 
 
Confidential Information – the Client Confidential Information and/or the Alliance Member Confidential 
Information (as the context permits); 
 
Consensus – unanimous agreement following reasoned discussion; 
 
Consent – any and all (as the context requires) approvals, agreements (including Statutory Agreements), 
consents, permits, licences, qualifications, filings, exemptions, certificates and permissions (including, without 
limitation, all planning permissions (whether outline or full) and consents and such other matters or 
authorisations whatsoever (including Planning Consents), including any conditions thereof (including Planning 
Conditions and reserved matters) as are lawfully and necessarily required from any Statutory Authority or third 
party (including, without limitation, any landowner and any consents relative to any utilities and crossings of 
roads and/or cables (whether temporary and/or permanent)) in connection with a Works Package and/or the 
performance of any obligation of an Alliance Member under and pursuant to the FAC-1 Contract, the Early 
Works Terms and/or the Main Works Terms (as the context requires) and all Applicable Laws; 
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Contract Terms – the contract terms set out in the document annexed to the FAC-1 Agreement with the 
heading "CONTRACT TERMS" and incorporating the Special Terms; 
 
Contractor Collateral Warranty – a document substantially the same as the template form of such document 
as referred to in the FAC-1 Agreement in the list of FAC-1 Documents; 
 
Contractor Third Party Rights Schedule – the schedule identified as such in the FAC-1 Agreement in the 
list of FAC-1 Documents; 
 
Controller – has the meaning given to such term in the GDPR; 
 
Convictions – other than in relation to minor road traffic offences, means any previous or pending 
prosecutions, convictions, cautions and binding-over orders, including any spent convictions as contemplated 
by section 1(1) of The Rehabilitation of Offenders Act 1974 by virtue of the exemptions specified in Part II of 
Schedule 1 of the Rehabilitation of Offenders Act 1974 (Exemptions) Order 1975 (SI 1975/1023) or any 
replacement or amendment to that Order; 
 
Copyright – has the meaning given to such term in Part 1 of Chapter 1 of the Copyright, Designs and Patents 
Act 1988; 
 
Core Group – the individuals identified in the FAC-1 Agreement or in a Joining Agreement as Core Group 
members, subject only in each case to agreement of changes and alternates in accordance with clause 1.6.1; 
 
Corrupt Act – any of the following offences or practices: 
 

• corruption, including offering, giving, receiving, or soliciting, directly or indirectly, anything of value to 
influence improperly the actions of any person, whether an offence under the Bribery Act 2010 or 
otherwise; 

 

• fraud, including any act, omission or misrepresentation, that knowingly or recklessly misleads (or 
attempts to mislead) any person to obtain a financial or other benefit or to avoid any obligation; 

 

• the coercion (including impairing or harming, or threatening to impair or harm, directly or indirectly) of 
any person (or the property of any person) with the intent (or effect) of influencing the actions of any 
person; 

 

• collusion and/or price fixing, including entering into any arrangement between two (2) or more persons 
or entities (including any other contractor or Subcontractor) designed to achieve an improper purpose, 
and including influencing improperly the actions of another person; 

 

• the deliberate destruction, falsification, alteration or concealing of any evidence material to any 
investigation;  

 

• the threatening, harassment or intimidation of any person with the effect or aim of preventing that (or 
any other) person from disclosing knowledge of matters relevant to any investigation or from pursuing 
any investigation; 

 

• any act or omission intended to materially impede the exercise of any rights of audit or access to 
information (including any such rights of the Client) or the rights that any funder or any banking, 
regulatory or examining authority or other equivalent body may have in accordance with any Applicable 
Law; and/or 

 

• money laundering, 
 



 OFFICIAL SENSITIVE 
 

ACCELERATED HOUSEBLOCKS DELIVERY PROGRAMME 
FAC-1 CONTRACT 

ENGROSSMENT VERSION (FINAL) 
 

 

 
130724090.1 97 
 

Based upon the ACA Framework Alliance Contract (FAC-1) and not to be used for any purpose other than in 
connection with the Ministry of Justice's "Accelerated Houseblock Delivery Programme" as described herein. 

in each case, in connection with the FAC-1 Contract or any other contract between the relevant Alliance 
Member and the Client and/or any other party; 
 

 
 

 
Cyber Essentials Scheme – the "Cyber Essentials Scheme" developed by the United Kingdom government 
which provides a clear statement of the basic controls all organisations should implement to mitigate the risk 
from common internet-based threats; 
 
Cyber Essentials Scheme Data – sensitive and personal information and other relevant information as 
referred to in the Cyber Essentials Scheme; 
  
Data Loss Event – any event that results, or may result, in unauthorised access to Personal Data held by the 
Processor under the FAC-1 Contract and/or actual or potential loss and/or destruction of such Personal Data, 
including any Personal Data Breach; 
 
Data Protection Laws – the GDPR and the LED, the Data Protection Act 2018 (to the extent it relates to 
Processing of Personal Data and privacy) and all Applicable Laws about the Processing of Personal Data and 
privacy; 
 
Data Protection Officer – has the meaning given to such term in the GDPR; 
 
Data Protection Impact Assessment – an assessment by the Controller of the impact of the envisaged 
Processing on the protection of Personal Data; 
 
Data Protection Schedule – the document identified as such in the FAC-1 Agreement in the list of FAC-1 
Documents; 
 
Data Subject – has the meaning given to such term in the GDPR; 
 
Data Subject Access Request – a request made by, or on behalf of, a Data Subject under the Data Protection 
Laws to access its Personal Data; 
 
Database Rights – any rights in a "database" as such term is defined in Part 1 of Chapter 1 of the Copyright, 
Designs and Patents Act 1988; 
 
Definitions – the definitions set out in this Appendix 1; 
 
Disclosure and Barring Service – the body of the same name as established under the Protection of 
Freedoms Act 2012; 
 
DOTAS – the "Disclosure of tax avoidance schemes rules" which require a promoter of tax schemes to notify 
Her Majesty's Revenue and Customs of notifiable arrangements or proposals and provide prescribed 
information on them within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary 
legislation made under vires contained in Part 7 of the Finance Act and as extended to NICs by the National 
Insurance (Application of Part 7 of the Finance Act 2004) Regulations 2012 (SI 2012/1868) made under section 
132A of the Social Security Administration Act 1992; 
 
Due Date – the date identified as such in the FAC-1 Agreement; 
 
Early Warning – early warning in accordance with clause 1.8 of the Contract Terms;  
 
Early Works Amendments – the document identified as such in the FAC-1 Agreement in the list of FAC-1 
Documents; 
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Early Works Order – the template Order in respect of any Pre-Construction Activities that may be instructed 
by the Client under the Contract Terms in the form identified as such in the FAC-1 Agreement in the list of 
FAC-1 Documents; 
 
Early Works Supporting Documents – the: 
 

• Early Works Amendments; 
 

• "Contract Data" (as such term is defined in the Early Works Terms); 
 

• "Price List" (as such term is defined in the Early Works Terms); 
 

• "Scope" (as such term is defined in the Early Works Terms); and 
 

• "Site Information" (as such term is defined in the Early Works Terms), 
 
in each case, as identified in any Order in respect of Pre-Construction Activities issued by the Client (or the 
Alliance Manager) in accordance with the Contract Terms (and incorporating any documents referred to 
therein); 
 
Early Works Terms – the Order for the relevant Pre-Construction Activities, incorporating the published form 
of NEC4 Engineering and Construction Short Contract (June 2017 edition, as amended in January 2019 and 
October 2020) and incorporating the Early Works Amendments (as an Early Works Supporting Document) and 
the duly agreed and populated versions of the other Early Works Supporting Documents; 
 
Environmental Information Regulations – the Environmental Information Regulations 2004 and all 
associated guidance and/or codes of practice in relation to such regulations from time to time; 
 
ESP Schedule – the schedule identified as such in the FAC-1 Agreement; 
 
FAC-1 Agreement – the agreement entitled "FAC-1 Agreement" and executed by the Client and the Alliance 
Members; 
 
End of Liability Date –  
 
Environment – all and any land, water and air, including air within any natural or man-made structure above 
or below ground; 
 
FAC-1 Brief – the document identified as such in the FAC-1 Agreement in the list of FAC-1 Documents 
describing (amongst other things): 
 

• the scope and nature of the Alliance; 
 

• the scope and nature of the Works Packages comprising the FAC-1 Programme; 
 

• the Stage 1 Services; 
 

• the Client's indicative requirements in respect of any potential Pre-Construction Services (if required by 
the Client and subject to the final specification and scope in respect of the same being set out in the 
relevant Order); and 

 

• the Client's technical, management and commercial requirements, including the required approach to 
design, Supply Chain engagement, costing, Risk Management and programming and all other relevant 
procedures and expected outcomes; 
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FAC-1 Contract Commencement Date – the date of the FAC-1 Agreement; 
 
FAC-1 Contract – the contract created by and between the Client and the Alliance Members by executing the 
FAC-1 Agreement and any Joining Agreements; 
 
FAC-1 Documents – the documents identified as such in the FAC-1 Agreement, subject to addition and 
amendment in accordance with any Joining Agreements and the Contract Terms; 
 
FAC-1 Prices – each of the documents identified as such in the FAC-1 Agreement describing the prices of an 
Alliance Member in response to the FAC-1 Brief, agreed confidentially between that Alliance Member and the 
Client (and to be treated as confidential by the Alliance Manager); 
 
FAC-1 Programme – the works and/or services and/or supplies governed by the Contract Terms, as described 
in the FAC-1 Documents; 
 
FAC-1 Proposals – each of the documents identified as such in the FAC-1 Agreement describing the 
proposals of an Alliance Member in response to the FAC-1 Brief, agreed confidentially between that Alliance 
Member and the Client (and to be treated as confidential by the Alliance Manager); 
 
FAC-1 Responsibilities – the duties and obligations of an Alliance Member pursuant to and in accordance 
with the Contract Terms, including in respect of:  
 

• the Stage 1 Services; and 
 

• (if subject to an Order issued pursuant to and in accordance with the Contract Terms) any Pre-
Construction Services; 

 
Final Date for Payment – the date identified as such in the FAC-1 Agreement. 
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FOIA – the Freedom of Information Act 2000 and any subordinate legislation (as defined in section 84 of the 
Freedom of Information Act 2000) made under or pursuant to the Freedom of Information Act 2000 from time 
to time, together with any guidance and/or codes of practice issued by the Information Commissioner and/or 
the Department for Constitutional Affairs in relation to that Act from time to time; 
 
Foreground Materials – all Materials created by or on behalf of an Alliance Member specifically in connection 
with the FAC-1 Programme and/or the FAC-1 Contract, but excluding any Alliance Member Background 
Materials; 
 
General Anti-Abuse Rules – the legislation in Part 5 of the Finance Act 2013 and any future Applicable Laws 
in relation to the counteraction of tax advantages arising from abusive arrangements to avoid NICs; 
 

GDPR – means: 

• Regulation (EU) 2016/679 of the European Parliament and of the European Council of 27 April 2016 on 
the protection of natural persons with regard to the processing of personal data and on the free 
movement of such data, and repealing Directive 95/46/EC (General Data Protection Regulation); and 

 

• Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the 
protection of natural persons with regard to the processing of personal data and on the free movement 
of such data (United Kingdom General Data Protection Regulation), as it forms part of the law of England 
and Wales, Scotland and Northern Ireland by virtue of section 3 of the European Union (Withdrawal) Act 
2018; 

 
Government Buying Standards – are the standards published here: 
www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-
gbs (as updated from time to time); 
 
Greening Government Commitments – the Government’s policy to reduce its effects on the environment, 
the details of which are published here: www.gov.uk/government/collections/greening-government-
commitments (as updated from time to time); 
 
Halifax Abuse Principle – the principle explained in the CJEU Case C-255/02 Halifax and others; 
 
HM Government Baseline Personnel Security Standard – the personnel security standard published here: 
www.gov.uk/government/publications/government-baseline-personnel-security-standard (as may be 
updated from time to time); 
 
Improved Value – improved value consistent with the Objectives, which may include (if and as stated in the 
Objectives) improved cost and/or time certainty, cost and/or time savings, improved quality, improved use, the 
improved occupation, operation, maintenance, repair, alteration and/or demolition of one (1) or more Works 
Package(s), improved staff and other resources, improved health and safety and other working procedures, 
improved Sustainability, improved efficiency, improved profitability and other benefits to the Client, the Alliance 
Members, Users and Stakeholders; 
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Insolvency Event – where a Party is subject to one of the following or its equivalent (in any jurisdiction): 
 

• if the Party is an individual, it has: 
 

• presented an application for bankruptcy; 
 

• had a bankruptcy order made against it; 
 

• had a receiver appointed over its assets; or 
 

• made an arrangement with its creditors; or 
 

• if the Party is a company or partnership, it has: 
 

• had a winding-up order made against it; 
 

• had a monitor appointed or any document is filed at court to obtain or apply for a moratorium or 
order is made for a moratorium to come into force; 

 

• had a provisional liquidator appointed to it; 
 

• passed a resolution for winding-up (other than in order to amalgamate or reconstruct); 
 

• had an administration order made against it or had an administrator appointed over it; 
 

• had a receiver, receiver and manager, or administrative receiver appointed over the whole or a 
substantial part of its underlying or assets; or 

 

• made an arrangement, compromise or composition with its creditors; 
 
Insurances – the insurances specified in the entry for clause 12 and clause 12A in the FAC-1 Agreement; 
 
Intellectual Property Rights – any and all: 
 

• Copyright, rights related to or affording protection similar to Copyright, Database Rights, design right, 
patents and rights in inventions, semi-conductor topography rights, trade marks, rights in internet domain 
names and website addresses and other rights in trade names, designs including BIM, know-how, trade 
secrets and other rights in Confidential Information; 

 

• applications for registration, and the right to apply for registration, for any of the rights referred to above 
that are capable of being registered in any country or jurisdiction; and 

 

• all other rights having equivalent or similar effect in any country or jurisdiction; 
 
ITEPA – the Income Tax (Earnings and Pensions) Act 2003; 
 
Joining Agreement – an agreement executed by the Alliance Members with an Additional Alliance Member 
based on the form set out at Appendix 2 of this FAC-1 Contract; 
 
Key People Schedule – is the schedule identified as such in the "Special Terms" section of the FAC-1 
Agreement; 
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Key Person – is a person identified as such in the Key People Schedule or agreed in writing between an 
Alliance Member and the Alliance Manager from time to time (and "Key People" shall be construed 
accordingly); 
 
LED – the Law Enforcement Directive (Directive (EU) 2016/680); 
 
Main Works Amendments – the document identified as such in the FAC-1 Agreement; 
 
Works Package – a main works package forming part of the FAC-1 Programme as described: 
 

• generally, in the FAC-1 Brief; or 
 

• in a Works Package Brief as part of a Works Package Procedure for a Works Package, 
 
in each case, as the context requires; 
 
Works Package Brief – the Project Brief in respect of the relevant Works Package issued by the Alliance 
Manager to an individual Alliance Member as part of the Works Package Procedure; 
 
Works Package Procedure – the procedure identified as such in the FAC-1 Agreement in the list of FAC-1 
Documents; 
 
Works Package Proposals – the Project Proposals in respect of a Works Package submitted by an Alliance 
Member to the Alliance Manager as part of a Works Package Procedure; 
 
Works Package Site – the site or location for a Works Package as specified in the FAC-1 Brief or as notified 
by the Client or the Alliance Manager to an Alliance Member in accordance with this FAC-1 Contract; 
 
Main Works Supporting Documents – the: 
 

• Main Works Amendments; 
 

• "Contract Data" (as defined in the Main Works Terms); and 
 

• "Scope" (as defined in the Main Works Terms), 
 
in each case, as identified in any Notice to Proceed to Stage 2 issued by the Client (or the Alliance Manager) 
in accordance with the Contract Terms (and incorporating any documents referred to therein); 
 
Main Works Terms – the Notice to Proceed to Stage 2, incorporating the published form of NEC4 Engineering 
and Construction Contract: Option A (June 2017 edition, as amended in January 2019 and October 2020) and 
incorporating the Main Works Amendments (as a Main Works Supporting Document) and the duly agreed and 
populated versions of the other Main Works Supporting Documents; 
 
Materials – all technical information, drawings, models, plans, specifications, schedules, digital models and 
databases (provided that the same do not contain any Personal Data) (including relating to BIM), costings, 
budgets, calculations, bill of quantities, estimates and valuations (except where the same relate to documents 
produced solely for an Alliance Member's own internal pricing purposes), photographs, brochures, reports, 
meeting notes, and any other materials, in any medium provided by or prepared on behalf of a Party (in each 
case as may be amended or replaced from time to time) in connection with the Works and/or Services, the 
FAC-1 Contract and/or the FAC-1 Programme; 
 
Model Adjudication Procedure – the procedure governing the work of an Adjudicator as may be stated in 
the FAC-1 Agreement and Part 2 of Appendix 4; 
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MSA Offence – an offence under the Modern Slavery Act 2015; 
 
Named Employee – has the meaning given to such term in Special Term 11.1; 
 
National Audit Office – the body of the same name as established under the National Audit Act 1983; 
 
NICs – national insurance contributions; 
 

 
 
Notice to Proceed to Stage 2 – a notice in substantially the form set as identified as such in the FAC-1 
Agreement in the list of FAC-1 Documents to which (amongst other things) the agreed form of Main Works 
Supporting Documents are annexed in connection with a specific Works Package following its issue in 
accordance with the Contract Terms; 
 
Objectives – the agreed objectives of the Alliance and the FAC-1 Programme and of the Alliance Members in 
respect of the Alliance and the FAC-1 Programme as identified in the FAC-1 Agreement; 
 
Occasion of Tax Non-Compliance – any tax return of an Alliance Member submitted to a Relevant Tax 
Authority on or after 1 October 2012 which, on or after 1 April 2013: 
 

• is found to be incorrect as a result of: 
 

• a Relevant Tax Authority successfully challenging the Alliance Member under the General Anti-
Abuse Rules or the Halifax Abuse Principle or under any rules or Applicable Law having 
equivalent or similar legal effect; and/or  

 

• the failure of an avoidance scheme which that Alliance Member was involved in, and which was, 
or should have been, notified to the Relevant Tax Authority under DOTAS or any equivalent or 
similar regime; and/or 

 

• gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction for tax related offences which 
is not spent at the FAC-1 Contract Commencement Date or to a civil penalty for fraud or evasion; 

 
Order – an order issued by the Alliance Manager in connection with any: 
 

• Pre-Construction Services in the form set out at Part 1 of Appendix 3; or 
 

• Pre-Construction Activities in the form referred to at Part 2 of Appendix 3, 
 
as the context requires, or in such other form appropriate to the nature of the Client's requirement and the 
terms which will govern the performance of the same (as stated in clause 7); 
 
Order Proposal – has the meaning given to such term in clause 7.2; 
 
Order Request – has the meaning given to such term in clause 7.1; 
 
Overheads – overhead levels set in accordance with the FAC-1 Prices (and which shall not be modified by 
the Alliance Member in connection with any later Works Package Procedure unless agreed in advance and in 
writing by the Alliance Manager); 
 
Parent Company Guarantee – a parent company guarantee in the form set out in the Performance Security 
Schedule; 
 
Party – a party who has signed the FAC-1 Agreement or a Joining Agreement in the capacity of an Additional 
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Alliance Member from time to time (and "Parties" shall mean each Party collectively);  
 
Pay Less Notice – a notice issued in accordance with and as defined in clause 8.7; 
 
Payment Notice – a notice specifying the amount that the Alliance Manager considers to be due in accordance 
with clause 8.4; 
 
PCR 2015 – the Public Contracts Regulations 2015; 
 
Performance Bond – a performance bond in the form set out in the Performance Security Schedule; 
 
Performance Security Schedule – the schedule identified as such in the FAC-1 Agreement in the list of FAC-
1 Documents; 
 
Period for Retention – the period identified as such in in the "Special Terms" section of the FAC-1 Agreement; 
 
Personal Data – has the meaning given to such term in the GDPR; 

Personal Data Breach – has the meaning given such term in the GDPR; 
 
Planning Conditions – any conditions relating to a Planning Consent as specified by the relevant Statutory 
Authority; 
 
Planning Consents – means any consents, approvals and/or permissions in relation to planning approval for 
a Works Package; 
 
Pre-Construction Activities – any early works that the Client instructs the Alliance Member to undertake 
pursuant to an Order in connection with an Allocated Works Package but prior to the date on which a Notice 
to Proceed to Stage 2 is executed by the Client and the Alliance Member in respect of that Allocated Works 
Package (if at all);  
 
Pre-Construction Services – any services that the Client instructs the Alliance Member to undertake pursuant 
to an Order in connection with an Allocated Works Package but prior to the date on which a Notice to Proceed 
to Stage 2 is executed by the Client and the Alliance Member in respect of that Allocated Works Package (if 
at all); 
 
Pricing Rules – means the rules identified as such in the FAC-1 Agreement in the list of FAC-1 Documents; 
 
Principal Contractor – has the meaning given to the term "principal contractor" in regulation 2(1) of the CDM 
Regulations; 
 
Principal Designer – has the meaning given to the term "principal designer" in regulation 2(1) of the CDM 
Regulations; 
 
Process – has the meaning given to such term under the Data Protection Laws (and "Processed" and 
"Processing" shall be construed accordingly); 
 
Processor – has the meaning given to such term in the GDPR; 
 
Processor Personnel – all directors, officers, employees, agents, consultants and contractors of the 
Processor and/or of any Sub-Processor engaged in performing the Processor's obligations under the FAC-1 
Contract; 
 
Profit – profit levels set in accordance with the FAC-1 Prices (and which shall not be modified by the Alliance 
Member in connection with any later Works Package Procedure unless agreed in advance and in writing by 
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the Alliance Manager); 
 
Programme Consultants – the parties identified as such in the "Special Terms" section of the FAC-1 
Agreement or as otherwise notified by the Client to the Alliance Members from time to time in writing; 
 
Programme Consultant Appointment – any appointment entered into by the Client with a Programme 
Consultant as notified by the Client to the Alliance Members from time to time in writing; 
 
Programme Focused – is the principle applied in the consideration of any decision, outcome, solution or 
resolution in relation to the FAC-1 Programme which facilitates or encourages objectively-assessable quality 
and performance outcomes and (as the FAC-1 Programme is publicly funded) with the intent to achieve 
Improved Value; 
 
Prohibited Materials – any material, good, equipment, product and/or plant (of any type and/or nature) which, 
in the context of its use or specification in connection with the Works and/or Services (whether alone or in 
combination with other materials, goods, products and/or plant): 
 

• poses a hazard to the health and safety of any person who may come into contact with the Works and/or 
Services (whether during the construction phase of a Works Package or otherwise);  

 

• either by itself or as a result of its use in a particular situation or in combination with other materials, 
goods, equipment, products and/or plant (of any type and/or nature), it would or is likely to have the 
effect of reducing the normal life expectancy of any other materials, goods, products and/or plant or 
structures in which it is incorporated or to which it is affixed; 

 

• poses a threat to the structural stability or performance or the physical integrity of any part of the Works 
and/or Services or any part or component of any materials, goods, equipment, products and/or plant 
forming part of the Works and/or Services; 

 

• has been prohibited for use in or otherwise does not comply with the publication "Good Practice in the 
Selection of Construction Materials" (published by the British Council for Offices) current at the time of 
use or specification; 

 

• does not conform with British or European Standards (where appropriate) or industry codes of practice 
(or where no such standard exists, does not conform with a British Board of Agrément Certificate); 

 

• is generally known in the construction industry to be deleterious, in the particular circumstances it is 
specified for use, to health and safety and/or durability of buildings or structures; and/or 

 

• is specifically prohibited by the FAC-1 Contract, the Early Works Terms and/or the Main Works Terms; 
 
Project Brief – the document describing the scope and nature of a specific Works Package, setting out the 
Client's technical, management and commercial requirements and expected outcomes in respect of that Works 
Package, including documents that will comprise or be referred to in any Notice to Proceed to Stage 2 in 
respect of that Works Package (such as any draft "Scope" and "Contract Data" (including any documentation 
referred to or annexed to the same), as each such term is defined in the Main Works Terms), all required 
quality standards and warranties, including all requirements in respect of insurances and securities, including 
all processes and procedures for management of communication, performance, quality, design. Supply Chain 
engagement, cost, payment, time, change, risk, health and safety and all other project management processes 
and procedures, including the required approach to building information modelling (as appropriate), and 
including all requirements in respect of sustainability, operation and engagement with Stakeholders and Users; 
 
Project Proposals – the proposed Agreed Works Package Prices and other proposals in respect of a specific 
Works Package submitted by an Alliance Member as part of a Works Package Procedure in response to the 
Works Package Brief; 
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Protective Measures – all appropriate technical and organisational measures ensuring confidentiality, 
integrity, availability and resilience of systems and services, ensuring that availability of and access to Personal 
Data can be restored in a timely manner after an incident, and regularly assessing and evaluating the 
effectiveness of such measures adopted by it, including those outlined in the Data Protection Schedule; 
 
Provide the Works – has the meaning given to such term in the: 
 

• Early Works Terms in respect of any Pre-Construction Activities that are the subject of an Order; or 
 

• Main Works Terms in respect of any Works Package that is the subject of the Notice to Proceed to Stage 
2 that has been issued to and executed by the Client and the Alliance Member in accordance with the 
Contract Terms, 

 
as the context requires; 
 

 
 

 
 
Reallocation Event –  
 
Relevant Policies – the policies identified as such in the FAC-1 Agreement; 
 
Relevant Requirements – all Applicable Laws relating to fraud, anti-bribery and anti-corruption, including (but 
not limited to) the Bribery Act 2010 and section 117 of the Local Government Act 1972; 
 
Relevant Tax Authority – Her Majesty’s Revenue and Customs or, if applicable, a tax authority in the 
jurisdiction in which an Alliance Member is established; 
 
Relevant Terms – has the meaning given to such term at clause 18.2.6; 
 
Relevant Works and/or Services – has the meaning given to such term at clause 5.10; 
 
Request for Information – any request for information under the FOIA or the Environmental Information 
Regulations; 
 
Risk Management – a structured approach to ensure that risks are identified at the earliest opportunity, that 
their potential impacts are allowed for and that by agreed actions such risks and/or their impacts are eliminated, 
reduced, insured, shared or apportioned; 
 
Risk Register – the risk register set out Schedule 3 to the FAC-1 Agreement and updated in accordance with 
clause 9.4, describing recognised risks and agreed Risk Management actions in relation to the FAC-1 
Programme and Alliance Activities; 
 
Schedule – a schedule identified as such in the FAC-1 Agreement; 
 
Security Aspects Letter – the document identified as such in the "Special Terms" section of the FAC-1 
Agreement; 
 
Security Measures –  
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SSCBA – the Social Security Contributions and Benefits Act 1992; 
 
Stage – each of: 
 

• Stage 1; and 
 

• Stage 2, 
 
with "Stages" being construed accordingly; 
 
Stage 1 – the phase of the FAC-1 Programme identified as such in the FAC-1 Agreement in the "General" 
section of the FAC-1 Agreement; 
 
Stage 1 Services – the services identified as such in the "Contract Terms" section of the FAC-1 Agreement; 
 
Stage 2 – the phase of the FAC-1 Programme identified as such in the FAC-1 Agreement in the "General" 
section of the FAC-1 Agreement; 
 
Stakeholders – any one or more organisations or groups of individuals, as stated in the FAC-1 Agreement by 
reference to clause 1.14, who are not Alliance Members and who have an interest relating to the FAC-1 
Programme; 
 
Standard of Care – all of the reasonable skill, care, diligence and prudence to be expected of an appropriately 
qualified, skilled, competent and experienced professional designer that is experienced in the carrying out of 
such activities for projects of a similar size, scope, value, character and complexity to the FAC-1 Programme 
and the Works Packages that are the subject of the same (including any Works Package that is the subject of 
an Order and/or a Notice to Proceed to Stage 2 as between the Client and an Alliance Member); 
 
Statutory Agreement – each and every agreement with a Statutory Authority, including any agreement(s) 
pursuant to section 38 and/or section 278 of the Highways Act 1980 and/or pursuant to section 104 of the 
Water Industry Act 1991 and/or pursuant to section 106 of the Town and Country Planning Act 1990 and/or 
section III of the Local Government Act 1972; 
 
Statutory Authority – includes (without limitation) any: 
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• authority or other agency empowered by Applicable Law, including planning authorities, local authorities, 
the Environment Agency, police, fire, health and safety agencies; 

 

• national or local government or governmental department or legislative minister or commission, board, 
body, bureau, agency (whether state or supranational or a national park); 

 

• Court or other judicial or administrative body (be it central or local); and/or 
 

• statutory undertaker and utility providers (to the extent that such utility provider is required to and/or is 
engaged by a Party to perform any Works and/or Services in connection with the FAC-1 Programme 
(including in connection with Works Packages)), 

 
having jurisdiction over any part of the FAC-1 Programme, any Works and/or Services forming part of the FAC-
1 Programme (including any Works Package) and/or any Works Package Site, the Parties and/or performance 
of any other obligations of the Parties under the FAC-1 Contract, with "statutory body" or "utility" being 
construed accordingly (as the context permits); 
 
Subconsultant Collateral Warranty – a document substantially the same as the template form of such 
document as referred to in the FAC-1 Agreement in the list of FAC-1 Documents; 
 
Subconsultant Third Party Rights Schedule – the schedule identified as such in the FAC-1 Agreement; 
 
Subcontractor – any person or organisation of any type that is appointed by one (1) or more Alliance Members 
in connection with the FAC-1 Programme generally and/or a Works Package specifically (including in relation 
to any Pre-Construction Services and/or Pre-Construction Activities that are the subject of an Order in 
connection with such Works Package), including any consultant, supplier, manufacturer and member of the 
Supply Chain; 
 
Subcontractor Collateral Warranty – a document substantially the same as the template form of such 
document as referred to in the FAC-1 Agreement in the list of FAC-1 Documents; 
 
Subcontractor Third Party Rights Schedule – the schedule identified as such in the FAC-1 Agreement in 
the list of FAC-1 Documents; 
 
Sub-Processor – any third party appointed to Process any Personal Data on behalf of a Processor in 
connection with the FAC-1 Contract; 
 
Success Measures – the success measures in respect of achievement of the Objectives and the performance 
of the Alliance Members as set out Part 2 of Schedule 1 to the FAC-1 Agreement; 
 
Supply Chain – any party or parties providing to one (1) or more Alliance Members works or services or 
supplies of goods, materials or equipment; 
 
Supply Chain Collaboration – any activities agreed to be performed by Alliance Members under clause 6.3 
in order to achieve Improved Value through more consistent, longer term, larger scale Supply Chain Contracts 
and through other improved Supply Chain commitments and working practices; 
 
Supply Chain Contract – a contract entered into between an Alliance Member and any of its Supply Chain 
(and, as the context requires, the Client); 
 
Subsubcontractor Collateral Warranty – a document substantially the same as the template form of such 
document as referred to in the FAC-1 Agreement in the list of FAC-1 Documents; 
 
Subsubcontractor Third Party Rights Schedule – the schedule identified as such in the FAC-1 Agreement 
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in the list of FAC-1 Documents; 
 
Sustainability – measures intended to, without limitation, reduce carbon emissions, to reduce use of energy 
and/or natural or manmade resources, to improve waste management, to improvement employment and 
training opportunities and otherwise to protect or improve the condition of the Environment or the wellbeing of 
people (and "sustainability" shall be construed accordingly);  
 
Template Main Works Contract Data – the document identified as such in the FAC-1 Agreement in the list 
of FAC-1 Documents; 
 
Template Early Works Supporting Documents – the documents identified as such in the FAC-1 Agreement 
in the list of FAC-1 Documents; 
 
Termination Date – has the meaning given to such term in clause 14.8.1; 
 
Termination Payment Notice – has the meaning given to such term in clause 14.8.3; 
 
Termination Sum – has the meaning given to such term in clause 14.8.3; 
 
Third Party Rights – means third party rights granted in favour of a party pursuant to and in accordance with: 
 

• the Contractor Third Party Rights Schedule; 
 

• the Subcontractor Third Party Rights Schedule; 
 

• the Subsubcontractor Third Party Rights Schedule; and/or 
 

• the Consultant Third Party Rights Schedule, 
 
as the context requires; 
 
Timetable – the timetable identified as such in the FAC-1 Agreement and updated in accordance with clause 
2.6 stating agreed deadlines, gateways and milestones in respect of the FAC-1 Programme, achievement of 
the Objectives and the timescales for Alliance Activities (and any other requirements notified by the Alliance 
Manager to the Alliance Members from time to time in writing); 
 
User – any person or party with an interest in a Works Package; 
 
Valid Invoice – an invoice in the form identified as such in the "Contract Terms" section of the FAC-1 
Agreement; 
 
Valid Cyber Essentials Certificate – a current Cyber Essentials Scheme certificate held by an Alliance 
Member, or held within an Alliance Member's parent company organisation, that has been issued by an 
approved accreditation body; 
 
Valid Cyber Essentials Plus Certificate – a current Cyber Essentials Scheme "Plus" certificate held by an 
Alliance Member, or held within an Alliance Member's parent company organisation, that has been issued by 
an approved accreditation body;  
 
VAT – value added tax as referred to in the Value Added Tax Act 1994 or any tax of a similar nature that may 
be substituted for or levied in addition to it; 
 
Vesting Agreement – a vesting agreement in the form set out in the Performance Security Schedule; 
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Working Day – any day other than a Saturday or Sunday, Christmas Day or Good Friday or any other day 
which is a bank holiday in England and Wales under the Banking and Financial Dealings Act 1971; and 
 
Works and/or Services – any works and/or services provided by or on behalf by an Alliance Member: 
 

• under the FAC-1 Contract; 
 

• under the Early Works Terms where an Order in respect of any Pre-Construction Activities has been 
executed by the Client and an Alliance Member in connection with a specific Works Package; and/or 

 

• under the Main Works Terms where a Notice to Proceed to Stage 2 in respect of the design and 
construction of a Works Package has been executed by the Client and an Alliance Member in connection 
with a specific Works Package, 

 
in each case, as the context requires. 
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APPENDIX 2 
 

FORM OF JOINING AGREEMENT  
(see clauses 1.15 and 14.6) 

 
The JOINING AGREEMENT is made on the                                                  202[1] 

IN RELATION TO [INSERT DETAILS] (the FAC-1 Programme) 
 
BETWEEN [INSERT DETAILS] (the Additional Alliance Member), the Client and the other Alliance Member 
named below in accordance with and subject to the Contract Terms forming part of a contract dated [INSERT 
DETAILS] between the Client, the Alliance Member and others (the Contract) (reference number [INSERT 
DETAILS]) in relation to the FAC-1 Programme. 
 
WHO AGREE that words and expressions in this Joining Agreement shall have the same meanings as in the 
FAC-1 Contract, and that with effect from [INSERT DETAILS] the Additional Alliance Member shall be a party 
to the FAC-1 Contract and that the Additional Alliance Member's role, expertise and responsibilities, its Core 
Group member, its agreed insurances and any additional and amended FAC-1 Documents shall be as follows: 
 
1. The role, expertise and responsibilities of the Additional Alliance Member are: 
 

[INSERT DETAILS] 
 
2. The Core Group member nominated by Additional Alliance Member is: 
 

[INSERT DETAILS] 
 
3. The insurances of Additional Alliance Member are: 
 

[INSERT DETAILS] 
 

4. The additional and amended Contract Terms and other FAC-1 Documents are: 
 

[INSERT DETAILS] 
 

5. The provisions of the FAC-1 Contract that do and do not apply to the appointment of the Additional 
Alliance Member under the FAC-1 Contract are as follows: 

 
[TO BE REVIEWED ON A CASE-BY-CASE BASIS FOLLOWING AN ASSESSMENT BY THE CLIENT 
OF THE INTENDED ROLES AND RESPONSIBILITIES OF THE ADDITIONAL ALLIANCE MEMBER.] 
 

 
[Executed by the Client, the Additional Alliance Member and all other Alliance Members] 
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APPENDIX 3 
 

FORM OF ORDER 
(see clause 7) 

 
PART 1 – PRE-CONSTRUCTION SERVICES 

 
The Client and the other Alliance Member named below in accordance with and subject to the Contract 
Terms forming part of a contract dated [INSERT DETAILS] between the Client, the Alliance Member and others 
(the Contract) (reference number [INSERT DETAILS]) in relation to the FAC-1 Programme. 
 
AGREE under this Order that: 
 
1. Words and expressions used in this Order shall have the same meanings as in the Contract and the 

Contract Terms. 
 
2. The Alliance Member shall undertake the following Pre-Construction Services: 
 

[INSERT DETAILS] 
 
3. The dates for completion of those Pre-Construction Services are: 
 

[INSERT DETAILS] 
 
4. The Client shall pay the Alliance Member the following amounts for those Pre-Construction Services in 

accordance with the Contract Terms. 
 

[INSERT DETAILS] 
 
5. [Optional but only for use where the Order concerns Pre-Construction Services.  Delete if not used.] If 

a Notice to Proceed to Stage 2 is issued to and executed the Alliance Member in connection with the 
Works Package allocated to it pursuant to the Contract Terms, then the Pre-Construction Services shall 
be treated as part of the duties and obligations of the Alliance Member in respect of such Works Package 
as from the effective date of the Notice to Proceed to Stage 2 and shall be governed by the Main Contract 
Terms referred to thein. 

 
6. [Other terms as required] 
 

[INSERT DETAILS] 
 

Signed for and on behalf of Signed for and on behalf of 

(Client) (Alliance Member) 

by  by  

Dated Dated 
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PART 2 – PRE-CONSTRUCTION ACTIVITIES 
 

The form of Order in respect of any Pre-Construction Activities shall be the "Early Works Order" as identified 
and referred to in the FAC-1 Agreement in the list of FAC-1 Documents.
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APPENDIX 4 
 

PART 1 
 

CONCILIATION 
(see clause 15.2) 

 
1. The "Conciliator" shall mean the individual named in or pursuant to the FAC-1 Agreement or otherwise 

an individual to be agreed between the Client and/or the relevant Alliance Members seeking conciliation 
within ten (10) Working Days after one has given the other(s) a written request to agree the appointment 
of a Conciliator. 

 
2. If, at any time before reference of a dispute to litigation in accordance with the Contract Terms, the Client 

and/or relevant Alliance Members in dispute agree to conciliation in respect of that dispute, they shall 
apply jointly to the Conciliator who shall conduct the conciliation in accordance with the "Conciliation 
Procedure" stated in the FAC-1 Agreement current at the date of the relevant application. 

 
3. Any written agreement signed by the Client and/or the relevant Alliance Members in dispute, which 

records the terms of any settlement reached during the conciliation, shall be final and binding and they 
shall comply with that settlement in accordance with its terms. If any of them fails to do so, then the 
other(s) shall be entitled to take legal proceedings to secure such compliance. 

  
PART 2 

 
ADJUDICATION 
(see clause 15.3) 

 
1. The "Adjudicator" shall mean the individual named in or pursuant to the FAC-1 Agreement or otherwise 

an individual to be appointed in accordance with the model adjudication procedure stated in the FAC-1 
Agreement and current at the date of the relevant notice of adjudication (the "Model Adjudication 
Procedure") and the following provisions shall override the Model Adjudication Procedure in the event 
of any conflict. 

 
2. The Client and any Alliance Member has the right to refer a dispute for adjudication by giving notice at 

any time of its intention to do so. The notice shall be given and the adjudication shall be conducted 
under the Model Adjudication Procedure. 

 
3. The Adjudicator shall be appointed and the dispute referred to him or her within seven (7) days following 

the giving of a notice by the Client or relevant Alliance Member (each referred to below as a "party" and 
together the "parties") under paragraph 2 above. 

 
4. The Adjudicator shall reach their decision within twenty-eight (28) days following the date of referral, or 

any longer period agreed by the relevant parties in dispute after the dispute has been referred. The 
Adjudicator may extend the period of twenty-eight (28) days by up to fourteen (14) days with the consent 
of the party who referred the dispute. 

 
5. The Adjudicator shall act impartially and may take the initiative in ascertaining the facts and the law. 
 
6. The Adjudicator may correct its decision so as to remove a clerical or typographical error arising by 

accident or omission within five (5) days following the date of communicating its decision to the parties 
in dispute. 

 
7. The Adjudicator's decision shall be binding until the dispute is finally determined by legal proceedings 

or by agreement. 
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8. The Adjudicator shall be required to give reasons for its decision. 
 
9. Without prejudice to their rights under the Contract Terms, the Client and the relevant Alliance Members 

(as the context requires) in dispute shall comply with any decision of the Adjudicator. If any of them fails 
to do so, then the other(s) shall be entitled to take legal proceedings to secure such compliance pending 
final determination of the difference or dispute. 
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	MoJ - AHDP - Contract - Early Works Terms (NEC4 ECSC) (Engrossment Version) (Draft) 2022 03 07.pdf
	1. The Client will pay to the Contractor the amount due and carry out its duties in accordance with the Early Works Terms.
	2. The Contractor will Provide the Works and comply with its other obligations in connection with the works in accordance with the Early Works Terms (and for an amount to be determined in accordance with the Early Works Terms).
	3. The Early Works Terms comprise:
	3.1 this document entitled "Early Works Order" (and referred to herein as the Order);
	3.2 [(in the context of all matters relating to the security of and/or access to the Site only) the 4.20 Meeting Minutes;]
	3.3 the "conditions of contract" of (and as such term is defined in) the standard form of NEC4 Engineering and Construction Short Contract (June 2017 Edition, amended January 2019 and October 2020) (with such "conditions of contract" deemed to be inco...
	3.4 the Early Works Amendments (which shall be deemed to be incorporated into the Early Works Terms by reference and shall be subject to any agreed modifications to the same as expressly stated in the Client's Contract Data only);
	3.5 the Contract Terms (incorporating the Special Terms and subject always to clause 12.1);
	3.6 Schedule 1: Contract Data (and the Early Works Amendments referred to therein);
	3.7 Schedule 1 – Appendix 1: Scope;
	3.8 Schedule 1 – Appendix 2: Site Information;
	3.9 Schedule 1 – Appendix 3: Price List;
	3.10 the Collateral Warranties & Third Party Rights Schedule;
	3.11 the Vesting Agreement;
	3.12 the Data Protection Schedule; and
	3.13 any and all other documents annexed to and/or referred to in the Contract Data,

	4. If there is any error, mistake, inaccuracy, inadequacy, ambiguity, inconsistency, omission, discrepancy and/or conflict in or between the documents which comprise the Early Works Terms (or that are referred to herein and/or are incorporated into th...
	4.1 this Order;
	4.2 the "conditions of contract" (as modified by the Early Works Amendments and any further modifications to the same as expressly stated in the Client's Contract Data);
	4.3 the Special Terms;
	4.4 the Contract Terms (excluding the Special Terms);
	4.5 the Client's Contract Data (forming part of the Contract Data referred to above);
	4.6 the Contractor's Contract Data (forming part of the Contract Data referred to above); and
	4.7 all other documents annexed to or referred to in the above in the sequence stated.
	a) the "conditions of contract" and the Early Works Amendments, the Early Works Amendments shall take precedence; and
	b) the content of the Client's Contract Data (including any annexures to and/or documents referred to in the same) and the content of Contractor's Contract Data, the Client's Contract Data takes priority over the relevant part(s) of the Contractor's C...


	5. No party other than the Parties shall have any rights under the Contracts (Rights of Third Parties) Act 1999 to enforce any of the Early Works Terms save for any Beneficiary only to the extent required to give full force and effect to a Contractor ...
	6. The Parties acknowledge and agree that this Order may be executed:
	6.1 in any number of counterparts and by the Parties to it on separate counterparts, each of which when so executed and delivered is an original, and all counterparts together constitute one and the same instrument; and
	6.2 by electronic signature, which shall be considered as an original signature for all intents and purposes and shall have the same force and effect as an original signature (with "electronic signature" in this context including, without limitation, ...

	7. Pursuant to and in accordance with the FAC-1 Contract, this Order and the Early Works Terms shall be governed by and construed in accordance with the laws of England and Wales and the Parties hereby irrevocably submit to the non-exclusive jurisdict...
	SCHEDULE 1
	(OF THE ORDER)
	CONTRACT DATA
	[TO BE INSERTED IN THE FINAL VERSION OF EACH ORDER, BASED UPON PART 2 OF THIS SCHEDULE, ALONG WITH ALL APPENDICES INCLUDED AS PART OF THE CONTRACT DATA DOCUMENT.]


	MoJ - AHDP - Contract - Main Works Terms (NEC4 ECC Option A) (Engrossment Version) (Draft) 2022 03 07.pdf
	1. The Client will pay to the Contractor the amount due and carry out its duties in accordance with the Main Works Terms.
	2. The Contractor will Provide the Works and comply with its other obligations in connection with the Works Package in accordance with the Main Works Terms (and for an amount to be determined in accordance with the Main Works Terms).
	3. The Main Works Terms comprise:
	3.1 this Notice to Proceed to Stage 2;
	3.2 [(in the context of all matters relating to the security of and/or access to the Site only) the 4.20 Meeting Minutes;]
	3.3 the "conditions of contract" of (and as such term is defined in) the standard form of NEC4 Engineering and Construction Contract (June 2017 Edition, amended January 2019 and October 2020) incorporating Option A – Priced contract with activity sche...
	3.4 the Main Works Amendments (which shall be deemed to be incorporated into the Main Works Terms by reference and shall be subject to any agreed modifications to the same as expressly stated in Contract Data: Part One only);
	3.5 the Contract Terms (incorporating the Special Terms and subject always to clause 12.1);
	3.6 Schedule 1: Contract Data (and the Main Works Amendments referred to therein);
	3.7 Schedule 1 – Appendix 1: Scope;
	3.8 Schedule 1 – Appendix 2: Site Information;
	3.9 the Collateral Warranties & Third Party Rights Schedule;
	3.10 the Parent Company Guarantee;
	3.11 [the Performance Bond];
	3.12 the Vesting Agreement;
	3.13 the Data Protection Schedule; and
	3.14 any and all other documents annexed to and/or referred to in the Contract Data,

	4. If there is any error, mistake, inaccuracy, inadequacy, ambiguity, inconsistency, omission, discrepancy and/or conflict in or between the documents which are part of the Main Works Terms (or that are referred to herein and/or are incorporated into ...
	4.1 this Notice to Proceed to Stage 2;
	4.2 the "conditions of contract" (as modified by the Main Works Amendments and any further modifications to the same as expressly stated in Contract Data: Part One);
	4.3 the Special Terms;
	4.4 the Contract Terms (excluding the Special Terms);
	4.5 Contract Data: Part One (forming part of the Contract Data referred to above);
	4.6 Contract Data: Part Two (forming part of the Contract Data referred to above); and
	4.7 all other documents annexed to or referred to in the above in the sequence stated.
	(a) the "conditions of contract" and the Main Works Amendments, the Main Works Amendments shall take precedence; and
	(b) the content of Contract Data: Part One (including any annexures to and/or documents referred to in the same) and the content of Contract Data: Part Two, Contract Data: Part One takes priority over the relevant part(s) of Contract Data: Part Two.


	5. Where the Contractor has performed any Pre-Construction Services and/or any Pre-Construction Activities pursuant to and in accordance with the FAC-1 Contract for the Client in connection with the works before the Effective Date, such works and/or s...
	6. The Parties acknowledge and agree that this Notice to Proceed to Stage 2 may be executed:
	6.1 in any number of counterparts and by the Parties to it on separate counterparts, each of which when so executed and delivered is an original, and all counterparts together constitute one and the same instrument; and
	6.2 by electronic signature, which shall be considered as an original signature for all intents and purposes and shall have the same force and effect as an original signature (with "electronic signature" in this context including, without limitation, ...

	7. Pursuant to and in accordance with the FAC-1 Contract, this Notice to Proceed to Stage 2 and the Main Works Terms shall be governed by and construed in accordance with the laws of England and Wales and the Parties hereby irrevocably submit to the n...
	SCHEDULE 1
	CONTRACT DATA
	[TO BE INSERTED IN THE FINAL VERSION OF EACH NOTICE TO PROCEED TO STAGE 2, BASED UPON PART 2 OF THIS SCHEDULE IN THE FAC-1 CONTRACT, ALONG WITH ALL APPENDICES INCLUDED AS PART OF THE CONTRACT DATA DOCUMENT.]
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