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ANNEX K CDRs

	Document
	Comment

	1.      Integrated Support Plan [2.1]
	See Contract Schedule, Annex B

	a.      Master Schedule & Milestones
	See Contract Schedule, Annex B

	2.      ILS Progress Report [2.3.1]
	Post CA required

	3.      Training Plan [4.8]
	See Contract Schedule, Annex B

	4.      Packaging, Handling, Storage and Transportation (PHS&T)
          Plan [4.10]
	See Contract Schedule, Annex B

	5.      Disposal Plan [4.11]
	See Contract Schedule, Annex B

	6.      Material Safety Data Sheets (MSDS) [DEFORM 68]
	Prior to delivery of spares

	7.      Obsolescence Management Plan [4.15]
	See Contract Schedule, Annex B

	8.      GPA Plan [4.14]
	See Annex D 

	9.      ILS Associated Meetings [2.3.2]
	Post CA required

	10.    Quality Assurance Plan
	Duplication, See CDR39

	11.    Risk Management Plan
	See Risk & Opportunity Management Plan, CDR37

	12.    Configuration and Change Management Plan [8.9]
	See Contract Schedule, Annex B

	13.    Supportability Case [2.9.1]
	See Contract Schedule, Annex B

	14.    Supportability Case Reports [2.9.2]
	Post CA required

	15.    Support Analysis (SA) Plan [3.1]
	See Contract Schedule, Annex B

	16.    Reliability Centred Maintenance (RCM) Plan [3.6]
	Included in R&M Plan, CDR 20

	17.    Reliability Centred Maintenance (RCM) Reports
	Required Post CA as per RCM Plan

	18.    Level Of Repair Analysis (LORA) Plan [3.7]
	Included in R&M Plan, CDR 20

	19.    Level Of Repair Analysis (LORA) Reports
	Required Post CA as per LORA Plan CDR18

	20.    Reliability and Maintainability (R&M) Plan [4.2.1]
	See Contract Schedule, Annex B

	21.    Reliability and Maintainability (R&M) Case Report
	See Contract Schedule, Annex B

	22.    Maintenance Plan [4.3]
	Included in R&M Plan CDR20

	23.    Ease of Maintenance Asses. Plan
	Included in CDR22

	24.    Failure Modes Effects Criticality Analysis (FMECA)  Plan [3.5]
	Included in R&M Case, CDR20

	25.    FMECA Report
	Not a contract deliverable

	26.    Logistics Test and Evaluation Plan (Log Demo) [5.2]
	See Contract Schedule, Annex B

	27.    Logistic Info. Management Plan
	Not a contract deliverable

	28.    Supply Support Plan & Schedule [4.4.2]
	See Contract Schedule, Annex B

	29.    Initial Provisioning List
	Not a contract deliverable

	30.    Initial Provisioning Ranging & Scaling
	Not a contract deliverable

	31.    Facilities and Infrastructure Plan (F&I Plan)  [4.6]
	Submitted in Tender response

	32.    HFI [1.12]
	See Contract Schedule, Annex B

	33.    Technical Documentation Management Plan [4.9]
	See Contract Schedule, Annex B

	34.    Software Support Plan [4.13]
	See Contract Schedule, Annex B

	35.    System Engineering Mgt. Plan
	Not a contract deliverable

	36.    Project Management and Implementation Plan (PM&IP) [1.2.1]
	See Contract Schedule, Annex B

	37.    Risk & Opportunity Management Plan [1.5]
	See Contract Schedule, Annex B

	38.    Risk Register [1.6.1]
	See Contract Schedule, Annex B

	39.    Quality Assurance Plan (QAP) [1.7]
	See Contract Schedule, Annex B

	40.    Safety and Environmental Management Plan (S&EMP) [9.6]
	See Contract Schedule, Annex B

	41.    Safety & Environmental Case Report [1.10]
	See Contract Schedule, Annex B

	42.    Schedule Risk Analysis (SRA) [1.6.2]
	Submitted in Tender Response

	43.    V&V Requirements Matrix
	Not a contract deliverable

	44.    Legislation Compliance Matrix [9.1]
	See Contract Schedule, Annex B

	45.    Maintenance Schedules, Drawings and Documentation 
         for AESP [4.9]
	See Contract Schedule, Annex B, See CDR33

	46.    Security Management Plan [1.14]
	See Contract Schedule, Annex B

	47.    15T SV to EPLS Mk3 Conversion Manual
	See Contract Schedule, Annex B
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