

Kidlington Parish Council

Main Tender Document

Provision to improve existing Play Facilities at: Orchard Recreational Ground

To be submitted no later than 15th April 2022.

Late submissions will be disregarded.

All Rights Reserved©. Document is owned by Sports and Play Consulting Limited Page 1 of 19

This document is owned by Sports and Play Consulting Limited and is not to be shared publicly, or any of the content copied or used for commercial purposes, without the explicit consent of the owner.

RESPONSIBLE PARTIES

The Employer

Kidlington Parish Council

Procurement Contact

Sports and Play Consulting Limited

TABLE OF CONTENTS

1. General Requirements	4
1.1 Overview	4
1.2 Budget and Costings	5
1.3 Non-Consideration of a Tender Response	6
2. Contract Conditions	6
2.1 Works and Standards	6
2.2 Purchase Order and Contract Agreement	7
2.3 Insurance	7
2.4 Contractor Documentation	8
3. Scope of Works	8
3.1 Objectives for The Main Recreation Ground	8
3.2 Specifications	10
4. Timetable for Project	12
5. Scoring Criteria	12
5.1 Scoring Table	12
5.2 Scoring Matrix	13



6	. Procurement Process	. 14
	6.1 Type of Procedure	.15
	6.2 Site Meeting with Interested Parties	. 15
	6.3 Questions and Clarification	.15
	6.4 Notice of Intent to Bid	. 15
	6.5 Short Listing of preferred submissions	. 16
	6.6 Consultation or Public Engagement	. 16
	6.7 Revisions and Negotiation	. 17
	6.8 Decision and Award of Contract	. 17
	6.9 Supplier Responses	. 17
7	. Named Contact and Consultant for Project	.18
8	. Supplier Submission Checklist and Instructions	. 18
	8.1 The Supplier Checklist	. 18
	8.2 Design and Tender Instructions	. 18
	8 3 Submission Instructions	19



1. General Requirements

1.1 Overview

Kidlington Parish Council (The Employer) is seeking a suitably qualified company to design and install new Playground Equipment and Safety Surfacing at Orchard Recreation Ground. This includes the removal and replacement of the existing equipment and provision of a new design that caters for children between 0-12 years of age, is accessible and practical in terms of surfacing, seating and unique to the site in terms of the play experience children available.

The site address is: Off Evans Lane, Kidlington, OX5 2HX.



Access to Site: Over Field via maintenance gate off Evans Lane, or off Field Close (Bollard would need removing and reinstating with Councils permission at Pre Start).



The above Google Map shows the playground with the Green boundary as a slightly amended footprint, with the existing fencing to be extended closer to the pathway (allowing a gap to the existing pathway for potential widening). The existing Red bow top fencing will remain (council to paint green), however additional panels added to each of the sides, a new maintenance and pedestrian gate added, along with a connecting path into the playground.

1.2 Budget and Costings

- ➤ The council has set aside a maximum budget of £100,000.00 (Ex VAT). Submissions should utilise the full allocated budget, however, not exceed it.
- ➤ Following the receipt of tenders and a preferred contractor being awarded the project any changes made to the final budget as variations or revisions, will fall within the permissible range. (Reg 72 Public Procurement Regulations 2015)
- ➤ All pricing should be <u>exclusive</u> of VAT and in GBP (£).
- > Pricing to be valid for 90 days from the due date of the response.
- ➤ Prices will be fixed and firm for the duration of the contract.

All Rights Reserved©. Document is owned by Sports and Play Consulting Limited Page **5** of **19**



➤ The rectification period will be 12 Months from installation with a 2.5% retention amount held over until the end of this duration and only paid if there are no outstanding or remedial works required.

1.3 Non-Consideration of a Tender Response

The council has the right to refuse any or all submissions without tenderers being able to claim any compensation. All costs associated with the tender process and submission are the responsibility of the suppliers that have decided to participate.

The council may refuse a tender response if there has been any attempt to vary or alter the details within the document or the tenderer not able to provide all the information required by the council to make a full evaluation.

Any offence or inappropriate actions by the supplier, including an offence under the Prevention of Corruption Act may result in disqualification. Anything other than *appropriate* contact made to the named consultant within this document for the purposes of clarifying the requirements or raising any questions pertaining to the tender may be considered a breach in the procurement process.

2. Contract Conditions

2.1 Works and Standards

The work is for the design, supply and installation of appropriate groundworks, surfacing, equipment and associated works which should comply with the appropriate British or European Standards, mainly BS EN 1177 and BS EN 1176.

If there is evidence that the work does not conform to the required standard and as a result the materials or workmanship are substandard, All Rights Reserved©. Document is owned by Sports and Play Consulting Limited



unsafe or require replacement or repair, this will be completed at the cost of the Contractor.

The contractor must follow the 2015 CDM regulations and will have the skills, knowledge and experience, and, if they are an organisation, the organisational capability, necessary to fulfil the role that they are appointed to undertake, in a manner that secures the health and safety of any person affected by the project.

2.2 Purchase Order and Contract Agreement

The successful contractor will enter into an agreement by way of a Purchase Order with Kidlington Parish Council. In addition, a *Building Contract* (Appendix 3) with agreed terms and conditions will be provided for both the Employer and the Contractor to jointly authorise, the agreement will not be final until both parties have signed this contract.

The contract will refer to all documents received during the tender process which form the total understanding and obligations of what has been agreed the Contractor will supply the Employer.

2.3 Insurance

The **successful** contractor must be able to provide evidence of:

➤ Public Liability Insurance of no less than: £10 Million

➤ Product Liability Insurance of no less than: £5 Million

➤ Employers Liability Insurance of no less than: £5 Million

➤ Professional Indemnity Insurance of no less than: £1 Million

➤ Contractors (All Works) Insurance of no less than: £1 Million



2.4 Contractor Documentation

The selected contractor will commit to periodic meetings on site during construction between agreed parties from both The Employer (and named Consultant) and The Contractor, until work is completed and handed over. The timing of these site visits will be agreed before work commences, and The Contractor will provide in advance of any construction the following:

- ➤ A Programme of Works with a commencement and completion date
- > A Risk Assessment and Method Statement
- ➤ An Organisational Chart outlining escalation contacts that are available to remedy any issues that arise during construction

3. Scope of Works

3.1 Objectives for Orchard Park Playground

The current playground is outdated with limited opportunities to challenge and interest children, while also lacking any flow and practicality.

The vision is to completely re-design the area, not only to replace the existing items with new equipment however offer something unique to the users compared to the other larger play sites at Exeter Hall and Ron Groves playgrounds.

Surfacing can be a combination of Bonded Mulch and Wetpour (high wear areas) and where possible should connect the new equipment with a continuous link to improve access and minimise maintenance in terms of mowing areas, however the extended area can be left as turf to focus the budget on the equipment.



A pathway should be added within the design to further enhance the accessibility from the existing pathway through the pedestrian gate, particularly to the proposed benches at the front of the site.

Materials of the equipment can be a combination of *Steel, HPL and Wood,* however any wood should have characteristics that will reduce any rot, splitting and general maintenance – such as *Steel Feet, Engineered Wood* with *Laminate, Robinia* or similar.





All Rights Reserved©. Document is owned by Sports and Play Consulting Limited Page **9** of **19**





Light Blue: suggested new fencing location

Dark Blue: suggested new pathway into the site

Existing Bin: Relocate to the front of site next to pedestrian gate

3.2 Specifications

Please note that the details provided below are only a guide to assist suppliers with the desired design outcome. Technical specifications and the design will ultimately be up to the supplier's advice and where possible, scoring will reflect this based on the responses to 5.1.1 and 5.1.2.

Item	Requirement
Suggested	Junior Swings.
Equipment	Toddler Swings (possibly with Parent Toddler seat).
	Basket Swing.
	Multi Play Unit for Juniors.
	Multi Play Unit for Toddlers.
	Dynamic Equipment (spinning/rotating)
	Any other items unique to the site
Focus Age Range	0-12 Years



Maximum Height	4.0 Metres
Refurbishment	None
Primary Material	Steel and Wood (Rope and HDPE/HDPL as secondary)
Safety Surfacing	Bonded Mulch (Supplier to advise product type/brand, colour chart and if known, the company installing the surface). Consideration of using wetpour under high wear areas (blue or green wetpour), bordered by the Bonded Mulch. Surfacing or pathway material should link all the equipment in an organic and practical way where possible. However, it should not be an entire pad across the whole area to maximise the budget for play equipment, leaving areas of turf near the front of site where the proposed benches will be located or possibly low-level items such as a trail. Different colour mixes can be used to stimulate play and improve the overall aesthetics and design. (Preferably ones that do not fade)
Base Works	Existing wetpour can be used as a base at the supplier's discretion so long as it does not affect any warrantees or long-term integrity and stability to the surface. Any other areas should have a new subbase of 100mm MOT Stone.
Edging	None unless required for Wetpour and Pathway.
Removals and Disposal	All Play Equipment. Spoil and waste to be removed off site. Bin and Fencing to remain.
Pathways	Supplier Discretion, possibly a pathway using a SuDS based product from existing pathway into the site.
Seating	No Seating is required from a cost perspective, however, please show on the drawings 2 x Benches and 1 x Picnic Table that will be supplied by the Council – allow a cost to install these and for any regulations in terms of space around equipment.
Bins	None (relocate existing)
Play Sign	1 x New Play Sign. A2 size affixed onto the fencing panels. Artwork to be advised.



Fencing and Gates	Fencing: Panels to extend same type of fencing towards the pathway as per drawing in Dark Green (RAL 6005). Council will be painting the existing panels the same colour. Gates: 1 x new Self Closing Pedestrian Gate and 1 x Maintenance Gate (Yellow).	
RPII Inspection	Yes.	
Re-Instatement	Any damaged turf to be re-instated with seed and topsoil and graded. Any damage to existing materials to be repaired or replaced to the original condition.	
Welfare Required	Yes.	

4. Timetable for Project

Below is the table set out for the project which suppliers will need to confirm they can achieve to ensure the primary deadline is met.

Action:	Date:
Tender Release Date:	Monday 28 th February
	2022
Site meeting for interested contractors (30-	Monday 14 th March
minute slots from Midday – 1 person from each	2022
supplier only):	
Notification of your intention to provide a	18th March 2022
response and deadline for questions about the	
tender:	
Tender Submissions Due:	15 th April 2022 at 16:00
	hours.
Decision on Preferred Supplier:	May 2022

5. Scoring Criteria

5.1 Scoring Table

Please provide a response for each criterion as part of the tender submission.

All Rights Reserved©. Document is owned by Sports and Play Consulting Limited Page **12** of **19**

Criteria	Information	Percentage
5.1.1 Project Design:	 Specifically scoring will be based on: Primary Play Values and Inclusivity for a range of ages and abilities provided by each item of equipment. Design Rationale in terms of layout and practicality of equipment, and surfacing. 	50%
5.1.2 Materials and Parts:	 Specifically scoring will be based on: Warranties and what these include or exclude (Appendix 2). Standard lead times on parts including any 3rd party items and expected lifespan and costs. Materials: sub-base (depth and type), edging (type), surfacing & equipment (main materials being used). 	30%
5.1.3 Social Value/ Sustainability:	Outline any accreditations or Business Practice in terms of production, materials or any other aspect that details Waste Management and Sustainability, specifically in relation to the design being proposed at Orchard Recreational.	10%
5.1.4 Presentation and Quotation:	 Suppliers are to provide: 1 x 3D visual in A2 size or similar (refer guidelines on design in Section 8.2). 1 x CAD or scaled Google Map of the design in A2 size or similar. An itemised quotation, ideally with a picture reference, with costs for each item, surfacing, and installation. 	10%



5.2 Scoring Matrix

9-10	Superior	Exceptional demonstration of the relevant
		ability, understanding, experience, skills,
		resources & quality measures required to
		meet the projects aims or requirement.
		Response highly relevant with comparable
		contract value.
7-8	Good	A comprehensive response submitted in terms
		of detail and relevance and clearly meets most
		of the project aims or requirement with no
		negative indications or inconsistencies.
5-6	Adequate	Reasonable achievement of the requirements
		specified in the tender offer & presentation
		for that criterion. Some errors, risks,
		weaknesses, or omissions, which can be
		corrected/overcome with minimum effort.
3-4	Below	Minimal achievement of the requirements
	Expectations	specified in the tender offer & presentation
		for that criterion. Several errors, risks,
		weaknesses, or omissions, which are possible,
		but difficult to correct/overcome and make
		acceptable.
0-2	Poor to	Limited or no response provided, or a
	deficient	response that is inadequate, substantially
		irrelevant, inaccurate, or misleading.

6. Procurement Process

The Procurement Process will be conducted and in compliance with The Public Procurement Regulations 2015 and any updated guidance since. The objective is to be fair, transparent, and proportionate based on the type of project, and to select the Most Advantageous Tender.



6.1 Type of Procedure

The tender process will be an *Open Procedure, Single Stage* Tender. Scoring and the selection of a preferred contractor will be based on the criteria outlined in this document.

6.2 Site Meeting with Interested Parties

There will be a site meeting to give all suppliers the opportunity to meet with the consultant in 30-minute individual slots to clarify any questions. However, this is not mandatory, and suppliers and welcome to visit the site at their own convenience without penalty so long as the information gathered will ensure a robust response.

6.3 Questions and Clarification

Please note that any responses to queries or clarification requests will, subject to there being a confidentiality issue that cannot be resolved, be circulated to all bidders. Questions should be emailed to the consultant, not by phone or in person other than the site meeting.

Suppliers are forbidden to approach any person/s outside of the named person (Section 7) within this document in relation to this tender and project, failing to do so may result in disqualification of the tender process.

6.4 Notice of Intent to Bid

Suppliers should notify the named consultant a confirmation of your intent to provide a submission by the due date, and all questions relating



to the tender will need to be made no later than the date provided in Section 4. Only one submission will be accepted.

If notification of your intent to provide a submission is not sent, or you are unable to attend the site meeting, circulation of any questions or updates to the Tender Process may not be sent to your organisation, potentially missing relevant information and submitting an incomplete response.

6.5 Short Listing of preferred submissions

The Employer has the right to short list the submissions only in the unlikely event scoring in the initial stage is equal (highest) for two or more suppliers to warrant further discussions and checks. This may include (but not limited to) conducting:

- Supplier Presentations
- Reference Contact Checks
- Reference Site Visits

Short listing will not occur simply to reduce competition, as scoring using the criteria in this document will decide the preferred contractor.

6.6 Consultation or Public Engagement

The Employer reserves the right to conduct a public consultation. The purpose of any consultation will primarily to update the community on the preferred design, allowing an opportunity to collect feedback which may contribute to any revisions. Guidance on how the consultation will be conducted and what information should be collected will be discussed between The Employer and any relevant third parties such as the consultant.



6.7 Revisions and Negotiation

If required, the council will engage with the preferred contractor to amend the design or negotiate any changes or costs associated with the submission, however, these will not be deemed "substantial" changes to the original brief. These revisions will be discussed and agreed to before any agreement or purchase order is made final and may result in an increase or decrease in the original budget without effecting the original brief and may include items from one of the other submissions.

6.8 Decision and Award of Contract

The Employer will be responsible for making the final decision based on the scoring criteria set out in the tender document. Scoring may be compiled by specific member/s of the Employer such as a Sub-Committee or Group, or by a 3rd Party such as the Project Manager (Consultant). The process to agree and award the contract will be the responsibility of the Employer and communicated by either of the Contract Administrators named in this document.

6.9 Supplier Responses

The submissions received from each of the suppliers will not be disclosed to other parties and should not be requested by other parties. Only the **scoring** of the submissions will be provided on request via email. The preferred contractor will be advised either via email or on Contracts Finder when the Award Notice is issued.



7. Named Contact and Consultant for Project

The Employer has appointed a consultant for the tender process. All contact should be with *Sports and Play Consulting Limited*.

Contact: Michael Carter

Mobile: 07421 463099

Email: Michael@sportsandplayconsulting.co.uk

8. Supplier Submission Checklist and Instructions

8.1 The Supplier Checklist

Response	Format
1. Completed Copy of Appendix 1	PDF or Word Labelled -
	SupplierNameAppendix1
2. Completed Copy of Appendix 2	PDF or Word Labelled –
	SupplierNameAppendix2
3. Response to <i>5.1.1, 5.1.2 and</i>	PDF or Word Labelled –
<u>5.1.3:</u>	SupplierName5.1.1
	SupplierName5.1.2
	SupplierName5.1.3
4. Response to <i>5.1.4:</i>	PDF or JPG Labelled –
	SupplierNameCAD
	SupplierName3D
	SupplierNameQuotation SupplierNameQuotation

8.2 Design and Tender Instructions

3D Design Regulations (Points deducted for failing to follow these):

- No children or adults shown in the visuals
- Equipment must be to scale of their actual size
- Include reference items with a number and product name



- Do NOT duplicate equipment in the visual i.e., different views of one unit (details can be shown in main proposal or quotation)
- No Videos are to be provided

Do <u>NOT</u> include the following information for the initial tender response:

- TUV Certificates
- Copies of Insurance Certificates
- Installation documents and drawings
- > Trade Association or other member certificates
- Warranty Certificates or Health and Safety Policies

8.3 Submission Instructions

Both electronic and hard copies required by the due date and time.

Email to:

An email or electronic transfer of all the above responses should be sent to the named consultant, Michael Carter, at:

michael@sportsandplayconsulting.co.uk

Hard copies to:

Kidlington Parish Council

Exeter Hall

Oxford Road, Kidlington OX5 1AB.

Attention: Rachel Faulkner

'Tender – Kidlington Parish Council Playground Project'

Please note - Tenders are NOT to be hand delivered by representatives of the supplier bidding, and are to be sent in a plain envelope and/or tube and sent to arrive no later than:

16:00pm hours, 15th April 2022.