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SECTION 1

Preliminary Matters

1.0 
Introduction

1 An Act of Parliament founded the Imperial War Museum in 1920 following the Great War to act as a National War Museum to collect and display material relating to that War. Due to the general interest displayed by the Dominion Governments this led to the title “Imperial War Museum” (IWM).

1 The Imperial War Museum was opened in 1920 at a site in Crystal Palace, but eventually acquired its current home at Lambeth Road in July 1936 on the site of the former Bethlem Royal Hospital.

1 At the commencement of the Second World War the Museum’s terms of reference were extended to cover both the Great War and the Second World War, and again in 1953 to cover all military operations involving British & Commonwealth forces since August 1914.

1 In addition, the IWM provides exhibits of educational and general interest to members of the public.
1 IWM Duxford is a former RAF fighter station originally dating from the First World War. It has a long and distinguished history from 1924 until its closure as an RAF Station in 1961 and is particularly famous for its role in the Battle of Britain in 1940.
1 Today, IWM Duxford is one of the world's leading aviation museums, housing some 200 aircraft ranging from flimsy biplanes to modern day jets. Many of the aircraft at IWM Duxford still fly. The airworthy aircraft at the Museum belong to private collectors and operators and are an important part of IWM Duxford's unique living atmosphere. IWM Duxford is internationally renowned for its annual programme of world-class air shows.

1 The American Air Museum stands as a memorial to the 30,000 Americans who died flying from bases in the UK including IWM Duxford, during the Second World War. This outstanding example of modern British architecture houses IWM Duxford's unique collection of historic American combat aircraft including the SR-71 Blackbird, the only one of its kind on display in Britain and the B-24 Liberator. The arrival of these new stunning exhibits led to the reconfiguration of the American Air Museum, and the Rededication Ceremony on 27 September 2002, with former president of the US, George Bush and HRH the Prince of Wales present.

1 IWM Duxford is not just about aircraft and the Museum houses an outstanding collection of tanks, military vehicles and artillery displayed in walk through battle scenes in the Land Warfare Hall. Two of the most poignant exhibitions are 'The Normandy Experience' and the 'Monty' Exhibition.

1 As of 2003, the Imperial War Museum consists of 4 other major public tourist attractions:

1.0.1 HMS Belfast moored in the Pool of London

1.0.2 Cabinet War Rooms & Churchill Museum

1.0.3 Lambeth Road

1.0.4 IWM North, Trafford, Manchester

1.1
PRELIMINARY PARTICULARS ETC.
1.1.1
Employer
The Trustees of The Imperial War Museum

Lambeth Road
London

SE16SX

1.1.2
Contract Administrator
Mr S J Rogers FRICS
Head of Facilities Management

Imperial War Museum

Tel  01223 497220 e-mail sjrogers@iwm.org.uk 

1.1.3 
Principal Designer.
Not applicable
(It is anticipated none of the removal works will be subcontracted – there will be only one contractor engaged to undertake these works. The appointment of a CDM co-ordinator under the CDM Regulations is not therefore required).

1.1.4
General Description of the Works 
The works comprise the removal of asbestos and asbestos contamination from specific areas within Building 6, IWM Duxford, in advance of refurbishment works.
1.1.5
Location and Access to Site
IWM Duxford is located immediately to the West of the M11 at the M11/A505 Junction. Access into the site is via the A505 at the staff entrance and via the control room situated at the access.
1.1.6
Tender Drawings
There are no tender drawings forming part of this specification. Sketch plans identifying the areas where asbestos requires removal are included in the R&D asbestos survey undertaken by SL Environmental Ltd.
Note: These plans are not to scale. Tenderers will be required to visit site to acquaint themselves with the work and the areas involved.

1.2
GENERAL MATTERS

1.2.1
Limits of site operations

The contractor shall limit his operations to the immediate area of the works. 

The contractor shall be responsible for storing materials, arranging for loading/unloading materials and organizing his works in a manner that does not interfere with other parts of the site and access to same.

1.2.2
Preliminary investigation
The Contractor shall be deemed to have visited and inspected the site and to have examined drawings (if any) and contract documents and to have adequately acquainted himself with local conditions, accessibility of the works and site, the nature of the ground and subsoil, supply of and conditions affecting labour, the availability and supply of materials, water, electricity and telephones, all in relation to the execution of the works as no claim on the ground of want of knowledge in such respect will be entertained.

1.2.3
Abbreviations and references
The following abbreviations, references or terms are used in the Specification.

CP 
- 
British Standards Code of Practice

BS 
- 
British Standard Specification

The term ‘Contractor’ used throughout this document relates to the Contractor who is contracted to carry out and complete the works. The contractor shall be the ‘Principal Contractor’ under the CDM regulations.

Reference to CA means the Contract Administrator or other consultant, when appointed; with authority under the terms of the contract to act is such a capacity.

The reference to Building Inspector means Building Control Officer, District Surveyor or any other person with authority under statute to require compliance with any regulation or byelaw.

The terms ‘Approved’, ‘Selected’, or ‘Directed’ means the approval, selection, or direction of the client/CA.

The term ‘Provide’ means that the item(s) is to be supplied, delivered and fixed at the expense of the builder.

The term ‘Day Work’ is applicable to the work of an unknown or unforeseen nature that could not be specified and therefore estimated for during the preparation of the schedule of works.  Such work is usually paid for on a time and material basis with the Contractor submitting evidence of hours of work and invoices for materials, plant, etc.

1.3
STATUTORY/GENERAL OBLIGATIONS

1.3.1
Safety/Health and Welfare
Allow for complying with all enactments, regulations and working rules relating to safety, health and welfare of work people and in particular the requirements of the Control of Asbestos at Work Regulations 2012.

The Contractor’s attention is drawn to Section 2 of this Specification, which covers Health & Safety matters specifically.  

These works are subject to the CDM 2015 Regulations. The contractor will be required to provide a Construction Phase Plan – which will include a detailed Risk assessment and Method Statement for all aspects of the work.
1.3.2
Working Hours
The building is partly occupied, and part vacated and emptied of equipment. Refer to section 4 (Schedule of works) for a more detailed description of the use/occupancy of each area where removal work is to be undertaken.
1.3.3
Statutory Regulations
The works must be undertaken in compliance with relevant Statutory Regulations.  Contractor is to allow in his tender for compliance.
1.3.4
Noise
Fit all compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles.

1.3.5
Public and Private Services
Adequately protect, uphold, maintain and prevent damage to all services.  Do not interfere with their operation without consent of the service authorities or private owners or the CA as appropriate.

1.3.6
Existing Features
Prevent damage to existing buildings, fences, gates, walls, roads, paved areas, other of the site features, which are to remain in position during the execution of the works.

 The contractor shall be responsible for properly making good to the satisfaction of the C.A. all areas disturbed during the execution of the works. Contractor is to plan the works and in particular the maneuvering of plant and machinery so as to cause minimal disturbance to adjacent areas.

1.4
MANAGEMENT/ADMINISTRATION PROCEDURES

1.4.1
Supervision
Accept responsibility for co-ordination, supervision and administration of the works. No element of the work is to be subcontracted, excepting the air testing which must be arranged using an independent company.

The work will need to be undertaken in a carefully programmed manner so that minimal disruption to staff occurs. 

The Contractor is to provide a competent person to constantly supervise the works and shall inform the CA of the name of such person.

The person is to be able to adequately receive directions given to him by the CA and is to remain on site at all times when work is being undertaken and shall not be changed without prior approval from the CA.

1.4.2
Insurances
Before starting work on site submit to the employer (through the CA) documentary evidence and/or policies and receipts for all insurances which are required to be taken out by the Contractor.

1.4.3
Programme
As soon as possible and prior to starting work on site, prepare, in an approved form, a programme for the works that should make allowance for all:

1. Production of RAMS and submission of notifications to HSE

2. Delivery and loading of plant and equipment.
3. Setting up of working areas, Decontamination unit, enclosures, and testing of same. 

4. Stripping/encapsulation works.

5. Air sampling and air clearance testing

6. Production of certification (transit notes, reoccupation certification etc.
Note – the areas of work are set out in later sections of this specification. One area is to be undertaken at a time, and completed and certified before works commence on other areas. 

An area will not be deemed complete until a re-occupation certificate has been issued by the contractor and handed to the CA or local IWM FM manager.

1.4.4
Commencement of Work
Inform CA as least 10 working days before proposed date for commencement of the work on site.

1.4.5
Monitoring
Record progress on site and keep a copy of the programme on site.  Update or re-draft without delay if circumstances arise which affect the progress of the works with copies of all revisions to CA.

1.4.6
Site Meetings
Hold regular site meetings as necessary for the proper management and co-ordination of the contract and as required by the CA.  Meetings will normally be held every 1 week or on the completion of individual stages.
1.4.7
Notice of Completion
Give CA at least 3 working days’ notice of the completion of any individual part of the works.
1.4.8
Measurements
Give reasonable notice to the CA before covering up work, which the CA requires to  be measured.

1.4.9
Covering Up
N/A
1.5
RESOURCES/TEMPORARY WORKS AND SERVICES

1.5.1
Accommodation
Provide necessary temporary sheds, offices, mess rooms, sanitary accommodation, and other temporary buildings required for Contractor’s use. 
The W.C located off the rear yard is available for the contractor’s use. This area includes hot water for hand washing.

1.5.2
Protection
Provide temporary fencing, hoardings, screens, vans, planked footways, guard rails, gantries and the like as may be necessary for protecting the public and others, for the proper execution of the works. Include for providing signage warning areas are closed to public and staff.
1.5.3
Scaffolding
The contractor must allow in his tender for providing a safe means of access for operatives to all areas subject to works. In deciding what access equipment is necessary, the contractor must fully appraise the works, undertake a risk assessment and identify the most suitable method of operation.

Erection, alteration and dismantling of all scaffolds must be under the direct supervision of a competent person – an advanced scaffolder or design engineer with the appropriate industry experience.

The contractor is referred to HSE guidance note for a list of scaffold structures that need to be the subject of design.

1.5.4 
Water
Water for the works is available on site free of charge. Contractor is to make temporary arrangements for storing and distributing to the area where it is needed.
 The routing of temporary water service is to be agreed with the CA/local FM manager so that this does not create a hazard or inconvenience visitors/staff.
1.5.5
Electricity

Electricity from the building permanent supply can be used by the contractor. Arrangements for temporary connections and distribution to the point of use must again be pre agreed with the CA/FM manager.
1.6
THE WORKS GENERALLY

PROTECTION/CONDITION OF WORK/DRYING OUT
1.6.10
Site administration and Security
Adequately safeguard the site, products, materials, plant, the works and any existing parts of the building affected by the works from damage and theft.  Take all responsible precautions to prevent unauthorized access to the works, storage areas and contractor’s plant/equipment.
1.6.11
Stability
Accept responsibility for stability and structural integrity of the works during the contract, and support as necessary.  Enclosures within areas subject to stripping must be robust and fit for purpose.
1.6.12
Inclement Weather
N/A
1.6.13
Rubbish

Contractor is to keep areas tidy at all times. Un-contaminated material must be placed in containers/storage areas designated for that purpose. 
Contaminated materials – asbestos lagging, contaminated overalls, rags etc must be managed carefully and in accordance with the contractor’s RAMS. All contaminated material shall be properly wrapped and labelled and disposed off-site  to a site licensed to receive asbestos waste. Transit notes are to be issued to the CA.

6.14
Drying Out
N/A
ALTERATIONS/EXTENSIONS/MAINTENANCE WORK

N/A
WORK AT COMPLETION/MAKING GOOD DEFECTS
1.6.26
Cleaning
Cleaning of areas subject to asbestos removal is to be undertaken by the contractor. An area will not be accepted and clean (and free from contamination) until such time as independent monitoring and assessment has been undertaken and certificate of re-occupation issued.
1.6.27
Certification
All certification as required under the CAWR 2012 shall be provided by the contractor to the CA.
This is to include air leakage tests on enclosures prior to use, air monitoring results and certificates of re-occupation.
1.7
CONTRACTUAL MATTERS

1.7.1
Form of Contract
The Form of Contract will be the JCT Agreement for Minor Works 2016 Edition, together with amendments to date.
The Contractor should include for all costs incurred in compliance with the Terms and Conditions of the Contract.

The Specification and drawings (if any) will become contract documents.

The Contractor must include for all works whether referred to in the Specification or not, and for all works which are not includd in the Specification, or on the drawings which could reasonably be expected to be included in the works.

1.7.2
Appendix 1 to these Preliminaries
Appendix 1 at the end of these Preliminaries describes the contractual details that will be included in the Contract Conditions.

1.8
CONTINGENCY/ PROVISIONAL/ PRIME COST SUMS
1.8.1
Contingency Sum
Allow  a contingency sum of £3000 – to be spent only on the written authorization of the CA.

1.8.2
Provisional Sum
N/A.

1.8.3
Provisional Repairs


N/A
1.8.4
Prime Cost Sums
N/A
1.9
APPROVED SUB-CONTRACTORS

The contractor shall submit with their tender the name of the independent analyst that they intend to use.
1.10
PROVISIONAL DAYWORKS

N/A.
1.11
WORKS UNDERTAKEN CONCURRENTLY BY OTHERS

Building services and fabric are maintained on the site by an FM contractor appointed by the IWM (Kier Workplace). This contractor will have staff at the Duxford site undertaking general maintenance duties. No works are anticipated to take place in the areas subject to removal works.
1.12
PHASING OF WORKS

The areas required to be stripped/encapsulated are described later in this specification. Each area will be tackled separately. An overall programme of works is to be provided that includes all areas. 
Detailed programming of each area is required before work commences on that area. 

1.13
TEMPORARY SIGNAGE AND FENCING.
The working area is to be adequately protected from unauthorized entry by enclosures/barrier and the like.

Contractor is to provide appropriate warning signs and notices in order to warn the  site users of works and the dangers of unauthorized entry.
Contractor/subcontractor advertising will not be permitted.

1.14
SITE RULES

The Museum operate specific rules for ‘Safe  Working Conditions and Protection of  its Staff, Visitors and Collection’.  

These are available as a small booklet from the C.A. The contractor will be required to sign the form included in the booklet to confirm he has read the rules and will ensure all work is carried out in accordance with same.

The C.A. will carry out a site induction for all contractors’ operatives on the morning of the first day of starting on site.
1.15
SECURITY CLEARANCE

All of the contractor’s staff will need to be security cleared prior to undertaking any work on site. Security forms are available from the guardroom and must be competed and returned at least 2 weeks prior to commencement.

1.16
NEW SUPPLIER
The successful contractor if not on the museum’s approved supplier system, will be required to complete a ‘New Suppliers Form and return it to the C.A. within 5 days of award of contract.

1.17
AUTHORISATION TO WORK
Before works can commence, the contractor will require an ‘Authorisation to Work’ certificate from the CA/Project manager. This will require the submission of a Construction Phase Plan (CPP) setting out how health and Safety aspects of this project will be managed, what provisions for welfare are to be provided and containing suitable and sufficient Risk assessments and method statements (RAMS).This plan must be submitted  at least 1 week prior to commencement.
The CA/Project manager will sign off the authorization to work form, and the contractor will also be required also to sign the form confirming the work will be undertaken in accordance with the CPP and RAMS.

If the information provided by the contractor is inadequate – an authorization will not be issued.

APPENDIX 1

Contract:

The form of contract will be the JCT Agreement for Minor Building Works 2016 edition together with any amendments to date.

ARTICLES OF AGREEMENT:

Recitals:

First.   The work required is. Asbestos removal from defined areas within Building 6, IWM Duxford.

Second. Documents comprise the contract specification and the R&D survey undertaken by SL Environmental dated 23 March 2017 included in tender documents. 
Third. The contractor shall supply a fully priced copy of the specification to the employer. 

Fourth. The employer is not a contractor under the CIS rules.

Fifth. This project is considered to be Non notifiable under the CDM Regulations 2015.

Note – the works are licensed works and do require notification to HSE under CAWR Regulations.

Sixth. Not applicable.

Seventh. Applies, excepting paragraphs 3,4 and 5.

Articles :
Article 3 
The Contract Administrator.  TBA
Article 4
Not applicable.

Article 5
the appointed contractor will be the ‘Principal Contractor’ for the purposes of the CDM Regulations.
Contract Particulars:

Base date




01 January 2017.

Fourth Recital and clause 4.2
The employer at the Base date is not a contractor.

Fifth Recital
The works are considered to be not notifiable under the CDM Regulations.

Sixth Recital
Not applicable.

SeventhRecital
Supplemental provisions 1and 2 apply.

Article 7 (and Schedule 1)          
The arbitration provisions of article 7 and schedule 1 apply.

Clause 1.1




2 weeks. 

Beginning on the date of receipt by the contractor of the tender documentation.
Clause 2.2
Commencement

To be agreed



Completion
Clause 2.8
Liquidated Damages
Nil. 
Clause 2.10
Rectification Period
none (nil) 

4.3 Percentage is 100%

4.4 Percentage is 100%

4.8.1. 3 months

4.11 Deleted 

5.3.2
Contract Insurance required is £10million minimum

5.4A & 5.4B
Clause 5.4A applies % addition to cover fees – 20% 
7.2
Nominator shall be President of the RICS

Schedule 1
Appointment of arbitrator shall be the President of The Royal Institute of Chartered Surveyors

SECTION 2

Health & Safety

PRE CONSTRUCTION INFORMATION.
GENERAL REQUIREMENTS

The works that are the subject of this Specification are subject to the Construction (Design & Management) Regulations 2015. Specifically Part 4 – General Requirements for all construction sites. The principal contractor will be required to comply with the relevant regulations contained in part 4.

The project however is considered to be Non notifiable under those regulations.
Note however the works are notifiable to HSE as they comprise licensed asbestos removal works.

The Contractor will be required to operate as the ’Principal contractor’ under those regulations and co-ordinate and manage Health & Safety issues during construction work, and, liaise with the Contract administrator during the course of these works.

Prior to commencement the contractor must ensure a construction phase health and safety plan has been produced, and that adequate provision is made on site for provision of welfare.

The Contractor will be responsible for ensuring that subcontractors employed by him operate in a safe manner appropriate to the work they are employed to undertake.

2.0
INFORMATION ON BUILDING/ENVIRONMENT/RISKS.
The following aspects of the work are considered to represent a risk, either to the person engaged in undertaking that work directly, or to other persons in the area of the works. These are to be addressed in the Principal contractor’s Construction Phase Plan.
2.1
Building fabric
The work involves working within roof spaces – accessed by ceiling access traps. Ceilings comprise plasterboard/lath and plaster applied to the underside of the ceiling joists. There is a risk of falling through the ceiling when working in the loft areas.

The contractor is to ensure temporary working platforms are placed to provide a firm footing to undertake the removal work and that adequate task lighting is provided.

2.2
Proximity to staff.
There will be people working in the building but they will not require access into rooms where asbestos removal work is being undertaken.
2.3
Asbestos 
These works involve working with handling, storage and disposal of asbestos. The works can only be undertaken by licensed contractors who are fully trained and conversant with the risks and appropriate protection measures needed to ensure operatives and IWM staff are not placed at risk, and that other parts of the building do not become contaminated.
2.4
Working at Heights.
Allied to 2.1 above, access in to loft spaces for removal work will require the building of suitable and robust access platforms, access towers etc.
2.5
Risk Assessments and Method Statements
The Contractor shall provide, with his tender, an outline Method Statement setting out how the work is to be approached, organized and monitored in order to ensure the works are undertaken both efficiently and safely.
2.7
Construction Phase Plan.
Before works commence on site, the Principal contractor must draw up a Construction Phase Plan. This must set out the health and safety arrangements and site rules, taking account of the nature of the site and use of the building.

Throughout the construction phase the principal contractor is to ensure the plan is reviewed, and updated, or revised so that it continues to be sufficient to ensure construction work is so far as is reasonably practicable carried out without risks to health or safety.
2.9
Health & Safety File
Not required for these works..


SECTION 3

Trade Preambles

Section not applicable.
SECTION 4

SCHEDULE OF WORKS

The following areas are to be stripped of asbestos, fully cleaned and independently air tested. On completion of each area a reoccupation certificate is to be provided.
Room numbering is by way of reference to the areas annotated on the plans included in the R&D survey undertaken by SL Environmental.

4.1
Main loft over first floor accommodation. Area identified as 002 within R&D survey. Ample references 009 and 010
The roof void contains residues from former pipe lagging in isolated areas. The ceiling is covered over with approximately 100mm loose blown fibre insulation.

The roof void is to be completely cleared of all insulation and asbestos residues and subject to a full environmental clean.
On completion of works a re-occupation certificate is to be issued.

Prior to works commencing, the first floor area is to be vacated and storage racking/fixtures etc. removed by the client. The east and west stairwells likewise will be cleared.

4.2. Roof void over area 012. (Sample references 011 and 012).

As above the roof void is to be cleaned of asbestos residues and insulation, subject to a full environmental clean, and a re-occupation certificate issued.

Prior to commencement of works, the rooms below the roof void (room ref 018 and 021) will be vacated and cleared of racking, fixtures etc.

4.3 Roof lining and suspended ceiling to area 031 (sample reference 014).
The suspended ceiling in this area is to be taken down and removed from site. (non- asbestos).

The underlining to the pitched roof comprises asbestos cement panels with timber cover strips. These are to be taken down and removed from site. The area is to be the subject of an environmental clean and a re-occupation certificate is to be provided.

Prior to commencement of works, the room affected by these works (room 031) will be vacated and left clear of shelving/fixtures etc.

SECTION 5

 Tender Submission
The contractor will be required to comply with the following in order for their tender to be considered.

If the contractor does not comply fully, then the tender may be rejected by the Museum.
5.1    Site Visit
As part of the process the Contractor shall visit site to acquaint themselves with the site, the extent of the work and the conditions under which it is to be carried out.  

The contractor is to contact Mr J Banks to make arrangements. Tel 01223 497243.  
Two dates are available for site inspection as follows.
Site visits – available on 26th April – either 10.00 to 11.00 or 11.00 -12.00, or 28th 10.00 – 11.00 or 11.00 -12.00.
5.2    Tender Acceptance

The ‘Tender Declaration Form’ included in this specification must be submitted, in an envelope, by post. Electronic submissions or e-mails will not be considered.
The tender envelope should be marked TENDER DOCUMENT REF IWM/FM/1700. Other than this envelopes and/or packages should be plain and bear no reference to the tenderer's name; franking machines that automatically print the company name should not be used.
Tenders in envelopes that in any way may identify the tenderer will not be considered.
It is the responsibility of the tenderer to ensure that their tender is delivered no later than the appointed date and time.
The Trustees do not undertake to consider tenders received after the appointed date and time unless clear evidence of posting is available (i.e. a clear postmark and/or certificate of posting).
Late tenders franked with the firm’s own franking machine will automatically be rejected.
The Trustees do not bind themselves to accept the lowest or any tender and reserve the right to accept a portion of any tender unless the tenderer expressly stipulates otherwise on his tender. Tenders shall remain open to acceptance by the Trustees for a period of 6 weeks from the date required for submission.
The Trustees will not accept liability for any expenses incurred in the preparation of the tender.

5.3    Basis of Prices

All prices must be quoted on the basis of lump sum fixed price based on no re-measurement, as indicated in the accompanying documents. Quantities given are for guidance only and prices entered should exclude VAT.

5.5    Supporting Information

The contractor shall as part of tender submission include the following information:

a) An outline Method Statement describing how the works are to be undertaken and what arrangements will be put in place to manage health and safety. To include provisional siting of airlocks, decontamination areas and extract locations.
b) The names & contact details of two references where the company has carried out similar work.
c) Copy of the company’s Health & Safety Statement

.

d) This tender document complete, with each page initialed to indicate reading.
e) The schedule of work items priced up.
f) The tender form properly completed and signed.

g) Proposed programme of works. 
5.4    Award Criteria (other than price)

The employer does not bind himself to accept the lowest or any tender; when awarding the contract in addition to price the Employer will have regard to the following.
a) Accuracy of submission.

b) Compliance with tender instruction for submission of documentation.
c) Suitability of the Method Statement and Risk assessment referred to above.

d) Contractor’s ability to demonstrate his competence in carrying out works of this nature.
SECTION 6

CONTRACT TIMETABLE

7.0
CONTRACT TIMETABLE

The following schedule represents the proposed timetable for the appointment of a consultant and commencement of the contract for the services in relation to various external building projects as detailed within the tender documents on behalf of the Trustees of the Imperial War Museum. 

	CT 1.0
	Issue of Tenders:
	13 April 2017

	CT 1.1
	Tender Period
	3 weeks

	CT 1.2
	Tender Submission Date:
	8th May 2017

	CT 1.3
	Tender Submission Time:
	Noon

	CT 1.4
	Tender Opening Time:
	TBA

	CT 1.6
	Tender Evaluation Period:
	2 weeks

	CT 2.0
	Contract Award:
	 17th May 2017

	CT 2.1
	Contract Lead-in Time
	To be advised

	CT 2.2
	Contract Start Date:
	To be advised.


	CT 2.3
	Contract Completion Date:
	Work is to be completed by 22 September 2017.



Tender Declaration; Contract Reference: IWM/FM/1700
Project.
 Asbestos removal building 6 IWM Duxford.
To:

The Trustees of the Imperial War Museum

I/We having read the following documents delivered to me/us in respect of the above Contract:

Do hereby offer to execute and complete in accordance with the Conditions of Contract the whole of the works as described for the sum of: - 

£_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ (excluding VAT)

(_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ amount in words). We further confirm we are able to commence works within_____ weeks of tender acceptance and complete ________ weeks thereafter.


Company Name:
___________________________________________________

Address:


___________________________________________________

___________________________________________________

___________________________________________________

Tel. No.

_____________________

Fax. No.

_____________________

Signature:


___________________________________________________

Print Name:

___________________________________________________

In the Capacity of:
___________________________________________________

(The above named person is duly authorised to sign tenders for and on behalf of the Company)

Dated this . . . . . .day of  . . . . . . . . . . . . . . . . . . . . . . . 2017
IN ADDITION TO THE BELOW THE TNDERERS PROPOSAL SHOULD INCLUDE A FULL COST BREAKDOWN IN THEIR PRPOSALS IN ORDER THAT IWM CAN ASSESS BIDS ACCURATELY. FAILURE TO DO SO MAY LEAD TO THE REJECTION OF PROPOSALS.
TENDER BREAKDOWN.





(£)
Preliminaries , site set up.





________

Contin
gency sum.






_£3000



















Section 4.1 Main roof void.





________

Section 4.2 Void over area 012.




________

Section 4.3 Area 31.





________

Total Tender figure.





_________

(Exclusive of VAT)
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