

### **HMP Featherstone II Custodial Services**

	40.	
DATED	 134	2011

### THE SECRETARY OF STATE FOR JUSTICE

and

G4S CARE AND JUSTICE SERVICES (UK) LIMITED

CONTRACT FOR THE PROVISION OF A CUSTODIAL SERVICE AT HMP Featherstone II

The documents attached hereto constitute the agreed version of the Terms & Conditions of the Contract for the Provision of a Custodial Service at HMP Featherstone II.

SIGNED for and on behalf of THE	SECRETARY OF STATE FOR JUSTICE
Ву:	
Nan	
Title	

SIGNED for and on behalf of G4S CARE AND JUSTICE SERVICES (UK) LIMITED

Ву:			
Nam			
Title:			



**HMP Featherstone II Custodial Services** 

**HMP Featherstone II Custodial Services** 

**Procurement Directorate** 

Dated | 3 April 2011

- (1) The Secretary of State for Justice
- (2) G4S Care and Justice Services (UK) Limited

# Contract for the provision of a custodial service at HMP Featherstone II



### **HMP Featherstone II Custodial Services**

### **Procurement Directorate**

### **CONTENTS**

Claus	Clause	
PAR <sup>-</sup>	T I - PRELIMINARY	10
1	DEFINITIONS AND INTERPRETATION	10
2	DURATION OF CONTRACT	59
3	COLLATERAL WARRANTIES & PARENT COMPANY GUARANTEES	59
4	DOCUMENTS AND CO-OPERATION	59
5	GENERAL WARRANTIES AND INDEMNITIES	61
6	AUTHORITY WARRANTIES	64
PAR	T II - NATURE OF LAND INTEREST	66
7	NATURE OF LAND INTEREST	66
8	THE SITE	69
PAR	T III - ICT	81
9	NOT USED	81
10	INFORMATION AND COMMUNICATIONS TECHNOLOGY	81
11	NOT USED	84
12	NOT USED	84
13	DUTIES UNDER CDM REGULATIONS	85
PAR	T IV - PREPARATION FOR OPERATION	86
14	NOTIFICATION REQUIREMENTS	86
15	COMPENSATION EVENTS	87
16	PREPARATION FOR OPERATION OF THE PRISON	91
17	CELL CERTIFICATION	97
18	AVAILABILITY OF PRISONER PLACES	98
18A	HANDOVER AND PHASE-IN	99



HMP F	eatherstone II Custodial Services Procurement Directora	te
19	SERVICES COMMENCEMENT	99
20	WORKING WITH THE EDUCATION PROVIDER AND THE HEALTHCARE PROVIDER	100
PART	V – THE CUSTODIAL SERVICE	101
21	CONDUCT OF OPERATION	101
22	WORKS	102
23	RIOT DAMAGES ACT	106
24	CELL CERTIFICATION AND ACCEPTANCE OF PRISONERS	107
25	MAINTENANCE OF THE PRISON	108
26	DILAPIDATION SURVEY	111
27	RIGHTS OF ACCESS	112
28	HAZARDOUS SUBSTANCES	113
29	PERFORMANCE MONITORING	114
30	ANNUAL CUSTODIAL SERVICE DELIVERY PLAN	116
31	OPERATING MANUAL	119
32	QUALITY ASSURANCE	120
33	CO-OPERATION FOR INVESTIGATION AND SECURITY	121
34	BENCHMARKING AND VALUE TESTING	121
PART	VI - GENERAL PERFORMANCE OBLIGATIONS	125
35	EQUALITY AND DIVERSITY	125
36	SUSTAINABILITY	129
PART	VII - ESCORT ARRANGEMENTS AND VISITORS	130
37	ESCORT ARRANGEMENTS	130
38	VISITORS	130
PART	VIII - STAFF AND PERSONNEL	131
39	THE DIRECTOR	131
40	CERTIFICATION AS PRISONER CUSTODY OFFICERS	131



HMP	Featherstone II Custodial Services	Procurement Directorate
41	THE CONTRACTOR'S STAFF	
42	TUPE AND EMPLOYEES	Error! Bookmark not defined.
43	THE CONTROLLER	142
PAR	T IX - PAYMENT PROVISIONS	143
44	PAYMENT PROVISIONS	143
45	TAXATION	145
46	SET OFF	146
PAR	T X – EXPIRY AND TERMINATION	147
47	EXPIRY	147
48	TERMINATION ON AUTHORITY DEFAULT	147
49	TERMINATION ON CONTRACTOR DEFAULT	147
50	TERMINATION ON FORCE MAJEURE	151
51	TERMINATION FOR CORRUPT GIFTS AND FRAIL EQUALITY AND DIVERSITY ACT	
52	VOLUNTARY TERMINATION BY THE AUTHORITY	158
PAR	T XI - ARRANGEMENTS ON EXPIRY OR TERMINATION.	160
53	GROSS UP OF TERMINATION PAYMENTS	160
54	METHOD OF PAYMENT	160
55	CHANGES TO PROJECT DOCUMENTS	160
56	EXCLUSIVITY OF REMEDY	161
57	CONTINUING OBLIGATIONS	161
58	SURVEYS ON EXPIRY AND RETENTION FUND	162
59	TRANSITION TO ANOTHER CONTRACTOR	164
PAR	T XII - RELIEF EVENTS	166
60	RELIEF EVENTS	166
PAR	T XIII - VARIATIONS	170
61	CHANGE TO CUSTODIAL SERVICE	170



HMP I	Featherstone II Custodial Services	Procurement Directorate
62	CHANGES IN LAW	170
63	FINANCIAL ADJUSTMENTS	173
PART	XIV - STEP-IN AND SECTION 88	176
64	AUTHORITY STEP-IN	176
PART	XV - INFORMATION AND PUBLICITY	180
65	INFORMATION AND CONFIDENTIALITY	180
66	PUBLIC RELATIONS AND PUBLICITY	185
67	ADVERTISEMENTS	186
68	CONTRACTOR'S RECORDS AND PROVISION OF INFORM	//ATION 186
69	DATA PROTECTION	195
PART	XVI - INDEMNITIES AND INSURANCE	197
70	INDEMNITIES AND LIABILITIES	197
71	MUTUAL AID	202
72	INSURANCE	204
73	LIABILITY FOR LOSS AND DAMAGE	215
PART	XVII - DISPUTES	219
74	DISPUTE RESOLUTION	219
PART	XVIII - INTELLECTUAL PROPERTY	224
75	INTELLECTUAL PROPERTY RIGHTS	224
PART	XIX - SUB-CONTRACTING, ASSIGNMENT AND CHANGE IN	N OWNERSHIP228
76	SUB-CONTRACTING AND ASSIGNMENT	228
77	CHANGE OF OWNERSHIP	231
PART	XX - GENERAL	232
78	ORDERING OF GOODS AND SERVICES	232
79	AUDIT ACCESS	232
80	NO AGENCY	232



HMP Featherstone II Custodial Services		Procurement Directorate
81	ENTIRE AGREEMENT	233
82	THIRD PARTY RIGHTS	233
83	REPRESENTATIVES	234
84	NOTICES	236
85	SEVERABILITY	236
86	WAIVER	236
87	GOVERNING LAW AND JURISDICTION	236
88	SOLE REMEDY	237
89	NO DOUBLE RECOVERY	237
90	COUNTERPARTS	237
91	CAPACITY	238

### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### **Contract Schedules**

Schedule 1 Part 1 Authority's Requirements (Not Used)

Schedule 1 Part 2 Authority's Requirements (Custodial Services Specification)

Schedule 1 Part 3 Authority's Requirements (Property Specification)

Schedule 1 Part 4 Authority's Requirements (ICT Requirements)

Schedule 1 Part 5 Authority's Requirements (Healthcare Services)

Schedule 1 Part 5d Authority's Requirements (HMP Featherstone II)

Schedule 1 Part 6 Authority's Requirements (Education Services)

Schedule 2 Contractor's Proposals

Schedule 3 Initial Availability Requirements

Schedule 4 Equipment Register

Schedule 5 Payment Mechanism

Schedule 6 Contract Delivery Indicators

Schedule 7 Required Insurances

Schedule 8 Not Used

Schedule 9 Change Protocol

Schedule 10 Review Procedure

Schedule 11 Montreal Protocol Substances

Schedule 12 Project Documents

Schedule 13 Authority Policies

Schedule 14 SOGE/SDiG Reports

Schedule 15 Commercially Sensitive Information

Schedule 16 Collateral Warranty from Sub-Contractor to the Authority

Schedule 17 Daily Report



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Schedule 18 TUPE, Employees and Pensions

Schedule 19 Site Plans

Schedule 20 Title Matters

Schedule 21 Parent Company Guarantee

Schedule 22 Contractor's Key Staff

Schedule 23 Notices

Schedule 24 Not Used

Schedule 25 Lease

Schedule 26 Mobilisation Plan

Schedule 27 Agreement for Lease (Featherstone II)

Schedule 28 Authority Third Party Contracts

Schedule 29 Interventions

Schedule 30 Industries

Schedule 31 Approved Specifications

Schedule 32 Environmental Sustainability Requirements

Schedule 33 Handover

Schedule 34 Not Used

Schedule 35 Documents on Disc



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

THIS CONTRACT is made on

13 April 2011

### BETWEEN:

- (1) The Secretary of State for Justice (the "Authority"); and
- (2) G4S Care and Justice Services (UK) Limited, a company registered in England and Wales, of Sutton Park House, 15 Carshalton Road, Sutton, Surrey SM1 4LD, with company number 00390328 (the "Contractor"),

each one "a Party" and together "the Parties".

### **BACKGROUND**

- (A) The Authority wishes to enter into a contract for the provision of custodial services at HMP Featherstone II.
- (B) Accordingly, the Authority invited tenders from interested persons for the provision of custodial services and advertised this competition in the Official Journal of the European Journal as number 2009/S 222-319757.
- (C) Proposals were submitted on behalf of the Contractor in response to the Authority's invitation. The Authority wishes to enter into this Contract with the Contractor for the purpose of, or in connection with, the provision of custodial services.
- (D) The Contract has been approved by Ann Beasley, Director General Finance on behalf of the Authority.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### PART I – PRELIMINARY

### 1. DEFINITIONS AND INTERPRETATION

#### 1.1 **Definitions**

In this Contract and in the Background, unless the context otherwise requires:

"4Projects means the online document management system hosted by 4Projects on behalf of the Authority providing online management, collaboration and control of documents relating to custodial property to which the Contractor has

access for the purposes of this Contract;

"ACSDP Approval Certificate"

has the meaning given to it in clause 30.2.1.1 (Approval of Annual Custodial Service Delivery Plan):

"ACSDP Notice of Non- Compliance"

has the meaning given to it in clause 30.2.1.2 (Approval of Annual Custodial Service Delivery Plan);

"Adjoining Property"

means any land and/or property adjoining or in the neighbourhood of the Site and each and every part of such land and/or property including all conduits, roads, footpaths, walls, fences, buildings and other erections and all service media and other apparatus on, under or within such land and/or property;

"Adjudicator"

means the adjudicator appointed in accordance with

clause 74.4.3 (Identity of Adjudicator);

"Affected Party"

has the meaning given to it in the definition of Force

Majeure Event;

"Affiliate"

means in relation to any person, any Holding Company or Subsidiary of that person or any Subsidiary of such

Holding Company;

"Agreement for Lease"

means the agreement for lease to be entered into by the Authority and the Contractor substantially in the form set out in **Schedule 27 (Agreement for Lease** 

(Featherstone II));



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Service Delivery Plan"

"Annual Custodial has the meaning given to it in clause 30.1.1 (Delivery of Annual Custodial Service Delivery Plan);

"Annual Interventions Plan"

has the meaning given to it in Schedule 29 (Interventions);

"Annual Resourcing Plan" means a plan produced by the Contractor complying with the requirements of clauses 41.10.2.1 and 41.10.2.2 showing sufficient resourcing levels for delivering the Custodial Service over a Contract Year to ensure that the Prison is a safe, secure and decent environment:

"Approved Purposes"

has the meaning given to it in clause 75.1 (Custodial

Service Data);

"Arbitrator"

has the meaning given to it in clause 74.15.1 (Referral of Dispute to Arbitration);

"ASBO"

means anti-social behaviour order (as defined in the Crime and Disorder Act 1998);

"Assets"

means all assets and rights to enable the Authority or a successor contractor to own, operate and maintain the Contract, including:

- any land or buildings including the Prison; (a)
- (a) any equipment;
- (b) any books and records (including Operating Procedures. the Operating Manual, the Prescribed Documentation, operating and maintenance manuals, health and safety manuals and other know how);
- (c) any spare parts, tools and other assets (together with any warranties in respect of assets being transferred);
- (d) any revenues and any other contractual rights;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

and

(e) any intellectual property rights, subject to and in accordance with clause 75 (Intellectual Property Rights),

but excluding any assets and rights in respect of which the Authority is full legal and beneficial owner;

# "Authority Change"

means a Change to the Custodial Service or the scope thereof or to the manner in which they are provided or to any of the terms of this Contract proposed by the Authority pursuant to **Schedule 9 (Change Protocol)**, and which is not required by a Change in Law;

# "Authority Change Confirmation"

means a confirmation given by the Authority in respect of any Change pursuant to **Schedule 9 (Change Protocol)**;

# "Authority Damage"

means any damage to the Prison the cost of which is the responsibility of the Authority pursuant to clause 73.1 (Responsibility for Damage);

# "Authority Default"

means one of the following events:

- (a) an expropriation, sequestration or requisition of a material part of the Assets by the Authority or other Relevant Authority;
- (b) a failure by the Authority to make payment of any amount of money exceeding an amount equivalent to the total of the two (2) previous Months' invoices and that is due and payable by the Authority under this Contract within thirty (30) Days after service of a formal written demand by the Contractor, where that amount fell due and payable two (2) (or more) Months prior to the date of service of the written demand;
- (c) a breach by the Authority of its obligations under this Contract which substantially frustrates or renders it impossible for the



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contractor to perform its obligations under this Contract for a continuous period of two (2) Months; or

(d) a breach by the Authority of clause 76.1
 (Restrictions on Transfer of this Contract by the Authority) occurs;

# "Authority Policies"

means those policies of the Authority referred to in **Schedule 13 (Authority Policies)**, in the form in force on the Commencement Date:

# "Authority Related Party"

means an officer, agent, contractor, employee or subcontractor (of any tier) of the Authority acting in the course of his office or employment or appointment (as appropriate), but excluding in each case the Contractor and any Contractor Related Party;

### "Authority's Cabling Specification"

means the cabling specification provided by the Authority;

# "Authority's ICT System"

means any part of the ICT System owned by the Authority and/or licensed to the Authority by a third party and which interfaces with the Contractor's ICT System or which is provided by the Authority to the Contractor in connection with this Contract;

# "Authority's Representative"

means the representative appointed by the Authority pursuant to clause 83.1 (Representatives of the Authority);

### "Authority's Representative's Approval"

means the prior written approval of the Authority's Representative;

# "Authority's Requirements"

means the requirements of the Authority in respect of the Custodial Service set out in **Schedule 1 (Authority's Requirements)**;

# "Authority Third Party Contracts"

means the contracts between the Authority and specified third parties as set out in **Schedule 28 (Authority Third** 



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

<b>Party</b>	Contr	acts).	
--------------	-------	--------	--

"Available Prisoner Place"

means a Prisoner Place that complies with the requirements set out in paragraph 5.2 of Schedule 5

(Payment Mechanism);

"Base Case"

means the financial model agreed between the Parties on or before the Commencement Date (as updated from time to time in accordance with the terms of this Contract) for the purpose of, amongst other things, calculating the Contract Price;

"Bedding-In Period" means the period of 6 (six) Months from the Services Commencement Date when Deductions shall not apply as set out in **Schedule 6 (Contract Delivery** 

Indicators);

"Benchmarking Exercise"

means an exercise carried out under clause 34.2 (Benchmarking);

"Benchmarking Review Date"

means the date stated by the Contractor in the notice to the Authority under clause 34.2 (Benchmarking specifying that it intends to undertake a Benchmarking

Exercise;

"Bid Date"

means 7 February 2011;

"Building"

means any building or other erection at the Site;

"Business Day"

means a Day (other than a Saturday or Sunday) on which banks are open for domestic business in the City of London;

"Capital Expenditure"

means any expenditure which falls to be treated as capital expenditure in accordance with generally accepted accounting principles in the United Kingdom from time to time:

"Capital Works"

means any construction works and/or replacement of items of plant or equipment in respect of which the Contractor has included Planned Capital Expenditure in the Base Case, where the relevant construction works and items of plant or equipment are expressly itemised



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

and identified in the "Major Capital Refit and Replacement" cost line in the Base Case;

"Care and Separation Unit"

means the areas identified as such on the Site Plans;

"Category 'A' Prisoner"

means a prisoner who in accordance with the security classifications set out in PSO 0900, is classified by the Authority as a category 'A' prisoner;

"Category 'A' Prisoner Day" means a 24 hour period during which a Category 'A' Prisoner is accommodated at the Prison pursuant to clause 24.5 (Special Category Prisoners):

"CDM Regulations"

means the Construction (Design & Management) Regulations 2007:

"Cell Certificate"

means a certificate issued in accordance with clause 17 (Cell Certificates) or paragraph 6 of Schedule 5 (Payment Mechanism);

"Cell Certificate Requirements"

means the requirements with which a Prison Cell must comply, as set out in section 8 of Part 2 of **Schedule 1** (Authority's Requirements);

"Cell Certificate Schedule"

means a cell certificate schedule in the form specified by the Authority in PSO 1900 Annex D as at the Services Commencement Date:

"Cell Certificate Schedule Summary Sheet" means a cell certificate summary sheet in the form specified by the Authority in PSO 1900 Annex D as at the Commencement Date;

"Cessation of Suspension Notice" has the meaning given to it in clause 41.7.4 (Suspension of Staff);

"Change"

has the meaning given to it in **Schedule 9 (Change Protocol)**;

"Change in Costs"

in respect of any Relevant Event, the effect of that Relevant Event (whether of a one-off or recurring nature, and whether positive or negative) upon the actual or anticipated costs, losses or liabilities of the Contractor



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

including, as relevant, the following:

- (a) the reasonable costs of complying with the requirements of clauses 15 (Compensation Events), 62 (Changes in Law), 63 (Financial Adjustments), and/or 64.4 (Step-In without Contractor Breach), including the reasonable costs of preparation of design and estimates;
- (b) the costs of continued employment of, or making redundant, staff who are no longer required;
- (c) the costs of employing additional staff;
- (d) reasonable professional fees;
- (e) the costs to the Contractor of financing any Relevant Event (and the consequences of it) including commitment fees and capital costs, interest and hedging costs, lost interest on any of the Contractor's own capital employed and any finance required pending receipt of a lump sum payment or adjustments to the Contract Price:
- (f) the effects of costs on implementation of any insurance reinstatement in accordance with this Contract, including any adverse effect on the insurance proceeds payable to the Contractor (whether from physical arising damage insurance or business interruption insurance (or their equivalent)) in respect of that insurance reinstatement and any extension of the period of implementation of the insurance reinstatement;
- (g) operating costs, or life cycle, maintenance or replacement costs;
- (h) Capital Expenditure;
- (i) any deductible or increase in the level of



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

deductible, or any increase in premium under or in respect of any insurance policy; and

(j) Direct Losses, including reasonable lega expenses on an indemnity basis;

### "Change in Law"

means the coming into effect after the date of this Contract of:

- (a) Legislation, other than any Legislation which on the date of this Contract has been published:
  - (i) in a draft Bill as part of a Government Departmental Consultation Paper;
  - (ii) in a Bill;
  - (iii) in a draft statutory instrument; or
  - (iv) as a proposal in the Official Journal of the European Union;
- (b) any Guidance;
- (c) any applicable judgment of a relevant court of law which changes a binding precedent; or
- (d) a change to the Authority Policies;

### "Change of Ownership"

### means:

- (a) any sale, transfer or disposal of any legal, beneficial or equitable interest in any or all of the shares in the Contractor (including the control over the exercise of voting rights conferred on those shares, control over the right to appoint or remove directors or the rights to dividends); and/or
- (b) any other arrangements that have or may have or which result in the same effect as paragraph(a) of this definition;

"Change Notice" has the meaning given to it in Schedule 9 (Change



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### Protocol);

"Commencement Date"

means the date of this Contract;

"Commercial Conditions"

means the Standard Commercial Property Conditions

(Second Edition);

"Commercial Insurer"

has the meaning given to it in clause 72.17.2.2 (Riot (Damages) Act 1886);

"Commercially Sensitive"

has the meaning given to it in clause 59.1.3 (Duty to Co-operate);

"Commercially Sensitive Information"

means the sub-set of Confidential Information listed in column 1 of Part 1 (Commercially Sensitive Contractual Provisions) and column 1 of Part 2 (Commercially Sensitive Material) of Schedule 15 (Commercially Sensitive Information) in each case for the period specified in column 2 of Parts 1 and 2 of Schedule 15 (Commercially Sensitive Information);

# "Compensation Event"

means:

- (a) a breach by the Authority of any of its obligations under this Contract;
- (b) a postponement by the Authority of the Services Commencement Date or Phase-In Date Two pursuant to clause 18A.5 (Authority Right to Postpone Phase-In); and
- (c) a postponement by the Authority of a Handover
  Date pursuant to clause 18A.4 (Authority
  Right to Postpone Handover);

which shall be dealt with in the manner set out in clause 15 (Compensation Events);

"Comptroller and Auditor General"

means the head of the National Audit Office;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Computer Aided Facilities Management System"

means the computer aided facilities management system to be provided by the Authority;

# "Condition Schedule"

means the document identifying the standard of the fabric and condition of the Prison and any part of the Premises which does not form part of the Prison or any part thereof which has been issued by the Authority to the Contractor pursuant to clause 25.3.1 (Condition Schedule);

### "Confidential Information"

#### means:

- (a) information that ought to be considered as confidential (however it is conveyed or on whatever media it is stored) and may include information whose disclosure would, or would be likely to, prejudice the commercial interests of any person, trade secrets, Intellectual Property Rights and know-how of either Party and all Personal Data and sensitive personal data within the meaning of the DPA; and
- (b) Commercially Sensitive Information;

### "Consents"

means all permits, licences, permissions, consents, approvals, certificates and authorisations (whether statutory or otherwise) which are required for the performance of any of the Contractor's obligations under this Contract, whether required in order to comply with Legislation or as a result of the rights of any third party;

# "Construction Contract"

means the building contract dated 22 July 2009 made between the Authority and Kier Regional Ltd;

### "Construction Contractor Good Industry Practice"

means the exercise of that degree of skill, care, prudence and foresight and practice which would reasonably and ordinarily be expected from time to time of a skilled and experienced construction contractor under the same or similar circumstances:

### "Contamination"

means any and all pollutants or contaminants, including any chemical or industrial, radioactive, dangerous, toxic



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

or hazardous substance, waste or residue (whether in solid, semi-solid or liquid form or a gas or vapour);

"Continued Suspension Notice" has the meaning given to it in clause 41.7.5

(Suspension of Staff);

"Contract"

means this contract (including its Schedules);

"Contract Delivery Indicator"

has the meaning given to it in paragraph 1 of Schedule 6 (Contract Delivery Indicators);

"Contract Price"

means the fee payable by the Authority in consideration of the obligations performed by the Contractor under this Contract calculated in accordance with **Schedule 5** (Payment Mechanism);

"Contract Review Meeting"

means the meetings described in paragraph 3.2.1 of the Custodial Service Specification;

"Contract Year"

means a period of twelve (12) Months commencing on 1 April, provided that:

- (a) the first Contract Year shall be the period commencing on the Services Commencement Date and ending on the immediately following 31 March; and
- (b) the final Contract Year shall be the period commencing on 1 April immediately preceding the Expiry Date or the Termination Date (as the case may be) and ending on the Expiry or Termination Date (as the case may be), whichever is earlier;

# "Contractor Breakage Costs"

means:

- (a) loss of profits limited to an amount equivalent to the Contractor's projected loss of profits for the period from the Termination Date to the earlier of the Expiry Date and the date falling 12 Months after the Termination Date;
- (b) Direct Losses that have been or will be



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

reasonably and properly incurred by the Contractor as a direct result of the termination of this Contract, but only to the extent that:

- (i) the Direct Losses are incurred in connection with the Contract and in respect of the provision of the Custodial Service, including:
  - i) any materials or goods ordered or sub-contracts placed that cannot be cancelled without such Direct Losses being incurred:
  - ii) the cost of demobilisation including the cost of any relocation of equipment used in connection with the Contract; and
  - iii) statutory redundancy payments;
- (ii) the Direct Losses are incurred under arrangements and/or agreements that are consistent with terms that have been entered into in the ordinary course of business and on reasonable commercial terms;
- (iii) the Contractor has used its reasonable endeavours to mitigate the Direct Losses; and
- (c) an amount equal to the Contractor's Planned Capital Expenditure and Mobilisation Costs if and to the extent that:
  - (i) all relevant Capital Works have been carried out and completed at the



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Termination Date; and

 (ii) such Planned Capital Expenditure and Mobilisation Costs have not been recovered through the Monthly Payments as at the Termination Date;

# "Contractor Change"

means a change to the Custodial Service proposed by the Contractor in accordance with **Schedule 9 (Change Protocol)** which is not required by a Change in Law;

### "Contractor Default"

means any one or more of the following:

- a breach by the Contractor of any of its obligations under this Contract which materially and adversely affects the performance of the Custodial Service;
- (b) a Persistent Breach occurs;
- a court makes an order that the Contractor be wound up or a resolution for a voluntary winding-up of the Contractor is passed;
- (d) any receiver or receiver manager in respect of the Contractor is appointed or possession is taken by or on behalf of any creditor of any property that is the subject of a charge;
- (e) any voluntary arrangement is made for a composition of debts or a scheme of arrangement is approved under the Insolvency Act 1986 or the Companies Act 2006 in respect of the Contractor;
- (f) an administration order is made, or an administrator is appointed in respect of the Contractor;
- (g) failure to comply with clause 76.2 (Restrictions on Transfer of this Contract by the Contractor);



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- (h) failure by the Contractor to provide a Parent Company Guarantee in favour of the Authority substantially in the form set out in Schedule 21 (Parent Company Guarantee);
- (i) in circumstances where the Contractor is required to provide on and from each date listed in the first column of the Phase-In Timetable no less than the number of Available Prisoner Places shown in the corresponding row of the second column of the Phase-In Timetable, a failure to provide any one (1) or more Available Prisoner Place for a continuous period exceeding thirty (30) Days at any time after the Services Commencement Date;
- (j) [not used];
- (k) the accumulation of two thousand five hundred and twenty (2520) or more Performance Points in any Performance Quarter or the accumulation of ten thousand and eighty (10 080) or more Performance Points in any Contract Year;
- (I) [not used];
- (m) subject to clause 72.14 (Uninsurable Risks) and clause 72.16 (Insurance Renewal), a breach of clause 72.1 (Obligation to Maintain) occurs;
- (n) the Contractor committing a material breach of its obligations under this Contract (other than as a consequence of a breach by the Authority of its obligations under this Contract) which results in the criminal investigation, prosecution and conviction of the Contractor or any Contractor Related Party or the Authority under the Health and Safety Regime (for the purposes of this paragraph (n) an "H&S Conviction") provided that an H&S Conviction of a Contractor Related Party or the Authority shall not constitute a



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contractor Default if, within forty (40) Business Days from the date of the H&S Conviction (whether or not the H&S Conviction is subject to an appeal or any further judicial process), the involvement in the Contract of each relevant Contractor Related Party (which in the case of an individual director, officer or employee shall be deemed to include the Contractor Related Party of which that person is a director, officer or employee) is terminated and a replacement is appointed by the Contractor in accordance with clause 76 (Sub-Contracting and Assignment) provided always that determining whether to exercise any right of termination or right to require the termination of the engagement of a Contractor Related Party under this paragraph (n), the Authority shall:

- (i) act in a reasonable and proportionate manner having regard to such matters as the gravity of any offence and the identity of the person committing it; and
- (ii) give all due consideration, where appropriate, to action other than termination of this Contract:
- failure by the Contractor to submit, carry out or complete an acceptable Rectification Plan pursuant to paragraph 9 (Rectification) of Schedule 6 (Contract Delivery Indicators);

"Contractor Notice of Change" has the meaning given to it in Part 1 of Schedule 9 (Change Protocol);

"Contractor Prisoner Escorts" means the escorts provided by the Contractor pursuant to the Custodial Service Specification;

"Contractor Related Party"

means:

(a) an officer, servant or agent of the Contractor, or



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

any Affiliate of the Contractor and any officer, servant or agent of such a person;

- (b) any sub-contractor of the Contractor of any tier and any of their officers, servants or agents;
   and
- (c) any person on or at the Prison at the express or implied invitation of the Contractor (other than the Authority or any Authority Related Party);

# "Contractor Termination Notice"

has the meaning given to it in clause 48.1.1 (Termination on Authority Default);

### "Contractor's ICT System"

means any part of the ICT System which is owned by the Contractor and/or licensed to the Contractor by a third party and which is operated by the Contractor or its Sub-Contractors in connection with the provision of the Custodial Service, but excluding the Authority's ICT Systems;

# "Contractor's Proposals"

means the proposals of the Contractor for satisfying the Authority's Requirements, as set out in **Schedule 2** (**Contractor's Proposals**) and as amended pursuant to the provisions of this Contract, including:

- (a) the Contractor's proposals for the Custodial Service:
- (b) the Contractor's operational proposals for the providing the Custodial Service;
- (c) the Contractor's resourcing proposals; and
- (d) the Contractor's proposals for innovations and improvements,

but not including the Initial Operating Procedures, the Operating Procedures, or the Contractor's proposals for testing the Initial Operating Procedures or the Operating Procedures pursuant to clause 16.6.2.3 (Testing of Operating Procedures);



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Contractor's Representative"

means a representative appointed by the Contractor pursuant to clause 83.2 (Representatives of the

Contractor);

"Contractor's Staff"

means all persons used by the Contractor, including its employees, agents, any Sub-Contractors, or anyone acting on its or their behalf to provide the Custodial

Service;

"Contractor's Staff Information"

has the meaning given to it in clause 16.7.1 (Contractor's Staff Information);

"Contractor's Staffing Certificate"

has the meaning given to it in clause 16.7.2.1 (Contractor's Staff Information)

"Controller"

means the person or persons from time to time appointed in respect of the Prison by the Authority under section 85(1)(b) of the Criminal Justice Act 1991;

"Conviction"

means, other than in relation to any minor road traffic offences, any prosecutions, convictions, cautions and binding overs (including any spent convictions as contemplated by section 1(1) of the Rehabilitation of Offenders Act 1974 by virtue of the exemptions specified in Part II of Schedule 1 of the Rehabilitation of Offenders Act 1974 (Exemptions) Order 1975 (SI 1975/1023);

"co-operate"

has the meaning given to it in clause 59.1 (Duty to Co-

operate);

"COSHH"

means the Control of Substances Hazardous to Health

Regulations 2002;

"Criminal Records Bureau"

means the bureau established pursuant to Part V of the

Police Act 1997:

"Crown"

means Her Majesty's Government which shall be

deemed to include any government department, office or

agency and any Secretary of State;

"Custodial Duties"

means "custodial duties" at the Prison as defined in

section 86(3) of the Criminal Justice Act 1991;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Custodial Service"

means the service required to satisfy the Authority's Requirements;

"Custodial Service Data"

means:

- (a) all Operational Data;
- (b) any other materials, documents or data acquired or brought into existence or used in relation to the Custodial Service or this Contract,

in each case that is used by or on behalf of the Contractor and/or its sub-contractors in connection with the provision of the Custodial Service or the performance of the Contractor's obligations under this Contract:

"Custodial Service Period"

means the period from the Services Commencement Date until and including the earlier to occur of the Termination Date and the Expiry Date;

"Custodial Service Provider"

means a person providing custodial services to the Authority or the Secretary of State, including (as the context so requires) the Contractor;

"Custodial Service Specification" means the specification contained in Part 2 of **Schedule** 1 (Authority's Requirements);

"Daily Report"

means the daily report which shall be substantially in the form set out in **Schedule 17 (Daily Report)**;

"Damage Funding"

has the meaning given to it in clause 73.7.1 (Programmed Maintenance Costs);

"Data Protection Legislation"

Data Protection Act 1998 and all applicable laws and regulations relating to the processing of personal data and privacy, including where applicable the guidance and codes of practice issued by the Information Commissioner;

"Day"

means a calendar day, unless otherwise specified;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Deductions"

means any or all (as the case may be) of Unavailability Deductions or Performance Point Deductions;

"Defects"

means any defect in any of the Buildings, or any part of them, or anything installed in the Buildings attributable to:

- (a) defective design;
- (b) defective workmanship or defective materials (excluding asbestos), plant or machinery used in such construction having regard to Good Industry Practice and to appropriate British standards and codes of practice current at the date of construction of the Building;
- (c) the use of materials in the construction of any Building which (whether or not defective in themselves) prove to be defective in the use to which they are put in the construction of any such Building;
- (d) defective installation of anything in or on the Buildings;
- (e) defective preparation of the site on which the Building is constructed; or
- (f) defects brought about by adverse ground conditions or by reason of subsidence, water table change or any other change to ground conditions:

"Deputy Site Facilities Manager" means the deputy site facilities manager appointed pursuant to clause 8.9 (Site Facilities Manager);

"Directive"

means EC Council Directive 2001/23/EC;

"Direct Losses"

means all damages, losses, liabilities, claims, actions, costs, expenses (including the cost of legal or professional services, legal costs being on an indemnity basis), proceedings, demands and charges whether arising under statute, contract or at common law but



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

excluding Indirect Losses;

#### "Director"

means the person appointed and employed by the Contractor to carry out such functions as are conferred on him by the Criminal Justice Act 1991 or as may be conferred on him by the Prison Rules in respect of the Prison, and approved by the Authority under clause 39 (The Director) and section 85(1)(a) of the Criminal Justice Act 1991;

### "Disclosed Data"

means information relating to the delivery of the Custodial Service disclosed to the Contractor and its advisers before the date of this Contract, including:

- (a) the ITPD Stage 1;
- (b) the ITPD Stage 2;
- (c) the ITPD Stage 3;
- (d) information provided in the electronic data room from 01 March 2010;
- (e) the results of any investigations and surveys carried out at the Site or any Buildings, whether carried out by or on behalf of the Contractor or the Authority; and
- (f) Reports on Title;

# "Discriminatory Change in Law"

means a Change in Law, the terms of which apply expressly to:

- (a) the Custodial Service and not to similar services; and/or
- (b) custodial services providers in the contracted out prisons sector and not to other persons; and/or
- (c) the Contractor and not to other persons;

# "Disputed Amount"

has the meaning given to it in clause 44.5.2 (Disputed



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### Amounts);

"Dispute Resolution Procedure" means the procedure for the resolution of disputes set

out in clause 74 (Dispute Resolution);

"Documents" includes any written or printed work, photograph or any

work produced by electronic means, including any tapes,

disks, CD-ROMs or other recorded matter;

"Double Prison Cell"

means a Prison Cell designed for double occupancy with a floor area in excess of nine point eight square metres (9.8m²) or, if a shower area is to be incorporated within the Prison Cell, a floor area in excess of eleven square metres (11m²), such areas to include a toilet compartment or suitable modesty screening around a

toilet;

"DPA" means the Data Protection Act 1998;

"Early Termination Date" means the date eight (8) years after the Services

Commencement Date:

"Education Provider"

means the Careers and Information and Advice Service and other learning and skills providers or such other person appointed by the SFA from time to time to

provide the Education Services at the Prison;

"Education Services"

means the information, advice, learning and skills services commissioned by the SFA and provided by the

Education Provider;

"EEA" means from time to time the European Economic Area

as created by The Agreement on the European Economic Area 1992 or any successor or replacement body, association, entity or organisation which has assumed either or both the function and responsibilities

of the European Economic Area;

"Emergency Services"

has the meaning given to it in  ${\bf clause~21.2~(Disclosure}$ 

of Information to Emergency Services);

"Environmental Information

means the Environmental Information Regulations 2004 together with any guidance and/or codes of practice



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

**Regulations**" issued by the Information Commissioner or relevant

Government Department in relation to such regulations;

"Equality Duties" has the meaning given to it in clause 35.4 (Equality

Duties);

"Equality Impact Assessment (EIA)" means any required assessment made by the Contractor in accordance with guidance issued by the Authority that will permit the Authority to comply with its legal obligations in furnishing EIAs for any change in policy delivered by, or affected by the Custodial Service delivered by the Contractor;

"Equipment Register"

means the register of equipment used by the Contractor to provide the Custodial Service, in the form set out in **Schedule 4 (Equipment Register)**;

"Escape" means:

 (a) a Prisoner unlawfully gains his liberty by breaching the secure perimeter of the Prison (including the outside wall or boundary of the Prison); or

(b) a Prisoner unlawfully gains his liberty while being escorted outside the Prison by the Contractor by passing beyond the control of the accompanying Prisoner Custody Officer;

"Expiry Date"

means the date fifteen (15) years from and including the Services Commencement Date, subject to the provisions of clause 2.2 (Duration of Contract);

"Fees Regulations" means the Freedom of Information and Data Protection (Appropriate Limit and Fees) Regulations 2004;

"Final Warning Notice"

has the meaning given to in clause 49.1.2 (Persistent Breach);

"FOIA"

means the Freedom of Information Act 2000 and any subordinate legislation (as defined in section 84 of the Freedom of Information Act 2000) made under the Freedom of Information Act 2000 from time to time



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

together with any guidance and/or codes of practice issued by the Information Commissioner or relevant Government Department in relation to such Act;

## "Force Majeure Event"

means the occurrence after the date of this Contract of:

- (a) war, civil war, armed conflict or terrorism;
- (b) nuclear, chemical or biological contamination unless the source or the cause of the contamination is the result of the actions of or breach by the Contractor or its sub-contractors; or
- (c) pressure waves caused by devices travelling at supersonic speeds,

which directly causes either Party (the "Affected Party") to be unable to comply with all or a material part of its obligations under this Contract;

### "Future Service Provider"

means any service provider who shall provide any service equivalent to the Custodial Service immediately after expiry or earlier termination of this Contract;

## "General Change in Law"

means a Change in Law which is not a Discriminatory Change in Law or a Specific Change in Law;

### "Good Industry Practice"

means the exercise of that degree of skill, care, prudence and foresight and operating practice which would reasonably and ordinarily be expected from time to time of a skilled and experienced operator (engaged in the same type of undertaking as that of the Contractor) or provider of custodial services or any subcontractor under the same or similar circumstances;

### "Government Sustainable Development and Waste Management

Policies"

means;

- (a) SOGE; and
- (b) the Authority's sustainability policies as set out in Part 4 of **Schedule 13 (Authority Policies)**;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Governor" means a Crown servant appointed by the Authority

under Section 88;

"Guarantor" means the Contractor's guarantor under the Parent

Company Guarantee;

"Guidance" means any applicable guidance or directions with which

the Contractor is bound to comply, which for the purposes of this Contract shall exclude the Authority

Policies;

"Handover Date" means the date set out in the Handover Timetable on

which each Section of the Prison is to be handed over to the Contractor pursuant to clause 18A.1 (Handover

and Phase-In);

"Handover means the timetable of dates for handing over each Timetable"

Section of the Prices set out in Schodule 33

Section of the Prison set out in Schedule 33

(Handover);

"Health and has Safety File"

th and has the meaning given to it in the CDM Regulations;

"Health and med Safety Regime"

means the Food Safety Act 1990 (and associated regulations), the Health & Safety at Work etc Act 1974 (and associated regulations), the Regulatory Reform (Fire Safety) Order 2005, the Environmental Protection Act 1990, the Water Industry Act 1991, the Water Resources Act 1991 and any similar or analogous health, safety or environmental legislation in force from

time to time;

"Healthcare Provider"

means such person appointed by the PCT from time to time to provide the Healthcare Services at the Prison;

"Healthcare Services"

means the healthcare services commissioned by the

PCT and provided by the Healthcare Provider;

"Healthcare Unit" means the area identified as such on the Site Plans;

"Holding Company"

shall have the meaning given to it in section 1159 of the Companies Act 2006 and, for the purposes only of the membership requirement in subsections 1159(1)(b) and (c), a company (the "first company") shall be treated as a



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

member of another company (the "second company") if the shares in the second company are registered in the name of (a) another person (or its nominee), where the shares are held by such other person (or its nominee) by way of security or in connection with the taking of security from the first company, or (b) a nominee for the first company;

"ICSDP Approval Certificate"

has the meaning given to it in clause 16.2.1.1 (Approval of the Initial Custodial Service Delivery Plan);

"ICSDP Report"

has the meaning given to it in clause 16.3.1.1 (Approval of the Initial Custodial Service Delivery Plan);

"ICSDP Notice of Non-Compliance"

has the meaning given to it in clause 16.2.1.2 (Approval of the Initial Custodial Service Delivery Plan);

"ICT System"

means the computing environment (consisting of hardware, Software, telecommunications and/or data networks, interfaces, devices, equipment, infrastructure, ducts, cabling and ancillary fixtures and fittings and power supplies) used by the Authority or the Contractor in connection with this Contract;

"Indemnified Party"

has the meaning given to it in clause 70.4 (Notification of Claims);

"Indemnifying Party" has the meaning given to it in clause 70.4 (Notification of Claims);

"Independent Monitoring Board" means a group of independent members of the public appointed by any Relevant Authority to monitor the day to day life in the Prison and ensure that proper standards of care and decency are maintained;

"Independent Safeguarding Authority" means the non-departmental public body sponsored by the Home Office set up under the provisions of the Safeguarding Vulnerable Groups Act 2006 and which is responsible for the decision making and maintenance of two lists covering the children's and vulnerable adults'



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

sectors;

"Indexation Base Month"

means July 2011;

"Indexation Review Date"

has the meaning given to it in **Schedule 5 (Payment Mechanism)**:

"Indexed"

has the meaning given to it in clause 1.4 (Indexation);

"Indirect Losses"

means loss of profits, loss of use, loss of production, loss of business, loss of business opportunity or any claim for consequential loss or for indirect loss of any nature, but excluding any of the same that relate to loss of revenue or other income committed from third parties;

"Information"

has the meaning given to it under section 84 of the FOIA;

"Initial Availability Requirements"

means that in respect of each Prisoner Place:

- (a) the ICSDP Approval Certificate has been issued in accordance with clause 16.2 (Approval of Initial Custodial Service Delivery Plan);
- (b) an Operating Procedure Approval Certificate has been issued in respect of each Operating Procedure in accordance with clause 16.5.1 (Approval of Operating Procedures);
- (c) the Authority's Representative has issued a Cell Certificate in accordance with clause 17.2.1 (Issue of Cell Certificate);
- (d) all of the plans listed in Part 4 of the Custodial Service Specification have been delivered to the Authority; and
- (e) the Authority's Representative has issued an Contractor's Staffing Certificate in accordance with clause 16.7 (Contractor's Staff Information);

"Initial Custodial Service Delivery

has the meaning given to it in clause 16.1.1 (Initial



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Plan"	Custodial Service Delivery Plan);
-------	-----------------------------------

"Initial Operating Procedure"

means the Initial Operating Procedure provided by the Contractor in accordance with clause 16.4 (Initial Operating Procedures and Operating Procedures);

"Initial Service Delivery Documents" means:

- (a) the Initial Custodial Service Delivery Plan; and
- (b) the Initial Operating Procedures;

"Insufficient Contractor's Staffing Notice" has the meaning given to it in clause 16.7.2.2 (Contractor's Staff Information);

"Insurance Term"

means any terms and/or conditions required to be included in a policy of insurance by clause 72 (Insurance) and/or Schedule 7 (Required Insurances) but excluding any risk;

"Insurance Undertaking" has the meaning given to it in the rules from time to time of the Financial Service Authority;

"Intellectual Property Rights"

means any and all patents, trade marks, service marks, copyright, database rights, moral rights, rights in a design, know-how, confidential information, discovery, invention, process, formula, specification, improvement, technique and all or any other intellectual or industrial property rights whether or not registered or capable of registration and whether subsisting in the United Kingdom or any other part of the world together with all or any goodwill relating or attached thereto which is created, brought into existence, acquired, used or intended to be used by the Contractor or any Contractor Related Party for the purposes of providing the Custodial Service and/or otherwise for the purposes of this Contract;

"Irrecoverable VAT"

has the meaning given to it in clause 62.8 (Payment of Irrecoverable VAT);

"Joint Insurance Account"

means the joint bank account (in accordance with clause 72.13.2 (Reinstatement)) in the names of both



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the Authority and the Contractor;

"Latest Custodial Service Element"

means the element within the Base Case as the costs of providing the Tested Custodial Service (as such element may have been adjusted as a result of being Indexed or as a result of previous adjustments made pursuant to clauses 34 (Benchmarking and Value Testing) and/or 61 (Change to Custodial Service));

"Lease"

means the lease relating to the Premises to be granted by the Authority to the Contractor in the agreed form as set out in **Schedule 25 (Lease)**;

"Legal Proceedings" has the meaning given to it in clause 5.2.1.1 (Contractor Undertakings);

"Legislation"

means any one or more of the following:

- (a) any Act of Parliament, including the Offender Management Act 2007;
- (b) any subordinate legislation within the meaning of section 21(1) of the Interpretation Act 1978;
- (c) any exercise of the Royal Prerogative; and
- (d) any enforceable community right within the meaning of section 2 of the European Communities Act 1972,

in each case in the United Kingdom;

"Losses"

means Direct Losses and Indirect Losses;

"Malicious Software"

means any software program or code intended to destroy, interfere with, corrupt or cause undesired effects on program files, data or other information, executable code or application software macros, whether or not its operation is immediate or delayed, and whether the malicious software is introduced wilfully, negligently or without knowledge of its existence;

"Market Costs"

means the charges made by reputable organisations possessing an appropriate degree of skill, resources,



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

reputation and financial standing relative to the provision of the Tested Custodial Service;

"Maximum Contract Price"

means, in respect of a Month, the Contract Price payable during that Month assuming that the Contractor had provided all of the Prisoner Places required in that Month and such Prisoner Places were Available Prisoner Places during that Month, before deductions but allowing for Indexation under clause 1.4 (Indexation);

"Medium Value Change"

has the meaning given to it in Part 1 of Schedule 9 (Change Protocol);

"Minimum Requirements"

means, in relation to a Prisoner Place, the requirements so described as set out in **Schedule 1** (Authority's Requirements);

"Mobilisation Costs"

means the costs arising out of the implementation by the Contractor of its Mobilisation Plan that are not included in Planned Capital Expenditure and that are expressly itemised and identified in the "Total Other Mobilisation Transition Costs" cost line of the "Other Mobilisation and Transition Costs" cost category and the "Total Other Mobilisation and Transition Costs" cost line of the "Featherstone II Additional Mobilisation & Transition Costs" cost category in the Base Case;

"Mobilisation Plan"

means the plan attached at **Schedule 26 (Mobilisation Plan)** specifying the Contractor's obligations, from the Commencement Date, for the ramp-up and mobilisation of its staff and for its preparations to comply with its obligations under this Contract to deliver the Custodial Service from the Services Commencement Date;

"Month"

means a calendar month;

"Multi Agency Public Protection Arrangements" or "MAPPA" means those arrangements as established under the Criminal Justice Act 2000 and as subsequently amended by the Criminal Justice Act 2003, which require the police, prison and probation services to establish, review and monitor arrangements for assessing and managing the risks posed by serious and violent offenders;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Mutual Aid" means a national plan for providing support

arrangements between all prisons in England and Wales, including in the event of a serious incident requiring a reinforcement of staff trained to use control

and restraint techniques;

"National Commissioning Framework"

means the document published by NOMS titled 'The Commissioning Plans 2008 - 2009: The National

Commissioning and Partnerships Framework';

"New Contractor" means any person who has entered or who will enter

into a new contract with the Authority for the provision of all or any part of the Custodial Service or any similar

provision of such a service;

"NOMS" means the National Offender Management Service, an

executive agency of the Ministry of Justice;

"NOMS Lockstore" means the NOMS lockstore facilitating the acquisition, storage and collection of secure locking components and associated equipment for public prisons and other establishments which is located at Lindholme at Hangar

17, Vulcan Way, Doncaster DN7 6EE;

"Non-Compliance Notice"

means a notice from the Authority to the Contractor stating that a Prison Cell does not comply with the Cell Certificate Requirements and specifying any outstanding matters that must be attended to before a Cell Certificate can be issued in respect of the relevant Prison Cell;

"Notice of Adjudication"

has the meaning given to it in clause 74.3 (Adjudication);

"Notice of Arbitration" has the meaning given to it in clause 74.14 (Referral of Dispute to Arbitration);

"Offender" means any person who has been found guilty by a court

and who has received a community sentence or a

custodial sentence from a court;

"Operating Procedures"

means operating procedures described as such in the Custodial Service Specification, and "Operating



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

<b>Procedure</b>	" shall b	e construed	accordingly;
------------------	-----------	-------------	--------------

"Operating	
Manual"	

has the meaning given to it in clause 31.1 (Maintenance of Manual);

# "Operational Data"

means all drawings, reports, documents, plans, software, formulae, calculations and other data relating to the operation of the Prison in each case that is used by or on behalf of the Contractor and/or its subcontractors in connection with the provision of the Custodial Service or the performance of the Contractor's obligations under this Contract;

# "Operation and Maintenance Manuals"

means such sets of data as are required to maintain and operate the built environment and the mechanical and electrical systems in accordance with the manufacturers' guidelines and are provided by the Authority pursuant to clause 25.4 (Operation and Maintenance Manuals);

### "Option Period"

has the meaning given to it in clause 72.14.4 (Uninsurable Risks);

#### "Order"

has the meaning given to it by clause 7.4.1 (Exclusion of Security);

# "Outstanding Work"

has the meaning given to it in clause 58.4

# (Maintenance Work);

# "Parent Company Guarantee"

means the guarantee to be entered into in accordance with the terms of this Contract and detailed in **Schedule 21**:

# "Performance Point"

means a point accruing on the occurrence of a Contract Delivery Indicator as defined in **Schedule 6 (Contract Delivery Indicators)**;

# "Performance Point Deduction"

means a deduction to the Contract Price made as a result of the occurrence of a Contract Delivery Indicator and in accordance with **Schedule 5** (Payment Mechanism);

# "Performance Quarter"

means each of the successive four (4) periods of three (3) Months during the Contract Year ending on 31



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

March, 30 June, 30 September and 31 December, provided that:

- (a) in the first Contract Year, if the number of Months is not divisible by three (3), the first Performance Quarter shall start on the Services Commencement Date and shall end on the next to occur of 31 March, 30 June, 30 September or 31 December; and
- (b) in the last Contract Year, if the number of Months is not divisible by three (3), the last Performance Quarter shall be the period commencing on the 1 April, 1 July, 1 October or 1 January immediately preceding the last Day of the Custodial Service Period and ending on the last day of Custodial Service Period;

### "Permitted Level"

has the meaning given to it in paragraph 1 of Schedule 5 (Payment Mechanism);

# "Persistent Breach"

means, pursuant to clause 49.1 (Persistent Breach), a breach for which a Final Warning Notice has been issued, which has continued for more than fourteen (14) Days or recurred in two (2) or more Months within the six (6) Month period after the date on which such Final Warning Notice is served on the Contractor;

#### "Personal Data"

means personal data as defined in the DPA which is supplied to the Contractor by the Authority or obtained by the Contractor in the course of providing the Custodial Service;

# "Phase-In Date One"

means the date in the first row of the Phase-In Timetable:

# "Phase-In Date Two"

means the date in the second row of the Phase-In Timetable:

# "Phase-In Timetable"

means the timetable set out in paragraph 12.4.6 of Schedule 5 (Payment Mechanism);

# "Physical and Special Security

means the Physical and Special Security Guides in the



Population"

#### PROTECT - COMMERCIAL

#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Guides" 4Projects System, as may be amended or updated from time to time; "Physical has the meaning given to it in clause 72.13.1 **Damage Policies**" (Reinstatement); "Planned Capital means the cost of Capital Works as expressly itemised Expenditure" and identified in the "Major Capital Refit and Replacement" cost line in the Base Case; "Police Authority" has the meaning given to it in clause 72.17.2.1 (Riot (Damages) Act 1886); "Premises" has the meaning attributed to it in the Lease; "Prescribed has the meaning given to it in clause 68.8 (Prescribed Documentation" Documentation): "Prescribed has the meaning given to it in clause 68.9.6 (Security **Documentation** and Confidentiality of Prescribed Documentation); Security Officer" "Prescribed Rate" means two per cent (2%) above the base rate from time to time of The Royal Bank of Scotland plc; "Primary Care means South Staffordshire PCT; Trust" or "PCT" "Prison" means the buildings and other facilities and equipment to be operated and maintained at the Site as shown edged red on the Site Plans in accordance with this Contract: "Prisons and means the independent individual for the time being **Probation** appointed by the Justice Secretary to investigate Ombudsman" complaints from Prisoners; "Prison Cell" means a secure unit of accommodation for occupation by a Prisoner or Prisoners (including the Care and Separation Unit and the areas for occupation by a Prisoner or Prisoners in the Healthcare Unit of the Prison); "Prison means the number of Prisoners occupying the Prison at



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

any given time;

"Prison Rules" means the Prison Rules 1999, Statutory Instrument

1999, no. 728;

"Prisoner" means, as the case may be:

(a) an Offender; or

(b) a Remand Prisoner,

who is accommodated at the Prison;

# "Prisoner Custody Officer (PCO)"

means a person, as defined in section 89(1) of the Criminal Justice Act 1991 (as amended), in respect of whom a certificate is for the time being in force certifying that such person has been approved by the Authority for the purpose of performing Custodial Duties in accordance with clause 40 (Certification as Prisoner Custody Officers);

# "Prisoner Escort Services"

has the same meaning as "prisoner escort arrangements" in section 80 of the Criminal Justice Act 1991 (as amended by section 93 of the Criminal Justice and Public Order Act 1994) and shall be in respect of the Prison;

#### "Prisoner Place"

means a unit of accommodation for occupation by a Prisoner in a Prison Cell (other than in a Prison Cell which is a Care and Separation Unit or is within the Healthcare Unit) at the Prison;

#### "Prohibited Act" means:

- (a) offering, giving or agreeing to give to any servant of the Crown any gift or consideration of any kind as an inducement or reward:
  - (i) for doing or not doing (or for having done or not having done) any act in relation to the obtaining or performance of this Contract or any other contract with the Crown; or



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- (ii) for showing or not showing favour or disfavour to any person in relation to this Contract or any other contract with the Crown;
- (b) entering into this Contract or any other contract with the Crown in connection with which commission has been paid or has been agreed to be paid by the Contractor or on its behalf, or to its knowledge, unless before the relevant contract is entered into particulars of any such commission and of the terms and conditions of any such contract for the payment of such commission have been disclosed in writing to the Authority;
- (c) committing any offence:
  - (i) under the Prevention of Corruption Acts 1889-1916;
  - (ii) under Legislation creating offences in respect of fraudulent acts; or
  - (iii) at common law in respect of fraudulent acts in relation to this Contract or any other contract with the Crown; or
- (d) defrauding or attempting to defraud or conspiring to defraud the Crown;

# "Prohibited Equality and Diversity Act"

means any act which results in a finding of any unlawful discrimination (whether in relation to race, gender, age, disability, religious belief, sexual orientation or otherwise) by any Relevant Authority against the Contractor or any of its sub-contractors or any of its or their agents or shareholders in relation to the Contract;

# "Project Documents"

means the agreements entered into by the Contractor for the performance of the obligations under this Contract in the agreed form which are listed in **Schedule 12** 



#### **HMP Featherstone II Custodial Services**

#### **Procurement Directorate**

(	Pro	iect	Do	cum	ents	١:
١		Jour		<b>-</b>	00	,

"Prolific and Priority Offenders"

means those offenders who meet the prolific and priority criteria for special attention by the criminal justice system;

"Qualifying Change in Law"

means:

- (a) a Discriminatory Change in Law;
- (b) a Specific Change in Law; or
- (c) a change to an Authority Policy;

which has a material impact on the Contractor's costs of providing the Custodial Service and which was not foreseeable at the date of this Contract;

"Quantum"

means the HMPS ICT infrastructure system;

"Recipient"

has the meaning given to it in clause 45.1.2 (Value Added Tax);

"Rectification Costs"

means, for the purposes of any Termination Date that occurs during the Custodial Service Period, an amount equal to the reasonable and proper costs incurred by the Authority in a particular Month or part of a Month in ensuring that the Custodial Service is available;

"Rectification Period" has the meaning given to it in **Schedule 5 (Payment Mechanism)**;

"Referral Notice"

has the meaning given to it in clause 74.5 (Referral of the Dispute);

"Referring Party"

has the meaning given to it in clause 74.3 (Adjudication);

"Regional Commissioning Plan" has the meaning given to it in the Custodial Service Specification;

"Regional Reducing Reoffending means the delivery plan for each NOMS region designed to deliver a ten per cent (10%) reduction in re-offending rates through implementation of the proposals set out in



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

**Delivery Plan**" the "National Reducing Re-offending Action Plan"

published from time to time;

"Reinstatement

Plan"

has the meaning given to it in clause 72.13.3.1

(Reinstatement);

"Reinstatement

Works"

has the meaning given to it in clause 72.13.3.1

(Reinstatement):

"Relevant Amount"

has, for the purpose of clause 70.8 (Limitation of Liability under clause 70.1.1.5) only, the meaning given to it in clause 70.8.6 (Limitation of Liability under clause 70.1.1.5);

"Relevant Authority"

means any court with the relevant jurisdiction and any local, national or supra-national agency, inspectorate, minister, ministry, official or public or statutory person of the government of the United Kingdom or of the European Union;

"Relevant Event" means any:

(a) Authority Change;

(b) Qualifying Change in Law;

(c) Compensation Event; or

(d) matter in respect of which the Parties expressly agree in writing to, or there is express provision in the Contract for, an adjustment to the Contract Price in accordance with clause 63

(Financial Adjustments);

"Relevant Incident"

has the meaning given to it in  ${\color{red} \textbf{clause}}$   ${\color{red} \textbf{72.13.3}}$ 

(Reinstatement);

"Relevant Payment"

has the meaning given to it in clause 72.14.4

(Uninsurable Risks);

"Relevant Proceeds"

has the meaning given to it in clause 72.13.3.2(c)

(Reinstatement);



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Relevant Person"

means an Affiliate;

"Relevant Vesting Day"

has the meaning given to it in Schedule 18 (TUPE, Employees and Pensions);

"Relief Event" means:

- (a) fire, explosion, lightning, storm, tempest, flood, bursting or overflowing of water tanks, apparatus or pipes, ionising radiation (to the extent it does not constitute a Force Majeure Event) and earthquakes;
- (b) riot, acts of concerted indiscipline, public disorder and/or civil commotion, provided that the Contractor:
  - (i) has complied in all material respects with all procedures and protocols relating to safety and security at the Prison and incidents of riot during a reasonable period before, during and after the incident of riot, act of concerted indiscipline, public disorder and/or civil commotion; and
  - (ii) has not, by its acts or omissions caused or contributed to such riot, acts of concerted indiscipline, public disorder and/or civil commotion:
    - (aa) unless such acts or omissions are in accordance with the provision of the Custodial Service in accordance with this Contract; or
    - (bb) except to the extent that the Contractor is acting on the written instruction

#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

of the Authority;

- (c) failure by any statutory undertaker, utility company, local authority or other like body to carry out works or provide services;
- (d) any accidental loss or damage to the Site or any roads servicing it;
- (e) any failure or shortage of power, fuel or transport;
- (f) any blockade or embargo which does not constitute a Force Majeure Event;
- (g) any:
  - (i) official or unofficial strike;
  - (ii) lockout;
  - (iii) go-slow; or
  - (iv) other dispute,

generally affecting the custodial service industry (which for the avoidance of doubt shall include contracted-out prisons) and/or the facilities management industry or a significant sector of any of them;

(h) in accordance with clauses 8.2.2B.2 (Site Matters), 8.2.3.1 (Site Matters), 8.2.3.2 (Site Matters) or 8.2.4.1 (Site Matters), any matter referred to as such in those clauses;

unless any of the events listed in paragraphs (a) to (h) of this definition (inclusive) arises (directly or indirectly) as a result of any wilful default or wilful act of the Contractor or any Contractor Related Party;

# "Remand Prisoner"

means any person who has been:

(a) remanded in custody by a court pending a



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

further court appearance; or

(b) found guilty by a court, but has been remanded in custody pending sentencing;

"Repair Cost" means the cost of any repair or replacement needed to

ensure that following any incident of damage the Prison is returned to the standard required in accordance with

this Contract;

"Report on Title" means the report on title in respect of the Premises

prepared by Simmons & Simmons LLP and dated on the

date of this Contract;

"Request for shall Information"

shall have the meaning set out in the FOIA or the Environmental Information Regulations as relevant (where the meaning set out for the term "request" shall

apply);

"Required Action" has the meaning given to it in clause 64.3.1 (Action by

Authority);

"Required Insurance"

means any of the insurances set out in Parts 1 and 2 of

Schedule 7 (Required Insurances);

"Responding

Party"

has the meaning given to it in clause 74.5 (Referral of

the Dispute);

"Response" has the meaning given to it in clause 74.6 (Response

to the Referral);

"Retention Fund

Account"

has the meaning given to it in clause 58.5 (Retention

Fund):

"Review Procedure"

means the procedure set out in Schedule 10 (Review

Procedure);

"Riot" shall be construed in accordance with sections 1 and 10

(Part 1) of the Public Order Act 1986 and as amended;

"RPIx" means the index published in Table RP05 (RPI all items

excluding mortgage interest payments) reference CHMK published by the Office for National Statistics or failing such publication or in the event of a fundamental change



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

to the index, such other index as the Parties may agree, or such adjustments to the index as the Parties may agree (in each case with the intention of putting the Parties in no better nor worse position than they would have been had the index not ceased to be published or the relevant fundamental change not been made) or, in the event that no such agreement is reached, as may be determined in accordance with the Dispute Resolution Procedure;

"RRAPP Band Activation Notice"

has the meaning given to it in **Schedule 5 (Payment Mechanism)**:

"RRAPP Band Deactivation Notice"

has the meaning given to it in **Schedule 5 (Payment Mechanism)**:

"Section"

has the meaning given to it in **Schedule 27 (Agreement for Lease)**;

"Section 3"

has the meaning given to it in **Schedule 27 (Agreement for Lease)**;

"Section 3 Handover Date"

means the Handover Date in respect of Section 3 pursuant to clause 18A.1 (Handover and Phase-In);

"Section 88"

means section 88 of the Criminal Justice Act 1991 (as amended by section 101 of the Criminal Justice and Public Order Act 1994);

# "Service Delivery Documents"

means:

- (a) the Mobilisation Plan;
- (b) the Transition Plan;
- (c) the Transformation Plan;
- (d) the Maintenance and Replacement Plan; and
- (e) the Annual Custodial Service Delivery Plan;

### "Services Commencement Date"

means, subject to the provisions of this Contract, the date on which the Contractor commences provision of the Custodial Service in accordance with the terms of



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

this Contract, which shall be Phase-In Date One;

"Services Media"

means all pipes, sewers, drains, mains, ducts, conduits, gutters, water courses, wires, cables, meters, switches, channels, flues and all other conducting media, appliances and apparatus including any fixtures, louvres, cowls and other ancillary apparatus;

"SFA"

means the Skills Funding Agency;

"Single Prison Cell"

means a Prison Cell designed for single occupancy with a floor area in excess of six point eight square metres (6.8m²) or, if a shower area is to be incorporated within the Prison Cell, a floor area in excess of eight point five square metres (8.5m²), such areas to include a toilet compartment or suitable modesty screening around a toilet;

"Site"

means the area edged red on the Site Plans and the road coloured blue together with the Buildings and the Services Media for all utilities and services serving the Buildings;

"Site Facilities Manager"

means the site facilities manager appointed pursuant to clause 8.9 (Site Facilities Manager);

"Site Plans"

means the plans of the Site set out in **Schedule 19 (Site Plans)**:

"SOGE"

means the document entitled "Sustainable Operations on the Government Estate", as published by the Government from time to time, including any replacement document;

"SOGE Report"

means the report prepared by the Contractor and delivered to the Authority which shall be substantially in the form set out in **Schedule 14 (SOGE/SDiG Reports)**, containing all sustainability data measured and collected by the Contractor;

"SOGE Return"

means the information return required by any Relevant Authority and completed by the Authority;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

"Specific Change in Law"

means any Change in Law which specifically refers to the provision of services the same as or similar to the Custodial Service:

"Stage 2 Confirmation"

has the meaning given to it in **Schedule 9 (Change Protocol)**;

"Statutory Certificates"

means, in respect of the Prison:

- (a) automatic heat and smoke detector test records:
- (b) building service log books;
- (c) fire alarm system test records;
- (d) emergency generator test log;
- (e) emergency lighting test records;
- (f) fixed wiring test records;
- (g) gas system service / test records;
- (h) water hygiene test reports;
- (i) lift maintenance and test results;
- (i) lighting protection system and earthing test results;
- (j) pressure vessel inspection records; and
- (k) smoke ventilation and sprinkler test records;

insofar as the Authority is required by law to ensure that such certificates are current and valid;

"Sub-Contractor"

means any person engaged by the Contractor from time to time as may be permitted by this Contract to procure the provision of the Custodial Services. References to sub-contractors means sub-contractors of any tier of the Contractor;

"Subject Access

means a request by a Prisoner or an employee of the Contractor or the Authority for a copy of his or her



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Request"	Personal Data:
reduesi	reisonal Dala,

"Subsidiary" shall have the meaning given to it in section 1159 of the

Companies Act 2006 and, for the purposes only of the membership requirement in subsections 1159(1)(b) and (c), a company (the "first company") shall be treated as a member of another company (the "second company") if the shares in the second company are registered in the name of (a) another person (or its nominee), where the shares are held by such other person (or its nominee) by way of security or in connection with the taking of security from the first company, or (b) a nominee for the

first company;

"Suitable Third Party"

means any person other than the Authority or the

Contractor who is not an Unsuitable Third Party;

"Supplier" has the meaning given to it in clause 45.1.2 (Value

Added Tax);

"Suspended Member of Staff"

has the meaning given to it in clause 41.7.1

(Suspension of Staff);

"Sustainability Strategy"

means the Contractor's strategy for the Prison which is consistent with and complies with the Government Sustainable Development and Waste Management

Policies;

"Tax" means any kind of tax, duty, levy or other charge (other

than VAT) whether or not similar to any in force at the date of this Contract and whether imposed by a local, governmental or other Relevant Authority in the United

Kingdom or elsewhere;

"Technical Standards"

means the technical standards in the 4Projects System,

as may be amended or updated from time to time;

"Tender Documents"

means the documents to be delivered to prospective

tenderers pursuant to a Market Testing;

"Termination Date"

means the date of early termination of this Contract in accordance with Part X (Expiry and Termination) of



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

		_			
+h	in I	Сი	nti	-	<b>∽</b> +•
111	15		11111	_	

"Termination Notice"

means a notice of termination issued in accordance with

this Contract;

"Termination Sum"

means any compensation payable by either Party to the other Party on an early termination of this Contract under

Part X (Expiry and Termination) of this Contract;

"Tested Custodial Service"

means all elements of the Custodial Service, excluding the Building maintenance services provided by the Contractor in order to comply with its obligations under

clause 25 (Maintenance of the Prison);

"Third Party Claim"

has the meaning given to it in clause 70.4 (Notification

of Claims);

"Title Matters" means the matters relating to the title to the Premises

referred to in Schedule 20 (Title Matters);

"TPL Risk" means a risk which is required to be insured under the

third party liability insurance policy;

"TUPE" means the Transfer of Undertakings (Protection of

Employment) Regulations 2006 (SI No 246);

"Unavailability Deduction"

means any amount not paid to the Contractor as a result of any Prisoner Place not being an Available Prisoner

Place;

"Unavailable" has the meaning given to it in Schedule 5 (Payment

Mechanism);

"Uninsurable" means, in relation to a risk, either that:

(a) insurance is not available to the Contractor in respect of the Contract in the worldwide insurance market with reputable insurers of good standing in respect of that risk; or

(b) the insurance premium payable for insuring that risk is at such a level that the risk is not generally being insured against in the worldwide insurance market with reputable insurers of



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

good standing by contractors in the United Kingdom;

# "Unsuitable Third Party"

means any person:

- (a) whose activities do or could, in the reasonable opinion of the Authority, pose a threat to national security, provided that the Authority's opinion shall be deemed to be reasonable if personally confirmed to the Contractor by a director of NOMS (or equivalent grade) or above;
- (b) whose activities are, in the reasonable opinion of the Authority, incompatible with any operations or activities carried out by the Authority for the purposes contemplated by this Contract or any other of the Authority's legal duties or other functions; and/or
- (c) who is, in the reasonable opinion of the Authority, inappropriate because the Authority has received specific information from the Crown, the Serious Fraud Office or the Crown Prosecution Service about the unsuitability of the proposed new third party to act in relation to the Contract;

"Unused Area"

means such area within the Healthcare Unit as the Authority may designate;

"Value Testing Exercise"

means an exercise carried out pursuant to clause 34.4 (Value Testing Option);

"Vetting and Barring Scheme"

means the scheme set up under the provisions of the Safeguarding Vulnerable Groups Act 2006;

"VAT"

means any value added taxes;

"Works"

means the works to be carried out pursuant to the

Construction Contract; and

"Year"

means calendar year unless otherwise specified.

#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 1.2 Interpretation

In this Contract, except where the context otherwise requires:

- 1.2.1 the masculine includes the feminine and vice versa;
- 1.2.2 the singular includes the plural and vice versa;
- 1.2.3 a reference in this Contract to any clause, sub-clause, paragraph or schedule is, except where it is expressly stated to the contrary, a reference to such clause, sub-clause, paragraph or schedule of this Contract;
- 1.2.4 save where otherwise provided in this Contract, any reference to this Contract or to any other Document shall include any permitted variation, amendment, or supplement to such Document;
- 1.2.5 any reference to any enactment, order, regulation, code or other similar instrument shall be construed as a reference to the enactment, order, regulation or instrument (including any EU instrument) as amended, replaced, consolidated or re-enacted;
- 1.2.6 any references to Documents being "in the agreed form" means such Documents have been initialled by or on behalf of each of the Parties for the purpose of identification;
- 1.2.7 any reference to a person includes firms, partnerships and corporations and their successors and permitted assignees or transferees;
- 1.2.8 headings are for convenience of reference only;
- 1.2.9 words preceding "include", "including" and "included" shall be construed without limitation by the words which follow those words;
- 1.2.10 any obligation on a Party to do any act, matter or thing includes, unless expressly stated otherwise, an obligation to procure that it is done; and
- 1.2.11 subject to any express provisions of this Contract to the contrary, the obligations of either Party are to be performed at that Party's own cost and expense.

### 1.3 Schedules

The Schedules to this Contract form part of this Contract.

#### 1.4 **Indexation**



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

In this Contract, except where otherwise provided, references to amounts expressed to be "Indexed" are references to such amounts at Indexation Base Month prices multiplied by:

$$\frac{R_1}{R_2}$$

where  $R_1$  is the value of RPIx most recently published prior to the relevant calculation date, and  $R_2$  is the value of RPIx for the Indexation Base Month.

#### 1.5 **Precedence of Documentation**

- 1.5.1 If there is any inconsistency between the provisions of the body of this Contract and the Schedules, the body of this Contract shall take precedence.
- 1.5.2 Save in relation to derogations pursuant to clause Error! Reference source not found., in the event of any inconsistency between Schedule 1 (Authority's Requirements) and Schedule 2 (Contractor's Proposals) or any documents produced in accordance with the provisions of this Contract (including the Initial Service Delivery Documents and the Service Delivery Documents), Schedule 1 (Authority's Requirements) shall take precedence.
- 1.5.3 In the event of any inconsistency between Schedule 13 (Authority Policies) and the other Schedules or any documents produced in accordance with the provisions of this Contract (including the Initial Service Delivery Documents and the Service Delivery Documents), Schedule 13 (Authority Policies) shall take precedence, save that where there is any conflict or inconsistency between Schedule 1 Part 2 (Authority's Requirements) and Schedule 13 (Authority Policies), if the relevant part of Schedule 1 Part 2 (Authority's Requirements) is listed as approved in Schedule 31 (Approved Specifications), such part of Schedule 1 Part 2 (Authority's Requirements) shall take precedence.
- 1.5.4 The Authority may notify the Contractor of changes to the 'approved' status of any part of Schedule 1 Part 2 (Authority's Requirements) as set out in Schedule 31 (Approved Specifications) from time to time in accordance with clause 84 (Notices). Such notifications shall not constitute a Change pursuant to clause 61 (Change to Custodial Service).
- 1.5.5 Any derogations from the requirements of **Schedule 1 Part 2 (Authority's**



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Requirements) which are set out in Part D1 of Schedule 2 (Contractor's Proposals) and/or from the Authority Policies which are set out in Appendix 2 to Schedule 2 (Contractor's Proposals) and/or or which the Authority has approved in accordance with the provisions of Schedule 9 (Change Protocol) shall take precedence over the Authority Policies. For the avoidance of doubt, any request for such a derogation by the Contractor shall constitute a Contractor Change.

1.5.6 In the event of any inconsistency between Schedule 2 (Contractor's Proposals) and the Initial Service Delivery Documents or the Service Delivery Documents, Schedule 2 (Contractor's Proposals) shall take precedence.

#### 1.6 Responsibility for Related Parties

Subject to the provisions of this Contract, the Contractor shall be responsible for the acts and omissions of the Contractor Related Parties as if they were the acts and omissions of the Contractor and the Authority shall be responsible for the acts and omissions of the Authority Related Parties as if they were the acts and omissions of the Authority. The Contractor shall be responsible for the selection of and pricing by any Contractor Related Party.

#### 1.7 Approval

None of the following:

- 1.7.1 the giving of any approval or consent;
- 1.7.2 the examination, acknowledgement and/or knowledge of the provisions of any agreement or document; or
- 1.7.3 the review of any document or course of action, or the failure to do so,

by or on behalf of the Authority shall, unless otherwise expressly stated in this Contract, relieve the Contractor of any of its obligations under the Project Documents or the Contract or of any duty which it may have pursuant to this Contract to ensure the correctness, accuracy or suitability of the matter or thing which is the subject of the approval, consent, examination, acknowledgement or knowledge.

### 1.8 **Succession**

References to a public organisation (other than the Authority) shall be deemed to include a reference to any successor to such public organisation or any organisation or entity which has taken over either or both the functions and responsibilities of such



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

public organisation. References to other persons (other than the Authority) shall include their successors and assignees.

#### 2. DURATION OF CONTRACT

- 2.1 This Contract and the rights and obligations of the Parties shall take effect on the date of this Contract and (subject to **clause 2.2** and to the other provisions for early termination set out in this Contract) shall continue until the Expiry Date.
- 2.2 Not less than six months prior to the Early Termination Date, the Authority may serve a written notice upon the Contractor the effect of which shall be to terminate the Contract on the Early Termination Date.
- 2.3 Where the Contract is terminated pursuant to **clause 2.2**, the Authority shall pay the Contractor an amount equal to the Contractor's Planned Capital Expenditure and Mobilisation Costs if and to the extent that:
  - 2.3.1 all relevant Capital Works have been carried out and completed at the Early Termination Date; and
  - 2.3.2 such Planned Capital Expenditure and Mobilisation Costs have not been recovered through the Monthly Payments as at the Early Termination Date.
- 2.4 On termination pursuant to **clause 2.2**, the Contractor shall, if so required by the Authority, transfer all of its rights, title and interest in and to the Assets to the Authority or as directed by the Authority.

#### 3. PARENT COMPANY GUARANTEE

- 3.1 The Contractor shall procure the execution on the date of this Contract (and as a condition of this Contract) of a Parent Company Guarantee in favour of the Authority in the form set out in **Schedule 21 (Parent Company Guarantee)** to secure the due performance by the Contractor of its obligations to the Authority.
- 3.2 Any dispute under this **clause 3 (Parent Company Guarantee)** may be referred by either party for determination under **clause 74** (Dispute Resolution).

#### 4. DOCUMENTS AND CO-OPERATION

#### 4.1 Delivery of Initial and Changed Project Documents

- 4.1.1 The Contractor has provided to the Authority copies of the Project Documents listed in Part 2 of **Schedule 12 (Project Documents).**
- 4.1.2 Without prejudice to the provisions of clause 4.2 (Changes to Project



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

**Documents)**, if at any time an amendment is made to any Project Document or the Contractor enters into a new Project Document (or any agreement which affects the interpretation or application of any Project Document), the Contractor shall deliver to the Authority a conformed copy of each such amendment or agreement within ten (10) Business Days after the date of its execution or creation (as the case may be), certified as a true copy by an officer of the Contractor.

### 4.2 Changes to Project Documents

The Contractor shall perform its obligations under, and observe all of the provisions of, the Project Documents and shall not:

- 4.2.1 terminate or agree to the termination of all or part of any Project Document;
- 4.2.2 make or agree to any material variation of any Project Document;
- 4.2.3 in any material respect depart from its obligations (or waive or allow to lapse any rights it may have in a material respect), or procure that others in any material respect depart from their obligations (or waive or allow to lapse any rights they may have in a material respect), under any Project Document; or
- 4.2.4 enter into (or permit the entry into by any other person of) any agreement replacing all or part of (or otherwise materially and adversely affecting the interpretation of) any Project Document,

unless the proposed course of action (and any relevant Document) has been submitted to the Authority for review under the Review Procedure and there has been no objection under the Review Procedure within twenty (20) Business Days after receipt by the Authority of the submission of the proposed course of action (and any relevant Document), or such shorter period as may be agreed by the Parties, and, in the circumstances specified in clause 4.2.1 (Changes to Project Documents), the Contractor has complied with clauses 76 (Sub-Contracting and Assignment).

#### 4.3 **Authority Obligations**

The Authority undertakes to the Contractor that it shall not and no Authority Related Party shall wilfully or negligently impede the Contractor in the performance of its obligations under this Contract (having regard always to the interactive nature of the activities of the Authority, the Authority Related Parties and of the Contractor and to



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the use of the Prison to provide the Custodial Service and any other operations or activities carried out by the Authority or any Authority Related Party on or at the Site for the purposes contemplated by this Contract or any other of the Authority's, the SFA's and/or the PCT's statutory duties or functions).

# 4.4 Co-operation

Without prejudice to each Party's own obligations to comply with the Contract, and subject to other co-operation clauses in this Contract, each Party agrees to co-operate at its own expense (but without being compelled to incur material expenditure) with the other Party in the fulfilment of the purposes and intent of this Contract. Neither Party shall be under any obligation to perform any of the other's obligations under this Contract.

#### 5. **GENERAL WARRANTIES AND INDEMNITIES**

#### 5.1 **Contractor Warranties**

The Contractor warrants and represents to the Authority that on the date of this Contract:

- 5.1.1 it is properly constituted and incorporated under the laws of England and Wales and has the corporate power to own its assets and to carry on its business as it is now being conducted;
- 5.1.2 it has the corporate power to enter into and to exercise its rights and perform its obligations under the Contract and the Project Documents;
- 5.1.3 all action necessary on the part of the Contractor to authorise the execution of and the performance of its obligations under the Contract and the Project Documents has been taken or, in the case of any Project Document executed after the date of this Contract, will be taken before such execution;
- 5.1.4 the obligations expressed to be assumed by the Contractor under the Contract or the Project Documents are, or in the case of any Project Document or any amendment to the Contract executed after the date of this Contract will be, legal, valid, binding and enforceable to the extent permitted by law;
- 5.1.5 each of the Project Documents is or, when executed, will:
  - 5.1.5.1 be in full force and effect;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 5.1.5.2 be in the proper form for enforcement in England;
- 5.1.5.3 constitute or, when executed, will to the extent permitted by law constitute the valid, binding and enforceable obligations of the parties to them, provided that the Contractor does not give the warranty set out in this clause 5.1.5.3 (Contractor Warranties) in respect of the obligations of the Authority;
- 5.1.6 the execution, delivery and performance by it of the obligations in the Contract or the Project Documents does not contravene any provision of:
  - 5.1.6.1 any existing Legislation either in force, or enacted but not yet in force binding on the Contractor;
  - 5.1.6.2 the Memorandum and Articles of Association of the Contractor;
  - 5.1.6.3 any order or decree of any court or arbitrator which is binding on the Contractor; or
  - 5.1.6.4 any obligation which is binding upon the Contractor or upon any of its assets or revenues;
- 5.1.7 not used;
- 5.1.8 no claim is presently being assessed and no litigation, arbitration or administrative proceedings are presently in progress or, to the best of the knowledge of the Contractor, pending or threatened against it or any of its assets which will or might have a material adverse effect on the ability of the Contractor to perform its obligations under the Contract;
- 5.1.9 it is not the subject of any other obligation, compliance with which will or is likely to have a material adverse effect on the ability of the Contractor to perform its obligations under the Contract;
- 5.1.10 no proceedings or other steps have been taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its winding up or dissolution or for the appointment of a receiver, administrative receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues; and
- 5.1.11 the copies of the Project Documents which the Contractor has delivered or, when executed, will deliver to the Authority are or, as the case may be, will be true and complete copies of such documents and there are not in



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

existence any other agreements or documents replacing or relating to any of the Project Documents which would materially affect the interpretation or application of any of the Project Documents,

and the Authority relies upon such warranties and representations.

#### 5.2 Contractor Undertakings

The Contractor undertakes with the Authority that for so long as this Contract remains in full force:

#### 5.2.1 it shall:

- 5.2.1.1 upon becoming aware that any litigation, arbitration, administrative or adjudication or mediation proceedings before or of any court, arbitrator or Relevant Authority ("Legal Proceedings") may be threatened or pending and immediately after the commencement of such Legal Proceedings; or
- 5.2.1.2 in respect of Legal Proceedings which are against a subcontractor, within twenty (20) Business Days after becoming aware that such Legal Proceedings may be threatened or pending or within twenty (20) Business Days after the commencement of such Legal Proceedings,

give the Authority notice of such Legal Proceedings which would adversely affect, to an extent which is material in the context of the Custodial Service, the Contractor's ability to perform its obligations under this Contract and/or the Project Documents;

- 5.2.2 it shall not, without the prior written consent of the Authority, (and whether by a single transaction or by a series of transactions whether related or not) sell, transfer, lend or otherwise dispose of (other than by way of security) the whole or any part of its business or assets which would materially affect the ability of the Contractor to perform its obligations under this Contract or the Project Documents;
- 5.2.3 it shall not cease to be resident in the United Kingdom or transfer in whole or in part its undertaking, business or trade outside the United Kingdom;
- 5.2.4 it shall not undertake the performance of its obligations under this Contract for the provision of the Custodial Service otherwise than through itself or a sub-contractor.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

#### 5.3 Status of Warranties

All warranties, representations, undertakings, indemnities and other obligations made, given or undertaken by the Contractor in this Contract are cumulative and none shall be given a limited construction by reference to any other.

#### 6. **AUTHORITY WARRANTIES**

### 6.1 **No Warranty by Authority**

Subject to clause 6.3 (Fraudulent Statements), the Authority does not give any warranty or undertaking as to the relevance, completeness, accuracy or fitness for any purpose of any of the Disclosed Data.

### 6.2 **No Liability to Contractor**

Subject to **clause 6.3 (Fraudulent Statements)**, neither the Authority nor an Authority Related Party shall be liable to the Contractor in contract, tort (including negligence or breach of statutory duty), statute or otherwise as a result of:

- 6.2.1 any inaccuracy, omission, unfitness for any purpose or inadequacy of any kind whatsoever in the Disclosed Data; or
- any failure to make available to the Contractor any materials, documents, drawings, plans or other information relating to the Contract.

#### 6.3 Fraudulent Statements

Nothing in this **clause 6 (Authority Warranties)** shall exclude any liability which the Authority or an Authority Related Party would otherwise have to the Contractor in respect of any statements made fraudulently before the date of this Contract.

### 6.4 Rights and Remedies

The provisions of this **clause 6 (Authority Warranties)** are without prejudice to the Contractor's express rights and remedies under or pursuant to this Contract.

### 6.5 Contractor's Due Diligence

The Contractor shall be deemed to have:

- 6.5.1 satisfied itself as to the assets to which it will acquire rights and the nature and extent of the risks assumed by it under this Contract; and
- 6.5.2 gathered all information necessary to perform its obligations under this



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contract and all other obligations assumed by it, including information relating to local conditions and the quality of existing structures.

# 6.6 No Relief

Subject to clause 6.3 (Fraudulent Statements), the Contractor shall not in any way be relieved from any obligation under this Contract nor shall it be entitled to claim against the Authority on grounds that any information, whether obtained from the Authority or otherwise (including information made available by the Authority), is incorrect or insufficient and shall make its own enquiries as to the accuracy and adequacy of that information.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# PART II - NATURE OF LAND INTEREST

#### 7. NATURE OF LAND INTEREST

### 7.1 Access during the Works

From the date of this Contract until the date when the Lease is completed in accordance with clause 7.2 (Nature of Land Interests) (or, if earlier, the Termination Date), the provisions of Schedule 27 (Agreement for Lease) shall apply.

#### 7.2 Grant of Lease

- 7.2.1 On the later of the Services Commencement Date and the date of Full Practical Completion (as defined in **Schedule 27 (Agreement for Lease)**), the Authority shall grant to the Contractor, and the Contractor shall accept, the Lease in accordance (including as to timing) with this **clause 7 (Nature of Land Interest)**.
- 7.2.2 The grant of the Lease shall take place at the offices of the Authority's solicitors: Simmons & Simmons LLP, CityPoint, 1 Ropemaker Street, London EC2Y 9SS.
- 7.2.3 The term of the Lease shall commence on the later of the Services Commencement Date and the date of Full Practical Completion (as defined in **Schedule 27 (Agreement for Lease)**).
- 7.2.4 Part 1 of the Commercial Conditions form part of this Contract so far as they are applicable to the letting of the Premises and are consistent with the provisions of this Contract. Part 2 of the Commercial Conditions do not form part of this Contract.
- 7.2.5 Subject to clause 7.2.7 (Grant of Lease) the Authority has deduced title to the Premises to the Contractor in accordance with Commercial Condition
   6.1 and (except as referred to in clause 7.2.7 (Grant of Lease)) the Contractor is not entitled to raise any requisition or objection to the title.
- 7.2.6 The Premises are let subject to and, to the extent that the Authority is able to grant them, with the benefit of the Title Matters.
- 7.2.7 The Contractor is to be treated as accepting the grant of the Lease with full knowledge of the Title Matters and the matters referred to in clause 7.3 (General Matters) and will not raise any requisition or objection to them except in relation to any new title entries that have been registered after



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the date and times set out in paragraph 1 of Schedule 3 to the Lease and prior to the date of completion of the Lease and which are revealed by the Contractor's Land Registry search carried out immediately prior to completion of the Lease.

#### 7.3 General Matters

In addition to the provisions of clause 7.2.6 (Grant of Lease), the Premises are let subject to:

- 7.3.1 the matters contained or referred to in Commercial Condition 3.1.2:
- 7.3.2 any registered local land charges and any matter capable of being registered as a local land charge even if not so registered at the Commencement Date:
- 7.3.3 any notice, order or proposal given or made by any Relevant Authority, statutory undertaker or other competent body or person;
- 7.3.4 all charges, orders, proposals, restrictions, agreements, notices or other matters arising under the town and country planning or highways legislation which affect or relate to the Premises and to any orders or regulations made under that or any other legislation;
- 7.3.5 all rates, charges and other outgoings which affect or are charged on the Premises:
- 7.3.6 any unregistered interest that overrides the disposition effected pursuant to this Contract under Schedules 1, 3 or 12 of the Land Registration Act 2002;
- 7.3.7 all public or private rights of way and other rights, easements or quasieasements and wayleaves affecting the Premises; and
- 7.3.8 all matters which either are revealed or would reasonably be expected to be revealed by inspection or by the searches and enquiries usually made by a prudent purchaser.

# 7.4 Exclusion of Security

The Contractor confirms that before it became contractually bound to enter into the tenancy created by the Lease pursuant to this Contract:

7.4.1 the Authority served on the Contractor a notice dated 43103.11 in




#### **HMP Featherstone II Custodial Services**

Procurement Directorate

relation to the tenancy created by the Lease (the "Lease Notice") in a form complying with the requirements of Schedule 1 to the Regulatory Reform (Business Tenancies) (England and Wales) Order 2003 (the "Order");

the Contractor, or a person duly authorised by the Contractor, in relation to the Lease Notice made a statutory declaration (the "Lease Declaration") dated > 05.04.1/ in a form complying with the requirements of Schedule 2 of the Order.



7.4.4 the Authority and Contractor agree to exclude the provisions of sections 24 to 28 (inclusive) of the Landlord and Tenant Act 1954 in relation to the tenancy created by the Lease.

# 7.5 Delivery of Engrossments

Within ten (10) Business Days before the Services Commencement Date, the Authority's Representative shall deliver an engrossment of the counterpart Lease to the Contractor. The Contractor shall execute and deliver the counterpart Lease as a deed to the Authority's Representative within a further five (5) Business Days after receipt. The Authority shall execute the original Lease as a deed and send the original Lease to the Contractor following completion of the Lease.

### 7.6 Registration

The Contractor shall apply for, and use reasonable endeavours to procure registration of the Lease at the Land Registry as soon as reasonably practicable after the Lease is completed. The Authority shall use all reasonable endeavours to assist the Contractor in responding to any proper requisitions raised by the Land Registry of such documents that are in the Authority's possession relating to the freehold reversion as the Land Registry may request.

#### 7.7 Provision of Copies

The Contractor shall provide to the Authority two (2) copies of the Lease upon request.

### 7.8 No Compensation

The Contractor shall not be entitled to any compensation in respect of any variation of the terms of the Lease or the unexpired part of its interest as tenant on



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

determination of the Lease in accordance with this clause 7 (Nature of Land Interest).

# 7.9 Compliance with the Title Matters

The Contractor shall procure that:

- 7.9.1 the provision of the Custodial Service by or on behalf of the Contractor (whether before, during or after the completion of the Works) shall be carried out in a manner that complies with and does not result in any breach of the Title Matters; and
- 7.9.2 in providing the Custodial Service, there shall be no action or omission to act by the Contractor or any Contractor Related Party, which shall give rise to a right for any person to obtain title to or any right or interest over the Premises or any part of it (except in accordance with the provisions of this Contract).

### 7.10 Compliance with Lease

Each Party shall comply with its respective obligations under the Lease.

# 7.11 Wayleaves and easements

The Contractor shall, at its own cost and at the request of the Authority, join as a party to and execute all and any wayleave agreements, deeds of easement or other documents which may be required in connection with the provision of utilities or services to the Premises.

#### 8. THE SITE

### 8.1 Access

If, at any time, the Contractor requires access to the Site or any interest in any land which does not form part of the Site or any additional rights beyond those which the Contractor has in relation to any part of the Site, the responsibility and cost of securing or acquiring such access or interest shall be entirely the responsibility of the Contractor and the Authority will provide reasonable assistance to the Contractor in this regard.

#### 8.2 Site Matters

8.2.1 Subject to the other provisions of this Contract, the condition of the Buildings and maintenance requirements in respect of the Site shall be the



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

sole responsibility of the Contractor and accordingly (but without prejudice to any other obligation of the Contractor under this Contract), the Contractor shall be deemed to have:

- 8.2.1.1 inspected and examined the Buildings and the standard of maintenance of the Site;
- 8.2.1.2 satisfied itself as to the nature of the Site and the risk of injury or damage to property at the Site;
- 8.2.1.3 satisfied itself as to the adequacy of the means and rights of access to and through the Site and any accommodation it may require for the purposes of fulfilling its obligations under this Contract (such as additional land or buildings outside the Site);
- 8.2.1.4 satisfied itself as to the possibility of interference by persons of any description whatsoever (other than the Authority), with access to or use of, or rights in respect of the Site, with particular regard to the owners of any land adjacent to the Site: and
- 8.2.1.5 satisfied itself as to the precautions, times and methods of working necessary to prevent any nuisance or interference whether public or private, being caused to any third parties.
- 8.2.2 The Contractor accepts full responsibility for all matters referred to in this clause 8.2 (Site Matters) and the Contractor shall:
  - 8.2.2.1 subject to clause 6.3 (Fraudulent Statements) and clause 8.2.2A (Site Matters), not be entitled to make any claim against the Authority of any nature whatsoever on any grounds including the fact that incorrect or insufficient information on any matter relating to the Buildings, the standard of maintenance of the Site, the presence of Contamination in or under the Site as at the Services Commencement Date was given to it by any person; and
  - 8.2.2.2 subject to **clause 8.2.4 (Site Matters)**, to the extent that any Contamination is caused or any Contamination of which the Contractor is aware or which it ought reasonably to have been aware is exacerbated or disturbed by the Contractor, be responsible for, and hold the Authority harmless from,



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

cleaning up or otherwise dealing with such Contamination at the Site in accordance with and so that it shall at all times comply with its obligations under this Contract including complying with Good Industry Practice, any applicable Legislation and any Consents, orders, notices or directions of any regulatory body (whether made against the Authority or the Contractor).

- 8.2.2A Subject to **clause 8.2.2.2 (Site Matters)**, the Authority shall hold the Contractor harmless from cleaning up or otherwise dealing with Contamination present in or under the Site as at the Commencement Date (and excluding any Contamination present in any buildings, structures or other man made infrastructure at on in or under the Site) and where such action is required in order to comply with any applicable Legislation or any Consents, orders, notices or directions of any regulatory body (whether made against the Authority or the Contractor).
- 8.2.2B Where, pursuant to **clause 8.2.2A (Site Matters)** the Authority is responsible for any of the matters referred to therein then the following provisions shall apply:
- 8.2.2B.1 where any such matter arises on or before the Services Commencement Date it shall be deemed to be a Compensation Event and any work which is required or instructed to be done in consequence of it shall, without double counting, be deemed to be an Authority Change;
- 8.2.2B.2 where any such matter arises after the Services Commencement Date it shall be deemed to be a Relief Event and no Deductions may be made which would otherwise arise as a result of such matter arising and any work or changes to the Works or Custodial Service required or instructed to be done in consequence of it shall be deemed to be an Authority Change; and
- 8.2.2B.3 where any such matter is Contamination (before, on or after the Services Commencement Date) the Authority shall further hold the Contractor harmless from cleaning up or otherwise dealing with such Contamination and shall indemnify and keep indemnified in full the Contractor in respect of all Direct Losses incurred by the Contractor arising from such Contamination,

and the Contractor shall in carrying out any works referred to in clauses 8.2.2B.1 (Site Matters) and 8.2.2B.2 (Site Matters) do so in accordance



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

with and so that it shall at all times comply with its obligations under this Contract including complying with Good Industry Practice, any applicable Legislation and any Consents, orders, notices or directions of any regulatory body (whether made against the Authority or the Contractor).

- 8.2.3 To the extent that any part or parts of the Site suffer from or are affected by Contamination arising from a source off Site (whether or not on adjacent land) except where the source is on land owned by the Authority, the Contractor shall be responsible for cleaning up or otherwise dealing with such Contamination and for preventing the recurrence of such Contamination on the Site and the following provisions shall apply:
  - 8.2.3.1 where any such matter arises on or before the Services Commencement Date, it shall be deemed to be a Relief Event for a reasonable period (to be agreed between the Parties acting reasonably) for the purposes of this Contract;
  - 8.2.3.2 where any such matter arises after the Services Commencement Date it shall be deemed to be a Relief Event and no Deductions may be made which would otherwise arise as a result of such matter arising for a reasonable period (to be agreed between the Parties acting reasonably) but any work or change to the Custodial Service required or instructed to be done in consequence of it, shall be the Contractor's responsibility and shall not constitute an Authority Change;
  - 8.2.3.3 on or after the Services Commencement Date, the Contractor shall:
  - (a) clean up, or otherwise deal with such Contamination, and take steps reasonably necessary to prevent the recurrence of the same, all in accordance with Good Industry Practice, any applicable Legislation and any Consents, orders, notices or directions of any regulatory body (whether made against the Authority or the Contractor); and
  - (b) except where clause 8.2.3.4 (Site Matters) applies, indemnify and keep indemnified the Authority, its employees, agents and contractors against Direct Losses incurred by the Authority, its employees, agents and contractors arising from such Contamination;
  - 8.2.3.4 the Authority shall, but only to the extent that the Contractor is



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

able to demonstrate to the Authority that it does not have the right to take action against third parties in its own name to recover the Direct Losses suffered or incurred by the Contractor in cleaning up or otherwise dealing with such Contamination, at the Authority's option either take such action against third parties in its own name as the Contractor may (acting reasonably) direct or permit the Contractor to take such action in the name of the Authority at the Contractor's own expense in which case:

- (a) the Authority shall assist and co-operate with the Contractor in respect of such action and shall not, unless the Contractor has failed to resolve such action within a reasonable period, take any action to settle or prosecute such action;
- (b) the Contractor shall give reasonable security to the Authority for any cost or liability arising out of the conduct of such action by the Contractor;
- (c) the Contractor shall not settle such actions without the prior written approval of the Authority; and
- (d) the Contractor shall indemnify and keep indemnified in full the Authority in respect of all costs properly and reasonably incurred by the Authority in respect of such action; and
- 8.2.3.5 where the Authority takes action under clause 8.2.3.4 (Site Matters) (or where it is otherwise obliged to take action against third parties in respect of such Direct Losses), the Authority shall be liable to the Contractor for all Direct Losses suffered or incurred by the Contractor as a result of its obligations under this clause 8.2.3 (Site Matters), provided that the Contractor's entitlement in respect of any matter to which this clause 8.2.3.5 (Site Matters) applies shall be limited to the amount recovered by or in the name of the Authority from the relevant third party in respect of the Direct Losses referred to in clause 8.2.3.4 (Site Matters).
- 8.2.4 To the extent that any part or parts of the Site suffer from or are affected by Contamination arising from a source off Site (whether or not on adjacent land) which is on land owned by the Authority, the Contractor shall be responsible for cleaning up or otherwise dealing with such



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contamination and for preventing the recurrence of such Contamination on the Site; and

- 8.2.4.1 where any such matter arises it shall be a Relief Event and no Deductions may be made which would otherwise arise as a result of such matter arising and the Authority shall, without double counting, instruct any changes to the Custodial Service required in consequence of it as a Change in accordance with **Schedule 9 (Change Protocol)**; and
- 8.2.4.2 where any such matter is Contamination the Authority shall further hold the Contractor harmless from cleaning up or otherwise dealing with such Contamination and shall indemnify and keep indemnified in full the Contractor in respect of all Direct Losses incurred by the Contractor arising from such Contamination,

the Contractor shall in carrying out any changes do so to ensure that it shall at all times comply with its obligations under this Contract including complying with Good Industry Practice, any applicable Legislation and any Consents, orders, notices or directions of any regulatory body (whether made against the Authority or the Contractor).

# 8.3 Consents

- 8.3.1 Subject to clause 8.3.2 (Consents), the Contractor shall:
  - 8.3.1.1 obtain and maintain all Consents which may be required for the performance of the Custodial Service;
  - 8.3.1.2 use all reasonable endeavours to assist the Authority to obtain all Consents that, as a matter of law, the Contractor is not eligible to obtain;
  - 8.3.1.3 be responsible for implementing each Consent (which it is required to obtain pursuant to this **clause 8.3 (Consents)**) within the period of its validity in accordance with its terms;
  - 8.3.1.4 promptly supply free of charge to the Authority's Representative a copy of any application for a Consent (with two (2) copies of all accompanying drawings and other documents) and a copy of any Consent or other response obtained:



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 8.3.1.5 comply with the conditions attached to any Consents and procure that no such Consent is breached by it or any person under its control and use all reasonable endeavours to procure that no Consent is revoked and that all Consents continue in full force and effect for such time as is necessary for the Contractor to provide the Custodial Service;
- 8.3.1.6 not (and shall use all reasonable endeavours to procure that any other person over whom it has control shall not) without the prior written consent of the Authority (such consent not to be unreasonably withheld or delayed) apply for or agree to any change, relaxation or waiver of any Consent (whether obtained before, on or after the date of this Contract) or of any condition attached to it but, subject to the compliance by the Contractor with its obligations under this clause 8.3 (Consents), references in this Contract to Consents shall be construed as referring to the Consents as from time to time varied, relaxed or waived.
- 8.3.2 The Authority shall use its reasonable endeavours to assist the Contractor to obtain Consents required for the performance of the Contract where the Contractor would otherwise be unable to obtain such Consents.

## 8.4 **No Warranty**

Except as otherwise expressly provided in this Contract the Contractor shall take the Site in its state and condition in all respects as at the date of this Contract and nothing in this Contract or otherwise shall constitute or imply a warranty by or on the part of the Authority as to the fitness and suitability of the Site or any part of it for any purpose.

# 8.5 Third Party Rights

The Contractor shall observe and comply with any third party rights (including public rights) insofar as such rights affect the Site which may exist from time to time in respect of land comprising and adjoining the Site.

# 8.6 Fire Folder

The Contractor shall maintain an up to date fire folder for the Prison in accordance with the government guidance referring to the Fire Precautions Workplace Regulations 1997 and in particular shall:



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 8.6.1 maintain maintenance / test records for the fire alarm systems and emergency lighting;
- 8.6.2 prepare and communicate the evacuation procedures including instructions to all persons at the Prison on the correct action when discovering a fire and on the correct action when the fire alarm is sounded;
- 8.6.3 prepare notices / signs reinforcing the evacuation procedures; and
- 8.6.4 ensure and maintain the safety and security of the Prison to prevent fires and deliberate and / or accidental activation of the system.

### 8.7 **Defects**

In respect of each Section, on and from the relevant Handover Date the Contractor shall, in relation to the Buildings, be responsible for (including any financial and other consequences which result whether directly or indirectly) the rectification of any Defects.

## 8.8 Fossils and Antiquities

- 8.8.1 As between the Parties, all fossils, antiquities and other objects having artistic, historic or monetary value and human remains which may be found on or at the Site are or shall become, upon discovery, the absolute property of the Authority.
- 8.8.2 Upon the discovery of such item the Contractor shall:
  - 8.8.2.1 immediately notify the Authority's Representative of such discovery;
  - 8.8.2.2 take all steps not to disturb the item and, if necessary, cease any activity in so far as the carrying out of such activity would endanger the object or prevent or impede its excavation; and
  - 8.8.2.3 take all necessary steps to preserve the item in the same position and condition in which it was found.
- 8.8.3 The Authority shall procure that the Authority's Representative promptly, and in any event within fifteen (15) Business Days after being notified of such discovery, issues an instruction to the Contractor specifying what action the Authority's Representative requires to be taken in relation to such discovery, provided that if no such instruction is forthcoming within such period the Contractor may continue to carry out the relevant activity.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 8.8.4 The Contractor shall promptly and diligently comply with any instruction issued by the Authority's Representative referred to in clause 8.8.3 (Fossils and Antiquities) at its own cost (except and to the extent that such instruction constitutes an Authority Change pursuant to clause 8.8.6 (Fossils and Antiquities) in which case the provisions of Schedule 9 (Change Protocol) shall apply).
- 8.8.5 If directed by the Authority's Representative, the Contractor shall allow representatives of the Authority to enter the Site for the purposes of removal or disposal of such discovery, provided that such entry shall be subject to the Authority complying with relevant safety procedures.
- 8.8.6 If any instruction referred to in **clause 8.8.3 (Fossils and Antiquities)** includes a requirement for the Contractor to suspend the provision of the Custodial Service (or a part of it) and/or carry out any works and/or other activities, such instruction to suspend and/or to carry out such works and/or other activities shall be deemed to be an Authority Change and the provisions of **Schedule 9 (Change Protocol)** shall apply.
- 8.8.7 The Authority shall act promptly and diligently in dealing with its obligations in this **clause 8.8 (Fossils and Antiquities)** in relation to any find so as to mitigate any effect on the Contractor, and/or the Custodial Service.

# 8.9 Site Facilities Manager

- 8.9.1 The Contractor shall nominate an experienced and competent person as Site Facilities Manager, and a competent Deputy Site Facilities Manager, to supervise all activities on the Site in respect of each Section on and from the relevant Handover Date, whose duties shall include:
  - 8.9.1.1 quickly to become familiar with the Site;
  - 8.9.1.2 to ensure that all systems and functions are monitored in accordance with the requirements and the information so obtained is correctly analysed and interpreted for possible fault conditions and the appropriate action implemented;
  - 8.9.1.3 to maintain an effective liaison between the Authority's Representative and the Contractor;
  - 8.9.1.4 to ensure that all required records are maintained and kept up to date;
  - 8.9.1.5 to provide monthly status reports;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 8.9.1.6 to attend monthly meetings with the Authority's Representative; and
- 8.9.1.7 to receive and implement within the terms of the Contract all relevant instructions.
- 8.9.2 The Contractor shall give notice to the Authority's Representative of the names of the Site Facilities Manager and the Deputy Site Facilities Manager, and ensure that they, or replacements of comparable ability and qualification, are available at all times.
- 8.9.3 The Contractor agrees that any instructions given to the Site Facilities Manager by the Authority's Representative shall be deemed to be given to the Contractor.

# 8.10 Safety and Security on the Site

- 8.10.1 The Contractor shall ensure that its personnel and the personnel of any Sub-Contractor:
  - 8.10.1.1 have adequate proof of identity in relation to their business at the Site, and that they carry such identification at all times and produce it on demand; and
  - 8.10.1.2 provide all such necessary documentation to comply with the security clearance requirements at the Site.
- 8.10.2 The Contractor shall at all times cooperate with the Construction Contractor to meet any applicable security requirements, and in respect of each Section shall, on and from the relevant Handover Date, prevent unauthorised persons being admitted to the Site.
- 8.10.3 In respect of each Section, on and from the relevant Handover Date the Contractor shall immediately notify the Authority's Representative with full details of any incident on Site which requires the attendance of an emergency service, a utility company, an environmental health officer, the health and safety executive or any other competent authority.
- 8.10.4 In respect of each Section, on and from the relevant Handover Date the Contractor shall be responsible for providing and maintaining all security and protective barriers and warning notices in relation to the performance of the Custodial Service (including any construction works) necessary to protect all persons including owners and occupiers of Adjoining Property, members of the public, Prisoners, the Authority's staff and others from



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

injury.

- 8.10.5 In respect of each Section, on and from the relevant Handover Date the Contractor shall only use petroleum products and other inflammable or vaporising liquids, gases, solids and hazardous chemicals in accordance with applicable Legislation. The Contractor shall ensure that when equipment and vessels containing those items are not in use they and their contents are removed to a safe place for storage.
- 8.10.6 In respect of each Section, on and from the relevant Handover Date the Contractor shall at all times keep the Site free from surplus materials, rubbish and debris and on completion of any construction works (and also on termination of the Contract) remove all Contractor's equipment and leave the Site in a clean and workmanlike condition to the satisfaction of the Authority's Representative.
- 8.10.7 In respect of each Section, on and from the relevant Handover Date the Contractor shall provide all safety signs and safe systems of work for all work, testing and inspection works.
- 8.10.8 In respect of each Section, on and from the relevant Handover Date the Contractor shall be responsible for all keys, locks, catches, doors, gates, barriers, fences, external lighting, security lighting, CCTV, intruder alarms, passes and any other electrical, electronic or mechanical security system or process both physical and other.
- 8.10.9 The Contractor shall be responsible for the ordering and safe storage of locks, lock spares and keys.
- 8.10.10 If the Prison serves a local Crown Court, the Contractor shall be responsible for the maintenance and replacement of the cell area locks and catches.
- 8.10.11 In the event of a key or lock disclosure resulting in a re-lock, the Contractor shall make appropriate arrangements to replace the compromised suite(s) and keys.
- 8.10.12 From the Section 3 Handover Date, the Contractor shall ensure full control of the security of the Prison at all times and manage all ingress and egress to and from the Site.
- 8.10.13 From the Section 3 Handover Date, the Contractor shall manage the access to the Prison to allow any works to take place and provide



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

assistance and protection to workers to enable them to carry out such works.

8.10.14 In respect of each Section, on and from the relevant Handover Date the Contractor shall ensure the CCTV management systems comply fully with the Data Protection Act 1998 and the CCTV Code of Practice as revised in 2008.

## 8.11 Utilities

- 8.11.1 Not used.
- 8.11.2 The Contractor shall develop and maintain contingency plans in order to keep the Site operational in the event of any failure or disruption of utilities.
- 8.11.3 The Contractor shall ensure that all energy consumed is managed in order to ensure that there is minimum wastage and all plant and systems are operating efficiently.
- 8.11.4 The Contractor shall ensure that all controls and set points are set correctly and checked on a regular basis, and that all such set points and control settings are recorded on a regular basis.

# 8.12 Business Continuity and Disaster Recovery at the Site

- 8.12.1 The Contractor shall develop detailed business continuity and disaster recovery plans for the Site and shall submit such plans to the Authority's Representative for approval within three months of the Commencement Date. The Contractor shall agree such plans with the Authority.
- 8.12.2 The Contractor shall test the agreed business continuity and disaster recovery plans on a regular basis as agreed with the Authority's Representative and include the emergency services as agreed with them.

## 8.13 **Healthcare Unit**

The Unused Area of the Healthcare Unit shall not be used or accessed by the Contractor or any Contractor Related Party for any purpose other than the fulfilment of the Contractor's obligations under clause 25 (Maintenance of the Prison), clause 58 (Surveys on Expiry and Retention Fund) and clause 59 (Transition to Another Contractor). The Contractor shall ensure that the Unused Area of the Healthcare Unit is kept locked shut and fully secured and that Prisoners shall not have access at any time.

### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## PART III - ICT

- 9. **[NOT USED]**
- 10. INFORMATION AND COMMUNICATIONS TECHNOLOGY
- 10.1 Installation of Authority's ICT System
  - 10.1.1 The Authority shall supply, install, configure, test and commission the Authority's ICT System and any replacement, upgrade or modification as may from time to time be made to or incorporated into the Authority's ICT System (or any part of the Authority's ICT System).
  - 10.1.2 The Authority shall be responsible for maintaining the Authority's ICT System.

# 10.2 Ownership and Use of Authority ICT System

- 10.2.1 Notwithstanding any other provision of this Contract, the Authority's ICT System, any equipment supplied by the Authority in relation to the Authority's ICT System and any and all information which is stored on or which is required as an input to or an output from the Authority's ICT System ("Relevant Data") shall remain the property of the Authority.
- The Authority hereby grants the Contractor a non-exclusive, personal, revocable, royalty-free licence to use for the term of this Contract the Authority's ICT System and any and all Relevant Data solely and exclusively for the purpose of complying with its obligations under this Contract and for no other purpose whatsoever.
- 10.2.3 The Contractor warrants that neither it nor its employees agents or subcontractors will use the Authority's ICT System or any Relevant Data for any purpose other than that stated in clause 10.2.2 (Ownership and Use of Authority ICT System) or cause any accidental or malicious damage to the Authority's ICT System or any Relevant Data, and shall indemnify the Authority against any Losses sustained or incurred by the Authority in connection with any breach of this warranty.

# 10.3 **Contractor's ICT Obligations**

The Contractor shall:

10.3.1 maintain all necessary infrastructure, ducts, cabling and ancillary fixtures and fittings and power supplies in accordance with the Authority's



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Requirements and the Authority's Cabling Specification for the purpose of maintaining, configuring, and operating the Authority's ICT System;

- 10.3.2 at the Authority's reasonable request, make available appropriately qualified personnel to consult with the Authority, its nominated agents or their authorised engineers about the maintenance, operation, upgrading, modification or replacement of any Authority's ICT System;
- 10.3.3 ensure that the Authority has a reasonable opportunity before any Authority's ICT System is commissioned, to test such Authority's ICT System;
- 10.3.4 procure that the Authority and any representative of the Authority may, at reasonable times and upon giving reasonable notice enter the Prison in order to:
  - supply, install, configure, test and commission the Authority's ICT System and any replacement, upgrade or modification as may from time to time be made to or incorporated into the Authority's ICT System (or any part of the Authority's ICT System);
  - 10.3.4.2 carry out inspections and audits of the Authority's ICT System;
  - 10.3.4.3 undertake routine maintenance and fault resolution of the Authority's ICT System; and
- 10.3.5 not connect any device to the Authority's ICT System or network infrastructure and shall indemnify and keep indemnified in full the Authority from and against all costs incurred by the Authority in removing any such unauthorised device and rectifying any damage caused to the Authority's ICT System by the connection of such device.

# 10.4 Changes to ICT Systems

- 10.4.1 If the Authority wishes to change all or any part of the Authority's ICT System it shall be deemed to be an Authority Change and the provisions of **Schedule 9 (Change Protocol)** shall apply.
- 10.4.2 If the Contractor wishes to change all or any part of the Contractor's ICT System it shall be deemed to be a Contractor Change and the provisions of **Schedule 9 (Change Protocol)** shall apply.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 10.5 Training

- 10.5.1 The Authority shall, at its own expense, provide training on or before the commissioning of the Authority's ICT System:
  - 10.5.1.1 for a number of members of the Contractor's Staff as agreed by the Authority on the Authority's ICT System; and
  - 10.5.1.2 for a number of members of the Contractor's Staff as agreed by the Authority on administration of the Authority's ICT System,

and the dates, times and location for such training shall be agreed as part of the Initial Custodial Service Delivery Plan.

- 10.5.2 The Authority shall, at its own expense provide training on or before the commissioning of any material upgrade and/or change to the Authority's ICT System:
  - 10.5.2.1 for a number of members of the Contractor's Staff as agreed by the Authority on the Authority's ICT System; and
  - 10.5.2.2 for a number of members of the Contractor's Staff as agreed by the Authority on administration of the Authority's ICT System,

and the dates, times and location for such training shall be agreed between the Parties.

10.5.3 The Contractor shall arrange for any other training required for members of the Contractor's Staff not provided pursuant to **clauses 10.5.1 (Training)** to **10.5.2 (Training)** (inclusive).

# 10.6 Responsibility for Security of Authority ICT Systems

- 10.6.1 The Authority or its appointed agents shall be responsible for ensuring the security of its infrastructure, services and data up to the point at which there is a physical or logical interface with the Contractor's ICT System.
- 10.6.2 Notwithstanding clause 10.6.1 (Responsibility for Security of Authority ICT Systems), the Contractor shall take all reasonable steps to ensure that the security of the Authority's ICT System and any other connected or related systems is not jeopardised including erecting firewalls, providing protection against viruses and ensuring security of access to the



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Authority's ICT System.

#### 10.7 Malicious Software

- 10.7.1 The Contractor shall use the latest versions of anti-virus definitions available from an industry accepted anti-virus software vendor to check for, contain the spread of, minimise the adverse effects of and delete Malicious Software from the Contractor's ICT System.
- 10.7.2 Notwithstanding clause 10.7.1 (Malicious Software), if Malicious Software is found, the Parties shall co-operate to reduce the effect of the Malicious Software and, particularly if Malicious Software causes loss of operational efficiency or loss or corruption of Prescribed Documentation, assist each other to mitigate any Losses.
- 10.7.3 Any cost arising out of the actions of the Parties taken in accordance with clause 10.7.2 (Malicious Software) shall be borne by the Parties as follows:
  - 10.7.3.1 by the Contractor where the Malicious Software originates from the Contractor's ICT System or the Prescribed Documentation (whilst the Prescribed Documentation was under the control of the Contractor); and
  - by the Authority if the Malicious Software originates from the Authority's ICT System or the Prescribed Documentation (whilst the Prescribed Documentation was under the control of the Authority).

## 10.8 **No Warranty**

The Authority does not warrant the condition or performance of any existing network cabling within the Prison.

## 10.9 Information Assurance

Notwithstanding clause 69.1.2 (Data Protection), the Contractor undertakes that all Prisoner and visitor data shall be stored, processed and accessed within the United Kingdom only.

# 11. **[NOT USED]**

# 12. **[NOT USED]**



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## 13. **DUTIES UNDER CDM REGULATIONS**

## 13.1 Responsibility for Design

As between the Contractor and the Authority, the Contractor shall be entirely responsible for the safety of any design which forms part of the Custodial Service and for the adequacy, stability and safety of all site operations.

#### 13.2 The Contractor as Client

In accordance with the CDM Regulations, the Authority and the Contractor have elected that the Contractor shall be, and shall be treated as, the only client in respect of the Custodial Service pursuant to Regulation 8 of the CDM Regulations.

## 13.3 **Duties under CDM Regulations**

- 13.3.1 The Contractor shall observe, perform and discharge and/or shall procure the observance, performance and discharge of the obligations, requirements and duties arising under the CDM Regulations in connection with the Custodial Service (other than those that remain with the Authority pursuant to Regulation 8 of the CDM Regulations).
- 13.3.2 The Contractor shall ensure that the Health and Safety File is revised as often as may be appropriate to incorporate any relevant new information in relation to the Custodial Service for the term of this Contract.

# 13.4 **Authority to Provide Information**

Notwithstanding the election made under clause 13.2 (The Contractor as Client) the Authority shall observe and continue to observe the duties that are, pursuant to Regulation 8 of the CDM Regulations to remain with the Authority, notably those duties under Regulations 5(1)(b), 10(1), 15 and 17(1).



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## **PART IV - PREPARATION FOR OPERATION**

#### 14. NOTIFICATION REQUIREMENTS

#### 14.1 Notice

If at any time the Contractor becomes aware that there will be or is likely to be a delay such that:

- 14.1.1 a Handover Date may be delayed;
- 14.1.2 the Services Commencement Date may be delayed;
- 14.1.3 the provision of an Available Prisoner Place on or before the date for provision of such Available Prisoner Place specified in the Phase-In Timetable may not be achieved or (following the relevant date in the Phase-In Timetable) may be further delayed, in either case for any period;
- 14.1.4 the reduction or increase in the number of Available Prisoner Places may not be achieved on or before the date specified for such reduction or increase in the relevant RRAPP Band Activation Notice or RRAPP Band Deactivation Notice (as the case may be), or (following the relevant date in the RRAPP Band Activation Notice or RRAPP Band Deactivation Notice (as the case may be)) the reduction or increase in the number of Available Prisoner Places may be further delayed, in either case for any period,

the Contractor shall as soon as reasonably practicable, and in any event within twenty (20) Business Days of becoming aware of the likely delay, give notice to the Authority to that effect specifying in detail the reason for the delay or likely delay and an estimate of the likely effect of the delay on the provision of the Custodial Service including the achievement of the Services Commencement Date and/or the date specified for the provision of any Available Prisoner Place in the relevant RRAPP Band Deactivation Notice or RRAPP Band Activation Notice (taking into account any measures that the Contractor proposes to adopt to mitigate the consequences of the delay in accordance with clause 14.3 (Duty to Mitigate)).

# 14.2 Supply of Information

Following service of a notice by the Contractor pursuant to **clause 14.1 (Notice)**, the Contractor shall promptly supply to the Authority any further information relating to the delay which:

14.2.1 is received by the Contractor; or



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

14.2.2 is reasonably requested by the Authority.

## 14.3 **Duty to Mitigate**

The Contractor shall take all reasonable steps to mitigate the delay and consequences of any delay which is the subject of a notice pursuant to **clause 14.1** (Notice).

#### 15. **COMPENSATION EVENTS**

# 15.1 Delays due to a Compensation Event

If, as a direct result of the occurrence of a Compensation Event, the Contractor shall:

- 15.1.1 be unable to achieve the Services Commencement Date;
- 15.1.2 be unable to provide any Available Prisoner Place on or before the date for provision of such Available Prisoner Place specified in the Phase-In Timetable or (following the relevant date in the Phase-In Timetable) is delayed in providing any Available Prisoner Place, in either case for any period;
- 15.1.3 be unable to manage the reduction or increase in the number of Available Prisoner Places on or before the date specified for such reduction or increase in the number of Available Prisoner Places in the relevant RRAPP Band Activation Notice or RRAPP Band Deactivation Notice (as the case may be) or (following the relevant date in the RRAPP Band Deactivation Notice or RRAPP Band Activation Notice (as the case may be)) is delayed in providing such Available Prisoner Places, in either case for any period;
- 15.1.4 be unable to comply with its obligations under this Contract; and/or
- 15.1.5 incur costs,

then the Contractor is entitled to apply for an extension of time to the Services Commencement Date and/or the requirement to reduce the number of Available Prisoner Places in accordance with the relevant RRAPP Band Activation Notice and/or the requirement to increase the number of Available Prisoner Places in accordance with the relevant RRAPP Band Deactivation Notice and/or relief from its obligations and/or to claim compensation under this Contract.

### 15.2 **Procedure for Relief and Compensation**

Subject to clause 15.4 (Late Provision of Notice or Information), to obtain relief,



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

extension and/or claim compensation, the Contractor must:

- 15.2.1 as soon as practicable, and in any event within twenty (20) Business Days after it became aware that the Compensation Event has caused or is likely to cause delay, breach of an obligation under this Contract and/or the Contractor to incur costs, give to the Authority a notice of its claim for:
  - 15.2.1.1 an extension of time to (as appropriate):
  - (a) the Services Commencement Date:
  - (b) any date specified in the Phase-In Timetable for the provision of any Available Prisoner Place;
  - (c) any date specified in a RRAPP Band Deactivation Notice for an increase in the number of Available Prisoner Places:
  - (d) any date specified in a RRAPP Band Activation Notice for the reduction in the number of Available Prisoner Places; and/or
  - (e) the period specified in paragraph (i) or (j) of the definition of Contractor Default; and/or
  - 15.2.1.2 payment of compensation; and/or
  - 15.2.1.3 relief from its obligations under this Contract;
- 15.2.2 within ten (10) Business Days after receipt by the Authority of the notice referred to in clause 15.2.1 (Procedure for Relief and Compensation) give full details of the Compensation Event and the extension of time and/or relief from its obligations under this Contract and/or any Change in Costs claimed; and
- 15.2.3 demonstrate to the reasonable satisfaction of the Authority that:
  - the Compensation Event was the direct cause of:
  - (a) the Change in Costs;
  - (b) any delay in achieving the Services Commencement Date;
  - (c) any failure to provide any Available Prisoner Place on or before the date for provision of such Available Prisoner Place specified in the Phase-In Timetable for the provision of any Available Prisoner Place or (following the relevant date in the



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Phase-In Timetable) the delay in providing any Available Prisoner Place, in either case for any period;

- (d) any failure to reduce the number of Available Prisoner Places on or before the date for reduction of such Available Prisoner Places as specified in the relevant RRAPP Band Activation Notice or (following the relevant date in the RRAPP Band Activation Notice) the delay in reducing any Available Prisoner Place, in either case for any period; and/or
- (e) any failure to provide an increase in the number of Available Prisoner Places on or before the date for provision of such Available Prisoner Places as specified in the relevant RRAPP Band Deactivation Notice or (following the relevant date in the RRAPP Band Deactivation Notice) the delay in providing any Available Prisoner Place, in either case for any period; and/or
- (f) any breach of the Contractor's obligations under this Contract; and
- the Change in Costs, time lost, and/or relief from the obligations under this Contract claimed, could not reasonably be expected to be mitigated or recovered by the Contractor acting in accordance with Good Industry Practice.

# 15.3 Giving of Relief and Compensation

In the event that the Contractor has complied with its obligations under clause 15.2 (Procedure for Relief and Compensation), then:

- 15.3.1 in the case of a delay:
  - 15.3.1.1 the Services Commencement Date;
  - any date specified in the Phase-In Timetable for the provision of any Available Prisoner Place;
  - 15.3.1.3 any date specified in a RRAPP Band Deactivation Notice for an increase in the number of any Available Prisoner Places; and/or
  - 15.3.1.4 any date specified in a RRAPP Band Activation Notice for a reduction in the number of any Available Prisoner Places;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

shall be postponed by such time as shall be reasonable for such a Compensation Event, taking into account the likely effect of the delay;

- the period referred to in paragraphs (i) or (j) of the definition of Contractor Default, shall be extended by such time as shall be reasonable for such a Compensation Event, taking into account the likely effect of delay;
- 15.3.3 in the case of:
  - an additional cost being incurred by the Contractor as a result of Capital Expenditure being incurred by the Contractor at any time the Authority shall compensate the Contractor for the actual Change in Costs as adjusted to reflect the actual costs reasonably incurred (to the extent they could not reasonably have been mitigated); or
  - a payment of compensation for the Change in Costs that does not result in Capital Expenditure being incurred by the Contractor as referred to in clause 15.3.3.1 (Giving of Relief and Compensation) but which reflects a change in the costs being incurred by the Contractor during the Custodial Service Period;

the Authority shall compensate the Contractor either (at its sole discretion):

- (a) by an adjustment to the Contract Price in accordance with clause 63 (Financial Adjustments); or
- (b) on a lump sum basis; and
- the Authority shall give the Contractor such relief from its obligations under this Contract as is reasonable for such a Compensation Event.

## 15.4 Late Provision of Notice or Information

In the event that information is provided after the dates referred to in **clause 15.2** (**Procedure for Relief and Compensation**), then the Contractor shall not be entitled to any extension of time, compensation, or relief from its obligations under this Contract in respect of the period for which the relevant information is delayed.

## 15.5 Failure to Agree

If the Parties cannot agree the extent of any compensation, delay incurred, relief from the Contractor's obligations under this Contract, or the Authority disagrees that



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

a Compensation Event has occurred (or as to its consequences), or that the Contractor is entitled to relief under this **clause 15 (Compensation Events)**, the Parties shall resolve the matter in accordance with the Dispute Resolution Procedure.

## 16. PREPARATION FOR OPERATION OF THE PRISON

## 16A.1 Mobilisation Plan

On the Commencement Date, the Contractor shall implement the Mobilisation Plan attached at **Schedule 26 (Mobilisation Plan)** with which it shall comply until the Services Commencement Date.

# 16.1 Initial Custodial Service Delivery Plan

- 16.1.1 Within 1 (one) Month following the Commencement Date, the Contractor shall provide to the Authority and to the Authority's Representative an initial plan detailing how the Contractor intends to prepare for providing and provide (on and from the Services Commencement Date), the Custodial Service for the period commencing on the Services Commencement Date and expiring 6 (six) Months after the Services Commencement Date (the "Initial Custodial Service Delivery Plan").
- 16.1.2 The Contractor shall ensure that the Initial Custodial Service Delivery Plan shall contain:
  - 16.1.2.1 the plans listed in Part 4 of the Custodial Service Specification;
  - 16.1.2.2 the staff handbook;
  - 16.1.2.3 the public relations procedures;
  - 16.1.2.4 the Transition Plan;
  - 16.1.2.5 the Transformation Plan;
  - 16.1.2.6 the dates by which the Initial Operating Procedures and the Operating Procedures are to be delivered to the Authority's Representative;
  - details of the requirements for training on the Authority's ICT System pursuant to **clause 10.5 (Training)**; and
  - 16.1.2.8 an Annual Resourcing Plan for the following 12 Months.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 16.1.3 The Contractor shall ensure that the Initial Custodial Service Delivery Plan shall include its plans for implementing the relevant parts of and comply with the requirements of:
  - 16.1.3.1 NOMS's national commissioning priorities and areas of focus contained within the National Commissioning Framework;
  - 16.1.3.2 the Regional Commissioning Plan; and
  - 16.1.3.3 the Regional Reducing Re-offending Delivery Plan,

provided that, if any changes to the National Commissioning Framework, the Regional Commissioning Plan or the Regional Reducing Re-offending Delivery Plan require the Contractor to change the Initial Custodial Service Delivery Plan or result in an increase or decrease in the Contractor's costs of providing the Custodial Service this shall be treated as a proposed Authority Change in accordance with the provisions of **Schedule 9** (Change Protocol).

## 16.2 Approval of Initial Custodial Service Delivery Plan

- 16.2.1 Within twenty (20) Business Days after receipt of the Initial Custodial Service Delivery Plan, the Authority's Representative shall either:
  - 16.2.1.1 issue a certificate (the "ICSDP Approval Certificate") confirming that he is satisfied that the Initial Custodial Service Delivery Plan is in accordance with the requirements of the Contract: or
  - issue a notice (an "ICSDP Notice of Non-Compliance") stating that the ICSDP Approval Certificate has not been issued, specifying the grounds on which the ICSDP Notice of Non-Compliance is based (provided that such grounds shall be one or more of those set out in paragraphs 3.2.5.1 to 3.2.5.5 (Grounds of Objection) of the Review Procedure) and specifying any matters that must be attended to before the ICSDP Approval Certificate can be issued.
- 16.2.2 Following receipt of an ICSDP Notice of Non-Compliance, the Contractor shall attend to such outstanding matters referred to in the ICSDP Notice of Non-Compliance and shall deliver the revised Initial Custodial Service Delivery Plan to the Authority within ten (10) Business Days after receipt of the ICSDP Notice of Non-Compliance so that the procedure in clause



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 16.2.1 (Approval of Initial Custodial Service Delivery Plan) is repeated as often as necessary to ensure that all outstanding matters in relation to the Initial Custodial Service Delivery Plan are attended to and the ICSDP Approval Certificate can be issued in accordance with clause 16.2.1.1 (Approval of Initial Custodial Service Delivery Plan).
- 16.2.3 If the Parties are unable to agree the Initial Custodial Service Delivery Plan, the Dispute Resolution Procedure shall apply.
- 16.2.4 Without prejudice to the Contractor's obligations pursuant to **clause 18A**(Handover and Phase-In), no Prisoner Places shall constitute Available Prisoner Places until the Authority's Representative has approved the Initial Custodial Service Delivery Plan.

# 16.3 Updates to the Initial Custodial Service Delivery Plan

- 16.3.1 The Contractor shall:
  - 16.3.1.1 produce progress updates ("ICSDP Reports") to the Initial Custodial Service Delivery Plan each Month up to the date on which the first ACSDP Approval Certificate is issued; and
  - 16.3.1.2 ensure that the ICSDP Reports contain details of the Contractor's progress against the Initial Custodial Service Delivery Plan.
- 16.3.2 The Parties acknowledge that the production of an ICSDP Report may require the Initial Custodial Service Delivery Plan to be amended.
- 16.3.3 If the Initial Custodial Service Delivery Plan requires amendment, the Contractor shall:
  - 16.3.3.1 amend the Initial Custodial Service Delivery Plan accordingly; and
  - 16.3.3.2 issue it to the Authority's Representative for approval,

and the procedure outlined in clause 16.2 (Approval of Initial Custodial Service Delivery Plan) shall be repeated until the amended Initial Custodial Service Delivery Plan is approved by the Authority.

# 16.4 Initial Operating Procedures and Operating Procedures

16.4.1 The Contractor shall prior to the Services Commencement Date provide to



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the Authority and the Authority's Representative each Initial Operating Procedure on or before the relevant date for the provision of such Initial Operating Procedure listed in **Schedule 3 (Initial Availability Requirements)**.

16.4.2 The Contractor shall provide to the Authority and the Authority's Representative each Operating Procedure on or before the relevant date for the provision of such Operating Procedure listed in **Schedule 3 (Initial Availability Requirements).** 

# 16.5 **Approval of Operating Procedures**

- 16.5.1 Within twenty (20) Business Days after receipt of each Initial Operating Procedure or Operating Procedure, the Authority's Representative shall either:
  - 16.5.1.1 issue a certificate (an "Operating Procedure Approval Certificate") confirming that he is satisfied that the Initial Operating Procedure or Operating Procedure in question is in accordance with the requirements of this Contract; or
  - issue a notice (an "Operating Procedure Notice of Non-Compliance") stating that the Operating Procedure Approval Certificate has not been issued, specifying the grounds on which the Operating Procedure Notice of Non-Compliance is based (provided that such grounds shall be one or more of those set out in paragraphs 3.2.5.1 to 3.2.5.5 (Grounds of Objection) of the Review Procedure) and specifying any matters that must be attended to before the Operating Procedure Approval Certificate can be issued.
- 16.5.2 Following receipt of an Operating Procedure Notice of Non-Compliance, the Contractor shall attend to such outstanding matters referred to in the Operating Procedure Notice of Non-Compliance and shall deliver such revised Initial Operating Procedure or revised Operating Procedure, to the Authority's Representative within five (5) Business Days after receipt of the Operating Procedure Notice of Non-Compliance so that the procedure in clause 16.5.1 (Approval of Operating Procedures) is repeated as often as necessary to ensure that all outstanding matters in relation to the Initial Operating Procedure or Operating Procedure are attended to and the Operating Procedure Approval Certificate can be issued in accordance with clause 16.5.1.1 (Approval of Operating Procedures).



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

16.5.3 Without prejudice to the Contractor's obligations pursuant to **clause 18A**(Handover and Phase-In), no Prisoner Places shall constitute Available Prisoner Places until all of the Initial Operating Procedures and Operating Procedures have been approved by the Authority's Representative.

# 16.6 **Testing of Operating Procedures**

- 16.6.1 The Authority's Representative may at any time notify the Contractor that it requires the Contractor to carry out a test of an Initial Operating Procedure or Operating Procedure (an "Operating Procedure Test") whether or not such Initial Operating Procedure or Operating Procedure has been approved by the Authority's Representative.
- 16.6.2 The Contractor shall:
  - 16.6.2.1 give the Authority's Representative five (5) Business Days' notice of the time and location of the Operating Procedure Test;
  - 16.6.2.2 allow representatives of the Authority to attend the Operating Procedure Test; and
  - 16.6.2.3 carry out the Operating Procedure Test:
  - in accordance with the Contractor's proposals for testing the Initial Operating Procedures or Operating Procedures set out in respect of each Operating Procedure in Schedule 2 (Contractor's Proposals); and
  - (b) subject to clause 16.6.2.1 (Testing of Operating Procedures), as soon as reasonably practicable after the date of any notice pursuant to clause 16.6.1 (Testing of Operating Procedures).
- 16.6.3 Within five (5) Business Days after the completion of such test, the Authority's Representative shall either:
  - 16.6.3.1 issue a notice confirming to the Contractor that he is satisfied that the Operating Procedure Test has demonstrated that the Initial Operating Procedure or Operating Procedure is satisfactory; or
  - 16.6.3.2 issue a notice stating that the Operating Procedure Test has demonstrated that the Initial Operating Procedure or



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Operating Procedure is not satisfactory, and specifying any matters that must be attended to.

16.6.4 Following receipt of a notice pursuant to clause 16.6.3.2 (Testing of Operating Procedures), the Contractor shall attend to the matters referred to in such notice and shall re-run the test in accordance with clause 16.6.2 (Testing of Operating Procedures) (except that the notice period to the Authority's Representative shall be two (2) Business Days instead of the five (5) Business Days) as often as necessary to ensure that all outstanding matters in relation to the Initial Operating Procedure or Operating Procedure in question are attended to and the Initial Operating Procedure or Operating Procedure satisfies the test.

## 16.7 **Contractor's Staff Information**

- 16.7.1 At least three (3) Months prior to the Services Commencement Date, the Contractor shall submit to the Authority's Representative:
  - the names of, and such other information as the Authority's Representative may require about, the proposed members of the senior management of the Prison and all other persons requiring certification or approval, as specified in clauses 40 (Certification as Prisoner Custody Officers) and 41 (The Contractor's Staff); and
  - 16.7.1.2 any other evidence reasonably required by the Authority's Representative to demonstrate that the Contractor is and will be capable of providing sufficient properly trained and certified Contractor's Staff,

together the "Contractor's Staff Information".

- 16.7.2 As soon as reasonably practicable and in any event within twenty (20) Business Days after receipt of the Contractor's Staff Information, the Authority's Representative shall either:
  - issue a certificate (the "Contractor's Staffing Certificate") confirming that he is satisfied that the Contractor has demonstrated to the reasonable satisfaction of the Authority that the Contractor has and will be capable of providing sufficient properly trained and certified Contractor's Staff; or
  - 16.7.2.2 issue a notice (an "Insufficient Contractor's Staffing Notice")

## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

stating that the Contractor's Staffing Certificate has not been issued, specifying the grounds on which the Insufficient Contractor's Staffing Notice is based (provided that such grounds shall be one or more of those set out in paragraphs 3.2.5.1 to 3.2.5.5 (Grounds of Objection) of the Review Procedure) and specifying any matters that must be attended to before the Contractor's Staffing Certificate is capable of being issued.

- 16.7.3 Following receipt of an Insufficient Contractor's Staffing Notice, the Contractor shall attend to such outstanding matters referred to in the Insufficient Contractor's Staffing Notice and shall deliver such revised Contractor's Staff Information to the Authority's Representative within five (5) Business Days after receipt of the Insufficient Contractor's Staffing Notice (or such other period as is reasonably necessary having regard to the information required) so that the procedure in clause 16.7.1 (Contractor's Staff Information) is repeated as often as necessary to ensure that all outstanding matters in relation to the Contractor's Staff Information are attended to and the Contractor's Staffing Certificate can be issued in accordance with clause 16.7.2.1 (Contractor's Staff Information).
- 16.7.4 Without prejudice to the Contractor's obligations pursuant to **clause 18A** (Handover and Phase-In), no Prisoner Places shall constitute Available Prisoner Places until the Contractor's Staffing Certificate has been issued by the Authority's Representative.

## 17. CELL CERTIFICATES

# 17.1 Inspection of Prison Cells

The Contractor shall give the Authority's Representative not less than twenty (20) Business Days' notice of:

- 17.1.1 the date when the Contractor considers that a Prison Cell is first capable of meeting the Cell Certificate Requirements; and
- 17.1.2 the number of Prison Cells and Available Prisoner Places that the Contractor considers it can provide to the Authority on such date,

and, on or before such date the Authority's Representative, and any other person as the Authority may specify, shall inspect such Prison Cells and the Prison for the purpose of determining whether or not those Prison Cells in which such Prisoner



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Places are located comply with the Cell Certificate Requirements.

### 17.2 Issue of Cell Certificate

- 17.2.1 Within five (5) Business Days after any inspection referred to in clause 17.1 (Inspection of Prison Cells) to determine whether a Cell Certificate can be issued in respect of any Prison Cell, the Authority's Representative, shall either:
  - 17.2.1.1 issue a Cell Certificate confirming that the Prison Cell in question complies with the Cell Certificate Requirements; or
  - 17.2.1.2 issue a Non-Compliance Notice if the Prison Cell in question does not comply with the Cell Certificate Requirements.
- 17.2.2 If the Authority's Representative fails to issue a Cell Certificate or a Non-Compliance Notice in respect of any Prison Cell pursuant to clause 17.2.1 (Issue of Cell Certificate) within the five (5) Business Day period, and any Prisoner Place located within such Prison Cell would, but for the Authority's Representative's failure to issue a Cell Certificate or a Non-Compliance Notice, have been treated as being an Available Prisoner Place, then for the sole purpose of Schedule 5 (Payment Mechanism), the Prisoner Place shall be treated as an Available Prisoner Place until such time as the Authority's Representative issues a Cell Certificate or a Non-Compliance Notice in respect of such Prison Cell.
- 17.2.3 Following receipt of a Non-Compliance Notice pursuant to clause 17.2.1 (Issue of Cell Certificate), the Contractor shall attend to such matters that are preventing the relevant Cell Certificate from being issued and shall give the Authority's Representative further notice in accordance with clause 17.1 (Inspection of Prison Cells) (but dealing only with the matters referred to in the Non-Compliance Notice and with a notice period of not less than three (3) Business Days for the purposes of clause 17.1 (Inspection of Prison Cells)) so that the procedures in clause 17.2 (Issue of Cell Certificate) are repeated as often as necessary to ensure that all outstanding matters in relation to the Prison are attended to and a Cell Certificate is issued in respect of such Prison Cell.

## 18. AVAILABILITY OF PRISONER PLACES

A Prisoner Place shall not be capable of constituting an Available Prisoner Place until it has satisfied the Initial Availability Requirements. If a Prisoner Place has not satisfied the Initial Availability Requirements prior to the Services Commencement



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Date or the date specified in the Phase-In Timetable for the provision of that Prisoner Place, the Prisoner Place in question shall not be deemed to be an Available Prisoner Place and the Contractor shall not be entitled to payment for such Prisoner Place until such time as the Initial Availability Requirements are satisfied or the date specified for the provision of that Prisoner Place in the Phase-In Timetable.

### 18A HANDOVER AND PHASE-IN

### 18A.1 Handover

The Authority shall, subject to and in accordance with the terms and conditions of this Contract (including **Schedule 33 (Handover)**), hand over to the Contractor control of each Section of the Prison specified in the first column of the Handover Timetable on and from the corresponding date listed in the second column of the Handover Timetable.

## 18A.2 Phase-In

Subject to the provisions of paragraph 7 (Notification of Reduced Requirement for Available Prisoner Places (RRAPPs)) of Schedule 5 (Payment Mechanism), the Contractor shall at all times on and from each date listed in the first column of the Phase-In Timetable provide to the Authority no less than the number of Available Prisoner Places shown in the corresponding row of the second column of the Phase-In Timetable.

## 18A.3 Statutory Certificates

The Authority shall procure that any necessary Statutory Certificates are current and valid in respect of each Section of the Prison at the Handover Date for such Section of the Prison.

# 18A.4 Authority Right to Postpone Handover

Subject to **clause 15 (Compensation Events)**, the Authority may by written notice to the Contractor postpone any Handover Date until the date specified in such notice.

## 18A.5 Authority Right to Postpone Phase-In

Subject to **clause 15 (Compensation Events)**, the Authority may by written notice to the Contractor postpone the Services Commencement Date and / or Phase-In Date Two until the date specified in such notice.

## 19. **NOT USED**



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 20. WORKING WITH THE EDUCATION PROVIDER AND THE HEALTHCARE PROVIDER
- 20.1 The Contractor shall provide such access to the Prison as the Healthcare Provider may reasonably require in order to provide the Healthcare Service as set out in **Schedule 1 Part 5 (Healthcare Services)**.
- 20.2 The Contractor shall provide such access to the Prison as the Education Provider may reasonably require in order to provide the Education Service as set out in **Schedule 1 Part 6 (Education Services)**.
- 20.3 The Contractor shall cooperate with the Education Provider and the Healthcare Provider so as to ensure that each of the Education Provider and the Healthcare Provider is able to discharge its functions at the Prison.
- 20.4 The Contractor shall attend management meetings with both the Education Provider and the Healthcare Provider each Month in order to discuss and address any issues arising in respect of the delivery of the Education Services and the Healthcare Services.
- 20.5 The Contractor shall use all reasonable endeavours to agree and enter into partnering agreements with:
  - 20.5.1 the Authority and the Education Provider; and
  - 20.5.2 the Authority and the Healthcare Provider,

which shall address amongst other things, interface issues and dispute resolution.

### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## PART V - THE CUSTODIAL SERVICE

### 21. CONDUCT OF OPERATION

#### 21.1 Standard of Performance

- 21.1.1 The Contractor shall provide the Custodial Service in accordance with, and at all times ensure that the Custodial Service complies with and meets all the requirements of:
  - 21.1.1.1 this Contract:
  - 21.1.1.2 the Authority's Requirements;
  - 21.1.1.3 the Contractor's Proposals;
  - 21.1.1.4 the Initial Service Delivery Documents or the Service Delivery Documents (as relevant);
  - 21.1.1.5 the Operating Procedures;
  - 21.1.1.6 Good Industry Practice;
  - 21.1.1.7 all applicable Guidance;
  - 21.1.1.8 all applicable Authority Policies; and
  - 21.1.1.9 all applicable Legislation.
- 21.1.2 The Contractor shall, at all times, ensure that the Custodial Service is performed by appropriately qualified and trained Contractor's Staff.
- 21.1.3 The Contractor shall, at all times, ensure that the Custodial Service is performed in such a manner that it does not cause, contribute to or otherwise give rise to any breach by the Authority of any of its duties or the exercise of its powers under the Criminal Justice Act 1991.
- 21.1.4 The Authority's Requirements shall at all times have priority over the Contractor's Proposals, the Operating Procedures, the Initial Service Delivery Documents and the Service Delivery Documents, and the Contractor shall comply with the Authority's Requirements and provide the Custodial Service in accordance with the Authority's Requirements.

# 21.2 Disclosure of Information to Emergency Services



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 21.2.1 Notwithstanding clause 65 (Information and Confidentiality), the Authority and/or the Authority's Representative shall have the right to disclose to the police and/or any other emergency service (the "Emergency Services") Confidential Information if the Authority and/or the Authority's Representative reasonably believes such information is material to the matters in respect of which the Authority and/or the Authority's Representative consults or confers with such member of the Emergency Services and subject, in each case, to such member of the Emergency Services undertaking to keep the information confidential and to use it only for the purpose for which it was provided.
- 21.2.2 The Contractor shall not object to the Authority and/or the Authority's Representative consulting or conferring with any of the Emergency Services with respect to any matter, including any matter related to the risk of a Riot occurring or other serious disturbance which has occurred.
- 21.2.3 The Authority and/or the Authority's Representative shall not be obliged to:
  - 21.2.3.1 inform the Contractor of any such consultation or conferring or of the context of such consultation or conferring; or
  - 21.2.3.2 enter into any such consultation or conferring with any third party.

## 21.3 Interventions

The Contractor shall comply with the provisions of **Schedule 29 (Interventions)**.

## 21.4 Industries

The Contractor shall comply with the provisions of **Schedule 30 (Industries)**.

## 22. WORKS

- 22.1 The Contractor shall or shall procure that it or its Sub-Contractor(s) shall carry out the design, construction, installation, completion, commissioning and testing of any construction works so that:
  - the construction works shall be completed on or before any completion dates agreed with the Authority;
  - the construction works are performed at all times in accordance with and fully comply with and meet all requirements of:



HMP Featherstone II	Procurement								nt Di	Directorate					
			<i>'</i> -	_			,		_						_

- 22.1.2.1 Part 3 (Property Specification) of **Schedule 1 (Authority's Requirements)**;
- 22.1.2.2 this Contract;
- 22.1.2.3 Construction Contractor Good Industry Practice;
- 22.1.2.4 all Consents:
- 22.1.2.5 without prejudice to **clause 62 (Changes in Law)**, all applicable Legislation;
- 22.1.2.6 Technical Standards, Physical and Special Security Guides and the Building Regulations;
- 22.1.2.7 (where the construction works involve a new building) a standard which achieves an Excellent Marking in accordance with the BRE Environmental Assessment Method (BREEAM); and
- 22.1.2.8 (where the construction works involve any refurbishment works) a standard which achieves a Very Good Marking in accordance with BREEAM;
- 22.1.3 all persons employed in connection with the performance of any construction works will be skilled and experienced in their several professions, trades and callings or adequately supervised;
- 22.1.4 all aspects of any construction works will be supervised by sufficient numbers of persons having adequate knowledge of such matters for the satisfactory and safe performance of the construction works in accordance with this Contract and having regard to the activities which are carried on or at the Prison:
- 22.1.5 any construction works are maintained in good order, kept in a safe condition and protected from damage, and working areas of the Prison are secure against trespassers and clean and tidy so far as practicable having regard to the nature of the construction works; and
- 22.1.6 adequate retaining and supporting walls are provided to support any Adjoining Property during the carrying out of any construction works; and
- 22.1.7 any construction works are performed at all times in a manner that is not, or is not likely to be, injurious to health or to cause damage to property.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 22.1.8 For the avoidance of doubt, the obligations in **clause 22.1.1** to **clause 22.1.7** inclusive are independent obligations.
- 22.2 Before commencing any construction works, the Contractor shall fully acquaint itself with:
  - 22.2.1 all available operating and maintenance manuals and drawings in sufficient detail as to enable the Contractor to maintain, dismantle, re-assemble and adjust all parts of the plant and buildings as part of the construction works;
  - 22.2.2 any existing health and safety files; and
  - 22.2.3 any available condition reports, summaries, drawings and sketches.
- 22.3 In carrying out any construction works:
  - 22.3.1 the Contractor shall comply with (and shall procure that any Sub-Contractor complies with) any reasonable directions of the Authority's Representative;
  - 22.3.2 the Contractor (and shall procure that any Sub-Contractor) shall not use any apparatus or tools provided for use by third parties on the Site;
  - 22.3.3 the Contractor agrees that all parts and materials supplied as part of the construction works shall become the property of the Authority;
  - 22.3.4 the Contractor (and shall procure that any Sub-Contractor) shall not make any alteration to the construction works without the prior written consent of the Authority's Representative;
  - 22.3.5 the Contractor shall inform the Authority's Representative when replacement parts are required for any systems and ensure that all replacement parts are of the same, similar or better standard than that which is being replaced;
  - 22.3.6 the Contractor shall be responsible for conducting all necessary risk assessments and the production of all method statements to carry out all works, inspections and tests as specified by this Contract;
  - 22.3.7 the Contractor shall be responsible for obtaining and complying with all necessary permits to work, including (but not limited to) those relating to testing, excavation, restricted area works (asbestos) and sealed system works;



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 22.3.8 the Contractor shall be fully responsible for ensuring that all persons working on the Site are provided with the appropriate and suitable personal protective equipment applicable to the tasks being carried out by those persons.
- 22.4 For the avoidance of doubt, the Contractor shall be responsible to the Authority for the cost of all repair that is required due to the Contractor's failure to carry out any construction works in accordance with the terms of this Contract, together with the cost of providing any necessary temporary service while the repair is being carried out.
- 22.5 The Contractor takes responsibility for the selection, design and specification of any construction works and warrants that any construction works as designed and constructed and/or installed shall discharge such responsibility.
- 22.6 The Contractor shall at the request of the Authority provide such information as the Authority shall reasonably require to enable the Authority to assess actual progress of any construction works relative to the planned progress of such construction works, which shall be prepared in accordance with Construction Contractor Good Industry Practice and shall be in sufficient detail so as to enable the Authority's Representative to monitor the progress including all commissioning activities and likely future progress of the construction works.
- Notwithstanding clause 72 (Insurance), the Contractor shall maintain (or procure that its Sub-Contractor(s) maintain) professional indemnity insurance covering (without limitation) all its liability in respect of any construction works whether for breach of contract negligence or otherwise in respect of defects or insufficiency in design upon customary and usual terms and conditions prevailing in the insurance market at the commencement of the construction works, and with reputable insurers licensed to carry on such insurance business in the United Kingdom, in an amount of not less than the construction works.
- 22.8 The Contractor shall procure that in respect of any construction works each Sub-Contractor shall validly execute and deliver to the Authority, as a condition precedent to their appointment, collateral warranties in favour of the Authority in the form set out in **Schedule 16 (Collateral Warranty from Sub-Contractor to the Authority)**. The delivered collateral warranties shall be accompanied by a certified true copy of the fully executed relevant building contract entered into by the Contractor and each Sub-Contractor.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 22.9 The Contractor shall, for the benefit of the Authority, use all reasonable endeavours to secure guarantees and/or warranties from any suppliers or Sub-Contractor(s) for equipment and/or materials and/or services in connection with any construction works.
- 22.10 The Authority shall provide access to the Electronic Drawing Management System (EDMS) in order that existing surveys and reports can be reviewed in respect of construction works. The Authority shall not be responsible for any existing surveys, reports and lifecycle replacement information with this regard and any such data is for information purposes only.
- 22.11 The Contractor shall provide all designs and options (supported by full life cycle costings including building components, mechanical and electrical services, staff and energy) to the Authority for comment.
- 22.12 The data capture process shall be undertaken in accordance with the Authority's protocols to ensure that all project data is captured and site plans etc are kept up to date both during and upon completion of the project. Data and drawings of completed works shall be provided to the Authority as specified by the Authority.
- 22.13 The Contractor shall be responsible for obtaining from the Authority any required certification (including cell certification) relating to any construction works.
- 22.14 The Contractor shall be fully responsible for all construction works.

## 23. RIOT DAMAGES ACT

- 23.1 The Contractor shall, from the Services Commencement Date:
  - 23.1.1 not act, and shall use reasonable endeavours to ensure that the Contractor's Staff do not act, in a way which is likely to cause or provoke or does cause or provoke a Riot at the Prison;
  - 23.1.2 if a Riot does occur at the Prison, take reasonable steps, having regard to all relevant circumstances, to limit as far as possible the duration and consequences of the Riot, including minimising the risk of personal injury or death and limiting the damage to the Prison arising from the Riot or any related incident; and
  - 23.1.3 provide a written report to the Authority's Representative, headed "Riot Risk Report" in accordance with the Custodial Service Specification, detailing any incidents that might reasonably be regarded as evidence of an increased risk of a Riot occurring and details of such measures that the Contractor has taken in response to such increased risk; and



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

23.1.4 without prejudice to the generality of clause 23.1.1 (Riot Damages Act) and 23.1.2 (Riot Damages Act), enter into such arrangements with the Emergency Services as may be reasonably appropriate in order to establish the basis upon which the Emergency Services will or may respond in the event of a Riot occurring and shall provide to the Authority's Representative copies of any documentation relating to any such arrangements.

#### 24. CELL CERTIFICATION AND ACCEPTANCE OF PRISONERS

## 24.1 Compliance with Cell Certificate Requirements

Subject to clauses 17 (Cell Certificates) and 18 (Availability of Prisoner Places), the Contractor shall ensure that each and every Prison Cell, and any other living accommodation to be occupied by a Prisoner, shall comply with the Cell Certificate Requirements during the Custodial Service Period.

# 24.2 Inspection and Non-Compliance

- 24.2.1 The Authority's Representative may, at his discretion, carry out inspections during the Custodial Service Period from time to time in order to assess the certification of any Prison Cell.
- 24.2.2 If the Authority's Representative identifies during any such inspection that a Prison Cell does not comply with the Cell Certificate Requirements, he shall issue to the Contractor a Non-Compliance Notice. The Cell Certificate in respect of that Prison Cell shall be deemed to be revoked on the date of the Non-Compliance Notice and any affected Prisoner Place shall be treated as an Unavailable Prisoner Place pursuant to paragraph 6 of Schedule 5 (Payment Mechanism).

## 24.3 Notification of Events Affecting Cell Certificates or Availability

The Contractor shall inform the Authority's Representative promptly if any event occurs (and record details of such event in the Daily Reports) which could reasonably be expected to result in:

- 24.3.1 a Cell Certificate being withdrawn if the Authority were to exercise its rights pursuant to clause 24.2 (Inspection and Non-Compliance); or
- 24.3.2 a failure to comply in all respects with the Minimum Requirements and in such circumstances paragraph 6.6 of **Schedule 5 (Payment Mechanism)** shall apply.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 24.4 Acceptance of Prisoners

The Contractor shall not refuse to accept a prisoner for an Available Prisoner Place where there is capacity to do so at the Prison and:

- 24.4.1 such prisoner has been sent to the Prison by any Court; or
- 24.4.2 it receives a request to do so from the Authority or the Authority's Representative unless the Contractor has reasonable cause to believe that complying with the Authority's or the Authority's Representative's request would prejudice the Contractor's ability to maintain security and control within the Prison.

## 24.5 **Special Category Prisoners**

- 24.5.1 Subject to **clause 24.4.2 (Acceptance of Prisoners)**, the Contractor shall, at the Authority's request, accept any Category 'A' Prisoner in an emergency.
- 24.5.2 If the Contractor accepts any Category 'A' Prisoners in an emergency following a request from the Authority:
  - 24.5.2.1 such Category 'A' Prisoners shall be removed from the Prison as soon as is reasonably practicable; and
  - 24.5.2.2 the Authority and the Contractor shall agree the level of extra resources (if any) which the Authority shall provide to ensure that the Contractor is able to maintain security and control within the Prison (provided that no such extra resources shall be required to be provided by the Authority if the number of Category 'A' Prisoner Days is less than four (4) Days in any six (6) Month period).
- 24.5.3 If the provision of any extra resource by the Authority pursuant to clause 24.5.2.2 (Special Category Prisoners) is by way of payment, the level of such payment shall be calculated in accordance with the principles of clause 63.3 (No Better and no Worse).

## 25. MAINTENANCE OF THE PRISON

25.1 The Contractor shall maintain and operate the Prison in accordance with this Contract, the Authority's Requirements, the maintenance and operating procedures set out in the Contractor's Proposals and the Contractor's Operating Manual, and shall ensure on a continuing basis that at all times the said maintenance and



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

operating procedures are and remain sufficient to ensure that:

- 25.1.1 the Custodial Service is continuously available as required by this Contract and the Authority's Requirements;
- the Prison and, to the extent not included in the Prison, the Premises are kept in good structural and decorative order (subject to fair wear and tear) and as a minimum to the standard identified in the Condition Schedule and in accordance with this Contract, the Authority's Requirements and the Contractor's Operating Manual;
- 25.1.3 it can maintain the design intention of the Prison to achieve its full working life;
- 25.1.4 it can provide the Custodial Service in accordance with this Contract and the Authority's Requirements;
- 25.1.5 it maintains an up to date Equipment Register of all equipment used by it in the performance of the Custodial Service;
- 25.1.6 the built environment, equipment and plant are maintained in accordance with any relevant manufacturer's guidelines as set out in the Operation and Maintenance Manuals; and
- 25.1.7 the Prison and, to the extent not included in the Prison, the Premises are handed back to the Authority on the Expiry Date in good repair and maintained in accordance with agreed maintenance schedules and asset life cycling as detailed in the asset maintenance review section within the Condition Schedule (the "Asset Maintenance Review"). The Contractor shall provide documentary evidence to the Authority of all replacement assets subject to the Asset Maintenance Review.

# 25.2 **Repair**

- 25.2.1 The Contractor shall carry out repairs to Plant and Buildings as required to comply with Part 3 (Property Specification) of **Schedule 1 (Authority's Requirements)**.
- 25.2.2 The Contractor shall be responsible for the cost of all repairs required to be carried out in order to comply with Part 3 (Property Specification) of **Schedule 1 (Authority's Requirements)**. For the avoidance of doubt, any repair which is required as a result of the Contractor's failure to complete the works in accordance with the requirements of this Contract together with the cost of any temporary services required to be implemented during



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the period in which any such repair work is completed will also be for the account of the Contractor.

25.2.3 The Contractor shall not carry out any structural alterations to the Premises nor any non-structural alterations which would materially affect the layout of the Premises or the Contractor's ability to provide the Custodial Service in accordance with this Contract. The Contractor shall comply with clauses 22.1.2 to 22.14 (inclusive) in respect of any alterations carried out by it to the Premises, to the extent applicable to the works in question.

#### 25.3 Condition Schedule

- 25.3.1 The Authority shall provide to the Contractor such relevant section of the Condition Schedule as pertains to that Section of the Prison and, to the extent not included in the Prison, the Premises which is handed over to the Contractor pursuant to clause 18A.1 (Handover and Phase-In) as soon as is reasonably practicable thereafter, provided that any failure to do so shall not relieve the Contractor of any of its obligations under this Contract.
- 25.3.2 The Contractor shall ensure that the Condition Schedule is maintained and at all times kept up-to-date to reflect any changes to the condition of the Prison and, to the extent not included in the Prison, the Premises as the result of maintenance, repair, replacement and/or renewal of the fabric of the Prison and, to the extent not included in the Prison, the Premises and the equipment within the Prison.
- 25.3.3 Where the Contractor proposes to amend the Condition Schedule pursuant to **clause 25.3.2**, it shall provide the Authority with a revised version of the Condition Schedule indicating the amendments it proposes to make.
- 25.3.4 Where the Authority does not agree with the revised Condition Schedule, it shall provide the Contractor with a written statement of the grounds of its disagreement, and the Contractor shall review its revisions and issue a further revised Condition Schedule.
- 25.3.5 If the Authority still does not agree with the Condition Schedule as so revised, the matter shall be resolved pursuant to **clause 74 (Dispute Resolution).**

# 25.4 **Operation and Maintenance Manuals**

The Authority shall use its reasonable endeavours to provide the Operation and



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Maintenance Manuals to the Contractor by or on the Services Commencement Date, provided that any failure to do so shall not relieve the Contractor of any of its obligations under this Contract.

#### 26. **DILAPIDATION SURVEY**

## 26.1 Right to carry out Survey

- 26.1.1 If the Authority reasonably believes that the Contractor is in breach of its obligations under clause 25 (Maintenance of Prison) then it may carry out (or procure the carrying out of) a survey of the Prison and, to the extent not included in the Prison, the Premises to assess whether the Prison and, to the extent not included in the Prison, the Premises have been and are being maintained by the Contractor in accordance with its obligations under clause 25 (Maintenance of Prison).
- 26.1.2 The Authority shall notify the Contractor in writing a minimum of ten (10) Business Days in advance of the date on which it wishes to carry out the survey. The Authority shall consider in good faith any reasonable request by the Contractor for the survey to be carried out on a different date if such request is made at least five (5) Business Days prior to the notified date and the Contractor (acting reasonably) is able to demonstrate that carrying out the survey on the notified date would materially prejudice the Contractor's ability to provide the Custodial Service.
- 26.1.3 When carrying out any survey, the Authority shall use reasonable endeavours to minimise any disruption caused to the provision of the Custodial Service by the Contractor. The cost of the survey shall, except where clause 26.2.1.3 (Results of Survey) applies, be borne by the Authority. The Contractor shall give the Authority (free of charge) any reasonable assistance required by the Authority from time to time during the carrying out of any survey.

#### 26.2 **Results of Survey**

- 26.2.1 If a survey shows that the Contractor has not complied or is not complying with its obligations under clause 25 (Maintenance of Prison), the Authority shall:
  - 26.2.1.1 notify the Contractor of the standard that the condition of the Prison and, to the extent not included in the Prison, the Premises should be in to comply with its obligations under clause 25 (Maintenance of Prison) and this Contract



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

generally;

- 26.2.1.2 specify a reasonable period within which the Contractor must carry out any necessary rectification and/or maintenance work; and
- 26.2.1.3 be entitled to be reimbursed by the Contractor for the cost of the survey and any administrative costs incurred by the Authority in relation to such survey.
- 26.2.2 The Contractor shall carry out such rectification and/or maintenance work within the period specified by the Authority and any costs it incurs in carrying out such rectification and/or maintenance work shall be at its own expense.

## 27. RIGHTS OF ACCESS

## 27.1 Rights of Access and Inspection

- 27.1.1 The Authority, the Authority's Representative and any other representative of the Authority may enter upon any property used by the Contractor and/or its Sub-Contractors to perform the Custodial Service, to inspect the operation and maintenance of the Prison and to monitor compliance by the Contractor with its obligations.
- 27.1.2 The Authority, the Authority's Representative and any other representative of the Authority may enter upon any property used by the Contractor and/or its Sub-Contractors as training or workshop facilities and places where work is being prepared or materials being obtained for the delivery of the Custodial Service.
- 27.1.3 The Authority, the Authority's Representative and any other representative of the Authority may enter upon any part of the Prison to carry out major maintenance works (including replacement of major maintained assets) where the Authority undertakes to carry out such works.
- 27.1.4 The Contractor shall procure that satisfactory facilities are made available to the Authority, the Authority's Representative or any other representative of the Authority and that reasonable assistance is given for the purposes of clauses 27.1.1, 27.1.2 and 27.1.3 (Rights of Access and Inspection) subject to the Contractor's operational requirements not being adversely affected and to reimbursement of any reasonable costs and expenses of the Contractor.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 27.1.5 If the Authority is or becomes aware of a breach by the Contractor of its obligations under clause 25 (Maintenance of Prison), then the Authority may exercise its right of access and remedy such breach and shall be entitled to recover from the Contractor any costs or expenses incurred as a debt.
- 27.1.6 The Authority, the Authority's Representative or any other representative of the Authority shall comply with any health and safety requirements when exercising its rights under this clause 27 (Rights of Access and Inspection).
- 27.1.7 If the Authority, the Authority's Representative or any other representative of the Authority causes material damage to the Prison in exercising any right under this clause 27 (Rights of Access and Inspection), then the Authority shall reimburse the Contractor for its reasonable documented costs directly caused by such damage.

#### 28. HAZARDOUS SUBSTANCES

## 28.1 Storage

The Contractor shall:

- 28.1.1 ensure that any hazardous materials or equipment used or intended to be used in the provision of the Custodial Service are authorised for use and kept under control and in safe keeping and disposed of in accordance with all relevant Legislation and Good Industry Practice;
- 28.1.2 ensure that all such materials are properly and clearly labelled on their containers, and submit all necessary notifications to any Relevant Authority in respect of such hazardous materials where required under the relevant Legislation;
- 28.1.3 promptly inform the Authority's Representative of all such materials being used or stored at the Site; and
- 28.1.4 comply with any other reasonable requirement of the Authority's Representative in respect of such materials and equipment.

## 28.2 **COSHH Register**

The Contractor shall maintain a COSHH register in relation to each Section from the relevant Handover Date and shall ensure that copies of the register are held at the Prison and at the Contractor's registered office, and that a copy is given to the



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Authority's Representative. The Authority's Representative shall notify the Contractor of any items that it or any Authority Related Party is using or storing at the Prison and that are required to be included in such register.

## 28.3 Montreal Protocol Substances

- 28.3.1 The Contractor shall identify which (if any) substances listed in **Schedule**11 (the "Montreal Protocol Substances") are contained in any item or are used in connection with any items or are used in connection with any part of the Custodial Service.
- 28.3.2 The Parties shall work together to identify which (if any) Montreal Protocol Substances are contained in any item used in connection with any part of the Custodial Service.
- 28.3.3 The Contractor shall provide a list to the Authority on the Services Commencement Date specifying:
  - 28.3.3.1 all Montreal Protocol Substances (adopting the nomenclature used in **Schedule 11 (Montreal Protocol Substances)**) to be used in the execution of any task under this Contract;
  - 28.3.3.2 the quantity of any such Montreal Protocol Substance; and
  - 28.3.3.3 where such Montreal Protocol Substances will be used or contained.
- 28.3.4 If appropriate, the Contractor shall provide a 'Nil Return' in respect of clauses 28.3.3.1, 28.3.3.2 and 28.3.3.3 above.
- 28.3.5 If at any time the Contractor changes its use of any Montreal Protocol Substances in connection with this Contract, the Contractor shall forthwith provide to the Authority an amended version of the information provided under clause 28.3.3 (Montreal Protocol Substances).

## 29. PERFORMANCE MONITORING

#### 29.1 Contractor Audits

The Contractor shall audit its performance in the delivery of the Custodial Service in accordance with paragraph 5 of the Custodial Service Specification and **Schedule 6** (Contract Delivery Indicators).

# 29.2 **Authority Auditing**



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 29.2.1 The Authority's Representative may elect to undertake its own performance audit for any purpose, including in order to ensure that the Custodial Service is being provided in accordance with this Contract. The Contractor will use its reasonable endeavours to assist the Authority's Representative in such an exercise.
- 29.2.2 The Authority's Representative shall be entitled to notify the Contractor of the outcome of the performance audit, and the Contractor shall have due regard to the Authority's Representative's comments and shall comply with all the requirements and recommendations of the Authority's Representative in relation to the future provision of the Custodial Service, provided that if the recommendations of the audit require a change to the Custodial Service Specification, this shall be deemed to be an Authority Change.
- 29.2.3 Without prejudice to the Authority's rights under clause 49 (Termination on Contractor Default) and to any other express rights under this Contract, where the Contractor:
  - 29.2.3.1 submits a fraudulent claim for payment under clause 44 (Payment Provisions); or
  - 29.2.3.2 has submitted:
  - (a) Contract Delivery Management Information pursuant to paragraph 4 of the Custodial Service Specification which contains at least three (3) material errors; or
  - (b) more than one Daily Report containing at least four (4) material errors,

within any consecutive three (3) Month period (provided that materiality shall not, for the purposes of this clause 29.2.3.2 (Authority Auditing) include clerical errors),

the Authority's Representative may, by notice to the Contractor, require to audit the Contractor's performance and/or (at the Authority's option) require the Contractor to audit its own performance of its obligations under this Contract in respect of any of the Custodial Services at more frequent intervals (as specified by the Authority) until such time as the Contractor has demonstrated to the reasonable satisfaction of the Authority's Representative that it is capable of performing and will perform such obligations in accordance with the requirements of this Contract.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 29.2.4 For the purposes of **clause 29.2.3 (Authority Auditing)**, the Authority acknowledges that if:
  - 29.2.4.1 the Contractor has removed the person or persons responsible for the fraudulent reporting; or
  - in the following consecutive three (3) Month period after the date of the Authority's Representative's notice there have been no further material errors of any kind,

this shall be regarded as sufficient demonstration that the Contractor will perform and is capable of performing its relevant obligations.

29.2.5 If the Authority's Representative issues a notice under clause 29.2.3 (Authority Auditing), the Contractor shall bear its own costs and indemnify and keep indemnified in full the Authority from and against all reasonable costs and expenses incurred by or on behalf of the Authority in relation to such increased level of auditing arising due to the circumstances described in clause 29.2.3 (Authority Auditing).

### 30. ANNUAL CUSTODIAL SERVICE DELIVERY PLAN

## 30.1 Delivery of Annual Custodial Service Delivery Plan

- 30.1.1 On or before the date which is 3 (three) Months after the Services Commencement Date and on or before 1 January in each subsequent Contract Year, the Contractor shall provide to the Authority's Representative a plan (the "Annual Custodial Service Delivery Plan") to show how it will provide the Custodial Service in the next Contract Year.
- 30.1.2 The Contractor shall ensure that each Annual Custodial Service Delivery Plan shall contain:
  - 30.1.2.1 all of the Operating Procedures;
  - 30.1.2.2 the Contractor's proposed review dates for each of the Operating Procedures which shall require review on an annual basis as part of the Annual Custodial Service Delivery Plan, unless otherwise agreed between the parties;
  - 30.1.2.3 the plans listed in Section 4 (Contract Delivery Management Information) of the Custodial Service Specification;
  - 30.1.2.4 the staff handbook;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 30.1.2.5 the public relations procedures;
  30.1.2.6 the Annual Interventions Plan;
  30.1.2.7 the Annual Interventions Cost; and
  30.1.2.8 an Annual Resourcing Plan for the next Contract Year, highlighting any departure from the Annual Resourcing Plan for the preceding Contract Year and giving reasons for such departure.
- 30.1.3 The Contractor shall ensure that each Annual Custodial Service Delivery Plan shall include its plans for implementing the relevant parts of and comply with the requirements of:
  - 30.1.3.1 NOMS's national commissioning priorities and areas of focus contained within the National Commissioning Framework;
  - 30.1.3.2 the Regional Commissioning Plan; and
  - 30.1.3.3 the Regional Reducing Re-offending Delivery Plan,

provided that, if any changes to the National Commissioning Framework, the Regional Commissioning Plan or the Regional Reducing Re-offending Delivery Plan require the Contractor to change the Annual Custodial Service Delivery Plan or result in an increase or decrease in the Contractor's costs of providing the Custodial Service this shall be treated as a proposed Authority Change in accordance with the provisions of **Schedule 9 (Change Protocol)**.

## 30.2 Approval of Annual Custodial Service Delivery Plan

- 30.2.1 Within twenty (20) Business Days after receipt of each Annual Custodial Service Delivery Plan, the Authority's Representative shall either:
  - 30.2.1.1 issue a certificate (the "ACSDP Approval Certificate") confirming that he is satisfied that the Annual Custodial Service Delivery Plan is in accordance with the requirements of the Contract; or
  - 30.2.1.2 issue a notice (an "ACSDP Notice of Non-Compliance") stating that the ACSDP Approval Certificate has not been issued, specifying the grounds on which the ACSDP Notice of Non-Compliance is based (provided that such grounds shall



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

be one or more of those set out in paragraph 3.2.5 (Grounds of Objection) of the Review Procedure) and specifying any matters that must be attended to before the ACSDP Approval Certificate can be issued.

- 30.2.2 Following receipt of an ACSDP Notice of Non-Compliance, the Contractor shall attend to such outstanding matters referred to in the ACSDP Notice of Non-Compliance and shall deliver the revised Annual Custodial Service Delivery Plan to the Authority's Representative within ten (10) Business Days after receipt of the ACSDP Notice of Non-Compliance so that the procedure in clause 30.2.1 (Approval of Annual Custodial Service Delivery Plan) is repeated as often as necessary to ensure that all outstanding matters in relation to the Annual Custodial Service Delivery Plan are attended to and the ACSDP Approval Certificate can be issued in accordance with clause 30.2.1.1 (Approval of Annual Custodial Service Delivery Plan).
- 30.2.3 No payment shall be made to the Contractor where the approval of an Annual Custodial Service Delivery Plan (such approval not to be unreasonably withheld or delayed by the Authority) has not occurred on or before the date falling ten (10) Business Days (or such other date as may reasonably be agreed) after the first re-submission of the Annual Custodial Services Delivery Plan pursuant to clause 30.2.2 (Approval of Annual Custodial Service Delivery Plan), provided that, following subsequent agreement of the Annual Custodial Service Delivery Plan pursuant to clause 30.2.4 (Approval of Annual Custodial Service Delivery Plan) or otherwise, the Authority shall resume payment to the Contractor and reimburse the Contractor in respect of amounts which would otherwise have been paid to it by the Authority under this Contract but which have been withheld pursuant to this clause 30.2.3 (Approval of Annual Custodial Service Delivery Plan).
- 30.2.4 Subject to clause 30.2.3 (Approval of Annual Custodial Service Delivery Plan), if the Authority does not approve the Annual Custodial Service Delivery Plan either acting reasonably or within a reasonable time, the Dispute Resolution Procedure shall apply.
- 30.2.5 Subject to clause 30.2.3 (Approval of Annual Custodial Service Delivery Plan), where the Dispute Resolution Procedure is invoked in respect of an Annual Custodial Service Delivery Plan which cannot be agreed between the Parties, the Annual Custodial Service Delivery Plan (or, in the case of the first Annual Custodial Service Delivery Plan to be



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

agreed, the Initial Custodial Service Delivery Plan) used by the Parties prior to any dispute shall continue to be followed until such time as a new Annual Custodial Service Delivery Plan (or the first Annual Custodial Service Delivery Plan (as the case may be)) may be agreed.

## 30.3 Updates to the Annual Custodial Service Delivery Plan

- 30.3.1 The Contractor shall:
  - 30.3.1.1 produce progress updates ("ACSDP Reports") to the Annual Custodial Service Delivery Plan each Month; and
  - 30.3.1.2 ensure that the ACSDP Reports contain details of the Contractor's progress against the Annual Custodial Service Delivery Plan.
- 30.3.2 The Parties acknowledge that the production of an ACSDP Report may require the Annual Custodial Service Delivery Plan to be amended.
- 30.3.3 If the Annual Custodial Service Delivery Plan requires amendment, the Contractor shall:
  - 30.3.3.1 amend the Annual Custodial Service Delivery Plan accordingly; and
  - 30.3.3.2 issue it to the Authority's Representative for approval,

and the procedure outlined in clause 30.2 (Approval of Annual Custodial Service Delivery Plan) shall be repeated until the amended Annual Custodial Service Delivery Plan is approved by the Authority.

# 31. **OPERATING MANUAL**

#### 31.1 Maintenance of Manual

- 31.1.1 The Authority shall use its reasonable endeavours to provide the Contractor with information relating to the operation and maintenance of the Prison during the Mobilisation Phase.
- 31.1.2 The Authority shall, on or before the Services Commencement Date, provide the Contractor with the existing manual setting out the procedures (excluding the Operating Procedures) for providing the Custodial Service and maintaining the Prison (the "Operating Manual"). The Contractor shall throughout the Custodial Service Period maintain and update the



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Operating Manual.

## 31.2 Access to Manual

The Contractor shall at the request of the Authority's Representative provide the Authority's Representative with access to the Operating Manual in order to demonstrate that the Contractor has complied with its obligation to maintain and update the Operating Manual under clause 31.1 (Maintenance of Manual).

## 31.3 Copy on Termination

The Contractor shall:

- 31.3.1 no less than three (3) Months before the Expiry Date; or
- 31.3.2 if earlier, no more than two (2) Business Days after the date of any Termination Notice,

provide two (2) copies of the Operating Manual to the Authority in such format as the Authority reasonably requires.

#### 32. QUALITY ASSURANCE

# 32.1 **General Quality Assurance**

The Contractor shall procure that all aspects of the Custodial Service are the subject of, and are conducted in accordance with, approved quality assurance systems.

## 32.2 Quality Management Officer

The Contractor shall appoint, as soon as reasonably practicable following the date of this Contract, an individual, who may be directly involved in the day-to-day performance of the Custodial Service (the "Quality Management Officer"), and who shall:

- 32.2.1 ensure the effective operation and implementation of the quality assurance system;
- 32.2.2 audit any quality assurance system at regular intervals and report the findings of such audit to the Contractor and the Authority;
- 32.2.3 review the quality assurance system at intervals agreed with the Authority to ensure their continued suitability and effectiveness; and
- 32.2.4 liaise with the Authority on all matters relating to quality assurance.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 32.3 Monitoring of Quality Assurance Systems

- 32.3.1 The Authority may carry out periodic audits of the quality assurance systems.
- 32.3.2 The Contractor shall procure that the Authority shall have the same right in respect of any relevant Sub-Contractors.
- 32.3.3 The Contractor shall co-operate and shall procure that any relevant subcontractor co-operates with the Authority including providing it with all information and documentation which it reasonably requires in connection with its rights under this **clause 32 (Quality Assurance)**.

## 33. CO-OPERATION FOR INVESTIGATION AND SECURITY

## 33.1 Co-operation

Notwithstanding clause 4.4 (Co-operation), the Contractor shall:

- 33.1.1 co-operate with any investigation relating to a breach of safety or security which is carried out by or on behalf of the Authority;
- 33.1.2 use its reasonable endeavours to make its employees (and other Contractor Related Parties) identified by the Authority available to be interviewed by the Authority for the purposes of the investigation; and
- 33.1.3 subject to any legal restriction on their disclosure, provide all copies of Documents, records or other material of any kind which may reasonably be required by the Authority for the purposes of the investigation.

## 33.2 Infectious Diseases

The Contractor shall comply with the Authority's reasonable reporting requirements relating to infectious and notifiable diseases to the extent made known to the Contractor.

## 34. BENCHMARKING AND VALUE TESTING

## 34.1 Not used

# 34.2 **Benchmarking**

The Authority may at its sole discretion conduct a Benchmarking Exercise on or from the fifth (5th) anniversary of the Services Commencement Date and at five (5) yearly intervals thereafter as follows:



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 34.2.1 the Authority shall notify the Contractor of its intention to conduct a Benchmarking Exercise in accordance with this clause 34.2 (Benchmarking) and such notification will state a Benchmarking Review Date which shall not be less than three (3) months from the date of such notification;
- 34.2.2 each Benchmarking Exercise shall be undertaken to ascertain the relative quality and competitiveness of the Tested Custodial Service. The Benchmarking Exercise shall be undertaken in good faith by the Authority (and with the reasonable co-operation of the Contractor) and on the basis of an objective and like for like comparison by comparing the standards and prices of the Tested Custodial Service and the costs of providing them with the standards and prices of equivalent services and the costs of providing them;
- 34.2.3 the Authority shall make the outcome of any Benchmarking Exercise available to the Contractor by the date occurring one (1) Month before the relevant Benchmarking Review Date with a view to the Authority and the Contractor making the appropriate adjustments to the Contract Price on the basis set out in clause 34.2.4 (Benchmarking). The outcome shall indicate the extent to which (if at all) the Market Costs differ (in percentage terms) from the Latest Custodial Service Element; and
- 34.2.4 where the Market Costs are between ninety five per cent (95%) and one hundred and five per cent (105%) of the Latest Custodial Service Element, no change shall be made to the Contract Price or the Latest Custodial Service Element. Where the Market Costs are less than ninety five per cent (95%) or more than one hundred and five per cent (105%) of the Latest Custodial Service Element or a Tested Custodial Service Benchmarking Exercise cannot be carried out, the Parties shall adjust the Contract Price on the basis that:
  - 34.2.4.1 the Contract Price will be increased by an amount to reflect the Market Costs where the Market Costs exceed one hundred and five percent (105%) of the Latest Custodial Service Element;
  - 34.2.4.2 the Contract Price will be decreased by an amount to reflect the Market Costs where the Market Costs are less than ninety five percent (95%) of the Latest Custodial Service Element; and



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

34.2.4.3 the Latest Custodial Service Element shall be increased or decreased (as the case may be) to reflect the Market Costs,

and the Contract Price shall be adjusted in accordance with clause 63 (Financial Adjustments).

34.2.5 Any dispute under this **clause 34.2 (Benchmarking)** (including as to the results of the Benchmarking Exercise) shall be determined in accordance with the Dispute Resolution Procedure.

## 34.3 Costs of Benchmarking Exercise

The Contractor shall be responsible for its own costs in relation to any Benchmarking Exercise.

## 34.4 Value Testing Option

- 34.4.1 The Authority shall consider which element of the Custodial Service shall be subject to value testing (the "Value Tested Service") pursuant to the remainder of this clause 34.4 (Value Testing Option) and shall inform the Contractor of its decision on or before the 1 January prior to the due date of the Annual Custodial Service Delivery Plan provided to the Authority's Representative in accordance with clause 30.1 (Delivery of Custodial Service Delivery Plan), provided that:
  - 34.4.1.1 the first Value Testing Exercise shall not take place before the second (2nd) anniversary of the Services Commencement Date;
  - 34.4.1.2 no element of the Custodial Service shall be value tested more frequently than once every three (3) Years;
  - 34.4.1.3 no more than ten per cent (10%) of the Custodial Service may be value tested in any Year; and
  - 34.4.1.4 subject to **clause 34.4.3** (Value Testing Option), the Authority shall pay the costs incurred as a result of a Value Testing Exercise.
- 34.4.2 The Contractor shall notify the Authority of whether or not it agrees to carry out a Value Testing Exercise within fourteen (14) Business Days after receipt of the Authority's notice pursuant to clause 34.4 (Value Testing Option).



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 34.4.3 If the Contractor agrees to carry out the Value Testing Exercise, then the costs, method, timescales and responsibility for such Value Testing Exercise shall be discussed, on the basis of open book accounting, and agreed by both Parties, acting in good faith, during the development of the Annual Custodial Service Delivery Plan.
- 34.4.4 Each Value Testing Exercise will be undertaken to ascertain the competitiveness and quality of the Value Tested Service in question and will be carried out in good faith and on the basis of open book accounting.
- 34.4.5 The Authority shall be entitled to receive a fifty per cent (50%) share of any gain arising from any Value Testing Exercise.
- 34.4.6 The carrying out of a Value Testing Exercise is subject to agreement between the parties. Any failure to agree in relation this **clause 34.4** (Value Testing Option) shall not constitute a dispute and shall not be subject to determination in accordance with the Dispute Resolution Procedure.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## **PART VI - GENERAL PERFORMANCE OBLIGATIONS**

#### 35. **EQUALITY AND DIVERSITY**

## 35.1 Compliance

From the Commencement Date, the Contractor shall (and shall procure that its sub-contractors shall):

- 35.1.1 comply with any and all Legislation (including any codes of practice prepared and issued from time to time by the Commission for Equality and Human Rights or any other Relevant Authority) relating to discrimination (whether in relation to race, gender, age, disability, religious belief, sexual orientation or otherwise) and, in particular, monitor and promote the principle of equal treatment at all times;
- 35.1.2 co-operate fully with the Authority to exchange experiences and good practice; and
- 35.1.3 comply with Authority Policies and the Authority's standards on all equalities issues.

## 35.2 **Promotion and Engagement**

The Contractor shall promote the employment of small and medium-sized enterprises, black and minority ethnic enterprises, women owned businesses and businesses owned by persons with disabilities and shall promote engagement with the voluntary sector in relation to the delivery of the Custodial Service.

## 35.3 **Monitoring**

The Contractor shall:

- 35.3.1 monitor the representation among the Contractor's Staff of:
  - 35.3.1.1 persons of different racial groups (which shall mean groups of persons classified as 'ethnic groups' in the most recent official census by the Office of National Statistics (or any successor of it));
  - 35.3.1.2 persons with disabilities; and
  - 35.3.1.3 the balance of gender,

having regard to the Authority's procedures for monitoring representation



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

among its own employees which are notified from time to time by the Authority to the Contractor;

- 35.3.2 where it appears to the Contractor, in relation to particular work of the Contractor's Staff, that members of a racial group or persons with disabilities are under-represented among the Contractor's Staff or that there is a gender imbalance in the Contractor's Staff doing that work compared to their representation in the Contractor's Staff as a whole or in the population from which the Contractor's Staff are normally recruited, take such steps as may be reasonably necessary to promote racial, disability and/or gender equality (as the case may be) which may include:
  - 35.3.2.1 the placing and use of job advertisements to reach members of such groups and to encourage their applications;
  - 35.3.2.2 the use of employment agencies and careers offices;
  - 35.3.2.3 the promotion of recruitment and training schemes for schoolleavers and/or unemployed persons intended to reach members of such groups;
  - 35.3.2.4 the provision of appropriate training and the encouragement of members of the Contractor's Staff from such groups to apply for promotion or transfer to do work in which such groups are under-represented;
  - 35.3.2.5 the monitoring and collection of information on staff in relation to all equalities issues using the race, religion and nationality categories employed by the Office of National Statistics, the monitoring of employment functions in accordance with the Equality Duties, and the supply of such information to the Authority on an annual basis;
  - 35.3.2.6 the monitoring, collection and analysis of information relating to the equality needs of Prisoners in accordance with the Authority's requirements, and the supply of such information to the Authority on a monthly basis. The Authority shall at its sole discretion be entitled to make such information available to the public;

having regard to the Authority's procedures for monitoring the equality needs of Prisoners as notified from time to time by the Authority to the Contractor.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## 35.4 Equality Duties

The Contractor acknowledges that the Authority is subject to those obligations and duties set out in **clause 35.1 (Compliance)** (the "Equality Duties") and shall not (and shall procure that its Sub-Contractors shall not) by its or their acts or omissions cause, contribute to or otherwise give rise to a breach by the Authority of the Equality Duties in relation to the Contract.

## 35.5 Provision of Information and Assistance

The Contractor shall comply with requests for information, data or other assistance made by the Authority in pursuance of its Equality Duties, including to:

- enable the Authority to conduct reviews of the Contractor's performance in relation to compliance with this **clause 35 (Equality and Diversity)**;
- 35.5.2 facilitate the Authority in preparing any report or statement to the Commission for Equality and Human Rights or any other Relevant Authority;
- 35.5.3 enable the Authority to comply with any direction of the Commission for Equality and Human Rights or any other Relevant Authority; and/or
- 35.5.4 carry out and provide to the Authority risk assessments and Equality Impact Assessments in relation to the Equality Duties and the Contractor's compliance with this clause 35 (Equality and Diversity).

### 35.6 **Sub-contractors**

The Contractor shall procure that its sub-contractors comply with the obligations set out in clauses 35.1 (Compliance) to 35.5 (Provision of Information and Assistance) (inclusive).

## 35.7 **Equality and Diversity Officer**

The Contractor shall nominate, as soon as reasonably practicable following the date of this Contract, an individual who will be responsible for managing and promoting equality and diversity in respect of the Contractor's Staff and the Custodial Service and for the implementation of all equality and diversity arrangements and the monitoring and reporting of the Contractor's compliance with this clause 35 (Equality and Diversity).

## 35.8 Equality and Diversity Reports



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 35.8.1 The Contractor shall provide a report at each Contract Review Meeting which shall include:
  - 35.8.1.1 the racial make-up, proportion of persons with disabilities and the gender breakdown of the Contractor's Staff;
  - details of any complaints and/or investigations in relation to equality and diversity and details of any action taken;
  - 35.8.1.3 any allegations of discrimination and/or harassment relating to race, gender, age, disability, religious belief, sexual orientation or otherwise;
  - 35.8.1.4 details of training provided by the Contractor to the Contractor's Staff in relation to equality and diversity;
  - 35.8.1.5 details of recruitment during the period covered by the report;
  - 35.8.1.6 details and copies of any equal opportunity impact assessments carried out by the Contractor. The Authority shall be entitled at its sole discretion to publish copies of such assessments on the internet; and
  - 35.8.1.7 details of any claims, the outcome of any claims and any recommendations made by an employment tribunal or other.
- 35.8.2 The Contractor shall twelve (12) Months after the Commencement Date of this Contract and on each twelve (12) Month anniversary of such date, submit a report to the Authority demonstrating its compliance with clauses 35.1 (Compliance) to 35.6 (Sub-Contractors) (inclusive) and its proposals in respect of equality and diversity for the following twelve (12) Months.
- 35.8.3 The Contractor shall provide the Authority with Equality Impact Assessments as and when they are completed. The Authority shall be entitled at its sole discretion to make such assessments available to the public.

## 35.9 Non-compliance and Investigations

35.9.1 If, in the reasonable opinion of the Authority, the Contractor fails to comply with its obligations in clauses 35.1 (Compliance) to 35.6 (Sub-Contractors) (inclusive), the Contractor shall co-operate fully with the Authority to remedy such non-compliance, provided that the Authority



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

reserves the right to report any non-compliance to any Relevant Authority.

- Where any investigation is undertaken by a Relevant Authority and/or proceedings are instituted in accordance with any matter relating to the Contractor's obligations set out in this clause 35 (Equality and Diversity), the Contractor shall (and shall ensure that its Sub-Contractors shall):
  - 35.9.2.1 provide any information requested in the timescale allotted;
  - attend and permit members of the Contractor's Staff to attend any meetings as required;
  - 35.9.2.3 allow itself and any member of the Contractor's Staff to appear as witnesses in any ensuing proceedings; and
  - 35.9.2.4 co-operate fully and promptly in every way required by the person or body conducting such investigation during the course of that investigation and/or proceedings.
- 35.9.3 If any Relevant Authority makes a finding of any unlawful discrimination (whether in relation to race, gender, age, disability, religious belief, sexual orientation or otherwise) against the Contractor or any of its Sub-Contractors the Contractor shall:
  - 35.9.3.1 take all reasonable steps to eliminate such unlawful discrimination and shall otherwise comply with all the requirements and recommendations of such Relevant Authority; and
  - as soon as reasonably practicable, provide the Authority with details of such requirements and (if any) recommendations and the remedial steps to be taken by the Contractor.

## 36. **SUSTAINABILITY**

The Contractor shall comply with the provisions of **Schedule 32 (Environmental Sustainability Requirements)** from the Commencement Date, provided that the Contractor's obligations in **paragraph 3 (Monitoring and Reporting)** thereof shall apply in respect of each Section from the relevant Handover Date.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## **PART VII - ESCORT ARRANGEMENTS AND VISITORS**

#### 37. ESCORT ARRANGEMENTS

The Contractor shall, during the Custodial Service Period, co-operate with all reasonable requirements of any other person providing Prisoner Escort Services to the Prison, but subject at all times to the maintenance of the security and control at the Prison and in accordance with the Custodial Service Specification.

## 38. VISITORS

Notwithstanding any other provision of this Contract, the Contractor shall, from the Section 3 Handover Date, be responsible for the safety and protection of all visitors to the Prison, and for the maintenance of security in the Prison when visitors are given access to the Prison, for whatever purpose.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## **PART VIII - STAFF AND PERSONNEL**

#### 39. **THE DIRECTOR**

# 39.1 Conditions for Appointment of the Director

The Contractor shall not appoint any person as the Director without first having such person:

- 39.1.1 approved by the Authority's Representative pursuant to clause 39.2 (Appointment of the Director); and
- 39.1.2 certified as a Prisoner Custody Officer in accordance with clause 40 (Certification as Prisoner Custody Officer).

## 39.2 Appointment of the Director

- 39.2.1 The Contractor shall submit a nomination for the position of the Director to the Authority's Representative in accordance with clause 16.7 (Contractor's Staff Information) or, after the appointment of the first Director at any time after that appointment, which nomination the Authority's Representative may approve or reject as he thinks fit. The Contractor shall submit to the Authority's Representative such further particulars of the proposed Director and the terms of his employment contract as the Authority's Representative may require in order to decide whether to approve the appointment. The Authority's Representative shall consult with the Contractor with respect to any such proposed Director and if a Contractor's proposed Director is rejected by the Authority's Representative, the Authority's Representative shall provide reasons for the rejection, and the Contractor shall nominate a new proposed Director for the Authority's Representative's approval or rejection in the same manner as the earlier nomination.
- 39.2.2 The Contractor shall ensure that any person required to exercise the powers of the Director, by reason of the Director's absence, or to replace the existing Director or for whatsoever reason, will be subject to the same terms of approval, appointment and certification as specified in this clause 39 (The Director).

### 39.3 Status of the Director

During the term of this Contract, the Director shall be an appointee of the Contractor.

#### 40. CERTIFICATION AS PRISONER CUSTODY OFFICERS



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## 40.1 Certification

The Contractor shall:

- 40.1.1 ensure that all persons carrying out Custodial Duties in the Prison shall be subject to certification as Prisoner Custody Officers by the Authority as required by sections 85 and 89 (and where appropriate section 80) of, and Schedule 10 to, the Criminal Justice Act 1991 (as amended); and
- 40.1.2 in order to obtain such certification by the Authority submit to the Authority:
  - 40.1.2.1 the name of any proposed Prisoner Custody Officer;
  - 40.1.2.2 without prejudice to clause 41.1.2 (Recruitment and Training), the results of a check of the most extensive available kind made with the Criminal Records Bureau and the Independent Safeguarding Authority in respect of each person who it is proposed will be employed as a Prisoner Custody Officer at the Prison; and
  - 40.1.2.3 such other information as the Authority may require, to assist in the Authority's decision as to his certification.

## 40.2 Suspended or Revoked Certificates

- 40.2.1 The Contractor shall ensure that no person certified as a Prisoner Custody Officer may be employed in that capacity if his certification has been revoked or during any period when his certificate is suspended.
- 40.2.2 The Contractor shall notify the Authority's Representative immediately of any behaviour of any Prisoner Custody Officer which would cast doubt on his fitness for certification as a Prisoner Custody Officer, including if any member of the Contractor's Staff receives a police caution, a Conviction or an ASBO.
- 40.2.3 The Contractor shall ensure that Prisoner Custody Officers shall display their Prisoner Custody certificates at all times whilst on duty.

#### 41. THE CONTRACTOR'S STAFF

## 41.1 Recruitment and Training

The Contractor shall:

41.1.1 be responsible for the recruitment and provision of the Contractor's Staff;



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 41.1.2 in respect of any member of the Contractor's Staff:
  - 41.1.2.1 question each such person as to whether he or she has any Convictions or ASBOs;
  - 41.1.2.2 carry out a check of the most exhaustive available kind with the Criminal Records Bureau:
  - 41.1.2.3 carry out checks with the Independent Safeguarding Authority in relation to the Vetting and Barring Scheme; and
  - 41.1.2.4 notify the Authority's Representative of the results of such checks:
- 41.1.3 ensure that no person who discloses any Convictions or ASBOs, or who is found to have any Convictions following the results of a Criminal Records Bureau check, is employed or engaged as a member of the Contractor's Staff without the Authority's Representative's Approval (such approval not to be unreasonably delayed);
- 41.1.4 advise the Authority's Representative at all times of any person who, subsequent to his or her commencement of employment as a member of the Contractor's Staff receives a Conviction or ASBO or whose previous Convictions or ASBOs become known to the Contractor (or any subcontractor); and
- 41.1.5 ensure that all members of the Contractor's Staff receive proper training and supervision in their functions and duties to ensure the proper performance of the Custodial Service, such training to be subject to the Authority's Representative's Approval (such approval not to be unreasonably delayed).

### 41.2 Uniforms

The Contractor shall:

- submit for the Authority's Representative's Approval any and all uniforms to be worn by the Contractor's Staff (including the Prisoner Custody Officers) at least four (4) Months prior to the Services Commencement Date;
- 41.2.2 not take such uniforms into use and/or implement its required standards of dress for the Contractor's Staff without the Authority's Representative's Approval; and



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

41.2.3 not change the uniforms or standards of dress without the Authority's Representative's Approval.

## 41.3 Approval of Contractor's Staff

The Contractor shall:

- 41.3.1 ensure that it obtains the Authority's Representative's Approval to any member of the Contractor's Staff who is not required to be certified as a Prisoner Custody Officer (including, for the purposes of this clause 41.3 (Approval of Contractor's Staff)) at the Prison; and
- 41.3.2 provide to the Authority's Representative such details of those members of the Contractor's Staff who are not required to be certified as Prisoner Custody Officers as may be required by the Authority's Representative for the purposes of deciding whether to give the Authority's Representative's Approval,

provided that the Authority's Representative may exempt certain categories of the Contractor's Staff from the requirements of this clause 41.3 (Approval of Contractor's Staff).

## 41.4 Approval of New Members of Contractor's Staff

If the Contractor or any sub-contractor seeks to engage a new member of the Contractor's Staff, and such person has not been the subject of prior approval or certification (as the case may be) in accordance with this clause 41 (The Contractor's Staff), clauses 39 (The Director) and/or 40 (Certification as Prisoner Custody Officers), or such approval or certification has lapsed, the Contractor shall not permit such person to commence work at the Prison until the Contractor has complied with such provisions of this clause 41 (The Contractor's Staff), clauses 39 (The Director) and/or 40 (Certification as Prisoner Custody Officers) (as the case may be).

# 41.5 **Operating and Procedural Instructions**

The Contractor shall provide all members of the Contractor's Staff with:

- 41.5.1 those parts of the Operating Procedures, the Initial Service Delivery Documents and the Service Delivery Documents that are relevant to them; and
- 41.5.2 those parts of any revised or amended Operating Procedures, Initial Service Delivery Documents and Service Delivery Documents that are



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

relevant to them and may be issued by the Contractor during the term of this Contract.

# 41.6 **Obligation of Confidentiality**

The Contractor shall:

- 41.6.1 ensure that all Contractor's Staff are under an obligation of confidence owed to the Contractor and the Authority not to disclose any information acquired during the course of their employment otherwise than in the proper discharge of their duties or as authorised by the Authority;
- 41.6.2 provide in the terms of the Sub-Contracts that:
  - 41.6.2.1 the Sub-Contractors will undertake to the Authority in the same terms as the provisions of this clause 41.6 (Obligation of Confidentiality); and
  - 41.6.2.2 the Sub-Contractors shall ensure that all sub-contractors undertake in the same terms as the provisions of this clause 41.6 (Obligation of Confidentiality); and
- 41.6.3 at the Authority's request, provide the Authority with the benefit of a confidentiality undertaking from any sub-contractor, the form of such undertaking to be provided by the Authority.

## 41.7 Suspension of Staff

- 41.7.1 Without prejudice to clauses 39 (The Director) and 40 (Certification as Prisoner Custody Officers), if, in the opinion of the Authority's Representative, any member of the Contractor's Staff is guilty of misconduct, incapable of efficiently performing his duties or it is not in the public interest for such individual to work in the Prison, then the Authority's Representative may, by notice to the Contractor require the Contractor to immediately suspend such individual from his work and refuse the admission of such individual to the Prison (except, with the Authority's Representative's Approval, in connection with disciplinary matters) (a "Suspended Member of Staff") and shall, immediately on being required to do so, remove such Suspended Member of Staff from the Prison.
- 41.7.2 The Contractor will ensure that such Suspended Member of Staff's work is performed by such other member of the Contractor's Staff as is necessary. The Authority's Representative may, in respect of any such Suspended Member of Staff, take such action as it considers appropriate.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 41.7.3 The Contractor and the Authority's Representative shall, following the suspension, refusal of admission and/or removal of such Suspended Member of Staff pursuant to clause 41.7 (Suspension of Staff), consult in good faith to ascertain whether the Suspended Member of Staff should be allowed to recommence his duties in the Prison.
- 41.7.4 If the Contractor considers in good faith that suspension is no longer appropriate and that the Suspended Member of Staff should be allowed to resume his duties at the Prison, it shall notify the Authority's Representative in writing (a "Cessation of Suspension Notice").
- 41.7.5 Following receipt of any Cessation of Suspension Notice by the Authority's Representative, the Authority's Representative shall be entitled, by giving notice in writing (a "Continued Suspension Notice") to the Contractor within ten (10) Business Days after receipt of the Cessation of Suspension Notice, to require continued suspension and refusal of admission to the Prison of such Suspended Member of Staff for a specified period or permanently.
- 41.7.6 If the Authority's Representative does not give a Continued Suspension Notice within the period specified in **clause 41.7.5 (Suspension of Staff)**, the Suspended Member of Staff may be allowed to continue his duties and to be admitted to the Prison.

## 41.8 **Job Description and Details**

The Contractor shall:

- 41.8.1 provide written job descriptions (including any amendments), staff record systems and a performance evaluation plan for all members of the Contractor's Staff that shall be available for inspection by the Authority's Representative;
- 41.8.2 provide all members of the Contractor's Staff with written job descriptions before they begin work in the Prison; and
- 41.8.3 ensure that such job descriptions shall be amended as necessary and promptly reissued to the members of the Contractor's Staff concerned after each amendment.

# 41.9 **Section 88**

The Contractor shall ensure the inclusion in the contract of employment of all members of the Contractor's Staff a condition requiring the Contractor's Staff to



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

co-operate with any Governor who may be appointed to the Prison.

#### 41.10 Sufficient Contractor's Staff

#### 41.10.1 The Contractor shall at all times:

- 41.10.1.1 maintain a sufficient number of Contractor's Staff with the requisite level of skill and experience engaged in the provision of the Custodial Service to ensure that the Prison is a safe, secure and decent environment; and
- 41.10.1.2 ensure that there are sufficient Contractor's Staff to cover for periods of holiday, sickness, other absences and anticipated and actual peaks in demand for the Custodial Service or any part of it.

## 41.10.2 In respect of resourcing:

- 41.10.2.1 the overriding principle shall be that the resourcing levels provided by the Contractor as set out in the Annual Resourcing Plan shall be sufficient to ensure that the Prison is a safe, secure and decent environment, and the Contractor may not propose changes to such resourcing which would conflict with or adversely affect that principle;
- 41.10.2.2 subject to **clause 41.10.2.1**, the Annual Resourcing Plan may include such flexibility of resource provision as may be reasonably necessary for the day-to-day running of the Prison:
- 41.10.2.3 the Contractor shall give the Authority prior written notification of any significant changes it proposes to make to the resourcing levels set out in the Annual Resourcing Plan for the then-current Contract Year, together with its reasons for such proposed changes; provided that where changes to resourcing levels are necessary to comply with clause 41.10.2.1, the Contractor may make such changes without prior notification;
- 41.10.2.4 if the proposed resourcing changes are not acceptable to the Authority, the Authority's Representative shall so notify the Contractor within twenty (20) Business Days after receipt of the Contractor's notification pursuant to clause 41.10.2.1, in



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

which case the Contractor shall either:

- (a) withdraw its proposed changes; or
- (b) propose revised changes within ten (10) Business Days;
- 41.10.2.5 if the revised resourcing changes proposed by the Contractor pursuant to **clause 41.10.2.4(b)** are not acceptable to the Authority, the Authority's Representative shall so notify the Contractor; and
- 41.10.2.6 where the Authority notifies the Contractor that proposed resourcing changes are not acceptable, such changes shall not be implemented or effective;
- 41.10.3 If the Authority considers that the Contractor is not complying with the requirements of **clauses 41.10.1** or **41.10.2.1**:
  - 41.10.3.1 the Authority may issue an Improvement Notice in accordance with Schedule 6 (Contract Delivery Indicators) and the provisions of paragraphs 8, 9 and 10 of Schedule 6 (Contract Delivery Indicators) shall apply; and
  - 41.10.3.2 if at any time the Authority considers that urgent and immediate steps are required to deal with the situation, it may take action in accordance with the provisions of clause 64 (Authority Step-In).
- 41.10.4 Any dispute over what constitutes sufficient resourcing to ensure that the Prison is a safe, secure and decent environment shall be resolved in accordance with clause 74 (Dispute Resolution).

## 41.11 Continual Availability

- 41.11.1 The Contractor shall ensure that:
  - 41.11.1.1 sufficient Contractor's Staff (including Prisoner Custody Officers, the Director and other senior management of the Prison or their delegated representatives that have sufficient authority to take decisions necessary for the proper operation of the Prison) for the provision of the Custodial Service in accordance with the requirements of this Contract; and
  - 41.11.1.2 a member of the senior management of the Contractor (if

## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

different from the senior management of the Prison),

shall be available twenty four (24) hours a Day on every Day of the Custodial Service Period.

#### 41.11.2 The Contractor shall:

- 41.11.2.1 inform the Authority's Representative not less than three (3) Months prior to the Services Commencement Date of the procedures by which the obligations referred to in clause 41.11.1 (Continual Availability) will be performed (and any changes to such procedures); and
- 41.11.2.2 obtain the Authority's Representative's Approval to such procedures (and any such changes) before implementing them.

## 41.12 Responsibility for Staff Costs

As between the Contractor and the Authority the Contractor shall be entirely responsible for all aspects, including costs, of the contracts of employment of its and its Sub-Contractors' employees.

## 41.13 Offers of Employment

The Contractor shall not, and shall use reasonable endeavours to ensure that no Sub-Contractor shall make any offer of employment or otherwise approach, entice, induce or encourage any employee of the Authority, any Authority Related Party or any other part of the criminal justice system to leave the employment of the Authority, such Authority Related Party or such other part of the criminal justice system (including any sub-contractors of the Authority) unless it has given the Authority not less than five (5) Business Days prior written notice of such intended offer of employment, approach, enticement or encouragement.

# 41.14 Contractor's Key Staff and Senior Managers

- 41.14.1 The Contractor shall appoint an individual to each of the positions listed in the column headed 'Position' in the table in **Schedule 22 (Contractor's Key Staff)**, in accordance with the provisions of the clauses listed in the column headed 'Clause reference' in the table in **Schedule 22 (Contractor's Key Staff)** where appropriate.
- 41.14.2 The Contractor shall notify the Authority's Representative:



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 41.14.2.1 of the identity of each individual appointed to each position on or before the date of the initial appointments to those positions; and
- 41.14.2.2 within five (5) Business Days of any change to the identity of any individual appointed to any of those positions.
- 41.14.3 The Contractor shall ensure that the employment contract for each such individual and senior manager ("Senior Employee") contains a mobility clause that obliges the Senior Employee to undertake such travel both within the United Kingdom and abroad and/or to relocate to another prison as may be required.

## 41.15 Apprenticeships and Skills

- 41.15.1 The Contractor shall use reasonable endeavours to employ apprentices, and report to the Authority the numbers of apprentices employed and wider skills training provided, during the delivery of this Contract.
- 41.15.2 The Contractor shall take all reasonable steps to ensure that up to 5% of the employees employed in delivering the Services (which may include support staff and sub-contractors) are on a formal apprenticeship programme, or that up to 5% of hours worked in delivering the Contract (which may include hours worked by support staff and sub-contractors) are delivered by employees on a formal apprenticeship programme.
- 41.15.3 The Contractor is required to make available to its employees working on the Contract, information about the Government's Apprenticeship programme and wider skills opportunities.
- 41.15.4 The Contractor shall provide any appropriate further skills training opportunities for employees delivering the Contract.
- 41.15.5 The Contractor shall provide a written report detailing the following measures in the regular contract management reporting bi-annually and be prepared to discuss apprenticeships at contract management meetings:
  - 41.15.5.1 the number of people during the reporting period employed on the Contract, including support staff and Sub-Contractors;
  - 41.15.5.2 the number of apprentices and number of new starts on apprenticeships directly initiated through the procurement process;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 41.15.5.3 the percentage of all employees taking part in an apprenticeship programme;
- 41.15.5.4 if applicable, an explanation from the Contractor as to why they are not managing to meet the specified percentage target;
- 41.15.5.5 actions being taken to improve the take up of apprenticeships;
- 41.15.5.6 other training/skills development being undertaken by employees in relation to this Contract, including:
- (a) work experience placements for 14 to 16 year olds;
- (b) work experience/work trial placements for other ages;
- (c) student sandwich/gap year placements;
- (d) graduate placements;
- (e) vocational training;
- (f) basic skills training; and
- (g) on site training provision/facilities;
- 41.15.6 The provisions of clauses 41.15.1 to 41.15.5 (Apprenticeships and Skills) above shall not apply in respect of Prisoner Custody Officers.

## 41.16 Monitoring and Reporting

The Contractor shall monitor, and report to the Authority when required:

- 41.16.1 the level of volunteering undertaken by the Contractor's Staff including the total number of days spent on volunteering per year and the average number of days spent on volunteering per member of staff per year; and
- 41.16.2 the level of training and development undertaken by the Contractor's Staff including the total number of days spent on training and development per year and the average number of days spent on training and development per member of staff per year.

### 42. TUPE AND EMPLOYEES



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

42.1 The Parties shall comply with the provisions of **Schedule 18 (TUPE, Employees and Pensions)**.

## 43. THE CONTROLLER

#### 43.1 **Section 85**

Without prejudice to any other provision of this Contract, the Contractor will note and comply with section 85 of the Criminal Justice Act 1991 (as amended by the Criminal Justice and Public Order Act 1994 and the Offender Management Act 2007).

#### 43.2 Unrestricted Access

The Controller, or any person performing similar or like obligations on behalf of the Authority, shall be allowed unrestricted access to the Prison at any hour of the Day. In accordance with section 85(5) of the Criminal Justice Act 1991 the Contractor shall do all that it reasonably can to facilitate the exercise by the Controller of its functions, whether such functions are conferred by statute or by the Authority.



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# PART IX - PAYMENT PROVISIONS

#### 44. **PAYMENT PROVISIONS**

# 44.1 Payment of the Contract Price

- 44.1.1 The Authority shall pay to the Contractor from the Services Commencement Date the Contract Price in respect of each Month, which shall be calculated in accordance with **Schedule 5 (Payment Mechanism)** in accordance with this **clause 44**.
- 44.1.2 The Monthly Payment (as defined in **Schedule 5 (Payment Mechanism)**) for each Month in each Contract Year shall be calculated in accordance with **Schedule 5 (Payment Mechanism)** and paid in accordance with clauses 44.2 to 44.8 inclusive.

# 44.2 Report and Invoice

Within five (5) Business Days after the end of each Month, the Contactor shall submit to the Authority:

- 44.2.1 a report showing for that Month the Monthly Payment and, individually, each item taken into account in calculating the Monthly Payment for that Month pursuant to paragraph 9.3 of **Schedule 5 (Payment Mechanism)**; and
- 44.2.2 an invoice for the amount (if any) shown by the report as owing by the Authority to the Contractor and for any VAT payable by the Authority in respect of that amount.

# 44.3 **Payment**

- 44.3.1 Subject to clauses 44.3.2 (Payment) and 44.5 (Disputed Amounts), the Authority shall pay the amount stated in any invoice submitted under clause 44.2 (Report and Invoice) on or before the date falling thirty (30) Days after receipt of the invoice.
- 44.3.2 Where a report shows a net amount owed by the Contractor to the Authority, the Contractor shall pay that amount to the Authority on or before the date falling thirty (30) Days after the date of the invoice, or at the option of the Authority carry forward that amount to the next invoice in reduction of the amount which would otherwise have been owed by the Authority to the Contractor.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 44.4 Interest on Late Payment

Except where otherwise specifically provided, where any payment or sum of money due from the Contractor to the Authority or from the Authority to the Contractor under any provision of this Contract is not paid on or before the due date, it shall bear interest on that amount at the Prescribed Rate from the due date (whether before or after any judgment) until actual payment and it is agreed between the Parties that the Prescribed Rate and the provisions of this Contract provide the Contractor with a substantial remedy pursuant to sections 8 and 9 of the Late Payment of Commercial Debts (Interest) Act 1998.

# 44.5 **Disputed Amounts**

- 44.5.1 If the Authority disputes the Contractor's entitlement to any part of the amount claimed by the Contractor pursuant to this clause 44 (Payment Provisions), the provisions of this clause 44.5 (Disputed Amounts) shall apply.
- The Authority shall notify the Contractor in writing within ten (10) Business Days after receipt by the Authority of the relevant invoice and supporting information of that part of the amount (insofar as at the time of such notice the Authority is reasonably able to quantify it) which the Authority (acting in good faith) disputes (a "Disputed Amount") and submit to the Contractor such supporting evidence as the Authority may have.
- 44.5.3 The Authority may withhold payment of any Disputed Amount pending agreement or determination of the Contractor's entitlement in relation to the Disputed Amount but shall pay on the due date any undisputed amounts.

# 44.6 Response to Authority Notice

Within ten (10) Business Days following receipt by the Contractor of any notice served by the Authority pursuant to **clause 44.5.2** (**Disputed Amounts**), the Contractor shall respond by notifying the Authority as to whether or not it agrees with the statements made in that notice. If the Contractor indicates that it does agree, or if the Contractor fails to make such a response within that time limit, the Authority shall be entitled:

- 44.6.1 to retain on a permanent basis any amounts withheld pursuant to clause 44.5.3 (Disputed Amounts); and
- 44.6.2 to reclaim from the Contractor the amount of any over-payment which may



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

have been made to the Contractor, together with interest on any such amount at the Prescribed Rate calculated on a daily basis and compounded quarterly from the date on which the over-payment was made until that amount has been paid in full and whether before or after judgment.

# 44.7 **Dispute**

If the Contractor responds (pursuant to clause 44.6 (Response to Authority Notice)) that it does not agree with all or any of the statements made in any notice served by the Authority pursuant to clause 44.6.2 (Response to Authority Notice), the matter or matters in question shall be determined under the Dispute Resolution Procedure.

# 44.8 **Determination of Dispute**

If the determination of any dispute conducted pursuant to clause 44.7 (Dispute) shows that:

- 44.8.1 the Authority has withheld any amount which the Contractor was entitled to be paid; or
- 44.8.2 the Contractor has claimed under clause 44 (Payment Provisions) any amount which it was not entitled to be paid,

the Authority shall pay such amount to the Contractor or the Contractor shall repay such amount to the Authority with interest in each case on that amount at the Prescribed Rate calculated on a daily basis and compounded quarterly from the date on which payment should have been made (in the case of failure to pay the Authority) or from the date on which over-payment was made (in the case of excessive claims by the Contractor) until all relevant monies have been paid in full and whether before or after judgment.

# 45. TAXATION

# 45.1 Value Added Tax

- 45.1.1 All amounts due under this Contract are exclusive of VAT.
- 45.1.2 If any supply made or referred to in this Contract is or becomes chargeable to VAT then the person receiving the supply (the "Recipient") shall in addition pay the person making the supply (the "Supplier") the amount of that VAT against receipt by the Recipient from the Supplier of a proper VAT invoice in respect of that supply.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 45.1.3 Where under this Contract any amount is calculated by reference to any sum which has or may be incurred by any person, the amount shall include any VAT in respect of that amount only to the extent that such VAT is not recoverable as input tax by that person (or a member of the same VAT group), whether by set off or repayment.
- 45.1.4 The Contractor shall provide the Authority with any information reasonably requested by the Authority in relation to the amount of VAT chargeable in accordance with this Contract and payable by the Authority to the Contractor.

#### 46. **SET OFF**

# 46.1 Rights of Set Off

The Contractor shall not be entitled to retain or set off any amount due to the Authority by it, but the Authority may retain or set off any amount owed to it by the Contractor under this Contract which has fallen due and payable against any amount due to the Contractor under this Contract.

# 46.2 **Set Off and Disputed Amounts**

If the payment or deduction of any amount referred to in **clause 46.1** (**Rights of Set Off)** is disputed then any undisputed element of that amount shall be paid and the disputed element shall be dealt with in accordance with the Dispute Resolution Procedure.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# **PART X - EXPIRY AND TERMINATION**

#### 47. **EXPIRY**

Where this Contract expires due to effluxion of time then the Authority shall have the option to require the Contractor to transfer to the Authority, or as directed by the Authority, all of its rights, title and interest in and to the Assets at no cost to the Authority.

#### 48. TERMINATION ON AUTHORITY DEFAULT

# 48.1 **Termination on Authority Default**

- 48.1.1 If an Authority Default has occurred and the Contractor wishes to terminate this Contract, the Contractor must serve a termination notice (the "Contractor Termination Notice") on the Authority within thirty (30) Business Days after becoming aware of the Authority Default.
- 48.1.2 The Contractor Termination Notice must specify the type of Authority Default which has occurred entitling the Contractor to terminate.
- 48.1.3 This Contract will terminate on the day falling thirty (30) Business Days after the date the Authority receives the Contractor Termination Notice, unless the Authority rectifies the Authority Default within twenty (20) Business Days after receipt of the Contractor Termination Notice.

# 48.2 Compensation on Termination for Authority Default

- 48.2.1 On termination of this Contract under clause 48 (Termination on Authority Default), the Authority shall pay to the Contractor the Contractor Breakage Costs in accordance with clauses 53 (Gross Up of Termination Payments) and 54 (Method of Payment) on the Termination Date.
- 48.2.2 On termination under this **clause 48 (Termination on Authority Default)**, the Authority shall have the option to require the Contractor to transfer all of its right, title and interest in and to the Assets to the Authority or as directed by the Authority.

#### 49. TERMINATION ON CONTRACTOR DEFAULT

## 49.1 Persistent Breach

49.1.1 If a particular breach (other than any breach for which Performance Points



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

could have accrued and/or for which a Deduction could have been made), has continued for more than fourteen (14) Days or occurred more than three (3) times in any six (6) Month period then the Authority may serve a notice on the Contractor:

- 49.1.1.1 specifying that it is a formal warning notice;
- 49.1.1.2 giving reasonable details of the breach; and
- 49.1.1.3 stating that such breach is a breach which, if it recurs frequently or continues, may result in a termination of this Contract.
- 49.1.2 If, following service of a warning notice, the breach specified has continued beyond thirty (30) Days or recurred in two (2) or more Months within the six (6) Month period after the date of service, then the Authority may serve another notice (a "Final Warning Notice") on the Contractor:
  - 49.1.2.1 specifying that it is a Final Warning Notice;
  - 49.1.2.2 stating that the breach specified has been the subject of a warning notice served within the six (6) Month period prior to the date of service of the Final Warning Notice; and
  - 49.1.2.3 stating that if the breach continues for more than fourteen (14) Days or recurs in two (2) or more Months within the six (6) Month period after the date of service of the Final Warning Notice, this Contract may be terminated.
- 49.1.3 A warning notice may not be served in respect of any incident of breach which has previously been counted in the making of a separate warning notice.

# 49.2 Rectification

- 49.2.1 If a Contractor Default has occurred and the Authority wishes to terminate this Contract, it must serve a Termination Notice on the Contractor.
- 49.2.2 The Termination Notice must specify:
  - 49.2.2.1 the type and nature of Contractor Default that has occurred, giving reasonable details; and
  - 49.2.2.2 that in the case of any Contractor Default falling within



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

paragraphs (a), (g), (h) and (m) of the definition of Contractor Default this Contract will terminate on the Day falling forty (40) Business Days after the date the Contractor receives the Termination Notice, unless:

- in the case of a breach under paragraph (a) of the definition of Contractor Default the Contractor puts forward an acceptable rectification programme within twenty (20) Business Days after the date the Contractor receives the Termination Notice (and implements such programme in accordance with its terms and rectifies the Contractor Default in accordance with the programme); or
- (b) in the case of any Contractor Default falling within paragraphs
  (a), (g) and (m) of the definition of Contractor Default the
  Contractor rectifies the Contractor Default within forty (40)
  Business Days after the date the Contractor receives the
  Termination Notice; or
- (c) in the case of any Contractor Default falling within paragraph
  (h) of the definition of Contractor Default the Contractor
  rectifies the Contractor Default within twenty (20) Business
  Days after the date the Contractor receives the Termination
  Notice: or
- that in the case of any other Contractor Default (not being paragraphs (a), (g), (h) and (m) of the definition of Contractor Default), this Contract will terminate on the date falling forty (40) Business Days after the date the Contractor receives the Termination Notice.
- 49.2.3 If the Contractor either rectifies the Contractor Default within the time period specified in the Termination Notice, or implements the rectification programme, if applicable, in accordance with its terms, the Termination Notice will be deemed to be revoked and this Contract will continue.
- 49.2.4 If:
  - in the case of a Contractor Default within paragraph (a) of the definition of Contractor Default, no acceptable rectification programme has been put forward pursuant to clause 49.2.2.2(a) (Rectification) and the Contractor fails to rectify the Contractor Default within the time period specified



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

in the Termination Notice; or

in the case of a Contractor Default falling within paragraphs (g), (h) and (m) of the definition of Contractor Default the Contractor fails to rectify the Contractor Default within the time period specified in the Termination Notice,

the Authority may give notice stating that this Contract will terminate on the date falling five (5) Business Days after the date of receipt of such notice.

49.2.5 If the Contractor fails to implement any rectification programme in accordance with its terms, this Contract will terminate on the date falling five (5) Business Days after the date of notification by the Authority to the Contractor of such failure to implement the rectification programme in accordance with its terms.

#### 49.3 Notice of Default Events

The Contractor shall notify the Authority immediately it has knowledge of any event which constitutes a Contractor Default.

# 49.4 Compensation on Termination for Contractor Default

- On termination of the Contract under this clause 49 (Termination on Contractor Default), the Authority may recover from the Contractor the costs reasonably incurred of making other arrangements for the provision of the Custodial Service (including, for the avoidance of doubt, the Authority's administrative costs) up to the Expiry Date provided that in the payment of compensation by the Contractor only the difference in cost between the amount that would have been paid by the Authority for the provision of the Custodial Service had a Contractor Default not occurred and amounts reasonably incurred by the Authority for the delivery of the Custodial Service by an alternative provider (which the Authority shall take reasonable steps to mitigate) shall be paid by the Contractor to the Authority.
- 49.4.2 The amount which would have been paid to the Contractor had a Contractor Default not occurred shall, for the purposes of this clause, be calculated as:
  - 49.4.2.1 where the Custodial Service Period at the Termination Date was three (3) Months or more, the average Monthly Service Payment paid or payable by the Authority per Month

# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

(excluding VAT and any payment in respect of Planned Capital Expenditure) in respect of the Custodial Service provided in the three (3) Month period immediately preceding the Termination Date; or

where the Custodial Service Period at the Termination Date was less than three (3) Months, the average Monthly Service Payment paid or payable by the Authority per Month during the Custodial Service Period (excluding VAT and any payment in respect of Planned Capital Expenditure) in respect of the Custodial Service provided in the Custodial Service Period:

in each case multiplied by the number of Months in respect of which compensation is payable.

- 49.4.3 On termination of the Contract pursuant to this **clause 49 (Termination on Contractor Default)**, the Authority shall pay or allow to the Contractor an amount equal to the Contractor's Planned Capital Expenditure and Mobilisation Costs if and to the extent that:
  - 49.4.3.1 all relevant Capital Works have been carried out and completed at the Termination Date; and
  - 49.4.3.2 such Planned Capital Expenditure and Mobilisation Costs have not been recovered through the Monthly Payments as at the Termination Date.

# 49.5 Transfer of Assets on Contractor Default

On termination under this **clause 49 (Termination on Contractor Default)**, the Authority shall have the option to require the Contractor to transfer all of its rights, title and interest in and to the Assets to the Authority or as directed by the Authority.

## 50. TERMINATION ON FORCE MAJEURE

# 50.1 **Termination**

No Party shall be entitled to bring a claim for a breach of obligations under this Contract by the other Party or incur any liability to the other Party for any losses or damages incurred by that other Party to the extent that a Force Majeure Event occurs and it is prevented from carrying out obligations by that Force Majeure Event.



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- The Authority shall not be entitled to terminate this Contract for a Contractor Default if such Contractor Default arises from a Force Majeure Event (but without prejudice to clauses 50.1.6 (Termination) or 50.1.8 (Termination)).
- Nothing in **clause 50.1 (Termination)** shall affect any entitlement to make Deductions in the period during which the Force Majeure Event is subsisting.
- 50.1.4 On the occurrence of a Force Majeure Event, the Affected Party shall notify the other Party as soon as practicable. The notification shall include details of the Force Majeure Event, including evidence of its effect on the obligations of the Affected Party and any action proposed to mitigate its effect.
- 50.1.5 As soon as practicable following such notification, the Parties shall consult with each other in good faith and use all reasonable endeavours to agree appropriate terms to mitigate the effects of the Force Majeure Event and facilitate the continued performance of this Contract.
- 50.1.6 If no such terms are agreed on or before the date falling eighty (80) Business Days after the date of the commencement of the Force Majeure Event and such Force Majeure Event is continuing or its consequence remains such that the Affected Party is unable to comply with its obligations under this Contract for a period of more than one hundred and twenty (120) Business Days, then, subject to clause 50.1.7 (Termination), either Party may terminate this Contract by giving twenty (20) Business Days' written notice to the other Party.
- 50.1.7 If this Contract is terminated under clauses 50.1.6 (Termination) or 50.1.8 (Termination):
  - 50.1.7.1 compensation shall be payable by the Authority in accordance with clause 50.2 (Compensation on Termination on Force Majeure); and
  - 50.1.7.2 the Authority shall have the option to require the Contractor to transfer all of its rights, title and interest in and to the Assets to the Authority or as directed by the Authority.
- 50.1.8 If the Contractor gives notice to the Authority under **clause 50.1.6** (**Termination**) that it wishes to terminate this Contract, then the Authority has the option either to accept such notice or to respond in writing on or



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

before the date falling ten (10) Business Days after the date of its receipt stating that it requires this Contract to continue. If the Authority gives the Contractor such notice, then:

- the Authority shall pay to the Contractor the Maximum Contract Price for each Month of each Contract Year from the Day after the date on which this Contract would have terminated under clause 50.1.6 (Termination) until the Expiry Date or Termination Date (as the case may be) as if the Custodial Service was being fully provided; and
- 50.1.8.2 this Contract will not terminate until expiry of written notice (of at least twenty (20) Business Days) from the Authority to the Contractor that it wishes this Contract to terminate.
- The Parties shall at all times following the occurrence of a Force Majeure Event use all reasonable endeavours to prevent and mitigate the effects of any delay and the Contractor shall at all times during which a Force Majeure Event is subsisting take all steps in accordance with Good Industry Practice to overcome or minimise the consequences of the Force Majeure Event.
- 50.1.10 The Affected Party shall notify the other Party as soon as practicable after the Force Majeure Event ceases or no longer causes the Affected Party to be unable to comply with its obligations under this Contract. Following such notification this Contract shall continue to be performed on the terms existing immediately prior to the occurrence of the Force Majeure Event.

# 50.2 Compensation on Termination on Force Majeure

- On termination of this Contract under clause 50.1 (Termination on Force Majeure), the Authority shall pay to the Contractor the "Force Majeure Termination Sum" in accordance with clauses 53 (Gross Up of Termination Payments) and 54 (Method of Payment). The Force Majeure Termination Sum shall be an amount equivalent to the Contractor Breakage Costs provided that for the purposes of the Force Majeure Termination Sum, no loss of profits shall be compensated.
- 50.2.2 If the amount referred to in clause 50.2.1 (Compensation on Termination on Force Majeure) is less than zero, then, for the purposes of the calculation in clause 50.2.1 (Compensation on Termination on Force Majeure) it shall be deemed to be zero.



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

On termination under this **clause 50 (Termination on Force Majeure)**, the Authority shall have the option to require the Contractor to transfer all of its rights, title and interest in and to the Assets to the Authority or as directed by the Authority.

# 51. TERMINATION FOR CORRUPT GIFTS AND FRAUD AND PROHIBITED EQUALITY AND DIVERSITY ACT

# 51.1 **Corrupt Gifts and Fraud**

The Contractor warrants that in entering into this Contract it has not committed any Prohibited Act.

# 51.2 Termination for Corrupt Gifts and Fraud

- 51.2.1 If the Contractor or any Sub-Contractor (or anyone employed by or acting on behalf of any of them) or any of its or their agents or Affiliates commits any Prohibited Act, then the Authority shall be entitled to act in accordance with clauses 51.2.2 (Termination for Corrupt Gifts and Fraud) to 51.2.7 (Termination for Corrupt Gifts and Fraud).
- 51.2.2 If a Prohibited Act is committed by the Contractor or by an employee not acting independently of the Contractor, then the Authority may terminate this Contract by giving notice to the Contractor.
- If the Prohibited Act is committed by an employee of the Contractor acting independently of the Contractor, then the Authority may give notice to the Contractor of termination and this Contract will terminate, unless within twenty (20) Business Days after receipt of such notice the Contractor terminates the employee's employment and (if necessary) procures the performance of such part of the Custodial Service by another person.
- 51.2.4 If the Prohibited Act is committed by a Sub-Contractor or by an employee of that Sub-Contractor not acting independently of that Sub-Contractor, then the Authority may give notice to the Contractor of termination and this Contract will terminate, unless within twenty (20) Business Days after receipt of such notice the Contractor terminates the relevant Sub-Contract and procures the performance of such part of the Custodial Service by another person.
- 51.2.5 If the Prohibited Act is committed by an employee of a Sub-Contractor acting independently of that Sub-Contractor, then the Authority may give notice to the Contractor of termination and this Contract will terminate,



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

unless within twenty (20) Business Days after receipt of such notice the Sub-Contractor terminates the employee's employment and (if necessary) procures the performance of such part of the Custodial Service by another person.

- If the Prohibited Act is committed by any other person not specified in clauses 51.2.2 (Termination for Corrupt Gifts and Fraud) to 51.2.5 (Termination for Corrupt Gifts and Fraud), then the Authority may give notice to the Contractor of termination and this Contract will terminate unless within twenty (20) Business Days after receipt of such notice, the Contractor procures the termination of such person's employment and of the appointment of their employer (where not employed by the Contractor or the Sub-Contractors) and (if necessary) procures the performance of such part of the Custodial Service by another person.
- 51.2.7 Any Termination Notice under this clause 51.2 (Termination for Corrupt Gifts and Fraud) shall specify:
  - 51.2.7.1 the nature of the Prohibited Act;
  - 51.2.7.2 the identity of the party whom the Authority believes has committed the Prohibited Act;
  - 51.2.7.3 the date on which this Contract will terminate, in accordance with the applicable provision of this clause 51.2 (Termination for Corrupt Gifts and Fraud); and
  - 51.2.7.4 the Authority's chosen option under clause 51.4.1 (Compensation on Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act).

# 51.3 Termination for Prohibited Equality and Diversity Act

- 51.3.1 If the Contractor or any Sub-Contractor (or anyone employed by or acting on behalf of any of them) or any of its or their agents commits any Prohibited Equality and Diversity Act, then the Authority shall be entitled to act in accordance with clauses 51.3.2 (Termination for Prohibited Equality and Diversity Act) to 51.3.6 (Termination for Prohibited Equality and Diversity Act).
- 51.3.2 If a Prohibited Equality and Diversity Act is committed by the Contractor or by an employee not acting independently of the Contractor, then the Authority may terminate this Contract by giving notice to the Contractor.



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 51.3.3 If the Prohibited Equality and Diversity Act is committed by an employee of the Contractor acting independently of the Contractor, then the Authority may give notice to the Contractor of termination and this Contract will terminate, unless within twenty (20) Business Days after receipt of such notice the Contractor terminates the employee's employment and (if necessary) procures the performance of such part of the Custodial Service by another person.
- 51.3.4 If the Prohibited Equality and Diversity Act is committed by a Sub-Contractor or by an employee of that Sub-Contractor not acting independently of that Sub-Contractor, then the Authority may give notice to the Contractor of termination and this Contract will terminate, unless within twenty (20) Business Days after receipt of such notice the Contractor terminates the relevant Sub-Contract and procures the performance of such part of the Custodial Service by another person.
- If the Prohibited Equality and Diversity Act is committed by an employee of a Sub-Contractor acting independently of that Sub-Contractor, then the Authority may give notice to the Contractor of termination and this Contract will terminate, unless within twenty (20) Business Days after receipt of such notice the Sub-Contractor terminates the employee's employment and (if necessary) procures the performance of such part of the Custodial Service by another person.
- If the Prohibited Equality and Diversity Act is committed by any other person not specified in clauses 51.3.2 (Termination for Prohibited Equality and Diversity Act) to 51.3.5 (Termination for Prohibited Equality and Diversity Act), then the Authority may give notice to the Contractor of termination and this Contract will terminate unless within twenty (20) Business Days after receipt of such notice, the Contractor procures the termination of such person's employment and of the appointment of their employer (where not employed by the Contractor or the Sub-Contractors) and (if necessary) procures the performance of such part of the Custodial Service by another person.
- 51.3.7 Any Termination Notice under this clause 51.3 (Termination for Prohibited Equality and Diversity Act) shall specify:
  - 51.3.7.1 the nature of the Prohibited Equality and Diversity Act;
  - 51.3.7.2 the identity of the party whom the Authority believes has committed the Prohibited Equality and Diversity Act;



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 51.3.7.3 the date on which this Contract will terminate, in accordance with the applicable provision of this clause 51.3 (Termination for Prohibited Equality and Diversity Act); and
- 51.3.7.4 the Authority's chosen option under clause 51.4.1 (Compensation on Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act).
- 51.4 Compensation on Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act
  - On termination of the Contract under this clause 51 (Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act), the Authority may recover from the Contractor the costs reasonably incurred of making other arrangements for the provision of the Custodial Service (including, for the avoidance of doubt, the Authority's administrative costs) up to the Expiry Date provided that in the payment of compensation by the Contractor only the difference in cost between the amount that would have been paid by the Authority for the provision of the Custodial Service had a Prohibited Act or Prohibited Equality and Diversity Act not occurred and amounts reasonably incurred by the Authority for the delivery of the Custodial Service by an alternative provider (which the Authority shall take reasonable steps to mitigate) shall be paid by the Contractor to the Authority.
  - 51.4.2 The amount which would have been paid to the Contractor had a Prohibited Act or Prohibited Equality and Diversity Act not occurred shall, for the purposes of this clause, be calculated as:
    - where the Custodial Service Period at the Termination Date was three (3) Months or more, the average Monthly Service Payment paid or payable by the Authority per Month (excluding VAT and any payment in respect of Planned Capital Expenditure) in respect of the Custodial Service provided in the three (3) Month period immediately preceding the Termination Date: or
    - where the Custodial Service Period at the Termination Date was less than three (3) Months, the average Monthly Service Payment paid or payable by the Authority per Month during the Custodial Service Period (excluding VAT and any payment in respect of Planned Capital Expenditure) in



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

respect of the Custodial Service provided in the Custodial Service Period;

in each case multiplied by the number of Months in respect of which compensation is payable.

- On termination of the Contract pursuant to this clause 51 (Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act), the Authority shall pay or allow to the Contractor an amount equal to the Contractor's Planned Capital Expenditure and Mobilisation Costs if and to the extent that:
  - 51.4.3.1 all relevant Capital Works have been carried out and completed at the Termination Date; and
  - 51.4.3.2 such Planned Capital Expenditure and Mobilisation Costs have not been recovered through the Monthly Payments as at the Termination Date.
- If termination occurs under this clause 51 (Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act), the Authority shall have the option to require the Contractor to transfer all of its rights, title and interest in and to the Assets to the Authority or as directed by the Authority.

# 51.5 **Interpretation**

In this clause 51 (Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act), the expression "not acting independently of" (when used in relation to the Contractor or a Sub-Contractor) means and shall be construed as acting with the authority or knowledge of any one or more of the directors of the Contractor or the Sub-Contractor (as the case may be).

#### 52. **VOLUNTARY TERMINATION BY THE AUTHORITY**

# 52.1 **Voluntary Termination by the Authority**

- The Authority may terminate this Contract at any time on or before the Expiry Date by complying with its obligations under clauses 52.1.2 (Voluntary Termination by the Authority) to 52.1.3 (Voluntary Termination by the Authority).
- 52.1.2 If the Authority wishes to terminate this Contract under this clause 52.1 (Voluntary Termination by the Authority), it must give a Termination



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Notice to the Contractor stating:

- 52.1.2.1 that the Authority is terminating this Contract under this clause 52.1 (Voluntary Termination by the Authority);
- that this Contract will terminate on the date specified in the Termination Notice, which must be a minimum of twenty (20)

  Business Days after the date of receipt of the Termination Notice; and
- 52.1.2.3 whether the Authority has chosen to exercise its option under clause 52.2.2 (Voluntary Termination by the Authority).
- 52.1.3 This Contract will terminate on the date specified in the Termination Notice referred to in clause 52.1.2 (Voluntary Termination by the Authority).

# 52.2 Compensation on Voluntary Termination

- On termination under clause 52.1 (Voluntary Termination by the Authority), the Authority shall pay the Contractor an amount equal to the amount payable under clause 48.2.1 (Termination on Authority Default) in accordance with clauses 53 (Gross Up of Termination Payments) and 54 (Method of Payment).
- On termination under this clause 52 (Voluntary Termination by the Authority), the Authority shall have the option to require the Contractor to transfer all of its rights, title and interest in and to the Assets to the Authority or as directed by the Authority.

#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# **PART XI - ARRANGEMENTS ON TERMINATION OR EXPIRY**

#### 53. GROSS UP OF TERMINATION PAYMENTS

If any amount of compensation payable by the Authority under clauses 48.2 (Compensation on Termination for Authority Default) and/or 50.2 (Compensation on Termination on Force Majeure) and/or 52.2 (Compensation on Voluntary Termination), is subject to Tax payable to a Relevant Authority in the United Kingdom, then the Authority shall pay to the Contractor such additional amount as will put the Contractor in the same after Tax position as it would have been in had the payment not been subject to Tax taking account of any relief, allowances, deduction, setting off or credit in respect of Tax (whether available by choice or not) which may be available to the Contractor to reduce the Tax to which the payment is subject.

#### 54. **METHOD OF PAYMENT**

# 54.1 **Date for Payment**

The Authority shall pay to the Contractor the Termination Sum, together with any interest at the Prescribed Rate on or before the date falling forty (40) Business Days after the Termination Date.

# 54.2 Late Payment of Termination Sum

If the Authority:

- 54.2.1 fails to make a payment to the Contractor in accordance with clause 54.1 (Date for Payment); or
- 54.2.2 breaches clause 76.1 (Restrictions on Transfer of this Contract by the Authority),

the Contractor may issue a notice to the Authority declaring any unpaid and outstanding element of any Termination Sum payable by the Authority together with any accrued but unpaid interest at the Prescribed Rate to be immediately due and payable.

#### 55. CHANGES TO PROJECT DOCUMENTS

# 55.1 **No Increase in Liability**

No amendment, waiver or exercise of a right under any Project Document shall have the effect of increasing the Authority's liabilities on early termination of this Contract



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

unless the Contractor has obtained the prior written consent of the Authority to such increased liability for the purposes of this clause 55 (Changes to Project Documents)

#### 55.2 Conflict

In the event of any conflict between the provisions of this clause 55 (Changes to Project Documents) and any other provision of this Contract, the provisions of this clause 55 (Changes to Project Documents) shall prevail.

#### 56. **EXCLUSIVITY OF REMEDY**

Save as provided in and subject to clause 57 (Continuing Obligations), any payment of compensation shall be in full satisfaction of any claim which can be made against the Authority by the Contractor in relation to the termination of this Contract. The payment of compensation under clauses 48.2 (Compensation on Termination for Authority Default), 50.2 (Compensation on Termination on Force Majeure) and/or 52.2 (Compensation on Voluntary Termination) shall be the sole remedy of the Contractor against the Authority in respect of termination of the Contract.

# 57. **CONTINUING OBLIGATIONS**

Except as otherwise expressly provided in this Contract or as already taken into account in the calculation of any Termination Sum or other payment of compensation on termination pursuant to this Contract, and notwithstanding the provisions of clause 56 (Exclusivity of Remedy):

- 57.1 termination of this Contract shall be without prejudice to any accrued rights or obligations under this Contract as at the Termination Date; and
- termination of this Contract shall not affect the continuing rights and obligations of the Contractor and the Authority under clauses 7 (Nature of Land Interests), 42 (TUPE and Employees), 44 (Payment Provisions), 46 (Set Off), 48.2 (Compensation on Termination for Authority Default), 49.4 (Compensation on Termination for Contractor Default), 50.2 (Compensation on Termination on Force Majeure), 51.4 (Compensation on Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act), 52.2 (Compensation on Voluntary Termination), 59 (Transition to Another Contractor), 65 (Information and Confidentiality), 66 (Public Relations and Publicity), 68 (Contractor's Records and Provision of Information), 69 (Data Protection), 70 (Indemnities and Liabilities), 72 (Insurance), 74 (Dispute Resolution), 75 (Intellectual Property Rights), 76.1 (Restrictions on Transfer of this Contract by the Authority), 84 (Notices), 87 (Governing Law and Jurisdiction) and 91 (Capacity) or under any other provision



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

of this Contract which is expressed to survive termination or which is required to give effect to such termination or the consequences of such termination.

# 58. SURVEYS ON EXPIRY AND RETENTION FUND

# 58.1 Final Survey

- No later than the date eighteen (18) Months prior to the Expiry Date, the Authority shall be entitled to carry out or procure the carrying out of a final survey of the Prison and, to the extent not included in the Prison, the Premises to assess whether they have been and are being maintained by the Contractor in accordance with its obligations under clause 25 (Maintenance of Prison) ("the Required Standard").
- The Authority shall notify the Contractor in writing a minimum of five (5) Business Days before the date it wishes to carry out or procure the carrying out of the final survey. The Authority shall consider in good faith any reasonable request by the Contractor for the final survey to be carried out on a different date if such request is made at least two (2) Business Days prior to the notified date and the Contractor (acting reasonably) is able to demonstrate that carrying out the final survey on the notified date would materially prejudice the Contractor's ability to provide the Custodial Service.

# 58.2 **Minimisation of Disruption**

Where the Authority carries out or procures the carrying out of the final survey, the Authority shall use reasonable endeavours to minimise any disruption caused to the provision of the Custodial Service by the Contractor. The Contractor shall afford the Authority or any person carrying out the survey (free of charge) any reasonable assistance required by the Authority during the carrying out of the final survey.

# 58.3 **Results of Survey**

If the final survey shows that the Contractor has not complied with or is not complying with its obligations under clause 25 (Maintenance of Prison), the Authority shall:

58.3.1 notify the Contractor of the rectification and/or maintenance work which is required to bring the condition of the Prison and, to the extent not included in the Prison, the Premises to the standard they would have been in if the Contractor had complied or was complying with its obligations under clause 25 (Maintenance of Prison);



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 58.3.2 specify a reasonable period within which the Contractor must carry out such rectification and/or maintenance work; and
- 58.3.3 recover the cost of the survey from the Contractor by means of a deduction from the next payment or payments of the Contract Price.

## 58.4 Maintenance Work

The Contractor shall carry out such rectification and/or maintenance work notified pursuant to **clause 58.3.1 (Results of Survey)** (the "Outstanding Work") in order to bring the condition of the Prison up to the Required Standard within the period specified and any costs it incurs in carrying out the Outstanding Work shall be at its own expense.

#### 58.5 Retention Fund

If the Contractor has been notified under clause 58.3.1 (Results of Survey) that rectification and/or maintenance work is required, then twelve (12) Months prior to the Expiry Date the Authority shall (to the extent that the Outstanding Work has not been carried out in the interim) deduct the costs of that work as quantified by the survey referred to in clause 58.1 (Final Survey) from the next following instalment (or, if the amount of such instalment is insufficient, the next instalments as necessary) of the Contract Price and pay such amount into an interest bearing account (the "Retention Fund Account").

#### 58.6 **Costs**

If and to the extent that the Contractor carries out the Outstanding Work to the Authority's reasonable satisfaction within the specified period, to the extent that there are funds standing to the credit of the Retention Fund Account, the Authority shall reimburse the Contractor's costs of so doing by withdrawing amounts from the Retention Fund Account. If the amount in the Retention Fund Account is insufficient to cover the Contractor's costs, the Contractor shall bear the balance of such costs itself.

# 58.7 Failure to Carry Out Work

If and to the extent that the Contractor fails to carry out the Outstanding Work to the Authority's reasonable satisfaction within the specified period, the Authority shall be entitled to carry out itself, or procure, such rectification and/or maintenance work at the Contractor's expense and shall make withdrawals from the Retention Fund Account or, where there are insufficient funds in the Retention Fund Account, make deductions from any subsequent payment of the Contract Price to pay for such work



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

or recover such amounts from the Contractor as a debt payable on demand.

#### 58.8 **Balance of Fund**

If:

- 58.8.1 all the Outstanding Work identified by the Authority or the person the Authority procures to carry out the final survey has been carried out to the Authority's reasonable satisfaction;
- 58.8.2 all such Outstanding Work has been paid for by the Contractor; and
- 58.8.3 no Termination Notice is outstanding,

then the Authority shall pay any credit balance on the Retention Fund Account to the Contractor as soon as practicable.

#### 59. TRANSITION TO ANOTHER CONTRACTOR

# 59.1 **Duty to Co-operate**

During the eighteen (18) Months immediately preceding the Expiry Date or during the period of any Termination Notice, and in either case for a reasonable period subsequently, the Contractor shall co-operate fully with the transfer of responsibility for the Custodial Service (or any part of the Custodial Service) to the Authority or any New Contractor of such services the same or similar to the Custodial Service, and for the purposes of this clause 59 (Transition to Another Contractor) the meaning of the term "co-operate" shall include:

- 59.1.1 liaising with the Authority and/or any New Contractor, and providing reasonable assistance and advice concerning the Custodial Service and their transfer to the Authority or to such New Contractor;
- 59.1.2 allowing any New Contractor access (at reasonable times and on reasonable notice) to the Prison but not so as to interfere with or impede the provision of the Custodial Service;
- 59.1.3 without prejudice to the obligations of the Contractor pursuant to **clause 31** (**Operating Manual**), providing to the Authority and/or to any New Contractor all and any information concerning the Site, the Prison, and/or the Custodial Service which is reasonably required for the efficient transfer of responsibility for their performance, but excluding information which is Commercially Sensitive to the Contractor (and for the purpose of this **clause 59.1.3 (Duty to Co-operate)**, "Commercially Sensitive" shall mean



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

information which would, if disclosed to a competitor of the Contractor give that competitor a competitive advantage over the Contractor and so prejudice the business of the Contractor but shall not include any information referred to in clause 42 (TUPE and Employees) and Schedule 18 (TUPE, Employees and Pensions)); and

59.1.4 transferring its rights, title and interest in and to the Assets to the New Contractor with effect on and from the Termination Date or the Expiry Date (as the case may be).

# 59.2 Transfer of Responsibility

The Contractor shall use all reasonable endeavours so as to facilitate the smooth transfer of responsibility for the Custodial Service to a New Contractor or to the Authority, as the case may be, and the Contractor shall take no action at any time during the term of this Contract or afterwards which may prejudice, frustrate or make more difficult such transfer.

#### 59.3 Handback

- 59.3.1 Upon the termination or expiry of the Contract, the Contractor shall ensure that:
  - 59.3.1.1 all areas which the Contractor has used for storage or operation have been left clean and tidy and all rubbish has been removed from the Site or, if a greater area, the Premises;
  - 59.3.1.2 all spares and parts have been stored in good order and protected from any damage of contamination and damp and a comprehensive schedule of such spares and parts has been handed to the Authority, or the Authority's agent;
  - 59.3.1.3 all consumables, oils, solvents, chemicals, gas canisters and aerosols have been safely removed from the Site or, if a greater area, the Premises, save where otherwise agreed with the Authority's Representative; and
  - 59.3.1.4 it has given at least six (6) months' notice to its Sub-Contractors of the expiry of the Contract, details of which shall be agreed with the Authority's Representative.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

#### **PART XII - RELIEF EVENTS**

#### 60. RELIEF EVENTS

#### 60.1 Occurrence

If and to the extent that a Relief Event:

- 60.1.1 is the direct cause of a failure by the Contractor to achieve:
  - 60.1.1.1 the Services Commencement Date;
  - a reduction in the number of Available Prisoner Places on or before the date specified in the Phase-In Timetable by that date or (following the relevant date in the Phase-In Timetable) any delay in the provision of an Available Prisoner Place, in either case for any period;
  - a reduction in the number of Available Prisoner Places on or before the date specified in the RRAPP Band Activation Notice or (following the relevant date in the RRAPP Band Activation Notice) the further delay in the reduction in the number of Available Prisoner Places, in either case for any period;
  - the provision of an increase in number of Available Prisoner Places on or before the date specified in any RRAPP Band Deactivation Notice or (following the relevant date in the RRAPP Band Deactivation Notice) the further provision of an increase in the number of Available Prisoner Places, in either case for any period; and/or
- 60.1.2 adversely affects the ability of the Contractor to perform any of its obligations under this Contract,

then the Contractor shall be entitled to apply for relief from any rights of the Authority arising under clause 49 (Termination on Contractor Default) and its obligations under this Contract.

#### 60.2 Relief

Subject to **clause 60.5 (Information)**, to obtain relief, the Contractor must:

60.2.1 as soon as practicable, and in any event within twenty (20) Business Days



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

after it becomes aware that the Relief Event has caused or is likely to cause delay and/or adversely affect the ability of the Contractor to perform its other obligations, give to the Authority a notice of its claim for relief from its obligations under this Contract, including full details of the nature of the Relief Event, the date of occurrence and its likely duration;

- 60.2.2 within five (5) Business Days after receipt by the Authority of the notice referred to in **clause 60.2.1 (Relief)**, give full details of the relief claimed; and
- 60.2.3 demonstrate to the reasonable satisfaction of the Authority that:
  - 60.2.3.1 the Contractor and its Sub-Contractors could not have avoided such occurrence or consequences by steps which they might reasonably be expected to have taken, without incurring material expenditure;
  - 60.2.3.2 the Relief Event directly caused:
  - (a) the failure to achieve the Services Commencement Date;
  - (b) a failure by the Contractor to achieve the required number of Available Prisoner Places on or before the date specified in the Phase-In Timetable or (following the relevant date in the Phase-In Timetable) any delay in the provision of an Available Prisoner Place, in either case for any period;
  - (c) a failure to achieve a reduction in the number of Available Prisoner Places on or before the date specified in any RRAPP Band Activation Notice or (following the relevant date in the RRAPP Band Activation Notice) the further delay in the reduction in the number of Available Prisoner Places, in either case for any period;
  - (d) a failure to provide an increase in the number of Available Prisoner Places on or before the date specified in any RRAPP Band Deactivation Notice or (following the relevant date in the RRAPP Band Deactivation Notice) the further provision of an increase in the number of Available Prisoner Places, in either case for any period; and/or
  - (e) the need for relief from other obligations under this Contract;
  - 60.2.3.3 the time lost and/or relief from the obligations under this



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contract claimed could not reasonably be expected to be mitigated or recovered by the Contractor acting in accordance with Good Industry Practice, without incurring material expenditure; and

60.2.3.4 the Contractor is using reasonable endeavours to perform its obligations under this Contract.

# 60.3 Consequences

In the event that the Contractor has complied with its obligations under clause 60.2 (Relief):

#### 60.3.1 then:

- 60.3.1.1 the Services Commencement Date:
- any date specified in the Phase-In Timetable for the provision of any Available Prisoner Place;
- 60.3.1.3 any date specified in a RRAPP Band Activation Notice for a decrease in the number of Available Prisoner Places:
- any date specified in a RRAPP Band Deactivation Notice for an increase in the number of Available Prisoner Places,

shall be postponed by such time as shall be reasonable for such a Relief Event, taking into account the likely effect of delay; and/or

- the period referred to in paragraphs (i) or (j) of the definition of Contractor Default shall be extended by such time as shall be reasonable for such a Relief Event, taking into account the likely effect of delay;
- 60.3.3 the Authority shall not be entitled to exercise its right to terminate this Contract under clause 49 (Termination on Contractor Default) and, subject to clause 60.4 (Deductions), shall give such other relief as has been requested by the Contractor.

# 60.4 **Deductions**

Nothing in clause 60.3 (Consequences) shall affect any entitlement to make Deductions under clause 44 (Payment Provisions) and Schedule 5 (Payment Mechanism) during the period in which the Relief Event is subsisting provided that any such Deductions shall be disregarded for the purposes of the Authority's right to



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

terminate this Contract for Contractor Default.

#### 60.5 **Information**

In the event that information required by **clause 60.2 (Relief)** is provided after the dates referred to in that clause, then the Contractor shall not be entitled to any relief during the period for which the information is delayed.

#### 60.6 Notice

The Contractor shall notify the Authority if at any time it receives or becomes aware of any further information relating to the Relief Event, giving details of that information to the extent that such information is new or renders information previously submitted materially inaccurate or misleading.

# 60.7 **Disputes**

If the Parties cannot agree the extent of the relief required, or the Authority disagrees that a Relief Event has occurred or that the Contractor is entitled to any extension to the Services Commencement Date, any date specified in the Phase-In Timetable for the provision of Available Prisoner Places, any date specified in a RRAPP Band Activation Notice for a decrease in the number of Available Prisoner Places, any date specified in a RRAPP Band Deactivation Notice for an increase in the number of Available Prisoner Places and/or the period referred to in paragraphs (i) or (j) of the definition of Contractor Default and/or relief from other obligations under this Contract, the Parties shall resolve the matter in accordance with the Dispute Resolution Procedure.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

#### **PART XIII – VARIATIONS**

#### 61. CHANGE TO CUSTODIAL SERVICE

The provisions of **Schedule 9 (Change Protocol)** shall have effect in respect of any Change except as otherwise expressly provided in this Contract.

#### 62. CHANGES IN LAW

#### 62.1 Occurrence

The Contractor shall take all steps necessary to ensure that the Custodial Service is performed in accordance with the provisions of this Contract following any Change in Law.

# 62.2 Qualifying Change in Law

If a Qualifying Change in Law occurs or is shortly to occur, then either Party may write to the other to express an opinion on its likely effects, giving details of its opinion of:

- 62.2.1 any necessary change to the Custodial Service;
- 62.2.2 whether any changes are required to the terms of this Contract to deal with the Qualifying Change in Law;
- 62.2.3 whether relief from compliance with obligations is required, including the obligation of the Contractor to:
  - 62.2.3.1 achieve the Services Commencement Date;
  - 62.2.3.2 provide the required number of Available Prisoner Places on or before the date specified in the Phase-In Timetable;
  - reduce the number of Available Prisoner Places on or before the date specified for the reduction of such Available Prisoner Places in the relevant RRAPP Band Activation Notice by that date or (following the relevant date in the RRAPP Band Activation Notice) to provide any Available Prisoner Place, in either case for any period;
  - 62.2.3.4 provide the number of Available Prisoner Places on or before the date specified for the provision of such Available Prisoner Places in the relevant RRAPP Band Deactivation Notice by that date or (following the relevant date in the RRAPP Band



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Deactivation Notice) to provide any Available Prisoner Place, in either case for any period; and/or

- 62.2.3.5 meet the Authority's Requirements and/or the Contractor's Proposals and/or the Initial Service Delivery Documents or the Service Delivery Documents (as relevant) and/or the Operating Procedures during the implementation of any relevant Qualifying Change in Law;
- 62.2.4 any loss of or increase in revenue that will result from the relevant Qualifying Change in Law;
- 62.2.5 any Change in Costs that directly results from the Qualifying Change in Law; and
- 62.2.6 any Capital Expenditure that is required or no longer required as a result of a Qualifying Change in Law;

in each case giving in full detail the procedure for implementing the change in the Custodial Service. Responsibility for the costs of implementation (and any resulting variation to the Contract Price) shall be dealt with in accordance with clauses 62.3 (Parties to Discuss) and 62.5 (Costs of implementation).

#### 62.3 Parties to Discuss

As soon as practicable after receipt of any notice from either Party under clause 62.2 (Qualifying Change In Law), the Parties shall discuss and agree the issues referred to in clause 62.2 (Qualifying Change In Law) and any ways in which the Contractor can mitigate the effect of the Qualifying Change in Law, including:

- 62.3.1 providing evidence that the Contractor has used reasonable endeavours (including (where practicable) the use of competitive quotes) to oblige its sub-contractors to minimise any increase in costs and maximise any reduction in costs:
- demonstrating how any Capital Expenditure to be incurred or avoided is being measured in a cost effective manner, including showing that when such expenditure is incurred or would have been incurred, foreseeable Changes in Law at that time have been taken into account by the Contractor:
- 62.3.3 giving evidence as to how the Qualifying Change in Law has affected prices charged by any similar businesses to the Contractor, including similar businesses in which its Affiliates carry on business; and



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

demonstrating that any expenditure that has been avoided, which was anticipated to be incurred to replace or maintain assets that have been affected by the Qualifying Change in Law concerned, has been taken into account in the amount which in its opinion has resulted or is required under 62.2.5 (Qualifying Change In Law) or 62.2.6 (Qualifying Change In Law).

#### 62.4 Not used

# 62.5 Costs of implementation

- The Authority shall pay to the Contractor such compensation in respect of the costs of implementation pursuant to clause 62.2 (Qualifying Change in Law) as is agreed is payable to it pursuant to clause 62.3 (Parties to Discuss).
- Any compensation payable under this clause 62 (Changes in Law) by means of an adjustment to or reduction in the Contract Price shall be determined and made in accordance with clause 63 (Financial Adjustments).
- 62.6 **Not used.**
- 62.7 Not used.

# 62.8 Payment of Irrecoverable VAT

The Authority shall pay to the Contractor from time to time as they are incurred by the Contractor sums equal to any Irrecoverable VAT but only to the extent that it arises as a result of a Change in Law. Any such payment shall be made within thirty (30) Days of the delivery by the Contractor to the Authority of written details of the amount involved accompanied by details as to the grounds for and computation of the amount claimed. For the purposes of this clause 62.8 (Payment of Irrecoverable VAT), "Irrecoverable VAT" means input VAT incurred by the Contractor on any supply which is made to it which is used or to be used exclusively in providing the Custodial Service or any of the obligations or provisions under this Contract (together with input VAT incurred as part of its overhead in relation to such activities) to the extent that the Contractor is not entitled to repayment or credit from HM Revenue & Customs in respect of such input VAT.

#### 62.9 Other Change in Law

62.9.1 Either Party may give notice to the other of the need for a Change which is necessary in order to enable the Contractor to comply with any General



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Change in Law (other than a Qualifying Change in Law).

- 62.9.2 The Parties shall, within fifteen (15) Business Days of a notice referred to in clause 62.9.1 (Other Change in Law), meet and discuss the effect of any such General Change in Law and any Change required as a consequence of it.
- The Authority shall, within ten (10) Business Days of the meeting referred to in clause 62.9.2 (Other Change in Law), if a Change is required in order to comply with the General Change in Law (other than a Qualifying Change in Law), issue a Change Notice and the relevant provisions of Schedule 9 (Change Protocol) shall apply except that:
  - 62.9.3.1 the Contractor may give notice to the Authority that it objects to such Change Notice only on the grounds that the implementation of the Change would not implement the relevant General Change in Law;
  - 62.9.3.2 the Authority shall issue a Change Notice in respect of the Change in accordance with the relevant provisions of **Schedule 9 (Change Protocol)**;
  - 62.9.3.3 the provisions of **clause 8.3 (Consents)** shall apply;
  - 62.9.3.4 the Contractor shall not be entitled to payment or other compensation or relief from performance of its obligations under this Contract in respect of any such General Change in Law or associated Change (or the consequences of either of them).

# 63. FINANCIAL ADJUSTMENTS

# 63.1 **Updating the Base Case**

Whenever a Relevant Event occurs, the financial consequence shall (save where otherwise provided in this Contract or where the Parties mutually agree otherwise) be determined in accordance with this clause 63 (Financial Adjustments). Where for the purposes of this clause 63 (Financial Adjustments) the Base Case is to be adjusted by reference to a Relevant Event, this shall be carried out by the Contractor, in consultation with the Authority, to reflect the cumulative impact of any prior Relevant Event on the version of the Base Case applicable immediately prior to the relevant adjustment and to reflect the impact of the Relevant Event in respect of which such adjustment is being undertaken. In calculating the Change in Costs and



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

in assessing other adjustments to be made to the Base Case arising from the Relevant Event, the Contractor shall be entitled to take into account, inter alia:

- 63.1.1 any Change in Costs;
- 63.1.2 reasonable economic assumptions prevailing at the time; and
- 63.1.3 changes in the prospective technical performance of the Contract arising as a result of the Relevant Event.

provided that the Authority shall not be required (and the Contractor shall not be entitled) to take into account the financial impact up to the date of the Relevant Event of those risks which the Contractor bears under the provisions of this Contract, including (to the extent so borne by the Contractor under this Contract) changes in VAT rates, taxation rates, RPIx, AWE (as defined in **Schedule 5 (Payment Mechanism)**) and the impact of Deductions.

# 63.2 Application to the Base Case

Where, pursuant to this Contract, either Party is entitled to payment of any sum the assessment of which properly requires reference to the Base Case, the adjustment to the Contract Price due shall be that required to ensure that, by reference to the Base Case adjusted under this **clause 63 (Financial Adjustments)**, the Contractor is left in a no better and no worse position than under the version of the Base Case applicable immediately prior to the relevant adjustment, and shall be ascertained by determining the adjustment to the Contract Price required to maintain the financial position of the Contractor with that in which it would have been under the version of the Base Case applicable immediately prior to the relevant adjustment.

# 63.3 No Better and no Worse

Any reference in this Contract to "no better and no worse" or to leaving the Contractor in a "no better and no worse position" shall be construed by reference to the Contractor's:

- 63.3.1 rights, duties and liabilities under or arising pursuant to performance of this Contract; and
- 63.3.2 ability to perform its obligations and exercise its rights under this Contract,

so as to ensure that:

63.3.3 the Contractor is left in a position which is no better and no worse in relation to its percentage profit margin by reference to the version of the



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Base Case applicable immediately prior to the Relevant Event than had the Relevant Event not occurred; and

63.3.4 the ability of the Contractor to comply with this Contract is not adversely affected or improved as a consequence of the Relevant Event.

# 63.4 Replacement of Base Case

Any Base Case produced following adjustments in accordance with this **clause 63** (Financial Adjustments) shall, when it is approved by the Authority (such approval not to be unreasonably withheld), become the Base Case for the purposes of this Contract until its further amendment in accordance with this Contract.

# 63.5 Amendments to Logic and/or Formulae

Where it is necessary to amend the logic or formulae incorporated in the Base Case to permit adjustments to be made, this shall be done to the extent necessary and in accordance with generally accepted accounting principles.

# 63.6 Copies of the Revised Base Case

Following any change to the Base Case under the provisions of this **clause 63** (**Financial Adjustments**), the Contractor shall promptly deliver a copy of the revised Base Case to the Authority in the same form as is established at the date of this Contract or in such other form as may be agreed between the Parties.



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

#### **PART XIV - STEP-IN AND SECTION 88**

#### 64. **AUTHORITY STEP-IN**

# 64.1 Right to Step-In

Without prejudice to **clause 64.6 (Intervention under Section 88)**, if the Authority reasonably believes that it needs to take action in connection with the Custodial Service:

- 64.1.1 because a serious risk exists to the health or safety of persons or property or to the environment; and/or
- 64.1.2 to discharge a statutory duty; and /or
- 64.1.3 pursuant to clause 41.10.3.2,

then the Authority shall be entitled to take action in accordance with clauses 64.2 (Notice to the Contractor) to 64.5 (Step-In on Contractor Breach).

## 64.2 **Notice to the Contractor**

If **clause 64.1 (Right to Step-In)** applies and the Authority wishes to take action, the Authority shall notify the Contractor in writing of the following:

- 64.2.1 the action it wishes to take;
- 64.2.2 the reason for such action;
- 64.2.3 the date it wishes to commence such action;
- 64.2.4 the time period which it believes will be necessary for such action; and
- to the extent practicable, the effect on the Contractor and its obligation to provide the Custodial Service during the period such action is being taken.

# 64.3 **Action by Authority**

64.3.1 Following service of such notice, the Authority shall take such action as notified under clause 64.2 (Notice to the Contractor) and any consequential additional action as it reasonably believes is necessary (together, the "Required Action") and the Contractor shall give all reasonable assistance to the Authority while it is taking the Required Action. The Authority shall provide the Contractor with notice of completion of the Required Action and shall use reasonable endeavours to provide



## **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

such advance notice as is reasonably practicable of its anticipated completion.

64.3.2 Where the Required Action has been taken otherwise than as a result of a breach by the Contractor, the Authority shall undertake the Required Action in accordance with Good Industry Practice and shall indemnify and keep indemnified in full the Contractor against all Direct Losses where it fails to do so.

# 64.4 Step-In without Contractor Breach

If the Contractor is not in breach of its obligations under this Contract, then for so long as and to the extent that the Required Action is taken, and this prevents the Contractor from providing any part of the Custodial Service:

- 64.4.1 the Contractor shall be relieved from its obligations to provide such part of the Custodial Service; and
- in respect of the period in which the Authority is taking the Required Action and provided that the Contractor provides the Authority with reasonable assistance (such assistance to be at the expense of the Authority to the extent that incremental costs are incurred), the Contract Price due from the Authority to the Contractor shall equal the amount the Contractor would receive if it were satisfying all its obligations and providing the Custodial Service affected by the Required Action in full over that period.

# 64.5 **Step-In on Contractor Breach**

If the Required Action is taken as a result of a breach of the obligations of the Contractor under this Contract, then for so long as and to the extent that the Required Action is taken, and this prevents the Contractor from providing any part of the Custodial Service:

- 64.5.1 the Contractor shall be relieved of its obligations to provide such part of the Custodial Service; and
- 64.5.2 in respect of the period in which the Authority is taking the Required Action, the Contract Price due from the Authority to the Contractor shall equal the amount the Contractor would receive if it were satisfying all its obligations and providing the Custodial Service affected by the Required Action in full over that period, less an amount equal to all the Authority's costs of operation in taking the Required Action.

# 64.6 Intervention under Section 88



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 64.6.1 Without prejudice to any other provision of this Contract, the Contractor shall note and comply with the provisions of Section 88.
- 64.6.2 If the Secretary of State for Justice shall appoint a Governor of the Prison by virtue of his powers under Section 88, then:
  - 64.6.2.1 this Contract shall continue in force:
  - all provisions of this Contract shall, without prejudice to the Authority's rights under **Part X (Expiry and Termination)** of this Contract, continue to operate except that the functions that would otherwise be exercisable by the Director and the Controller shall be exercised by the Governor; and
  - for the period during which a Governor is appointed the Contract Price due from the Authority to the Contractor shall continue to be paid in accordance with clause 44 (Payment Provisions), less an amount equal to all the Authority's costs of operation in respect of any action taken under this clause 64.6.2 (Intervention under Section 88).

# 64.7 **Step-Out**

- 64.7.1 The Authority may, at any time during the period of the Required Action, provide notice (a "Step-Out Notice") to the Contractor stating that the Authority wishes to cease the Required Action with effect from such date as is reasonable in the circumstances (a "Step-Out Date").
- 64.7.2 Where the Authority exercised its rights to take the Required Action as a result of a breach of the obligations of the Contractor under this Contract then the Authority shall issue the Contractor with a Step-Out Notice as soon as is reasonably practicable following the Contractor having demonstrated to the Authority, to the Authority's reasonable satisfaction, that:
  - 64.7.2.1 the Contractor is capable of resuming the provision of the Custodial Service; and
  - 64.7.2.2 the circumstances which gave rise to the Required Action are not continuing and are unlikely to recur.
- 64.7.3 On the Step-Out Date:
  - 64.7.3.1 the Authority shall be released from all of its obligations and



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

liabilities in relation to the Required Action arising prior to the cessation of the Required Action; and

64.7.3.2 the Contractor shall resume the provision of all or any relevant part of the Custodial Service which was the subject of the Required Action.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### PART XV - INFORMATION AND PUBLICITY

#### 65. INFORMATION AND CONFIDENTIALITY

### 65.1 Section 91 of the Criminal Justice Act 1991

Without prejudice to any other provisions of this Contract, the Contractor shall note and shall ensure that all of its employees and its Sub-Contractors' employees comply with the provisions of section 91 of the Criminal Justice Act 1991 (as amended) on the wrongful disclosure of information acquired by persons who are or have been employed at a Prison (whether as a Prisoner Custody Officer or otherwise).

# 65.2 Notice of Statutory Provisions

The Contractor shall take all reasonable steps, by instruction, display of notices or other appropriate means, to ensure that all persons including all Contractor's Staff or Sub-Contractors employed on any work in connection with this Contract have notice that these statutory provisions apply to them and shall continue to apply to them after the Expiry Date or Termination Date and after termination of their employment.

# 65.3 Confidentiality

- The Parties agree that the provisions of this Contract and each Project Document shall, subject to **clause 65.3.2 (Confidentiality)**, not be treated as Confidential Information and may be disclosed without restriction provided that prior to such disclosure the Authority may, at its sole discretion, in whole or in part, redact information for one or more of the following grounds:
  - (a) national security;
  - (b) the information is Personal Data;
  - (c) the information is protected by intellectual property law;
  - (d) it is not in the public interest to disclose the information (pursuant to FOIA);
  - (e) the information is third party confidential information;
  - (f) IT security; or
  - (g) prevention of fraud.
- 65.3.2 Clause 65.3.1 (Confidentiality) shall not apply to the provisions of this



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contract or a Project Document designated as Commercially Sensitive Information and listed in Part 1 of Schedule 15 (Commercially Sensitive Information) which shall, subject to clause 65.4 (Permitted Disclosure), be kept confidential for the periods specified in that Part.

65.3.3 The Parties shall keep confidential all Confidential Information received by one Party from the other Party relating to this Contract and the Project Documents and shall use all reasonable endeavours to prevent their employees and agents from making any disclosure to any person of any such Confidential Information.

### 65.4 Permitted Disclosure

# Clauses 65.3.2 (Confidentiality) and 65.3.3 (Confidentiality) shall not apply to:

- any disclosure of information that is reasonably required by any persons engaged in the performance of their obligations under this Contract for the performance of those obligations;
- any matter which a Party can demonstrate is already or becomes generally available and in the public domain otherwise than as a result of a breach of this clause 65 (Information and Confidentiality);
- any disclosure to enable a determination to be made under the Dispute Resolution Procedure or in connection with a dispute between the Contractor and any of its sub-contractors;
- any disclosure which is required pursuant to any statutory, legal (including any order of a court of competent jurisdiction) or parliamentary obligation placed upon the Party making the disclosure or the rules of any stock exchange or governmental or regulatory authority having the force of law or if not having the force of law, compliance with which is in accordance with the general practice of persons subject to the stock exchange or governmental or regulatory authority concerned;
- any disclosure of information which is already lawfully in the possession of the receiving party, prior to its disclosure by the disclosing party;
- any provision of information to the Parties' own professional advisers or insurance advisers or, where it is proposed that a person should or may provide funds (whether directly or indirectly and whether by loan, equity participation or otherwise) to the Contractor in connection with the carrying out of its obligations under this Contract, or may wish to acquire shares in



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the Contractor in accordance with the provisions of this Contract to that person or their respective professional advisers but only to the extent reasonably necessary to enable a decision to be taken on the proposal;

- any disclosure by the Authority of information relating to the operation and maintenance of the Prison and such other information as may be reasonably required for the purpose of conducting a due diligence exercise, to:
  - any proposed new contractor and its advisers, should the Authority decide to retender this Contract; or
  - any person in connection with clause 34 (Benchmarking and Value Testing);
- any application for registration or recording of the Consents and property registration required;
- 65.4.9 any disclosure of information by the Authority to any other department, office or agency of the Government or their respective advisers or to any person engaged in providing services to the Authority for any purpose related to or ancillary to this Contract; or
- 65.4.10 any disclosure for the purpose of:
  - 65.4.10.1 the examination and certification of the Authority's or the Contractor's accounts:
  - 65.4.10.2 any examination pursuant to section 6(1) of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources;
  - 65.4.10.3 complying with a proper request from either Party's insurance advisers or insurers on placing or renewing any insurance policies; or
  - 65.4.10.4 (without prejudice to the generality of clause 65.4.4 (Permitted Disclosure)) compliance with the FOIA and/or the Environmental Information Regulations,

provided that neither clauses 65.4.10.4 (Permitted Disclosure) nor 65.4.4 (Permitted Disclosure) shall permit disclosure of Confidential Information otherwise prohibited by clause 65.3.3 (Confidentiality) where that information is exempt from disclosure under section 41 of the FOIA.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 65.5 Obligations Preserved

Where disclosure is permitted under clause 65.4 (Permitted Disclosure), other than clauses 65.4.2 (Permitted Disclosure), 65.4.4 (Permitted Disclosure), 65.4.5 (Permitted Disclosure), 65.4.8 (Permitted Disclosure) and 65.4.10 (Permitted Disclosure) the Party providing the information shall procure that the recipient of the information shall be subject to the same obligation of confidentiality as that contained in this Contract.

### 65.6 **Audit**

For the purposes of the National Audit Act 1983 the Comptroller and Auditor General may examine such Documents as he may reasonably require which are owned, held or otherwise within the control of the Contractor and any Sub-Contractor and may require the Contractor and any Sub-Contractor to produce such oral or written explanations as he considers necessary. It is declared that the carrying out of an examination under section 6(3)(d) of the National Audit Act 1983 in relation to the Contractor is not a function exercisable under this Contract.

# 65.7 **Exploitation of Information**

The Contractor shall not make use of this Contract or any information issued or provided by or on behalf of the Authority in connection with this Contract otherwise than for the purposes of this Contract, except with the written consent of the Authority.

### 65.8 Information about Prisoners

Where the Contractor, in carrying out its obligations under this Contract, is provided with information relating to Prisoners, the Contractor shall not disclose or make use of any such information otherwise than for the purpose for which it was provided, unless the Contractor has sought the prior written consent of that Prisoner and has obtained the Authority's Representative's Approval.

# 65.9 **Expiry**

On or before the Expiry Date or the Termination Date, the Contractor shall ensure that all Documents (including computer records) in its possession, custody or control, which contain information relating to Prisoners who are or will on the Expiry Date or the Termination Date be accommodated within the Prison, including any Documents in the possession, custody or control of a sub-contractor, are delivered up to the Authority or as the Authority so directs.

# 65.10 Disclosure by the National Audit Office



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

The Parties acknowledge that the National Audit Office has the right to publish details of this Contract (including Commercially Sensitive Information) in its relevant reports to Parliament.

### 65.11 Official Secrets Acts

The provisions of this **clause 65 (Information and Confidentiality)** are without prejudice to the application of the Official Secrets Acts 1911 to 1989.

### 65.12 Freedom of Information

- 65.12.1 The Contractor acknowledges that the Authority is subject to the requirements of the Code of Practice on Government Information, FOIA and the Environmental Information Regulations and shall assist and cooperate with the Authority to enable the Authority to comply with its Information disclosure obligations.
- 65.12.2 The Contractor shall and shall procure that its sub-contractors shall:
  - 65.12.2.1 transfer to the Authority all Requests for Information that it receives as soon as practicable and in any event within two (2) Business Days of receiving a Request for Information;
  - 65.12.2.2 provide the Authority with a copy of all Information in its possession, or power in the form that the Authority requires within five (5) Business Days (or such other period as the Authority may specify) of the Authority's request; and
  - 65.12.2.3 provide all necessary assistance as reasonably requested by the Authority to enable the Authority to respond to the Request for Information within the time for compliance set out in section 10 of the FOIA or regulation 5 of the Environmental Information Regulations.
- 65.12.3 The Authority shall be responsible for determining in its absolute discretion and notwithstanding any other provision in the Contract or any other agreement whether the Commercially Sensitive Information and/or any other Information is exempt from disclosure in accordance with the provisions of the Code of Practice on Government Information, FOIA or the



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Environmental Information Regulations.

- 65.12.4 In no event shall the Contractor respond directly to a Request for Information unless expressly authorised to do so by the Authority.
- 65.12.5 The Contractor acknowledges that (notwithstanding the provisions of this clause 65.12 (Freedom of Information)) the Authority may be obliged under the FOIA, or the Environmental Information Regulations to disclose information concerning the Contractor or the Services:
  - 65.12.5.1 in certain circumstances without consulting the Contractor; or
  - 65.12.5.2 following consultation with the Contractor and having taken their views into account;

provided always that where clause 65.12.5.1 (Freedom of Information) applies the Authority shall take reasonable steps, where appropriate, to give the Contractor advanced notice, or failing that, to draw the disclosure to the Contractor's attention after any such disclosure.

- 65.12.6 The Contractor shall ensure that all Information is retained for disclosure in accordance with **Schedule 15 (Commercially Sensitive Information)** and shall permit the Authority to inspect such records as requested from time to time.
- 65.12.7 The Contractor acknowledges that the Commercially Sensitive Information listed in **Schedule 15 (Commercially Sensitive Information)** is of indicative value only and that the Authority may be obliged to disclose it in accordance with **clause 65.12.5 (Freedom of Information)**.

# 66. PUBLIC RELATIONS AND PUBLICITY

### 66.1 **Restriction**

The Contractor shall not by itself, its employees or agents and shall procure that its Sub-Contractors shall not communicate with representatives of the press, television, radio, social media including the internet or other communications media on any matter concerning this Contract without the prior written approval of the Authority.

# 66.2 **Photographs**



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Without prejudice to any other obligation of the Contractor under this Contract, no facilities to photograph or film in or upon any property used in relation to the Contract shall be given or permitted by the Contractor without the prior written approval of the Authority.

# 67. **ADVERTISEMENTS**

The Contractor shall not exhibit or attach to any part of the Site any notice or advertisement without the Authority's Representative's Approval, except where otherwise required to comply with Legislation.

# 68. CONTRACTOR'S RECORDS AND PROVISION OF INFORMATION

# 68.1 Records and Open Book Accounting

The Contractor shall (and shall procure that each Sub-Contractor shall) at all times:

- 68.1.1 maintain a full record of particulars of the costs of providing the Custodial Service (which shall include cost detail broken down into the actual cost of providing each element of the Custodial Service), including those relating to the maintenance and operation of the Prison;
- osts referred to in clause 68.1.1 (Records and Open Book Accounting), including details of any funds held by the Contractor specifically to cover such costs, in such form and detail as the Authority may reasonably require to enable the Authority to monitor the performance by the Contractor of its obligations under this Contract;
- 68.1.3 provide such facilities as the Authority may reasonably require for its representatives to visit any place where the records are held and examine the records maintained under this clause 68 (Contractor's Records and Provision of Information); and
- 68.1.4 not store any records outside of the United Kingdom without the prior written consent of the Authority.

# 68.2 **Books of Account**

Compliance with clause 68.1 (Records and Open Book Accounting) shall require the Contractor to keep (and where appropriate to procure that each sub-contractor shall keep) books of account in accordance with best accountancy practices with respect to this Contract showing in detail;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 68.2.1 administrative overheads;
- 68.2.2 payments to Sub-Contractors and by Sub-Contractors to sub-contractors;
- 68.2.3 capital and revenue expenditure; and
- such other items as the Authority may reasonably require from time to time to conduct costs audits for verification of cost expenditure or estimated expenditure, for the purpose of this Contract,

and the Contractor shall have (and procure that its sub-contractors shall have) the books of account evidencing the items listed in **clauses 68.2.1** (Books of Account) to **68.2.4** (Books of Account) (inclusive) available for inspection by the Authority (and its advisers) upon reasonable notice, and shall present a written report of these to the Authority as and when requested.

# 68.3 Maintenance of Records

- 68.3.1 The Contractor shall maintain or procure the maintenance of detailed records relating to the provision of the Custodial Service, in each case in accordance with Good Industry Practice and any applicable Legislation.
- 68.3.2 Without prejudice to **clause 68.3.1 (Maintenance of Records)**, the Contractor shall procure that the following are maintained (and where necessary created):
  - a full record of all incidents relating to health, safety and security which occur during the term of this Contract;
  - full records of all maintenance procedures carried out during the term of this Contract;
  - 68.3.2.3 full Site records and log books, including emergency attendances, and relevant notes, calculations and recordings, all such entries to be dated and signed;
  - 68.3.2.4 (where plant, or systems, are modified, replaced and recommissioned) full record of all data and drawings in the site operation and maintenance manuals;
  - 68.3.2.5 other miscellaneous records, including but not limited to:
    - a Asset register of maintainable fixed assets;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- b Automatic heat and smoke detector test records;
- c Air sampling records;
- d Building services log books;
- e Cooling tower registration certificate and test sheets;
- f COSHH records;
- g Drainage logs and plans;
- h Fire alarm system test records;
- i Certificates relating to the regular testing of electrical appliances including portable appliance testing (PAT);
- j Electrical schematics;
- k Emergency generator test log;
- I Emergency lighting test records;
- m Fire drill reports;
- n Fire extinguisher inspection sheets;
- Fire risk assessments and drawings as required by the Regulatory Reform (Fire Safety) Order 2005;
- p Fire damper checks;
- q Fixed wiring test records;
- r Gas system test records (including up-to-date gas schematics);
- s Insurance inspections;
- t Legionella testing including purity/hygiene test records;
- u Legislative compliance files, including health and safety file;
- v Lift maintenance and test results;
- w Lighting protection system and earthing test results;



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- x Maintenance log books;
- y Maintenance and repair requisitions;
- z Manufacturers' instructions library index;
- aa Up-to-date operation and maintenance manuals;
- bb Plant room check sheets;
- cc Pressure vessel inspection records;
- dd Public address and communication systems test logs;
- ee Record drawing index sheets;
- ff Records/test certificates relating to any other testing that is required in order to comply with statutory requirements
- gg RIDDOR;
- hh Roof surveys and inspection sheets;
- ii Schedules of the authority's property and contractor's equipment;
- jj Security systems test logs;
- kk Smoke ventilation and sprinkler test records;
- Il Sub-contractor service logs;
- mm Test certificates and specialist reports
- nn Transportation logs;
- oo Up-to-date "as-built" and "as fitted" drawings and manuals;
- pp Water hygiene Risk Assessments and schematics
- qq Water test reports;
- rr Work order summaries and additional work order sheets and corrective maintenance summary;
- ss Valve schedules charts and logs,



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

and the Contractor shall have the items referred to in **clause 68.3.2** available for inspection by the Authority (and its advisers) upon reasonable notice, and shall present a report of them to the Authority as and when requested.

- 68.3.3 [Not used]
- 68.3.4 The Contractor shall keep all records in a format which has been approved by the Authority, and store them in such a way that they can be easily accessed for the purposes of auditing or the production for the HSE, EHO, Fire Officer or any other enforcing body.

### 68.4 **Auditor**

The Contractor shall permit all records referred to in this clause 68 (Contractor's Records and Provision of Information) to be examined and copied by the Controller and other representatives of the Authority, and by the Comptroller and Auditor General and his representatives.

# 68.5 Retention

The records referred to in this clause 68 (Contractor's Records and Provision of Information) shall be retained in accordance with and for the periods specified in clause 68.10 (Retention of Records), or if not so specified for a period of at least six (6) Years after the Contractor's obligations under this Contract have come to an end.

# 68.6 **Termination or Expiry**

Upon termination or expiry of this Contract, and in the event that the Authority wishes to enter into another agreement for the operation and management of a contract the same as or similar to the Contract, the Contractor shall (and shall ensure that any Sub-Contractors shall and shall use reasonable endeavours to ensure that any sub-contractors shall) comply with all reasonable requests of the Authority to provide information relating to the Contractor's costs of operating and maintaining the Contract.

# 68.7 Confidentiality

All information referred to in this clause 68 (Contractor's Records and Provision of Information) is subject to the obligations set out in clause 65 (Information and Confidentiality).

#### 68.8 Prescribed Documentation



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

During the term of this Contract, certain Documents shall be produced by or for the Contractor. Prescribed Documents shall be defined as any item or document which relates to the performance of the Custodial Service (the "Prescribed Documentation") and shall include all plans of the Site and such other Documents which relate to the provision of the Custodial Service, including, whether as hard copy or electronic data:

- 68.8.1 drawings (including of all Buildings, premises and vehicles);
- 68.8.2 reports and records;
- 68.8.3 data sheets;
- 68.8.4 schedules:
- 68.8.5 presentation brochures;
- 68.8.6 Prisoners' records;
- 68.8.7 photographs; and
- 68.8.8 other information, including models and samples.

# 68.9 Security and Confidentiality of Prescribed Documentation

- 68.9.1 The Contractor shall be responsible for the security and confidentiality of all Prescribed Documentation. The Contractor shall control and monitor the issue, use and return of the Prescribed Documentation issued by the Contractor to its sub-contractors, suppliers and third parties and the security and safe storage of such Prescribed Documentation.
- 68.9.2 The Contractor shall procure that the Prescribed Documentation is managed and controlled by its sub-contractors, suppliers and third parties in the manner set out in this clause 68.9 (Security and Confidentiality of Prescribed Documentation).
- 68.9.3 The Contractor shall use its best endeavours to ensure that the Prescribed Documentation shall only be issued for review outside the following organisations:
  - the Authority (including any contractors contracted to operate prisons);
  - 68.9.3.2 any Authority Related Party;
  - 68.9.3.3 any coroner (as defined in section 1 of the Coroners Act



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

1988);

68.9.3.4 any organisation referred to in paragraph 3.1.9 of the Custodial Service Specification,

where it is necessary.

- 68.9.4 The Contractor shall at all times comply with any instructions of the Authority or the Authority's Representative relating to security of the Prescribed Documentation.
- The Prescribed Documentation that is issued to the Contractor by the Authority or the Authority's Representative remains at all times the property of the Authority and on termination or expiry of this Contract shall either be returned to the Authority in accordance with this Contract, or be certified by the Contractor as having been destroyed in a secure manner or shall be retained by the Contractor pursuant to clauses 68.9 (Security and Confidentiality of Prescribed Documentation) to 68.11 (Alternative Methods of Documentation Storage) (inclusive).
- 68.9.6 The Contractor shall notify the Authority in writing of its nominated Prescribed Documentation officer (the "Prescribed Documentation Security Officer"), who shall promptly respond to any enquiries by or on behalf of the Authority or the Authority's Representative that relate to the Prescribed Documentation.
- 68.9.7 The Contractor shall prevent information detrimental to the security of the Authority coming into the possession of unauthorised persons and shall establish an audit trail to track the movement and location of the Prescribed Documentation at all times.
- 68.9.8 The Contractor shall be responsible at all times for the security of all Prescribed Documentation in the keeping of the Contractor, whether issued by the Authority or the Authority's Representative or copied or produced by the Contractor, its sub-contractors or agents.
- The Contractor shall notify all Contractor's Staff handling Prescribed Documentation of the requirements imposed by the Authority pursuant to clauses 68.9 (Security and Confidentiality of Prescribed Documentation) to 68.11 (Alternative Methods of Documentation Storage) (inclusive) and of the procedures for maintaining security. The Contractor shall notify all others (including its sub-contractors) having an interest in this Contract of the particular requirements imposed regarding

### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the security of Prescribed Documentation.

- 68.9.10 The Contractor shall include in all contracts with its sub-contractors similar but no less strict conditions of security for the Prescribed Documentation and shall be responsible for their compliance.
- 68.9.11 The Contractor shall arrange for the secure destruction and recording of any Prescribed Documentation which are no longer required, have been superseded or are additional to the requirements of the Authority.

### 68.9.12 The Contractor shall:

- 68.9.12.1 report immediately to the Controller and the Authority's Representative the loss of any Prescribed Documentation stating details of the loss and the actions the Contractor is taking to secure the recovery of such Prescribed Documentation:
- 68.9.12.2 use its best endeavours to recover such lost Prescribed Documentation; and
- 68.9.12.3 record the loss, the action taken by the Contractor and outcome in the Daily Report.

### 68.10 Retention of Records

- 68.10.1 Notwithstanding clause 68.10.2 (Retention of Records), the Contractor shall retain all Documents held by it upon the Expiry Date or Termination Date for a period of six (6) Years after the Expiry Date or Termination Date (as the case may be).
- 68.10.2 From the date of this Contract, the Contractor shall retain all Documents of the type set out below for the minimum periods specified opposite such Documents from the creation of the relevant Document:

Document Type	Retention Period
Prisoner records	To comply with PSO 9020
Financial records	6 Years
Medical records	6 Years
Incident records	6 Years
Complaint records	6 Years
Court records	6 Years
Personnel records	6 Years
Record of visitors	2 Years
Staffing details	2 Years

### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Document Type	Retention Period
Administrative records	2 Years
Prisoner journey details	2 Years

- 68.10.3 The Contractor shall determine (and shall promptly notify the Authority) if there are any requirements of Legislation, Relevant Authorities or otherwise, that would necessitate the retention of any Documents for longer retention periods than those specified in clause 68.10.2 (Retention of Records).
- 68.10.4 The retention periods specified in **clause 68.10.2 (Retention of Records)** apply to the primary source Documents and any electronic or other types of Documents for such records produced.

# 68.11 Alternative Methods Of Documentation Storage

- 68.11.1 The Contractor may propose alternative means of storing the records, Prescribed Documentation and Documents referred to in this clause 68 (Contractor's Records and Provision of Information) storage for the Authority's Representative's Approval. The Contractor shall ensure that any such proposals:
  - 68.11.1.1 comply with Legislation, including the Public Records Acts
    1958 and 1967, the Taxes Management Act 1970, the Value
    Added Tax Act 1994, the Companies Act 2006, EU
    Regulations and the Statute of Limitations;
  - 68.11.1.2 state methods of minimising any potential risks of such alternative means of storage that may arise; and
  - 68.11.1.3 offer no opportunity for the records, Prescribed Documentation and Documents referred to in this clause 68 (Contractor's Records and Provision of Information) to be amended.
- 68.11.2 Without prejudice to clause 65.10 (Disclosure by National Audit Office), the Contractor shall promptly provide the National Audit Office with such Documents including this Contract, the Project Documents, the Financing Agreements and such other contracts, agreements, guarantees and titles to property that the National Audit Office may request from time to time.

# 68.12 Interpretation



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Clauses 68.8 (Prescribed Documentation) to 68.11 (Alternative Methods of Documentation Storage) (inclusive) shall be without prejudice to any other provisions of this Contract.

### 68.13 **Data Loss**

The Contractor acknowledges that:

- 68.13.1 the security of data, including Personal Data is of paramount importance to the Authority; and
- 68.13.2 loss of such data may have a significant impact on the operation and reputation of the Authority, the Contractor and the Prison.

# 69. DATA PROTECTION

### 69.1 **General**

- 69.1.1 In relation to all Personal Data, the Contractor shall at all times comply with the DPA as a data controller, including maintaining a valid and up to date registration or notification under the DPA covering the data processing to be performed in connection with the Contract.
- 69.1.2 The Contractor and any sub-contractor shall only undertake processing of Personal Data reasonably required in connection with the Contract and shall not transfer any Personal Data to any country or territory outside the European Economic Area.

# 69.2 No Disclosure

The Contractor shall not disclose Personal Data to any third parties other than:

- 69.2.1 to employees and sub-contractors to whom such disclosure is reasonably necessary in order for the Contractor to provide the Custodial Service; or
- 69.2.2 to the extent required under a court order,

provided that disclosure under clause 69.2.1 (No Disclosure) is made subject to written terms substantially the same as, and no less stringent than, the terms contained in this clause 69 (Data Protection) and that the Contractor shall give notice in writing to the Authority's Representative of any disclosure of Personal Data which either the Contractor or a sub-contractor is required to make under this clause 69.2.2 (No Disclosure) immediately upon becoming aware of such a requirement.

### 69.3 Measures



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

The Contractor shall bring into effect and maintain all technical and organisational measures to prevent unauthorised or unlawful processing of Personal Data and accidental loss or destruction of, or damage to Personal Data, including to take reasonable steps to ensure the reliability of staff having access to the Personal Data.

# 69.4 Authority Requests

The Authority may, at reasonable intervals, request a written description of the technical and organisational methods employed by the Contractor and/or the subcontractors referred to in **clause 69.3 (Measures)**. Within twenty (20) Business Days after such a request, the Contractor shall supply written particulars of all such measures detailed to a reasonable level such that the Authority can determine whether or not, in connection with the Personal Data, it is compliant with the DPA.

# 69.5 Subject Access Requests

- 69.5.1 The Contractor shall be responsible for responding to Subject Access Requests in respect of Personal Data in accordance with the provisions of the DPA.
- 69.5.2 In responding to Subject Access Requests the Contractor shall comply with paragraphs 1.18, 1.19, 1.21 and 2.7 of PSO 9020 (as such provisions may be amended or replaced from time to time).
- 69.5.3 The Contractor shall provide the Authority with a copy of each Subject Access Request made to it.
- 69.5.4 Where the Contractor does not hold the information requested it shall expressly and clearly notify the Authority of the request as soon as possible and in any event within 10 days of the date on which the request is made.

# 69.6 **Indemnity**

The Contractor shall indemnify and keep indemnified in full the Authority, its employees, agents and contractors against all Direct Losses incurred by it in respect of any breach of this clause 69 (Data Protection) by the Contractor and/or any act or omission of any sub-contractor which causes the Contractor to be in breach of this clause 69 (Data Protection).

### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# **PART XVI - INDEMNITIES AND INSURANCE**

### 70. **INDEMNITIES AND LIABILITIES**

# 70.1 Contractor's Indemnity

The Contractor shall, subject to **clauses 70.2 (Contractor not Responsible)**, be responsible for, and shall indemnify and keep indemnified in full and on demand the Authority or any Authority Related Party from and against:

# 70.1.1 all liability for:

- 70.1.1.1 death or personal injury;
- 70.1.1.2 loss of or damage to property (including property belonging to the Authority or for which it is responsible);
- 70.1.1.3 breach of statutory duty;
- 70.1.1.4 third party actions, claims, demands, costs, charges and expenses (including legal expenses on an indemnity basis);
- 70.1.1.5 subject to clause 70.8 (Limitation of Liability under clause 70.1.1.5), and notwithstanding any Unavailability Deductions, losses suffered or incurred by the Authority in connection with accommodating prisoners who should have been accommodated at the Prison outside the Prison (including the costs of transferring prisoners to and from alternative accommodation) due to any failure by the Contractor to fulfil its obligations under this Contract to provide Available Prisoner Places;

which may arise out of, or in consequence of, the operation or maintenance of the Assets or the performance or non-performance by the Contractor of its obligations under this Contract or the presence on the Authority's property of the Contractor or any Contractor Related Party;

# 70.2 Contractor not Responsible

The Contractor shall not be responsible or be obliged to indemnify the Authority for:

70.2.1 any of the matters referred to in **clauses 70.1.1 (Contractor's Indemnity)** which arises as a direct result of the Contractor acting on the written instruction of the Authority, provided that the Contractor has implemented



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the instruction in a manner which is not negligent and is in accordance with Good Industry Practice; or

70.2.2 any injury, loss, damage, cost and expense to the extent caused by the negligence or wilful misconduct of the Authority or any Authority Related Party (other than to the extent such negligence or wilful misconduct would not have occurred but for a breach by the Contractor of its obligations under this Contract) or by the breach by the Authority of its obligations under this Contract.

# 70.3 **Limitation of Indemnity**

An indemnity by either Party under any provision of this Contract shall be without limitation to any indemnity by that Party under any other provision of this Contract.

# 70.4 Notification of Claims

Where either Party (the "Indemnified Party") wishes to make a claim under this Contract against the other (the "Indemnifying Party") in relation to a claim made against it by a third party (a "Third Party Claim"), the Indemnified Party shall give notice of the relevant claim as soon as reasonably practicable setting out full particulars of the claim.

### 70.5 Conduct of Claims

- 70.5.1 The Contractor agrees (and undertakes to procure that its Sub-Contractors agree) that the Authority has the sole right, on giving written notice to such effect to the Contractor at any time, to control of any proceedings in relation to any Third Party Claim (including any claim by employees of the Parties), to which the Authority is a party as a defendant, regardless of whether the Contractor (or any Sub-Contractor) is also a party to such proceedings.
- The Authority agrees that it shall not settle or compromise any Third Party Claim giving rise to losses exceeding

  (Indexed) for which the Contractor is liable to indemnify the Authority under clause 70.1 (Contractor's Indemnity) without prior consultation with the Contractor. The Authority shall keep the Contractor reasonably informed as to the progress and status of any such Third Party Claim until such Third Party Claim is settled or withdrawn.
- 70.5.3 If, in contesting, settling or compromising any Third Party Claim, the Authority takes or fails to take any action which prejudices any entitlement



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

of the Contractor to recover any portion of the claim from any insurer under any insurance policy maintained by the Contractor in accordance with this Contract, the liability of the Contractor to indemnify the Authority in respect of such claim shall be reduced by such portion.

### 70.5.4 The Contractor undertakes that:

- 70.5.4.1 it shall not, without the prior written consent of the Authority, settle or compromise any claim (whether insured or uninsured) to which the Authority is, or is likely to become, a party;
- where a claim is made against the Contractor and the Authority is not, and is not likely to become, a party to such claim as a defendant, the Contractor shall not settle or compromise any claim exceeding (Indexed) without prior consultation with the Authority; and
- 70.5.4.3 it shall ensure that its Sub-Contractors give undertakings identical to those given by the Contractor to the Authority under this clause 70.5 (Conduct of Claims).
- 70.5.5 If conduct of a claim is so assumed by the Authority pursuant to this clause 70.5 (Conduct of Claims), the Authority shall hold the Contractor and its insurers harmless against all or any Direct Losses which either of them may incur by reason of its conduct of the claim and any settlement of the relevant claim or judgment being given if the settlement is made without their prior written approval (such approval not to be unreasonably withheld or delayed).

# 70.6 Mitigation

The Indemnified Party shall at all times take all reasonable steps to minimise and mitigate any loss for which the Indemnified Party is entitled to bring a claim against the Indemnifying Party pursuant to this Contract.

# 70.7 **Limitation of Liability**

70.7.1 Subject to clauses 70.1.1.5 (Contractor's Indemnity) and 70.7.3 (Limitation of Liability) and unless otherwise expressly provided, the maximum amount for which the Contractor shall be liable to the Authority in any Contract Year in respect of Uninsured Losses shall be limited to:



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 70.7.1.1 in respect of any one incident or series of incidents arising out of any one event, an amount equivalent to 30% (thirty per cent) of the amount stated in the "Total Cost" line of the Base Case for the Contract Year in which such incident or incidents occur: and
- 70.7.1.2 an aggregate amount for that Contract Year equivalent to 100% (one hundred per cent) of the total of the Monthly Contract Price for each Month of that Contract Year.
- 70.7.2 For the purposes of this clause 70.7 (Limitation of Liability), "Uninsured Losses" shall mean any Losses of the Authority against which the Contractor is not required to maintain insurance pursuant to clause 72 (Insurance), including (without limitation) any deductibles and excesses of loss.
- 70.7.3 For the avoidance of doubt and without prejudice to or limitation of any other liability the Contractor may have under this Contract, this **clause**70.7 (Limitation of Liability) shall not apply in respect of:
  - 70.7.3.1 any liability the Contractor may have in respect of:
  - (a) personal injury or death resulting from the negligence of the Contractor or any Contractor Related Party; or
  - (b) fraud: or
  - 70.7.3.2 any Deductions.

# 70.8 Limitation of Liability under clause 70.1.1.5

- 70.8.1 The provisions of this clause 70.8 (Limitation of Liability under clause 70.1.1.5) shall apply to claims made by the Authority under clause 70.1.1.5 (Contractor's Indemnity).
- 70.8.2 Not used.
- 70.8.3 If the Authority has to house prisoners who should have been accommodated at the Prison outside the Prison due to any failure by the Contractor to fulfil its obligations under this Contract to provide Available Prisoner Places, the Authority shall:
  - 70.8.3.1 on the Contractor's written request, increase the Permitted Level (either on a temporary or a permanent basis) if and to



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the extent that such increase, in the Authority's opinion, will not prejudice the level of security and safety in the Prison and the control of Prisoners as required under the Operating Procedures;

- 70.8.3.2 mitigate the relevant Losses where it is reasonably practicable to do so, for example taking reasonable steps to arrange for such prisoners to be housed in alternative accommodation that is not more costly than other suitable accommodation reasonably available to the Authority at the relevant time (having regard to the circumstances from time to time); and
- 70.8.3.3 to the extent practicable (having regard to the then existing circumstances) consult with the Contractor as to where such prisoners should be accommodated.
- In the case of prisoners housed in alternative accommodation not managed by the Authority, the Authority shall only be entitled to recover Losses under clause 70.1.1.5 (Contractor's Indemnity) to the extent that the payment by the Authority for such accommodation exceeds the amount that the Authority would pay to the Contractor for providing an Available Prisoner Place to accommodate each such Prisoner if the Contractor were satisfying all its obligations and providing the Custodial Service in full over that period.
- 70.8.5 The amount of Losses recoverable under clause 70.1.1.5 (Contractor's Indemnity) shall be calculated by deducting (to the extent not already taken into account) from the total of the relevant Losses the aggregate of the following:
  - 70.8.5.1 any damages for breach of contract received by the Authority in respect of the failure by the Contractor to provide such Available Prisoner Places (whether pursuant to clause 18A (Handover and Phase-in), Schedule 5 (Payment Mechanism) or otherwise);
  - 70.8.5.2 any insurance proceeds received by the Authority in respect of the failure by the Contractor to provide such Available Prisoner Places; and
  - 70.8.5.3 the amount of the Contract Price the Authority would have paid the Contractor if the Contractor had provided the

#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

required number of Available Prisoner Places.

70.8.6 If the Authority recovers any amount (the "Relevant Amount") pursuant to clause 70.1.1.5 (Contractor's Indemnity) and subsequently receives amounts of the type described in clauses 70.8.5.1 (Limitation of Liability under clause 70.1.1.5) or 70.8.5.2 (Limitation of Liability under clause 70.1.1.5) in circumstances that amount to double recovery, the Authority shall (subject to the other provisions of this Contract and any rights of set off), to the extent of such double recovery, reimburse the party from whom the Relevant Amount was received within twenty (20) Business Days after written demand for reimbursement.

# 70.9 No Prejudice to clause 73

For the avoidance of doubt, this clause 70 (Indemnities and Liabilities) shall take effect without prejudice to the Contractor's obligations under clause 73 (Liability for Loss and Damage).

### 71. MUTUAL AID

# 71.1 **Application**

This **clause 71 (Mutual Aid)** applies only to the provision of Mutual Aid within the terms of the Custodial Service Specification.

# 71.2 Prison Officers Reporting to the Prison

- 71.2.1 Subject to clause 71.2.2 (Prison Officers Reporting to the Prison), the Authority shall be responsible for and shall release and indemnify and keep indemnified in full and on demand the Contractor from and against all Direct Losses arising as a result of:
  - 71.2.1.1 personal injury to any prison officer (other than a member of the Contractor's Staff) sustained during the period when such prison officer is reporting for Mutual Aid purposes to the Prison; or
  - 71.2.1.2 injury, loss or damage to a third party (other than the Contractor or any Contractor Related Party) caused or contributed to by the act or omission of such prison officer.
- 71.2.2 The Authority shall not be responsible or be obliged to indemnify the Contractor if any such Direct Loss has arisen in whole or in part as a result of a command given by the Contractor or any Contractor Related Party



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

within the command structure operating at the time for Mutual Aid purposes at the Prison and either:

- 71.2.2.1 a public duty defence in respect of the claim is unsuccessful; or
- 71.2.2.2 with the prior written approval of the Authority, such defence is not pursued,

and such Direct Loss shall be the responsibility of the Contractor and the Contractor shall indemnify and keep indemnified in full and on demand the Authority in respect of such Direct Loss.

# 71.3 Contractor's Staff Reporting to other Prisons

- 71.3.1 Subject to clause 71.3.2 (Contractor's Staff Reporting to other Prisons), the Contractor shall, notwithstanding the limits set out in clause 70.8 (Limitation of Liability under clause 70.1.1.5) be responsible for and shall release and indemnify and keep indemnified in full and on demand the Authority from and against all Direct Losses arising as a result of:
  - 71.3.1.1 personal injury to any member of the Contractor's Staff sustained during the period when such member of the Contractor's Staff is reporting for Mutual Aid purposes to any other prison; or
  - 71.3.1.2 injury, loss or damage to a third party (other than the Authority and its employees) caused or contributed to by the act or omission of such member of the Contractor's Staff.
- 71.3.2 The Contractor shall not be responsible or be obliged to indemnify the Authority if any such Direct Loss has arisen in whole or in part as a result of a command given by an officer within the command structure operating at the time for Mutual Aid purposes at such prison and either:
  - 71.3.2.1 a public duty defence in respect of the claim is unsuccessful; or
  - 71.3.2.2 with the prior written approval of the Authority, such defence is not pursued,

and such Direct Loss shall be the responsibility of the Authority and the Authority shall indemnify and keep indemnified in full and on demand the



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Contractor in respect of such Direct Loss.

### 72. **INSURANCE**

# 72.1 **Obligation to Maintain**

The Contractor shall during the Custodial Service Period take out and maintain or procure the maintenance of the insurances described in Part 1 of **Schedule 7** (**Required Insurances**) and any other insurances as may be required by law. These insurances must be effective in each case not later than the date on which the relevant risk commences.

# 72.2 **Obligation on Parties**

Neither Party to this Contract shall take any action or fail to take any reasonable action, or (insofar as it is reasonably within its power) permit anything to occur in relation to it, which would entitle any insurer to refuse to pay any claim under any insurance policy in which that Party is an insured, a co-insured or an additional insured person.

# 72.3 **Nature of Insurances**

- 72.3.1 With the exception of any insurances required by law, the insurances referred to in **clause 72.1 (Obligation to Maintain)** shall:
  - 72.3.1.1 subject to **clauses 72.3.2 (Nature of Insurances)**, name the Contractor as co-insured with any other party maintaining the insurance:
  - 72.3.1.2 provide for non-vitiation protection in respect of any claim made by the Authority as co-insured in accordance with Endorsement 2 in Part 2 of Schedule 7 (Required Insurances);
  - 72.3.1.3 contain a clause waiving the insurers' subrogation rights against the Authority, its employees and agents in accordance with Endorsement 2 in Part 2 of **Schedule 7** (Required Insurances);
  - 72.3.1.4 provide for thirty (30) days' prior written notice of their cancellation, non-renewal or amendment to be given to the Authority in accordance with Endorsement 1 in Part 2 of **Schedule 7 (Required Insurances)**; and



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 72.3.1.5 in respect of the Physical Damage policy provide for payment of any proceeds received by the Contractor to be applied in accordance with clause 72.13 (Reinstatement).
- 72.3.2 Wherever possible, the insurances referred to in clause 72.1 (Obligation to Maintain) shall, where specified in Schedule 7 (Required Insurances), name the Authority as a co-insured for its separate interest.

# 72.4 Evidence of Policies

The Contractor shall provide to the Authority:

- 72.4.1 copies on request of all insurance policies referred to in **clause 72.1**(Obligation to Maintain) (together with any other information reasonably requested by the Authority relating to such insurance policies) and the Authority shall be entitled to inspect them during ordinary business hours;
- 72.4.2 evidence that the premiums payable under all insurance policies have been paid and that the insurances are in full force and effect in accordance with the requirements of this clause 72 (Insurance) and Schedule 7 (Required Insurances); and
- 72.4.3 on or before the date of expiry of any insurance required by **clause 72.1** (**Obligation to Maintain**), satisfactory evidence that the relevant insurance has been or is being renewed.

# 72.5 Renewal Certificates

Renewal certificates in relation to any of the insurances required by **clause 72.1** (**Obligation to Maintain**) shall be obtained as and when necessary and copies (certified in a manner acceptable to the Authority) shall be forwarded to the Authority as soon as possible but in any event on or before the renewal date.

# 72.6 Breach

If the Contractor is in breach of **clause 72.1 (Obligation to Maintain)**, the Authority may pay any premiums, fees, broker's costs or other expenses required to keep such insurance in force or itself procure such insurance and may, in either case, recover such amounts from the Contractor on written demand.

# 72.7 Notification of Claims

The Contractor shall give the Authority notification within ten (10) Business Days after any claim in excess of (Indexed) (Indexed) on any of the



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Required Insurances or which, but for the application of the applicable policy excess, would be made on any of the Required Insurances accompanied by full details of the incident giving rise to the claim.

# 72.8 Limit of Liability

Neither failure to comply nor full compliance with the insurance provisions of this Contract shall limit or relieve the Contractor of its other liabilities and obligations under this Contract.

### 72.9 **Premiums**

Premiums for the Required Insurances and the amount of any loss that would otherwise be recoverable under any of the Required Insurances but for the applicable uninsured deductible and limit of indemnity in respect of such insurance shall, at all times, be the responsibility of the Contractor.

# 72.10 Authority Approval

The Required Insurances shall be effected with insurers approved by the Authority, such approval not to be unreasonably withheld or delayed.

# 72.11 **Claims**

The Contractor shall, where it is obliged to effect insurance under this clause 72 (Insurance), not bring any claim or action against the Authority or any Authority Related Party in respect of any loss or damage in circumstances where the Contractor is able to recover such loss or damage under such insurance (or where it would have been able to recover such loss had it been complying with its obligations under this Contract), provided that this clause 72.11 (Claims) shall not by itself prevent the Contractor from claiming against the Authority or any Authority Related Party for any loss or damage not covered because of the level of deductibles under such insurance permitted by this Contract or to the extent such loss or damage exceeds the maximum level of such insurance required by this Contract.

# 72.12 Broker's Letter of Undertaking

- 72.12.1 On the date of this Contract and within twenty (20) Business Days following each renewal of Required Insurances, the Contractor shall deliver to the Authority a broker's letter of undertaking signed by the insurance broker to the Contractor in the form set out in Part 3 of **Schedule 7** (Required Insurances).
- 72.12.2 The Contractor shall procure that any broker(s) appointed during the term



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

of this Contract shall:

- 72.12.2.1 owe the Authority such obligations and give to the Authority such warranties as are substantially the same as those set out in Part 3 of Schedule 7 (Required Insurances) and in clauses 72.1 (Obligation to Maintain) to 72.11 (Claims) (inclusive); and
- 72.12.2.2 enter into an agreement in substantially the same form as that set out in Part 3 of **Schedule 7 (Required Insurances)**.

### 72.13 Reinstatement

- 72.13.1 All insurance proceeds received under the policy referred to in paragraph 1 of Part 1 and of **Schedule 7 (Required Insurances)** (the "Physical Damage Policies") shall be applied to repair, reinstate or replace each part or parts of the Assets in respect of which such proceeds were received.
- The Contractor shall set up and at all times maintain an account in the joint names of the Authority and the Contractor (the "Joint Insurance Account").

  All insurance proceeds paid under any Physical Damage Policy in respect of a single event (or a series of related events) in an amount in excess of shall be paid into the Joint Insurance Account.
- 72.13.3 Where a claim is made or proceeds of insurance are received or are receivable under any Physical Damage Policy in respect of a single event (or a series of related events) (the "Relevant Incident") in an amount in excess of
  - 72.13.3.1 the Contractor shall deliver to the Authority as soon as practicable and in any event within twenty (20) Business Days after the making of the claim a plan prepared by the Contractor for the carrying out of the works necessary (the "Reinstatement Works") to repair, reinstate or replace (the "Reinstatement Plan") the assets which are the subject of the relevant claim or claims in accordance with clause 72.13.4 (Reinstatement). The Reinstatement Plan shall set out:
  - (a) the identity of the person proposed to effect the Reinstatement Works, which shall be subject to the prior written approval of the Authority (such approval not to be unreasonably withheld or delayed); and



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- (b) the proposed terms and timetable upon which the Reinstatement Works are to be effected (including the date that the Prison will become fully operational), the final terms of which shall be subject to the prior written approval of the Authority (such approval not to be unreasonably withheld or delayed);
- 72.13.3.2 provided that the Authority is satisfied that the Reinstatement Plan will enable the Contractor to comply with **clause 72.13.4** (Reinstatement) within a reasonable timescale:
- (a) the Reinstatement Plan will be adopted;
- (b) the Contractor shall enter into contractual arrangements to effect the Reinstatement Works with the person identified in the Reinstatement Plan approved by the Authority;
- (c) before the earlier to occur of the Termination Date or the Expiry Date, any amounts standing to the credit of the Joint Insurance Account (the "Relevant Proceeds") (together with any interest accrued) may be withdrawn by the Contractor from the Joint Insurance Account as required to enable it to make payments in accordance with the terms of the contractual arrangements referred to in clause 72.13.3.2(b) (Reinstatement), and to meet any other reasonable costs and expenses of the Contractor for the sole purposes of funding the Reinstatement Works and the Parties shall operate the signatory requirements of the Joint Insurance Account in order to give effect to such payments. Following the earlier to occur of the Termination Date and the Expiry Date, the Authority may withdraw amounts standing to the credit of the Joint Insurance Account for the purposes of funding any Reinstatement Works;
- the Authority agrees and undertakes that, subject to compliance by the Contractor with its obligations under this clause 72.13 (Reinstatement), and provided that the Contractor procures that the Reinstatement Works are carried out and completed in accordance with the contractual arrangements referred to in clause 72.13.3.2(b) (Reinstatement), it shall not exercise any right which it might otherwise have to terminate this Contract by virtue of the



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

event which gave rise to the claim for the Relevant Proceeds;

- (e) the Authority undertakes to use reasonable endeavours to assist the Contractor in the carrying out of the Reinstatement Plan;
- (f) after the Reinstatement Plan has been implemented to the reasonable satisfaction of the Authority and in accordance with clause 72.13.4 (Reinstatement), the Authority shall permit withdrawal by the Contractor of any Relevant Proceeds then held in the Joint Insurance Account that have not been paid under clause 72.13.3.2(c) (Reinstatement), in respect of the Relevant Incident, together with any interest accrued; and
- (g) subject to clause 70 (Indemnities and Liabilities), the Contractor shall be solely responsible for the payment of any deficiency.
- 72.13.4 Where insurance proceeds are to be used in accordance with this Contract to repair, reinstate or replace any part of the Prison, the Contractor shall carry out the work in accordance with the Authority's Requirements, the Contractor's Proposals, the Operating Procedures and the Initial Service Delivery Documents or the Service Delivery Documents (as relevant) so that on completion of the work, the provisions of this Contract are complied with.

### 72.14 Uninsurable Risks

- 72.14.1 Nothing in this **clause 72 (Insurance)** shall oblige the Contractor to take out insurance in respect of a risk which is Uninsurable save where the predominant cause of the risk being Uninsurable is any act(s) or omission(s) of the Contractor or a Contractor Related Party.
- 72.14.2 If a risk usually covered by property damage, third party liability or statutory insurances in each case required under this Contract becomes Uninsurable then:
  - 72.14.2.1 the Contractor shall notify the Authority of any risk becoming Uninsurable within five (5) Business Days of becoming aware of the same and in any event at least five (5) Business Days before expiry or cancellation of any existing insurance in respect of that risk; and



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 72.14.2.2 if both Parties agree, or it is determined in accordance with the Dispute Resolution Procedure, that the risk is Uninsurable and that:
- (a) the risk being Uninsurable is not caused by the actions, breaches, omissions or defaults of the Contractor or a subcontractor; and
- (b) the Contractor has demonstrated to the Authority that the Contractor and a prudent board of directors of a company operating the same or substantially similar businesses in the United Kingdom to that operated by the Contractor would in similar circumstances (in the absence of the type of relief envisaged by this clause 72.14 (Uninsurable Risks)) be acting reasonably and in the best interests of the company if they resolved to cease to operate such businesses as a result of that risk becoming Uninsurable, taking into account inter alia (and without limitation) the likelihood of the Uninsurable risk occurring (if it has not already occurred), the financial consequences for such company if such Uninsurable risk did occur (or has occurred) and other mitigants against such consequences which may be available to such company,

then the Parties shall meet to discuss the means by which the risk should be managed or shared (including considering the issue of self-insurance by either Party).

- 72.14.3 If the requirements of **clause 72.14.2 (Uninsurable Risks)** are satisfied, but the Parties cannot agree as to how to manage or share the risk, then:
  - 72.14.3.1 in respect of such third party liability insurance only the Authority shall (at the Authority's option) either pay to the Contractor an amount equal to the amount calculated in accordance with clause 50.2 (Compensation on Termination on Force Majeure) and this Contract will terminate or elect to allow this Contract to continue and clause 72.14.3.2 (Uninsurable Risks) shall thereafter apply in respect of such risk;
  - 72.14.3.2 in respect of such property damage insurance, third party liability insurance (if the Authority elects to allow this Contract to continue in accordance with clause 72.14.3.1



# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

(Uninsurable Risks)) or statutory insurances this Contract shall continue and on the occurrence of the risk (but only for as long as such risk remains Uninsurable) the Authority shall (at the Authority's option) either pay to the Contractor an amount equal to the insurance proceeds that would have been payable had the relevant insurance continued to be available and this Contract shall continue, or an amount equal to the amount calculated in accordance with clause 50.2 (Compensation on Termination on Force Majeure) plus (in relation to third party liability insurance only) the amount of insurance proceeds that would have been payable whereupon the Contract will terminate;

- 72.14.3.3 where pursuant to clauses 72.14.3.1 (Uninsurable Risks) and/or 72.14.3.2 (Uninsurable Risks) this Contract continues, then the Contract Price shall be reduced in each Contract Year for which the relevant insurance is not maintained by an amount equal to the premium paid (or which would have been paid) by the Contractor in respect of the relevant risk in the Contract Year prior to it becoming Uninsurable (Indexed from the date that the risk becomes Uninsurable). Where the risk is Uninsurable for part of a Contract Year only the reduction in the Contract Price shall be pro rated to the number of Months for which the risk was Uninsurable; and
- 72.14.3.4 where pursuant to clauses 72.14.3.1 (Uninsurable Risks) and/or 72.14.3.2 (Uninsurable Risks) this Contract continues, the Contractor shall approach the insurance market at least every four (4) Months to establish whether the risk remains Uninsurable. As soon as the Contractor is aware that the risk is no longer Uninsurable, the Contractor shall take out and maintain or procure the taking out and maintenance of insurance (to be incepted as soon as is reasonably practicable) for such risk in accordance with this Contract;
- 72.14.3.5 in respect of any period between the Authority receiving notification in accordance with clause 72.14.2.1 (Uninsurable Risks) that a TPL Risk has become Uninsurable and the Authority's notification to the Contractor in accordance with clause 72.14.3 (Uninsurable Risks) in

# **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

respect of such risk then, provided it is ultimately agreed or determined that the requirements of clause 72.14.2.2 (Uninsurable Risks) are satisfied in respect of the Uninsurable TPL Risk and subject to clause 72.14.3.6 (Uninsurable Risks), clause 72.14.3.2 (Uninsurable Risks) shall apply in respect of occurrences of the Uninsurable TPL Risk during such period unless the Parties otherwise agree how to manage the risk during this period; and

- 72.14.3.6 **clause 72.14.3.5 (Uninsurable Risks)**, shall only apply provided the Contractor does not unreasonably materially delay:
- (a) agreement and/or determination in accordance with the Dispute Resolution Procedure as to whether the requirements of clause 72.14.2.2 (Uninsurable Risks) are satisfied in respect of the Uninsurable TPL Risk; and/or
- (b) meeting the Authority to discuss the means by which the risk should be managed.
- 172.14.4 If, pursuant to clause 72.14.3.2 (Uninsurable Risks), the Authority elects to make payment to the Contractor (such that this Contract will terminate) (the "Relevant Payment"), the Contractor shall have the option (exercisable within twenty (20) Business Days after the date of such election by the Authority (the "Option Period")) to pay to the Authority on or before the end of the Option Period, an amount equal to the insurance proceeds that would have been payable had the relevant risk not become Uninsurable, in which case this Contract will continue (and the Relevant Payment will not be made by the Authority), and the Contractor's payment shall be applied for the same purpose and in the same manner as insurance proceeds would have been applied had the relevant risk not become Uninsurable.

# 72.15 Increase in Insured Amounts

- 72.15.1 The limit of indemnity for the Required Insurances specified in paragraphs 2 and 3 of Part 1 of **Schedule 7 (Required Insurances)** and the maximum deductibles for each of the Required Insurances in Part 1 of **Schedule 7 (Required Insurances)** shall be Indexed.
- 72.15.2 The limits of indemnity and maximum deductibles shall only be increased:

72.15.2.1 on a renewal date; and



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

72.15.2.2 where the limit of indemnity or maximum deductible that is Indexed becomes equal to or exceeds the next whole insurable amount or next deductible level (as the case may be) available in the insurance market from time to time.

# 72.16 Insurance Renewal

- 72.16.1 If, upon the renewal of any insurance which the Contractor is required to maintain or to procure the maintenance of pursuant to this Contract:
  - 72.16.1.1 any Insurance Term is not available to the Contractor in the worldwide insurance market with reputable insurers of good standing; and/or
  - 72.16.1.2 the insurance premium payable for insurance incorporating such Insurance Term is such that the Insurance Term is not generally being incorporated in insurance procured in the worldwide insurance market with reputable insurers of good standing by contractors in the United Kingdom,

(other than, in each case, by reason of one or more actions of the Contractor and/or any sub-contractor) then clause 72.16.2 (Insurance Renewal) shall apply.

- 72.16.2 If it is agreed or determined that clause 72.16.1 (Insurance Renewal) applies, then the Authority shall waive the Contractor's obligations in clause 72.1 (Obligation to Maintain) to 72.9 (Premiums) and/or Schedule 7 (Required Insurances) in respect of that particular Insurance Term and the Contractor shall not be considered in breach of its obligations regarding the maintenance of insurance pursuant to this Contract as a result of the failure to maintain insurance incorporating such Insurance Term for so long as the relevant circumstances described in clause 72.16.1 (Insurance Renewal) continue to apply to such Insurance Term.
- 72.16.3 To the extent that the Parties agree (acting reasonably), or it is determined pursuant to the Dispute Resolution Procedure, that an alternative or replacement term and/or condition of insurance is available to the Contractor in the worldwide insurance market with reputable insurers of good standing which if included in the relevant insurance policy would fully or partially address the Contractor's inability to maintain or procure the maintenance of insurance with the relevant Insurance Term, at a cost which contractors in the UK are (at such time) generally prepared to pay,



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the Contractor shall maintain or procure the maintenance of insurance including such alternative or replacement term and/or condition.

- The Contractor shall notify the Authority as soon as reasonably practicable and in any event within five (5) Business Days after becoming aware that clauses 72.16.1.1 (Insurance Renewal) and/or 72.16.1.2 (Insurance Renewal) are likely to apply or (on expiry of the relevant insurance then in place) do apply in respect of an Insurance Term (irrespective of the reason for such clauses 72.16.1.1 (Insurance Renewal) and/or 72.16.1.2 (Insurance Renewal) being so likely to apply or applying). The Contractor shall provide the Authority with such information as the Authority reasonably requests regarding the unavailability of the Insurance Term and the Parties shall meet to discuss the means by which such unavailability should be managed as soon as is reasonably practicable.
- In the event that clauses 72.16.1.1 (Insurance Renewal) and/or 72.16.1.2 (Insurance Renewal) apply in respect of an Insurance Term (irrespective of the reasons for such clauses 72.16.1.1 (Insurance Renewal) and/or 72.16.1.2 (Insurance Renewal) being so likely to apply or applying), the Contractor shall approach the insurance market at least every four (4) Months to establish whether clauses 72.16.1.1 (Insurance Renewal) and/or 72.16.1.2 (Insurance Renewal) remain applicable to the Insurance Term. As soon as the Contractor is aware that clauses 72.16.1.1 (Insurance Renewal) and/or 72.16.1.2 (Insurance Renewal) have ceased to apply to the Insurance Term, the Contractor shall take out and maintain, or procure the taking out and maintenance of, insurance (to be incepted as soon as is reasonably practicable) incorporating such Insurance Term in accordance with this Contract.

# 72.17 Riot (Damages) Act 1886

- 72.17.1 The Contractor shall not, and undertakes to procure that no:
  - 72.17.1.1 Commercial Insurer;
  - 72.17.1.2 Commercial Insurer's successors or permitted assignees; or
  - 72.17.1.3 other person claiming by or through a Commercial Insurer,

shall bring any claim under the Riot (Damages) Act 1886 in respect of any damage to the Prison. This undertaking shall be for the benefit of any Police Authority in the United Kingdom and the statutory successors of any such Police Authority, each of which may enforce the terms of this clause



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

against the Contractor and/or its successors and permitted assignees (as appropriate).

- 72.17.2 For the purposes of this clause 72.17 (Riot (Damages) Act 1886):
  - 72.17.2.1 "Police Authority" shall have the meaning ascribed to it in section 101 of the Police Act 1996 as amended: and
  - 72.17.2.2 "Commercial Insurer" shall mean a person providing commercial insurance in respect of the Prison.
- 72.17.3 Clause 72.17 (Riot (Damages) Act 1886) shall be binding upon the Contractor and each of its successors and permitted assignees.

### 73. LIABILITY FOR LOSS AND DAMAGE

## 73.1 Responsibility for Damage

Without prejudice to the provisions of clause 27.1.7 (Rights of Access and Inspection) and to the obligations of the Contractor to repair, maintain and replace the Prison and subject to clause 73.5 (Minor Damage), as between the Authority and the Contractor:

- 73.1.1 the Authority will only have any responsibility for the cost of damage to the Prison to the extent that:
  - 73.1.1.1 the Contractor is able to prove to the Authority's satisfaction (acting reasonably) that the damage was caused or contributed to by:
  - (a) the wilful misconduct or negligence of an Authority Related Party; or
  - (b) the Contractor acting on the written instruction of the Authority, provided that the Contractor has implemented that instruction in a manner which is not negligent and is in accordance with Good Industry Practice;
  - 73.1.1.2 such damage:
  - (a) does not constitute fair wear and tear; and
  - (b) does not arise as a result of the damaged item being used for its reasonable and proper purpose or any part of the Prison being used for its reasonable and proper purpose; and



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 73.1.1.3 the cost of such damage is either:
- (a) of a value below the level of the deductible of the Required Insurance (up to the maximum deductible specified in the Required Insurances); or
- (b) is not covered by the insurances taken out, or which should have been taken out by the Contractor in accordance with this Contract.

provided that the Authority shall be liable for any excess or deductible (up to the amount of any maximum deductible specified in the Required Insurances) which is payable as a result of any Authority Damage which has resulted in a Repair Cost being incurred where such Repair Cost has been funded under any such insurance; and

73.1.2 the Contractor shall be responsible for the cost of all damage on or to the Prison that is not the responsibility of the Authority pursuant to clause 73.1.1 (Responsibility for Damage).

# 73.2 **Obligation to Repair**

Upon the discovery of any damage the Contractor shall:

- 73.2.1 record any relevant details of the damage (including photographs if necessary); and
- 73.2.2 as soon as is practicable, reinstate, replace or make good the damage, returning the damaged item to its original standard (or equivalent) in accordance with the relevant provisions of this Contract, including where relevant in accordance with clause 72.13 (Reinstatement).

### 73.3 **Obligation to Discuss**

- 73.3.1 The Contractor and the Authority's Representative shall, as soon as reasonably practicable following the discovery of any damage in accordance with clause 73.2 (Obligation to Repair) meet to discuss whether such damage is Authority Damage and whether there should be an extension of the Rectification Period and, if so, what reasonable extension should be agreed.
- 73.3.2 If the Contractor and the Authority's Representative:



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 73.3.2.1 agree that the relevant damage constitutes Authority Damage, the Contractor shall be entitled to issue an invoice in respect of its reasonable and demonstrable costs incurred in reinstating the damage, but only in respect of those costs that are the responsibility of the Authority under clause 73.1 (Responsibility for Damage);
- 73.3.2.2 do not agree that the relevant damage constitutes Authority Damage, the matter shall be referred to the Dispute Resolution Procedure for resolution and if the dispute is resolved in the Contractor's favour, the Contractor shall be permitted to submit an invoice in respect of its reasonable and demonstrable costs incurred in repairing the damage, but only in respect of those costs that are the responsibility of the Authority under clause 73.1 (Responsibility for Damage);
- 73.3.2.3 agree an extension to the applicable Rectification Period in accordance with clause 73.3 (Obligation to Discuss), such Rectification Period shall apply in respect of the relevant damage for the purposes of Schedule 5 (Payment Mechanism); or
- 73.3.2.4 do not agree either that there should be an extension to the relevant Rectification Period or what the extension should be, the matter shall be referred to the Dispute Resolution Procedure.

# 73.4 **Supporting Information**

Any invoice submitted to the Authority pursuant to clause 73.3 (Obligation to Discuss) shall be supported by any relevant information recorded pursuant to clause 73.2.1 (Obligation to Repair), and may be in respect of multiple incidents of damage. The Authority shall pay any such invoice within thirty (30) Days of receipt by the Authority of the invoice and supporting information.

### 73.5 **Minor Damage**

If any Authority Damage is of such a minor nature (when considered item by item and in aggregate) that it can be remedied by the Contractor without incurring any additional costs through the use of its site-based resources during their normal working hours and without adversely affecting the ability of the Contractor to perform the Custodial Service, then the cost of rectifying such damage shall be for the account of the Contractor.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 73.6 **Dispute Resolution**

Any disputes between the Parties arising from this clause 73 (Liability for Loss or **Damage**) shall be referred to the Dispute Resolution Procedure.

## 73.7 **Programmed Maintenance Costs**

- 73.7.1 In relation to any Repair Cost which has been funded or partly funded by the Authority or under any Required Insurance ("Damage Funding"), the Contractor shall take such funding and the timing of such repair or replacement into account when preparing its maintenance schedule for the Prison and any savings to the maintenance costs as shown in the Base Case shall be shared equally between the Contractor and the Authority.
- 73.7.2 At the end of each Contract Year the Contractor shall supply to the Authority an account of any damage and associated Repair Costs and Damage Funding, as well as money spent or saved in accordance with the maintenance costs as shown in the Base Case.
- 73.7.3 On every fifth (5th) anniversary of the Commencement Date the Contractor shall provide a consolidated and reconciled account of the accounts referred to in clause 73.7.2 (Programmed Maintenance Costs). If such account shows that in respect of the preceding five (5) Year period there was a saving in the costs to the Contractor in complying with its obligations under this Contract because of the Damage Funding then the Contractor shall within thirty (30) Days after submission of the account pay to the Authority half of such saving.

### 73.8 Time Periods

The Contractor shall perform its obligations under clause 73.2 (Obligation to Repair) as soon as practicable and shall use all reasonable endeavours (where practicable and taking account of the nature of the works required) to complete any works required within forty eight (48) hours after becoming aware of the loss or damage occurring.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### **PART XVII - DISPUTES**

#### 74. **DISPUTE RESOLUTION**

# 74.1 **Disputes**

Save where expressly stated to the contrary in this Contract, any dispute arising in relation to any aspect of this Contract shall be resolved in accordance with this clause 74 (Dispute Resolution).

#### 74.2 Consultation

If a dispute arises in relation to any aspect of this Contract, the Contractor and the Authority shall consult in good faith in an attempt to come to an agreement in relation to the disputed matter.

## 74.3 Adjudication

- 74.3.1 Without prejudice to **clause 74.2 (Consultation)**, either Party may give the other notice of its intention to refer the dispute to adjudication (the "Notice of Adjudication"). The Notice of Adjudication shall include a brief statement of the issue to be referred and the redress sought.
- 74.3.2 The Party giving the Notice of Adjudication (the "Referring Party") shall on the same Day and by the same means of communication notify the other Party of the identity of the adjudicator to whom it intends to refer the dispute.

### 74.4 Identity of Adjudicator

- 74.4.1 As soon as practicable, and in any event within five (5) Business Days after any notification pursuant to **clause 74.3.2 (Adjudication)**, the Parties shall discuss and seek to agree the identity of the person to be appointed as Adjudicator.
- 74.4.2 If the Parties are unable to agree on the identity of any person to be appointed as Adjudicator, the President for the time being of the Chartered Institute of Arbitrators shall appoint such expert(s) within twenty (20) Business Days after any application for such appointment by either Party.
- 74.4.3 The Referring Party shall, within two (2) Business Days after the selection of an adjudicator in accordance with this clause 74.4 (Identity of Adjudicator) (the "Adjudicator") send a copy of the Notice of Adjudication to the Adjudicator.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 74.5 Referral of the Dispute

Within five (5) Business Days after the service of the Notice of Adjudication on the Adjudicator pursuant to **clause 74.4.3 (Identify and Adjudicator)**, the Referring Party shall serve its statement of case (the "Referral Notice") on the Adjudicator and the other Party (the "Responding Party"). The Referral Notice shall include a copy of this Contract, details of the circumstances giving rise to the dispute as set out in the Notice of Adjudication, the reasons why the Referring Party is entitled to the redress sought, and the evidence upon which it relies.

# 74.6 Response to the Referral

The Responding Party shall serve its statement of case (the "Response") on the Adjudicator and the Referring Party within a period of time to be directed by the Adjudicator. The Response shall include any arguments in response to the Referral Notice of the dispute set out in the Notice of Adjudication and any additional evidence on which the Responding Party relies.

#### 74.7 **Procedure**

Subject to **clause 74.11 (Adjudicator's Powers)**, the Adjudicator shall have absolute discretion as to how to conduct the adjudication, including whether a meeting is necessary. He shall establish the procedure and timetable subject to any limitation within this Contract. The Parties shall comply with any request or direction of the Adjudicator in relation to the adjudication.

### 74.8 Adjudicator's Decision

In any event, the Adjudicator shall provide to both Parties his written decision on the dispute, within twenty (20) Business Days after the date of receipt of the Referral Notice (or such other period as the Parties may agree). The Adjudicator shall be entitled to extend the said period of twenty (20) Business Days by up to ten (10) Business Days with the consent of the Referring Party. Unless the Parties otherwise agree, the Adjudicator shall give reasons for his decision. Unless and until revised, cancelled or varied by the English courts, the Adjudicator's decision shall be binding on both Parties who shall as soon as reasonably practicable give effect to the decision.

# 74.9 Adjudicator's Costs

The Adjudicator's costs of any referral shall be borne as the Adjudicator shall specify or, in default, equally by the Parties. Each Party shall bear its own costs arising out of the referral, including legal costs and the costs and expenses of any witnesses.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# 74.10 Adjudicator as Expert

The Adjudicator shall be deemed not to be an arbitrator but shall render his decision as an expert and the provisions of the Arbitration Act 1996 and the law relating to arbitration shall not apply to the Adjudicator or his determination or the procedure by which he reached his determination.

## 74.11 Adjudicator's Powers

The Adjudicator shall act fairly and impartially and may take the initiative in ascertaining the facts and the law. The Adjudicator shall have the power to open up, review and revise any opinion, certificate, instruction, determination or decision of whatever nature given or made under this Contract.

# 74.12 Confidentiality

All information, data or Documents disclosed or delivered by a Party to the Adjudicator in consequence of or in connection with his appointment as Adjudicator shall be treated as confidential. The Adjudicator shall not, save as permitted by clause 65 (Information and Confidentiality), disclose to any person or company any such information, data or Documents and all such information, data or Documents shall remain the property of the Party disclosing or delivering such information, data or Documents and all copies shall be returned to such Party on completion of the Adjudicator's work.

### 74.13 Liability of Adjudicator

The Adjudicator is not liable for anything done or omitted in the discharge or purported discharge of his functions as Adjudicator unless the act or omission is in bad faith. Any employee or agent of the Adjudicator is similarly protected from liability.

# 74.14 Referral of Dispute to Arbitration

74.14.1 If:

74.14.1.1 there is any dispute in respect of matters referred to in clauses 48.2 (Compensation on Termination for Authority Default), 49.4 (Compensation on Termination for Contractor Default), 50.2 (Compensation on Termination on Force Majeure), 51.4 (Compensation on Termination for Corrupt Gifts and Fraud and Prohibited Equality and Diversity Act), 52.2 (Compensation on Voluntary Termination), 61 (Change to Custodial Service), 62

#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# (Changes in Law) or 63 (Financial Adjustments);

- 74.14.1.2 either Party is dissatisfied with or otherwise wishes to challenge the Adjudicator's decision made in accordance with clause 74.8 (Adjudicator's Decision); or
- 74.14.1.3 both Parties agree,

then either Party may (within twenty (20) Business Days after receipt of the Adjudicator's decision, where appropriate), notify the other Party of its intention to refer the dispute to arbitration (the "Notice of Arbitration"). The Notice of Arbitration shall include a brief statement of the issue being referred and the redress sought.

74.14.2 The Party giving the Notice of Arbitration shall on the same Day and by the same means of communication notify the other Party of the identity of the arbitrator to whom it intends to refer the dispute.

# 74.15 **Identity of Arbitrator**

- 74.15.1 As soon as practicable, and in any event within ten (10) Business Days after the notification pursuant to clause 74.14.2 (Referral of Dispute to Arbitrators), the Parties shall discuss and seek to agree the identity of the person to be appointed as arbitrator (the "Arbitrator").
- 74.15.2 The arbitrator shall be a sole arbitrator who shall be a solicitor, barrister or arbitrator recognised by the Chartered Institute of Arbitrators of not less than ten (10) years' standing.
- 74.15.3 If the Parties are unable to agree the identity of the Arbitrator, either Party may request the President of the Law Society to make the appointment.
- 74.15.4 The Party who gave the Notice of Arbitration shall, within two (2) Business Days after the appointment of the Arbitrator in accordance with this clause 74.15 (Identity of Arbitrator) send a copy of the Notice of Arbitration to the Arbitrator.

## 74.16 **Arbitrator's Powers**

The Arbitrator shall have the power to open up, review and revise any opinion, certificate, instruction, determination or decision of whatever nature given or made under this Contract, to vary or cancel the decision of the Adjudicator and, where appropriate, to order financial compensation to be paid by one Party to the other. The arbitration shall take place in London.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### 74.17 Provision of Written Submissions

The Arbitrator shall, in his absolute discretion, make such procedural directions as he considers necessary such as ordering the Parties to provide written submissions within such time period as he considers appropriate and/or to attend such hearings as he deems necessary.

### 74.18 Arbitrator's Decision

The Arbitrator shall deliver his decision on any matter referred to him within twenty (20) Business Days after concluding any hearings which may have been held in connection with the matter and in any event within three (3) Months (or such other period as the Parties may agree) of his appointment. The Arbitrator's decision shall be in writing and shall state his reasons for his decision. The decision of the Arbitrator shall be final and binding on both Parties. The costs of the arbitration will be at the discretion of the Arbitrator.

# 74.19 Parties' Obligations

The Parties shall continue to comply with, observe and perform all their obligations under this Contract regardless of the nature of the dispute and notwithstanding the referral of the dispute for resolution under this clause 74 (Dispute Resolution) and shall give effect, as soon as reasonably practicable, to every decision of the Adjudicator or the Arbitrator, if the matter is referred to arbitration, delivered under this clause 74 (Dispute Resolution).



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

## **PART XVIII - INTELLECTUAL PROPERTY**

#### 75. INTELLECTUAL PROPERTY RIGHTS

#### 75.1 Custodial Service Data

The Contractor shall, subject to clause 75.2.1.2 (Licence in Respect of Intellectual Property Rights), make available to the Authority free of charge (and hereby irrevocably licences the Authority to use) all Custodial Service Data that might reasonably be required by the Authority and the Contractor shall ensure that it obtains all necessary licences, permissions and consents to ensure that it can make the Custodial Service Data available to the Authority on these terms, for the purposes of:

- 75.1.1 the Authority complying with its duties under this Contract and/or any statutory duties which the Authority may have; and
- 75.1.2 following termination of this Contract, the operation, maintenance or improvement of the Prison and/or the provision of services the same as or similar to the Custodial Service.

(together, the "Approved Purposes"), and in this clause "use" shall include the acts of copying, modifying, adapting and translating the material in question and/or incorporating them with other materials and the term "the right to use" shall be construed accordingly.

## 75.2 Licence in Respect of Intellectual Property Rights

## 75.2.1 Subject to **clause 75.2.2**, the Contractor:

- 75.2.1.1 hereby grants to the Authority, free of charge, an irrevocable, non exclusive and transferable (but only to any assignee or transferee of any rights or benefits under this Contract or upon or at any time following termination of this Contract) licence (carrying the right to grant sub-licences) to use the Intellectual Property Rights which are or become vested in the Contractor; and
- shall, where any Intellectual Property Rights are or become vested in a third party, use all reasonable endeavours to procure the grant of a like licence to that referred to in clause 75.2.1.1 (Licence in Respect of Intellectual Property Rights) to the Authority,



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

in both cases, solely for the Approved Purposes.

The Contractor hereby grants to the Authority an irrevocable, royalty-free, non-exclusive licence to use for any purposes whatsoever, including further use in connection with other contracts by the Authority or third parties authorised by the Authority, all rights, titles and interest in any Intellectual Property which the Contractor has supplied to the Authority in accordance with the Contract and which the Contractor has created and/or developed for the purposes of performing its obligations under the Contract; provided that the Contractor shall have no liability for any use of such Intellectual Property other than for the purposes for which it was supplied. The Authority may assign and grant sub-licences out of the said licence.

## 75.3 Vesting of Intellectual Property Rights

The Contractor shall:

- 75.3.1 use all reasonable endeavours to ensure that any Intellectual Property Rights created, brought into existence or acquired during the term of this Contract vest, and remain vested throughout the term of this Contract, in the Contractor; and
- 75.3.2 enter into appropriate agreements with any Contractor Related Party (or other third parties) that may create or bring into existence, or from which it may acquire, any Intellectual Property Rights.

#### 75.4 Maintenance of Data

To the extent that any of the data, materials and documents referred to in this **clause 75 (Intellectual Property Rights)** are generated by or maintained on a computer or similar system, the Contractor shall:

- 75.4.1 use all reasonable endeavours to procure for the benefit of the Authority, at no charge or at the lowest reasonable fee, the grant of a licence or sublicence for any relevant software to enable the Authority or its nominee to access and otherwise use (subject to the payment by the Authority of the relevant fee, if any) such data for the Approved Purposes. As an alternative, the Contractor may provide such data, materials or documents in a format which may be read by software generally available in the market at the relevant time or in hard copy format; and
- 75.4.2 enter into the National Computing Centre's then current multi licence escrow deposit agreement or standard single licence escrow deposit



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

agreement as appropriate in each case.

## 75.5 **Back Up and Storage**

The Contractor shall:

- 75.5.1 ensure the back up and storage in safe custody of the data, materials and Documents referred to in clause 75.4 (Maintenance of Data) in accordance with Good Industry Practice;
- 75.5.2 without prejudice to **clause 75.5 (Back Up and Storage)**, submit to the Authority for approval its proposals for the back up and storage in safe custody of such data, materials and documents and the Authority shall be entitled to object if the same is not in accordance with Good Industry Practice:
- 75.5.3 comply, and shall ensure that all Contractor Related Parties comply with all procedures to which the Authority has given its approval pursuant to clause 75.5.2 (Back Up and Storage); and
- 75.5.4 not change its procedures for such back-up and storage without the Authority's prior written approval and the Authority shall be entitled to withhold its approval if such proposed change is not in accordance with Good Industry Practice.

## 75.6 **Indemnity**

- Where a claim or proceeding is made or brought against the Authority which arises out of the infringement of any intellectual property rights or because the use of any materials, plant, machinery or equipment in connection with the Contract infringes any intellectual property rights of a third party then, unless such infringement has arisen out of the use of any Intellectual Property Rights by or on behalf of the Authority otherwise than in accordance with this Contract, the Contractor shall indemnify and keep indemnified in full the Authority, its employees, agents and contractors at all times from and against all Losses arising as a result of such claims and proceedings and the provisions of clause 70 (Indemnities and Liabilities) shall apply.
- 75.6.2 Where a claim or proceeding is made or brought against the Contractor which arises out of the infringement of any intellectual property rights or because the use of any materials, plant, machinery or equipment in connection with the Contract infringes any rights in or to any intellectual



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

property rights of a third party then, if such infringement has arisen out of the use of any Intellectual Property Rights by or on behalf of the Authority otherwise than in accordance with this Contract and otherwise than as a result of a breach of this clause 75 (Intellectual Property Rights) by the Contractor then the Authority shall indemnify and keep indemnified in full the Contractor at all times from and against all Losses arising as a result of such claims and proceedings.

#### 75.7 Licence to Contractor

The Authority hereby grants to the Contractor a non-transferable, non-exclusive, royalty free licence (carrying the right to grant sub-licences) to use for the term of this Contract only and only for purposes directly relating to the Custodial Service any Intellectual Property Rights relating to the Custodial Service which are or become vested in the Authority.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# PART XIX - SUB-CONTRACTING, ASSIGNMENT AND CHANGE IN OWNERSHIP

#### 76. SUB-CONTRACTING AND ASSIGNMENT

# 76.1 Restrictions on Transfer of this Contract by the Authority

The rights and obligations of the Authority under this Contract shall not be assigned, novated or otherwise transferred (whether by virtue of any Legislation or any scheme pursuant to any Legislation or otherwise) to any person other than to any public body (being a single entity) acquiring the whole of this Contract and having the legal capacity, power and authority to become a party to and to perform the obligations of the Authority under this Contract being:

- 76.1.1 a Minister of the Crown pursuant to an Order under the Ministers of the Crown Act 1975; or
- any other public body whose obligations under this Contract are unconditionally and irrevocably guaranteed (in a form reasonably acceptable to the Contractor) by the Authority or a Minister of the Crown having the legal capacity, power and authority to perform the obligations under the guarantee and the obligations of the Authority under this Contract.

### 76.2 Restrictions on Transfer of this Contract by the Contractor

Subject to clauses 76.3 (Exception) and 76.4 (Sub-Contractors) the Contractor shall not sub-contract, assign, underlet, charge, sell, bargain or otherwise deal in any way with the benefit of this Contract in whole or in part except with the prior written consent of the Authority.

## 76.3 Exception

The provisions of clause 76.2 (Restrictions on Transfer of this Contract by the Contractor) do not apply to the entry into by the Contractor of the Sub-Contracts.

## 76.4 **Sub-Contractors**

Nothing in this Contract shall prohibit the Contractor from providing or procuring provision of the Custodial Service from a Sub-Contractor having the legal capacity, power and authority to become a party to and perform the obligations of the relevant Sub-Contract and employing persons having the appropriate qualifications, experience and technical competence and having the resources available to it which are sufficient to enable it to perform the obligations of the Sub-Contractor under the relevant Sub-



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

# Contract provided that:

- 76.4.1.1 the Contractor has notified the Authority of the identity of such Sub-Contractor and the proposed terms of such Sub-Contract and has provided the Authority with such other information as may be required by the Authority; and
- 76.4.1.2 the Contractor shall remain primarily and directly liable for the Contractor's obligations.
- 76.4.2 In relation to Sub-Contractors and the procurement of Sub-Contractors, the Contractor:
  - 76.4.2.1 warrants and represents to the Authority that it will follow ethical procurement practices;
  - 76.4.2.2 shall provide the Authority with reasonable notice of any appointments of new Sub-Contractors and any material developments or changes in relation to Sub-Contractors including:
  - (a) the amounts the Contractor is paying the Sub-Contractors;
  - (b) activities that could give rise to material risk, including operational risk and commercial risk, for the Authority or the Contractor;
  - (c) activities relating to any aspect of security;
  - (d) activities relating to construction and works;
  - (e) activities relating to ICT infrastructure;
  - (f) activities relating to the delivery of Interventions (as described in **Schedule 29 (Interventions)**);
  - (g) activities relating to all external providers for Industries (as described in **Schedule 30 (Industries)**).
- 76.4.3 By entering into this Contract, the Authority:
  - 76.4.3.1 approves the Sub-Contractors appointed by the Contractor as at the date of this Contract; and
  - 76.4.3.2 for the purposes of the calculation of any Contractor



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Breakage Costs or Unavoidable Fixed Costs only, confirms that it considers the Sub-Contracts provided to it by the Contractor at the date of this Contract are consistent with terms that have been entered into in the ordinary course of business and on reasonable commercial terms.

76.4.4 The Authority shall be deemed to have approved any amendment to any Sub-Contract which is required as a result of any change made to this Contract (provided that any changes made correspond exactly in each of the Sub-Contracts and this Contract).

## 76.5 **Contractor's Obligations**

The Contractor shall:

- 76.5.1 perform its obligations under and observe all the provisions of any Sub-Contract with a Sub-Contractor; and
- 76.5.2 be directly responsible for the management and supervision of all Sub-Contractors and sub-contractors.

### 76.6 Employment of Sub-Contractors by the Authority

Nothing in this Contract shall prohibit or prevent any Sub-Contractor employed by the Contractor from being employed by the Authority.

# 76.7 Payment Terms in Sub-Contracts

Where the Contractor enters into a Sub-Contract with a Sub-Contractor, it shall include a provision in such Sub-Contract which requires:

- 76.7.1 payment by the Contractor to the Sub-Contractor within a specified period not exceeding thirty (30) Days from receipt of a valid invoice in respect of any amount which has fallen due and payable as required by the provisions of such Sub-Contract; and
- 76.7.2 a provision to be included in the contracts between the Sub-Contractor and its contractors which requires payment by the Sub-Contractor to its contractors within a specified period not exceeding thirty (30) Days from receipt of a valid invoice in respect of any amount which has fallen due and payable as required by the provisions of such contract.

### 76.8 Authority Third Party Contracts



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

The Authority has in place contracts for the supply of utilities, prisoner retail, food and uniforms, and the Contractor is not required to supply these. In relation to such supply the Contractor shall comply with the provisions of **Schedule 28 (Authority Third Party Contracts)**.

### 77. CHANGE OF OWNERSHIP

## 77.1 Restriction on Change of Ownership

- 77.1.1 A Change of Ownership in respect of the Contractor may only occur to a Suitable Third Party.
- 77.1.2 The Contractor shall inform the Authority as soon as reasonably practicable (and in any event, within 30 days) of any Change of Ownership occurring.
- 77.1.3 The Authority may, not more than twice in any Contract Year, or at any time when a Contractor Default is outstanding, require the Contractor to inform it, as soon as reasonably practicable and in any event within 30 days of receipt of the Authority's request for details, of any Change of Ownership.
- 77.1.4 Any Change of Ownership arising as a consequence of any change in legal or beneficial ownership of any shares that are listed on a stock exchange shall be disregarded for the purposes of **clauses 77.1.1** to **77.1.3**.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### **PART XX - GENERAL**

#### 78. ORDERING OF GOODS AND SERVICES

Subject to the provisions of **Schedule 28 (Authority Third Party Contracts)**, neither Party shall place or cause to be placed any orders with suppliers or otherwise incur liabilities in the name of the other Party or any representative of the other Party.

#### 79. AUDIT ACCESS

#### 79.1 Provision of Information

The Contractor shall provide to the Authority's Representative all information, documents, records and the like in the possession of, or available to, the Contractor and to this end the Contractor shall use all reasonable endeavours to procure that all such items in the possession of the Contractor or any sub-contractor shall be available to it and the Contractor shall (and shall procure that the sub-contractors shall) include appropriate terms in contracts with all sub-contractors to this effect as may be reasonably requested by the Authority's Representative for any purpose in connection with this Contract.

## 79.2 Internal and External Audits

The Contractor shall:

- 79.2.1 facilitate both internal and external audits which shall include audits by HM Inspectors of Prisons, the Independent Monitoring Board and the Prison and Probation Ombudsman, together with the Authority's own audit and assurance requirements; and
- 79.2.2 discharge all of its obligations to comply with the recommendations of internal and external audits, including Her Majesty's Inspector of Prisons, the Independent Monitoring Board and the Prison and Probation Ombudsman within a timescale agreed with the Authority, which shall include the provision of regular progress reports.

# 80. NO AGENCY

## 80.1 **No Partnership or Employment**

Nothing in this Contract shall be construed as creating a partnership or as a contract of employment between the Authority and the Contractor.

### 80.2 Power to Bind



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

Save as expressly provided otherwise in this Contract, the Contractor shall not be, or be deemed to be, an agent of the Authority and the Contractor shall not hold itself out as having authority or power to bind the Authority in any way.

## 80.3 **Deemed Knowledge**

Without limitation to its actual knowledge, the Contractor shall for all purposes of this Contract, be deemed to have such knowledge in respect of the Contract as is held (or ought reasonably to be held) by any Contractor Related Party.

#### 81. ENTIRE AGREEMENT

## 81.1 Prior Representations etc Superseded

Except where expressly provided in this Contract, this Contract constitutes the entire agreement between the Parties in connection with its subject matter and supersedes all prior representations, communications, negotiations and understandings concerning the subject matter of this Contract.

# 81.2 Acknowledgements

Each of the Parties acknowledges that:

- subject to clause 5.1 (Contractor Warranties), it does not enter into this Contract on the basis of and does not rely, and has not relied, upon any statement or representation (whether negligent or innocent) or warranty or other provision (in any case whether oral, written, express or implied) made or agreed to by any person (whether a party to this Contract or not) except those expressly repeated or referred to in this Contract and the only remedy or remedies available in respect of any misrepresentation or untrue statement made to it shall be any remedy under this Contract; and
- 81.2.2 this **clause 81 (Entire Agreement)** shall not apply to any statement, representation or warranty made fraudulently, or to any provision of this Contract which was induced by fraud, for which the remedies available shall be all those available under the law governing this Contract.

# 82. THIRD PARTY RIGHTS

Any Police Authority in the United Kingdom (and the statutory successors of any Police Authority) has the right to enforce clause 72.17 (Riot (Damages) Act 1986) only of this Contract, subject to and in accordance with clause 72.17 (Riot (Damages) Act 1986) and in accordance with the provisions of the Contracts (Rights of Third Parties) Act 1999.



#### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

82.2 Except as stated in **clause 82.1 (Third Party Rights)**, no term of this Contract is enforceable under the Contracts (Rights of Third Parties) Act 1999 by any person who is not a Party to this Contract.

## 83. REPRESENTATIVES

## 83.1 Representatives of the Authority

83.1.1 The Authority's Representative(s) shall be:

Ann Beasley on behalf of The Secretary of State for Justice,

or such other person appointed pursuant to this clause 83.1 (Representatives of the Authority).

- 83.1.2 The Authority's Representative shall exercise the functions and powers of the Authority in relation to the Contract which are identified in this Contract as functions or powers to be carried out by the Authority's Representative. The Authority's Representative shall also exercise such other functions and powers of the Authority under this Contract as may be notified to the Contractor from time to time.
- 83.1.3 The Authority's Representative shall be entitled at any time, by notice to the Contractor, to authorise any other person to exercise the functions and powers of the Authority delegated to him pursuant to this clause, either generally or specifically. Any act of any such person shall, for the purposes of this Contract, constitute an act of the Authority's Representative and all references to the "Authority's Representative" in this Contract (apart from this clause 83.1.3 (Representatives of the Authority)) shall be taken as references to such person so far as they concern matters within the scope of such person's authority.
- 83.1.4 The Authority may by notice to the Contractor change the Authority's Representative. Such change shall have effect on the date specified in the written notice (which date shall, other than in the case of emergency, be such date as will not cause material inconvenience to the Contractor in the execution of its obligations under this Contract).
- 83.1.5 During any period when no Authority's Representative has been appointed (or when the Authority's Representative is unable through illness, incapacity or any other reason whatsoever to carry out or exercise his functions under this Contract) the Authority shall carry out the functions which would otherwise be performed by the Authority's Representative.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

- 83.1.6 Except where notified in writing by the Authority before such act or instruction, the Contractor and Contractor's Representative shall be entitled to treat any act or instruction of the Authority's Representative which is authorised by this Contract as being expressly authorised by the Authority and the Contractor and the Contractor's Representative shall not be required to determine whether authority has in fact been given.
- 83.1.7 Except where notified in writing by the Authority before such act or instruction, the Contractor and Contractor's Representative shall not be entitled to treat any act or instruction of the Authority's Representative or any other officer, employee or other person engaged by the Authority which is not authorised by this Contract as being authorised by the Authority and shall be required to determine by notice to the Authority whether an express authority has in fact been given.

## 83.2 Representatives of the Contractor

83.2.1 The Contractor's Representative(s) shall be:

Jerry Petherick

or such other persons appointed pursuant to this clause 83.2 (Representatives of the Contractor).

- 83.2.2 The Contractor's Representative shall have full authority to act on behalf of the Contractor for all purposes of this Contract. Except as previously notified in writing before such act by the Contractor to the Authority, the Authority and the Authority's Representative shall be entitled to treat any act of the Contractor's Representative in connection with this Contract as being expressly authorised by the Contractor and the Authority and the Authority's Representative shall not be required to determine whether any express authority has in fact been given.
- 83.2.3 The Contractor may by notice to the Authority, change the Contractor's Representative. Where the Contractor wishes to do so it shall, by written notice to the Authority, propose a substitute representative, taking account of the need for liaison and continuity in respect of the Contract. Such appointment shall be subject to the approval of the Authority (not to be unreasonably withheld or delayed).

# 83.3 Appointment of Representatives

At any time the Authority may appoint more than one Authority's Representative and



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

the Contractor may appoint more than one Contractor's Representative provided in each case the appointer provides written confirmation to the Contractor or Authority as appropriate of the extent of its representative's authority.

## 84. **NOTICES**

All notices required to be issued under this Contract shall be served in accordance with the provisions of **Schedule 23 (Notices)**.

#### 85. **SEVERABILITY**

If any term, condition, clause or provision contained in this Contract shall be held to be invalid, unlawful or unenforceable to any extent, such term, condition, clause or provision shall, to that extent be omitted from this Contract and not affect the validity, legality or enforceability of the remaining parts of this Contract.

### 86. WAIVER

#### 86.1 Waiver to be Written

No term or provision of this Contract shall be considered as waived by any Party unless a waiver is given in writing by that Party.

#### 86.2 Extent of Waiver

No waiver under clause 86.1 (Waiver to be Written) shall be a waiver of a past or future default or breach nor shall it amend, delete or add to the terms, conditions or provisions of this Contract unless (and then only to the extent) expressly stated in that waiver.

## 87. GOVERNING LAW AND JURISDICTION

This Contract and any contractual or non-contractual obligations arising from or connected with it shall be governed by English law and this Contract shall be construed in accordance with English law. In relation to any legal action or proceedings arising out of or in connection with this Agreement (whether arising out of or in connection with any contractual or non-contractual obligations) ("Proceedings"), subject to the Dispute Resolution Procedure each of the Parties irrevocably submits to the exclusive jurisdiction of the English courts and waives any objection to Proceedings in such courts on the grounds of venue or on the grounds that Proceedings have been brought in an inappropriate forum.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### 88. **SOLE REMEDY**

## 88.1 Common Law Rights for the Contractor

Without prejudice to any entitlement of the Contractor:

- 88.1.1 to specific performance of any obligation under this Contract;
- 88.1.2 to injunctive relief; or
- 88.1.3 to any other express right of the Contractor pursuant to this Contract,

the Contractor's sole remedy in relation to any Compensation Event shall be the operation of clause 15 (Compensation Events).

### 88.2 No Breach

The Contractor shall not be held to be failing to comply with its obligations under this Contract to the extent that such failure to comply is a result of the Authority's breach of its obligations under this Contract.

### 88.3 Indirect Losses

Save where stated to the contrary, neither Party shall have any liability to the other (whether pursuant to an express indemnity or otherwise) in respect of any Indirect Loss.

# 88.4 Right to Terminate

Neither Party may terminate this Contract, except as expressly set out in this Contract.

## 89. NO DOUBLE RECOVERY

Notwithstanding any other provision of this Contract, neither Party shall be entitled to recover compensation or make a claim under this Contract in respect of any loss that it has incurred to the extent that it has already been compensated in respect of that loss pursuant to this Contract or otherwise.

## 90. **COUNTERPARTS**

This Contract may be executed in any number of counterparts, all of which when taken together shall constitute one and the same instrument.



### **HMP Featherstone II Custodial Services**

**Procurement Directorate** 

### 91. CAPACITY

Without prejudice to the remedies and contractual rights of the Contractor in respect of a risk or liability or obligation expressly provided in this Contract as being a risk, liability or obligation of the Authority:

- 91.1 nothing in this Contract shall operate as an obligation upon, or in any other way fetter or constrain, the Authority in any capacity other than in its capacity as a contracting counterparty; and
- 91.2 the exercise by the Authority of its duties powers and functions in any capacity other than in its capacity as a contracting counterparty shall not lead to any liability under this Contract on the part of the Authority to the Contractor.

SIGNED for and on behalf of The Secretary of State for Justice

by					
			 	٠.	
Name:					

Title:

Director General Finance

SIGNED for and on behalf of & G45 Core and Thistice Service (UK) Ltd

by



Name:

Title: X Manging Dreits