

Scheme Level Data

1 General	
The <i>scheme</i> is	Stopped Vehicle Detection Retrofit
The Responsible Partners are	Fluor WSP Jacobs Costain Bam Morgan Sindall Balfour Beatty As per work allocation identified in section B of the Scheme Scope
The Scheme Scope is in	SMA_Scheme Scope_SVD_Constructionv2.0
The <i>boundaries of the sites</i> are	To be provided by the Alliance as stated in the Milestone Key Dates
2 Alliance's Main Responsibilities	
The additional <i>key persons</i> are Name Job Responsibilities Qualifications Experience	To be confirmed by the Alliance within 6 months of the <i>starting date</i>
3 Time	
The <i>starting date</i> is	11th June 2020
The access date(s) are	11th June 2020
The Responsible Partners issue revised Scheme programmes at intervals no longer than	Monthly
The <i>completion date</i> is	31st March 2023
The period after the <i>starting date</i> within which the Responsible Partners are to issue a first programme to the Alliance Manager is	Four weeks
4 Quality Management	

The period after the <i>starting date</i> within which the Responsible Partners are to issue a quality plan to the Alliance Manager is	Four weeks
The period between Scheme Completion and the <i>defects date</i> is	Twelve months
5 Payment	
The Scheme Budget is	£146,222,365
The <i>expenditure profile</i> is in	SMA Budget Products SVD North SMA Budget Products SVD South SMA Budget Products SVD Midlands 1 SAM Budget Products SVD Midlands 2
The Partner Fee payable to each Responsible Partner is: Fluor WSP Jacobs Bam Morgan Sindall Costain Balfour Beatty	Lot 1 Fluor – (see Proposed Periodic Instruction) Lot 2 WSP £257,061.94 on a budget of £1,287,240.54 Lot 2 Jacobs £440,378.41 on a budget of £1,479,766.17 Lot 3 Bam Morgan Sindall £2,885,090.30 on a budget of £26,998,683.84 Lot 3 Costain £3,030,432.29 on a budget of £27,033,294.34 Lot 3 Balfour Beatty £2,385,105.63 on a budget of £24,214,270.34
X10: Information modelling	
The period after the <i>starting date</i> within which the Alliance Manager is to issue the first Information Execution Plan is	Within Six Months of the <i>starting date</i>
X18: Limitation of Liability for On Site Assembly Partner¹	
The <i>partner's</i> total liability for all matters arising under or in connection with a Scheme (clause X18.4), other than the excluded matters, is limited to	Bam Morgan Sindall £40,064,691 Costain £39,292,509 Balfour Beatty £35,278,818

The <i>partner's</i> liability for indirect or consequential loss (clause X18.7) is limited to:	£10million for each and every occurrence		
For any one event, the <i>partner's</i> liability for loss or damage to the <i>Client's</i> property (clause X18.8) is limited to:	£10 million		
The <i>partner's</i> liability for Defects due to its design which are not listed on the Defects Certificate (clause X18.9) is limited to	£10million for each and every occurrence		
Y(UK)1: Project Bank Account			
The <i>project bank</i> is			
<i>named suppliers</i> are	To be provided by the Alliance		
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996			
The first <i>invoice date</i> is	9 th July 2020		
Data for the Schedule of Cost Components			
The listed items of Equipment purchased for work on the contract, with an on cost charge are	Equipment	Time-related or cost charge	per time period
	To be provided by the Alliance by 30 th April 2021	To be provided by the Alliance by 30th April 2021	To be provided by the Alliance by 30th April 2021
The rates for special equipment are	Equipment	rate	
	To be provided by the Alliance by 30th April 2021	To be provided by the Alliance by 30th April 2021	
The rates for Defined Cost of manufacture and fabrication outside of the Working Areas by the <i>partner</i> are	Category of person	Rate	
	To be provided by the Alliance by 30th April 2021	To be provided by the Alliance by 30th April 2021	