

Schedule 2 - Schedule of Requirements

Item No.	Item Details	Total Qty	Price (£) Ex VAT		
			Per Item	Total Inc Delivery**	
1	HHLE ISS Core Work iaw the Statement of Work and CDRL at Annexes A & B to the Contract.	N/A	N/A	<div></div>	
	Duration: Contract Award to 31 st March 2025				
2	Provision of immediate support to emergent Operational Defect (OPDEF) signals, and time-critical repairs iaw the Statement of Work at Annex A.	N/A	N/A	Limit of Liability total for SoR Line items 2&3	
	Duration: Contract Award to 31 st March 2025				
3	Core Ad Hoc Tasking iaw the Statement of Work at Annex A.	N/A	N/A		<div></div>
	Duration: Contract Award to 31 st March 2025				
4	NACMO Ad Hoc Tasking iaw the Statement of Work at Annex A.	N/A	N/A	<div></div>	
	Duration: Contract Award to 31 st March 2025				
5 (a)	Option 1a - Option for the Authority to extend the provision of Line item 1 in accordance with Clause 46.2 of the Contract.	N/A		<div></div>	
	Duration: 1 st April 2025 – 31 st March 2026				
5 (b)	Option 1b - Option for the Authority to extend the provision of Line item(s) 2,3,4 in accordance with Clause 46.2 of the Contract.		Prices to be agreed in accordance with Firm Rates at Annex I	LoL to be defined by the Authority	
	Duration: 1 st April 2025 – 31 st March 2026				
6 (a)	Option 2a - Option for the Authority to extend the provision of Line item 1 in accordance with Clause 46.2 of the Contract.	N/A		<div></div>	
	Duration: 1 st April 2026 – 31 st March 2027				
6 (b)	Option 2b - Option for the Authority to extend the provision of Line item(s) 2,3,4 in accordance with Clause 46.2 of the Contract.		Prices to be agreed in accordance	LoL to be	

Item No.	Item Details	Total Qty	Price (£) Ex VAT	
	Duration: 1 st April 2026 – 31 st March 2027		with Firm Rates at Annex I	defined by the Authority

*as detailed in DEFFORM 96

**and Delivery if stated in the contract

**Total Price SoR Lines 1-4
Inc Delivery ****

ex VAT

Option(s):

Option No.	Option Description	Notice period	Notes	Price £(ex-VAT)
7	Provision of 1 Off HAMMERHEAD Calibration in accordance with Annex A - SoW line item 4.5.3	Babcock requires a minimum of 6 weeks' notice prior to each Calibration option being exercised.	Firm Price Option for each FY iaw clause 46.2.3 and 47.1 of the contract.	
8	Engineer based [REDACTED] site for up to 3 days per week in accordance with Annex A – SoW line item 4.5.2		If exercised this engineer shall be in post no later than 1st October 2021 Firm Price Option for durations specified. iaw clause 46.2.4 of the contract.	<i>Milestone payment plan included in Annex E</i>