

TENDER CLARIFICATIONS 3RD JUNE 2020

1. Site visit dates

- The site visit dates are **9th** and **11th** June **NOT** July as erroneously stated in the invitation to tender.
- Site visit and accompanied walk round of the works areas are available to the tendering contractors. Due to the confined spaces associated with boiler rooms, there are dedicated slots that are bookable by contractors.
- Please send the minimum number of representatives possible to enable social distancing. Please contact Tim Hopkins on thopkins@horniman.ac.uk to book a one hour time slot for a site visit, these will be allocated on a first come first served basis. Time slots available are:
 - 9th June 2020: 9am, 11.15am, 12.30pm, 3.30pm
 - 11th June 2020: 9am, 11.15am, 12.30pm, 3.30pm

2. Floor Plates in the new boiler enclosure

- Please price to allow for all base plates within the new boiler enclosure to be recessed flush with finished floor level.

3. Structural Drawing 306193-S-100B has been superseded.

- Structural Drawing 306193-S-100B has been superseded by 306193-S-100B REV A which has been added as a PDF and CAD upload to the contracts finder webpage.
- Please note the previous drawing is still currently accessible via the dropbox link for reference.

4. Door Location for new boiler enclosure.

- The location of the door is shown differently within the architectural package and the MEP package.
- The door location shown on the architectural package is deemed correct. The MEP package will swap the location of the BMS panel with the location of the door.

Tim Hopkins

Head of Estates

03.06.20