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Schedule of Works 

For the Non-Conformist Chapel at

Fairmile Cemetery, The Fairmile Lower Assendon, Henley on Thames, Oxon, RG9 6AA
For
Henley Town Council, Town Hall, Market Place, Henley on Thames RG9 2AQ

Description of the Works

The Non-Conformist Chapel at Fairmile Cemetery is a grade II Listed Building which has recently undergone extensive external repairs. The project is to carry out minor repairs to the interior and make-good internal decorations leading to installation of 226 timber niches (in phase 1 of the project) to form a Columbarium. The works will include new electrical services for new lighting, security and fire alarms, new background electrical heating. A future phase 2 will add a further 144 niches in the centre of the Chapel but these cabinets are not included in the scope of this project.  The location of the additional niches are indicated in the works schedule so that the electrical design in this phase will allow for sufficient spare ways on the distribution board to accommodate the full scheme as drawn – see document C17. 
The Chapel has no existing electrical, telephone and water services. New electrical and telephone connections are to be made into the existing Cemetery mains. There is a water source at the nearby main gate into the Cemetery.
Form of Contract

JCT Intermediate Building Contract with Contractor’s Design 2016
Contract Particulars

4th: Tender documents: Schedule of Works and drawings 685-C06, C07, C08, C09, C10, C11, C12, C14, C16 & C17. 
10th: CDM: The project is notifiable
1.1 Date for Completion of the Works: 12 weeks from the start date.

2.23.2: Date for Possession of Site: By agreement

2.23.2; Liquidated Damages: £500 per week

2.30 Rectification Period: 12 months

2.34.3 Contractor’s Design Portion: Heating and Electrical systems.

6.4.1 Contractor’s Public Liability Insurance: £10m for any single event.

6.7 Insurance: Option C Joint Names insurance by the Employer of Existing Structures.

Schedule of Works

External Works: 
Supply and install new telephone and electricity supply to the Chapel as shown on drawings 685-L01. 
Internal refurbishments: 
Allow a provisional sum of £1,000 for rear door restoration as indicated on C16
Allow a provisional sum of £2,000 for plasterwork repairs. 
Allow a provisional sum of £3,000 for quarry floor tile repairs and replacements.

Supply and install new electrical installation as drawings.

Supply and install new electric heating as drawings.

Supply and install new lighting as drawings.

Supply and install new security system consisting 3 No. wireless PIRs, 2 No. door contacts, control unit, and internal siren linked to Redcare (by client), to include door motor system as described on C17.
Supply and install new telephone line as drawings.

Supply and install a sample timber niche for approval.

Supply and install Columbarium joinery for 228 niches as drawings (note that two will be taken up by the door motors).
Supply and install 2 No. 9Ltr dry powder fire extinguishers and 1.2x1.2m fire blanket.

Please contact:
Liz Jones at Henley Town Council on 01491 576982 to arrange a site visit. 

l.jones@henleytowncouncil.gov.uk
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