

Ref: Area 4 Interim DSC Task Brief Issue 5 Revision 0		Template	
Date: Insert Date of Issue			
Area: Area 4			
Scheme PIN Number: Insert Number			
Task Brief No: Insert Ver No: Insert			
CONFIRM No: Insert (if applicable)			

This Task Brief is subject to all the terms and the conditions set out in the Design Services Contract between the *Client* and the *Consultant*. The details specific to this Task (Scheme) are defined below. The *Consultant* is required to submit a Task Quotation to the *Service Manager based* on the requirements defined in this Task Brief prior to possible issue of the Task Order.

Note - The Task Brief is not an instruction to undertake any works or services.

CONTRACT / TASK DETAILS					
Scheme Portfolio					
Scheme Title					
Task Title					
Principal Designer	Highways England or Consultant Na	ıme			
	Core Service	Optional Service			
	DESIGN VALIDATION (3) INSPECT ASSET (5)		INSPECT ASSET (5)		
	Survey Review	✓	5.1 Highway		
	Existing Design Review.		5.2 Structures		
	COMMUNITY (4)		5.3 Drainage		
Task Type () Reference to Scope	DESIGN SCHEMES (8)		5.4 Geotechnical		
and Task Schedule	8.1 CDM Principal Designer		5.5 Soft Estate		
	8.2 New scheme design (Feasibility/Preliminary/Detailed)	✓	5.6 Trees		
	8.3 Reviews / completes scheme design by Others,		5.7 Other		
	8.4 Design support to contractors engaged by the Client.		IDENTIFY NETWORK NEEDS (6) 6.1 ECI – Technical Advice		
	8.5 Prepares specifications for technical surveys and testing.		DEVELOP NETWORK NEEDS (7) 7.1 ECI – Technical Advice		



Ref: Area 4 Interim DSC Task Brief Revision 0	Issue 5 Template	
Date: Insert Date of Issue		
Area: Area 4		
Scheme PIN Number: Insert Number		
Task Brief No: Insert Ver No: Insert		
CONFIRM No: Insert (if applicable)		

8.6 Surveys, studies and other works to support the design.		DELIVER SCHEMES (10) 10.1 Site supervision / Inspection	
8.7 Reviews designs from third parties including developers.			
8.8 Prepares tender and contract documentation.			
DELIVER SCHEMES (9)			
9.1 CDM Principal Designer	✓		
9.2 Construction Design support. (clarification of designs, re-design of the works)			
9.3 Construction Design support. (Support Client's site supervisors and inspectors)			
9.4 Prepares as constructed drawings	✓		
9.5 Prepares Health and Safety file.			
9.6 Ancillary. Attends arbitration, dispute resolution, consultation, inquiries and legal proceedings			
INCIDENT (RAPID) RESPONSE (11) 11.1 Technical advice /design			

LOCATION DETAILS				
Chart Sections		Grid Reference	Latitude XXXLongitude YYY	
Structure Key No.		Marker Posts		
Direction	Insert carriageway e.g S/B	Location plan No	Insert Number (if attached)	



Ref: Area 4 Interim DSC Task Brief Issue 5
Revision 0

Date: Insert Date of Issue

Area: Area 4

Scheme PIN Number: Insert Number

Ver No: Insert

Task Brief No: Insert

CONFIRM No: Insert (if applicable)

SCHEME / TASK DETAILS

Description of Scheme.

Insert brief description of scheme

Scope of Task

Description of task

Task Deliverables

General	• Insert
Scheme Development	• Insert
Scheme Design	• Insert
Health & Safety / CDM	 Pre-Construction Information (if this task includes 8.1 Principal Designer) Health & Safety File (if this task includes 9.1 Principal Designer) Insert (any other)
Network / Road space	• Insert
Environmental	• Insert
Post Construction	• Insert
BIM required for Task (Clause X10 applies if states YES.	Choose YES / NO, with any conditions Unless stated in this Task Brief, X10 Information Modelling (BIM) is not required.
Insert Others	• Insert
Insert Others	• Insert

Scheme / Task Background

What is the aim of the scheme? What is the scheme trying to achieve?

Design Requirements, Specifications and Standards



Ref: Area 4 Interim DSC Task Brief Is Revision 0	sue 5 Template	
Date: Insert Date of Issue		
Area: Area 4		
Scheme PIN Number: Insert Number		
Task Brief No: Insert Ver No: Insert		

CONFIRM No: Insert (if applicable)

General						
Design						
Previous Options a	Previous Options and Designs (if applicable)					
•	Any previous schemes for project location including ones which were not implemented (and why), history of existing scheme,					
Known constraints, critical success factors, agreements, key risks (threats and opportunities)						
CDM Notifiable?	YES/NO	Estimated construction cost.	£ insert			

KEY TASK DELIVERABLES AND MILESTONES				
Deliverable / Milestone	Date	Deliverable / Milestone	Date	
Task Quotation return date	Insert		Insert	
Task commencement date	Insert	Task completion date	Insert	
Planned construction start	Insert	Planned construction end	Insert	
Task Programme	Insert	H&S file submission	Insert	
Risk Register submission	Insert		Insert	
Other key milestones	Insert	Other key milestones	Insert	
Other key milestones	Insert	Other key milestones	Insert	

INFORMATION or PRODUCTS (PROVIDED BY HIGHWAYS ENGLAND)				
Risk Register	Insert document details / Not Applicable (as required)	Appendix A or other		
SAR				



Ref: Area 4 Interim DSC Task Brief Is Revision 0	ue 5 Template	
Date: Insert Date of Issue		
Area: Area 4		
Scheme PIN Number: Insert Number		
Task Brief No: Insert Ver No: Insert		

CONFIRM No: Insert (if applicable)

VM Report	
Photographs	
Location plan	
Drawings	
Specifications	
EIA	
Asbestos Plan	
Technical Surveys	
Efficiency Register	
Cost Estimates	
RSA	
WCHAR	
TTM	
Other Information	
Other Information	

SCHEME AND TASK RISKS (THREATS AND OPPORTUNITIES)			
Ris	sk Category	Risk Event	Risk Treatment (mitigation or enhancement)
1.	Health & Safety and Environmental	1.1 Insert risk event	Insert
		1.2 Insert risk event	Insert
2.	Customer / Reputational	2.1 Insert risk event	Insert
		2.2 Insert risk event	Insert



Ref: Area 4 Interim DSC Task Brief Revision 0	Issue 5 Template	
Date: Insert Date of Issue	·	
Area: Area 4		
Scheme PIN Number: Insert Number		
Task Brief No: Insert	Ver No: Insert	

CONFIRM No: Insert (if applicable)

3.	Financial	
4.	Time / Programme	
5.	Operational	
6.	Land Acquisition	
7.	Other category	
8.	Other category	

APPROVALS				
Action	Name	Position Title	Signature	Date
Proposed by				
Approved by				
Authorised by				

Delete this version control box when issuing the Task Brief

VERSION CONTROL			
Amend No	Rev No	Amendments	Date

6



Ref: Area 4 Interim DSC Task Brief Issue 5 Revision 0		Template		
Date: Insert Date of Issue				
Area: Area 4				
Scheme PIN Number: Insert Number				
Task Brief No: Insert	Ver No: Insert			
CONFIRM No: Insert (if applicable)				

Appendix A: Additional Supportive Information

Insert / hyperlink to document