

**Provision of Interoperability Test Tools - Milestone/Stage Payment Plan**

<b>Milestone/ Stage No.</b>	<b>Item Description</b>	<b>Deliverable</b>	<b>Milestone/Stage Value £</b>	<b>Date complete</b>
1	IOTT Support Quarter 1 Year 1	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 3 Months
2	IOTT Support Quarter 2 Year 1	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 6 Months
3	IOTT Support Quarter 3 Year 1	Quarterly Progress Report to Project	[redacted]	CA + 9 Months
4	IOTT Support Quarter 4 Year 1	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 12 Months
5	IOTT Support Quarter 1 Year 2	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 15 Months
6	IOTT Support Quarter 2 Year 2	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 18 Months
7	IOTT Support Quarter 3 Year 2	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 21 Months
8	IOTT Support Quarter 4 Year 2	Quarterly Progress Report to Project Managers Reasonable Satisfaction	[redacted]	CA + 24 Months
<b>TOTAL</b>			[redacted]	