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Section 1 : Form of Agreement 
This Agreement is made between 
 

(1) The UK SPACE AGENCY (the “Authority“); and 
 

(2) UNIVERSITY OF LINCOLN ("the Contractor") 
 
the Authority and the Contractor being together called "the Parties".       
  
IT IS AGREED as follows: 
 
1. The Contractor will undertake an innovation and development project entitled Location - aware Emergency 

Evacuation Support for Coastal Flooding in accordance with the specification as detailed in Section 3  (“the 
Project”). 

 
2. The Authority will pay the Contractor the Approved Cost as set out in Section 4 for: 
 

2.1 undertaking the Project; and 
 
2.2 in respect of any assignment of any Intellectual Property rights in the Material to the Authority on 

behalf of the Crown made pursuant to Conditions 16 and 17 of Section 2. 
 
3. No payments will be made until the approvals sought pursuant to Condition 3.4 of Section 2 are obtained 

unconditionally. 
 
4. This Form of Agreement (Section 1) together with the attached Sections 2 to 6 inclusive are the documents 

which collectively form “the Agreement”. If there is any inconsistency between Sections 3 to 6 of the 
Agreement and this Section 1 or the Terms and Conditions set out in Section 2, the provisions of Section 1 
and 2 shall prevail. 

 
5. The contract effected by the signing of this Form of Agreement constitutes the whole agreement between 

the Parties and supersedes all prior negotiations, agreements, representations or understandings between 
them relating to the subject matter of this Agreement. 

 
6.  Each party acknowledges that, in entering into the Agreement, it does not rely on any statement, 

representation, assurance or warranty (“Representation”) of any person (whether a party to this Agreement 
or not) other than as expressly set out in the Agreement. Each party agrees that the only remedies available 
to it arising out of or in connection with a Representation shall be for breach of contract. 

 
7. Nothing in this Agreement shall limit or exclude any liability for fraud. 
 
Signed by the duly authorised signatory  
of the Authority:     …………………………………………………………… 

    Signature  
…………………………………………………………… 
Full Name 
…………………………………………………………… 
Position Held 
…………………………………………………………… 
Date 

Signed by the duly authorised signatory  
of the Contractor:    …………………………………………………………… 

    Signature  
…………………………………………………………… 
Full Name 
…………………………………………………………… 
Position Held 
…………………………………………………………… 
Date 
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SECTION 2 
TERMS AND CONDITIONS 

 
1. Definitions and Interpretation  
 
1.1 As used in this Agreement the following terms and expressions shall have the meaning ascribed to them 

below: 
 
 "Agreement"     means this Agreement concluded between the Parties including all 

sections to it; 
 
 “Approved Cost"    means the total cost agreed between the Parties for the Project as 

set out in Section 4; 
 
 "Authority's Representative"  means a person authorised to represent the Authority in respect of 

this Agreement; 
 
 "Background Intellectual Property" means Intellectual Property owned or controlled by either of the 

Parties at the date of this Agreement or which shall at any time 
thereafter become so owned or controlled otherwise than as a result 
of the Project under this Agreement; 

 
 “Confidential Information”  means information that falls within the types of information which 

has been designated as confidential by either Party or that ought 
to be considered as confidential (however it is conveyed or on 
whatever media it is stored) including information which relates to 
the business, affairs, properties, assets, trading practices, goods, 
Services, developments, trade secrets, Intellectual Property rights, 
know-how, personnel, customers and suppliers of either Party, all 
personal data and sensitive personal data within the meaning of 
the Data Protection Act 1998, the Project and after commercially 
sensitive information. 

 
 "Commencement Date"   means 2nd November 2015; 
 
 "Completion Date"   means 31st March 2016; 
 
 "Contractor’s Representative"   means a person authorised to represent the Contractor in respect of 

this Agreement; 
 
 “Contractor’s Staff”   means the Contractor’s Representative and all employees 

consultants agents and subcontractors which the Contractor 
engages in relation to the Project; 

 
 “Copyright"     has the meaning ascribed to it by the Copyright, Designs and 

Patent Act 1988; 
 
 “Crown”     means the government of the United Kingdom (including the 

Northern Ireland Assembly and Executive Committee, the Scottish 
Executive and the National Assembly for Wales) including but not 
limited to government ministers, government departments and 
particular bodies, persons and government agencies; 

 
 "Data"      means information collected and/or used for the purposes of the 

Research, which can be processed manually, electronically or by 
other means; 

 
 “Default"     means any breach by a Party to this Agreement of its obligations 

under this Agreement (including a fundamental breach or breach 
of a fundamental term) or any default, act, omission, negligence or 
statement of a Party to this Agreement or its employees, agents or 
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sub-contractors in connection with or in relation to the subject 
matter of this Agreement and in respect of which such Party is 
liable to the other; 

 
 "FOIA"     means the Freedom of Information Act 2000 and any subordinate 

and/or amending, legislation made under this Act from time to time 
together with any guidance and/or codes of practice issued by the 
Information Commissioner in relation to such legislation; 

 
 "Information"    has the meaning given under section 84 of the FOIA; 
 
 “Insolvency Event"    means where the Contractor passes a resolution, or the court 

makes an order that: 
 
       (i) the Contractor be wound up (otherwise than for the purpose 

of a bona fide and solvent reconstruction or amalgamation); 
or 

 
       (ii) a receiver, manager or administrator on behalf of a creditor 

is appointed in respect of all or part of the business of the 
Contractor; or 

 
       (iii) circumstances arise which entitle a court or creditor to 

appoint a receiver, manager or administrator or which entitle 
the court (otherwise than for the purpose of a solvent and 
bona fide reconstruction or amalgamation) to make a 
winding up order; or 

 
       (iv) the Contractor ceases to trade or is unable to pay its debts 

within the meaning of the Insolvency Act 1986 or any similar 
event occurs under the law of any other jurisdiction. 

 
 "Intellectual Property"   means patents, inventions (whether or not patentable or capable 

of registration), trade marks, service marks, copyrights, 
topography rights, design rights and database rights, (whether or 
not any of them are registered or registerable and including 
applications for registration, renewal or extension of any of them), 
trade secrets and rights of confidence, trade or business names 
and domain names and all rights or forms of protection of a similar 
nature which have an equivalent effect to any of them which may 
now or in the future exist anywhere in the world; 

 
 “Key Staff”    means the persons named in Section 5. 
 
 “Language”    means the English Language unless otherwise agreed; 
 
 “Material”    means any report, executive summary, paper, abstract or other 

document provided by the Contractor under Conditions 14 and 15; 
 
 "Personal Data"     means information relating to an individual who can be identified 

from it; 
 
 "Project"     means the Research together with the Results; 
 
 "Project Period"     means the period commencing on the Commencement Date and 

ending on the Completion Date or such later date as may be agreed 
between the Parties unless otherwise determined in accordance 
with the terms of the Agreement; 

 
 "Research"    means the scope of work specified in Section 3; 
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 "Results"     means any Data, or information or other material generated by the 
Project; 

 
 “Services”     means the services being provided by the Contractor to enable 

fulfillment of the Project; 
 
 “Sub-Contract”    any contract or agreement or proposed contract or agreement 

between the Contractor and any third party whereby that third party 
agrees to provide to the Contractor the Services or any part 
thereof or facilities or services necessary for the provision of the 
Services or any part thereof or necessary for the management, 
direction or control of the Services or any part thereof; 

 
 "Variation"     means a variation to the Agreement executed through the 

completion of a Variation to  Agreement Form signed on behalf of 
the Parties in accordance with Condition 6. 

 
1.2   The interpretation and construction of the Agreement shall be subject to the following provisions: 
 

1.2.1 a reference to any statute, enactment, order, regulation or other similar instrument shall be construed 
as a reference to the statute, enactment, order, regulation or instrument as subsequently amended or 
re-enacted; 

 
1.2.2 the headings to Conditions are for ease of reference only and shall not affect the interpretation or 

construction of the Conditions; 
 
1.2.3 references to Conditions are references to Conditions in the Section of the Agreement in which they 

appear, unless otherwise stated; 
 
1.2.4 where the context allows, references to male gender include the female gender and the neuter, and 

the singular includes the plural and vice versa. 
 
2. Administration and Direction of the Project 
 
2.1 The Authority may publish details of the Project for any non-commercial purpose, subject to the provisions of 

the Agreement.  Such publication shall require the consent of the Contractor, which consent shall not be 
unreasonably withheld or delayed.  

 
2.2 The Contractor shall ensure that each member of the Contractor’s Staff engaged on the Project  observes 

the Conditions of this Agreement and any Variation entered into between the Parties hereto and that the 
Contractor’s Staff are advised of any consequent changes in the scope of the Agreement or the Project. 

 
2.3 Notwithstanding the provisions of Clause 19, the Authority may terminate the Agreement if any of the 

Contractor’s Key Staff are not available for the entire period needed to fulfil their duties in the Project, 
subject to prior discussion having first been held with the Contractor to attempt to identify and agree a 
mutually acceptable replacement and where the lack of availability of one or more of the Key Staff causes a 
material risk to the fulfilment of the delivery objective of the Project. 

 
2.4 The objectives of the Project are set out in Section 3.  Within such objectives, details of the exact programme 

to be followed and the day-to-day responsibility for carrying out this programme will be under the control of the 
Contractor, in consultation, where appropriate, with the Authority’s Representative. 

 
2.5 The Contractor shall ensure full communication takes place between the Parties and such others as may 

be notified to the Contractor by the Authority and shall advise as required on the Project. In particular, the 
Contractor must notify the Authority and the relevant research ethics committee of any proposed deviation 
from the agreed protocol or if significant developments occur as a study progresses, whether in relation to 
the safety of individuals or to scientific direction. 

 
2.6 The Authority reserves the right to terminate this Agreement forthwith should the Contractor be unwilling or 

unable for any reason to continue with the Project or if, in the reasonable opinion of the Authority, the 
Contractor is consistently failing to achieve an acceptable standard in relation to the Project. If this occurs, the 
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Authority shall not be obliged to make any further financial payment  to the Contractor. 
 
3.  Obligations of the Contractor and the Authority 
 
3.1 The Contractor shall manage and complete the Project in accordance with the specification concerned and 

shall allocate sufficient resources to the Project to enable it to comply with this obligation. 
 
3.2 The Contractor shall meet, with time being of the essence as to, any performance dates specified in 

Section 3 or elsewhere in the Agreement. If the Contractor fails to do so, the Authority may, after giving the 
Contractor not less than 14 days notice of its intention to do the same, (without prejudice to any other rights 
it may have): 

 
3.2.1 terminate this agreement in whole or in part without liability to the Contractor; 
 
3.2.2 refuse to accept any subsequent performance of the Project which the Contractor attempts to 

make; 
 
3.2.3 hold the Contractor accountable for any loss and additional costs incurred; and 
 
3.2.4 have all sums previously paid by the Authority to the Contractor under this agreement refunded by 

the Contractor. 
 
3.3 The Contractor shall: 
 

3.3.1 co-operate with the Authority in all matters relating to the Project;  
 
3.3.2 subject to the prior written approval of the Authority, appoint or, at the written request of the 

Authority, replace without delay:  
 

3.3.2.1 the Contractor's Representative who shall have authority under this agreement 
contractually to bind the Contractor on all matters relating to the Project; and  

 
3.3.2.2 Key Staff or any member of the Contractor's Team, who shall be suitably skilled, 

experienced and qualified to carry out the Project. 
 

3.3.3 subject to clause 3.3.2, ensure that the same person acts as the Contractor's Representative 
throughout the term of this Project;  

 
3.3.4 procure the availability of the Contractor's Representative and Key Staff for the purposes of the 

Project; 
 
3.3.5 promptly inform the Authority of the absence of the Contractor’s Representative and/or Key Staff. If 

the Authority so requires, the Contractor shall provide a suitably qualified replacement; 
 
3.3.6 not make any changes to the Contractor's Representative or the Key Staff without the prior written 

approval of the Authority, such approval not to be unreasonably withheld or delayed; and 
 
3.3.7 ensure that the Contractor's Team uses reasonable skill and care during the Project. 

 
3.4 The Contractor shall: 
 

3.4.1 observe, and ensure that the Contractor's Team observe, all rules and regulations and any other 
reasonable requirements of the Authority;  

 
3.4.2 notify the Authority as soon as it becomes aware of any issues which arise in relation to the Project; 

and 
 
3.4.3 before the Commencement Date obtain, and at all times maintain, all necessary licences and 

consents and comply with all relevant legislation in relation to the Project. 
 
3.5 The Contractor acknowledges and agrees that the Authority is entering into this agreement on the basis 
SBRI_Dept_CompCode_007 v 3 
UKSA Ref - SBRI SSGP Phase 1-62420-454230 



that the details of the Project are accurate and complete in all material respects, and is not misleading. 
 
3.6 The Authority shall: 
 
 3.6.1 co-operate with the Contractor in all matters relating to the Project and appoint (and, as it thinks fit, 

replace) the Authority’s Representative in relation to the Project, who shall have the authority 
contractually to bind the Authority on matters relating to the Project; 

 
 3.6.2 provide such access to the Authority’s premises and data, and such office accommodation and 

other facilities as may reasonably be requested by the Contractor and agreed with the Contractor in 
writing in advance, for the purposes of the Project;  

 
 3.6.3 provide such information as the Contractor may reasonably request and the Contractor considers 

reasonably necessary, in order to carry out the  Project, in a timely manner, and ensure that it is 
accurate in all material respects; and 

 
 3.6.4 inform the Supplier of all health and safety rules and regulations and any other reasonable security 

requirements that apply at any of the Authority’s premises. 
 
4. Accounting and Payments  
 
4.1 The total amount to be paid by the Authority to the Contractor shall not exceed the amount detailed in Section 

4. Subject to these limits the Contractor is free to administer the funds within the terms of this Agreement 
without further reference to the Authority. 

 
4.2 Payments to third parties shall remain the responsibility of the Contractor who shall ensure that such payments 

are made promptly. 
 
4.3 During the Project Period, payments will be made by the Authority in accordance with dates and amounts 

specified in Section 4. The Authority may suspend this payment schedule at any time if in the view of the 
Authority, acting reasonably,  satisfactory progress on the Project has not been maintained, or reports have 
not been submitted as required under Conditions 14 and 15.  

 
4.4 The Authority may request at any time such evidence as may reasonably be required that the Contractor 

has used the amounts paid in accordance with Section 4 in connection with the Project. The Contractor 
shall maintain proper financial records relating to the Project at all times during the Project Period and for a 
period of six years after the end of the Project Period. 

 
4.5 The Contractor shall not make any material changes to the work detailed in Section 3, or the total amount 

payable under the Contract, without prior written approval being given by the Authority.  
 
4.6 The Contractor grants to the Authority and to any statutory or regulatory auditors of the Authority and to 

authorised agents the right of reasonable access to (and if necessary to copy) the relevant financial records 
during normal business hours. 

 
4.7 The Contractor shall provide all reasonable assistance at all times during the currency of the Agreement and 

during the period of two years after termination or expiry of this Agreement for the purposes of allowing the 
Authority to obtain such information as is necessary to fulfil the Authority's obligations to supply information for 
Parliamentary, Governmental, Judicial or other administrative purposes and/or to carry out an audit of the 
Contractor's compliance with this Agreement including all activities, performance, security and integrity in 
connection therewith. 

 
4.8 On completion of the Project Period, the final payment in respect of costs properly incurred under the 

Agreement will be paid by the Authority to the Contractor within 30 (thirty) days, provided that: 
 

4.8.1 the Project has been completed to the reasonable satisfaction of the Authority; 
 
4.8.2 the reports required under Conditions 14 and 15 have been submitted by the Contractor; and  
 
4.8.3 agreement has been reached in respect of any items remaining for [disposal?]. 
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4.9 If at any time an overpayment has been made to the Contractor for any reason whatsoever, the amount of 
such overpayment shall be taken into account in the assessing of any further payments, or shall be 
recoverable from the Contractor at the Authority's discretion. 

 
4.10 The Contractor shall keep and maintain until six years after this Agreement has been completed, or as long 

a period as may be agreed between the parties, full and accurate records of the Project including: 
 

4.10.1 all aspects of the Project; 
 
4.10.2 all expenditure reimbursed by the Authority; and 
 
4.10.3 all payments made by the Authority. 
 
and the Contractor shall on request afford the Authority or the Authority's representatives such access to 
those records as may be required in connection with the Agreement. 

 
4.11 Where the Contractor enters into a Sub-Contract with a supplier or contractor for the purpose of performing 

the Agreement, it shall cause a term to be included in such a Sub-Contract that requires payment to be 
made of undisputed sums by the Contractor to the Sub-Contractor within a specified period not exceeding 
30 days from the receipt of a valid invoice, as defined by the Sub-Contract requirements. 

 
4.12 Wherever, under the Agreement, any sum of money is recoverable from or payable by the Contractor 

(including any sum that the Contractor is liable to pay to the Authority in respect of any breach of the 
Agreement), the Authority may unilaterally deduct that sum from any sum then due, or which at any later 
time may become due to the Contractor under the Agreement or under any other agreement or contract 
with the Authority. 

 
4.13 The Contractor shall make any payments due to the Authority without any deduction whether by way of set-

off, counterclaim, discount, abatement or otherwise, unless the Contractor has a valid court order requiring 
an amount equal to such deduction to be paid by the Authority to the Contractor. 

 
5. Set Off 
 

If any sum of money shall be due from the Contractor to the Authority or any other Government Department, 
the same may be deducted from any sum then due or which at any time thereafter may become due to the 
Contractor under this Agreement or any other agreement with the Authority or with any other department, 
office or agency of the Crown. 

 
6. Variation 
 
6.1 If at any time it appears likely that any provision of the Agreement, in particular the Project, needs to be 

varied, the Contractor shall immediately inform the Authority in writing requesting a Variation to the 
Contract, giving full details of the justification for the request and giving proposals for the Variation to the 
Agreement. Upon receipt of such a request the Authority may: 

 
6.1 agree to vary the Agreement; 
 
6.2 vary the Project in a manner which the Contractor agrees can be carried out within the Project 

Period and Approved Cost; 
 
6.3 refuse the request and require the continuation of the Project in accordance with the Agreement; or 
 
6.4 give notice of termination in accordance with Condition 19. 

 
6.2 Any Variation to the Agreement shall be set out in a Variation to Agreement Form as set out at Schedule A 

to this Section 2 and signed by both Parties. 
 
7. Staff Appointments  
 
7.1 All staff providing Services in connection with this Agreement shall be bound by the same terms and conditions 

of service which are normally applicable to the Contractor's staff.   
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7.2 The Authority has a commitment to equal opportunities which the Contractor must adhere to. The 

Contractor must not discriminate on the grounds of gender, race, disability, sexuality, age or religion or 
otherwise allow any employment legislation to be breached.   

 
7.3 The Contractor will ensure that the terms and conditions of staff employed to provide services in connection 

with this Agreement contain provisions in respect of  Intellectual Property compatible with the terms of this 
Agreement.  

 
7.4 The Contractor shall ensure that any individuals employed by or having a contract for services with the 

Contractor relating to this Agreement comply with any of the Authority’s rules and regulations in this 
respect. 
 

8 Publicity 
 
8.1 During the Project Period, and prior to the publication of the  Results or Data or of matters arising from such 

Results or Data in accordance with Condition 18, the Contractor shall not without the prior written consent of 
the Authority release, or otherwise make available to third parties, information relating to the Agreement or the 
Project by means of any public statement in particular any press announcement or displays or oral 
presentations to meetings.  

 
8.2 In the event that the Contractor fails to comply with Condition 8.1 the Authority reserves the right to 

terminate the Agreement for Default by notice in writing effecting accordance with Clause 19.4. 
 
9. Confidentiality 
 
9.1 In respect of any Confidential Information that it may receive from the other Party and subject always to the 

remainder of this Clause 9, the receiving Party undertakes to keep secret and strictly confidential and shall 
not disclose any such Confidential Information to any third party, without the disclosing Party's prior written 
consent provided that: 

 
9.1.1 the receiving Party shall not be prevented from using any general knowledge, experience or skills 

which were in its possession prior to the commencement of the contract concerned; and 
 
9.1.2 nothing herein shall be so construed as to prevent either party from using data processing 

techniques, ideas, know-how and the like gained during the performance of the contract concerned 
in the furtherance of its normal business, to the extent that this does not result in a disclosure of 
confidential information or infringement of any valid Intellectual Property Rights of either Party or 
the unauthorised processing of any Personal Data. 

 
9.2 Condition 9.1 shall not apply to any Confidential Information received by one Party from the other: 
 

9.2.1 which is or becomes public knowledge (otherwise than by breach of this Condition); 
 
9.2.2 which was in the possession of the receiving Party, without restriction as to its disclosure, before 

receiving it from the disclosing Party;  
 
9.2.3 which is received from a third party who lawfully acquired it and who is under no obligation 

restricting its disclosure;  
 
9.2.4 is independently developed without access to the Confidential Information as evidenced by 

receiving Party’s written notes; or 
 
9.2.5 which must be disclosed pursuant to a statutory, legal or parliamentary obligation placed upon the 

Party making the disclosure, including any requirements for disclosure under the FOIA, or the 
Environmental Information Regulations 2004. 

 
9.3 The obligations of each of the Parties contained in Condition 9.1 above shall continue without limit in point of 

time. In the event that the Contractor fails to comply with this Condition 9.3 the Authority reserves the right 
to terminate the Agreement by notice in writing for Default in accordance with Clause 19.4. 
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10. Confidentiality of Personal Data 
 
10.1 The collection, handling and use of Data relating to individuals shall be treated as confidential at all times. 
 
10.2 The Contractor shall at all times be responsible for ensuring that all Data (including Data in any electronic 

format) is stored securely.  The Contractor shall take appropriate measures to ensure the security of such 
Data and guard against unauthorised access thereto or disclosure thereof or loss or destruction while in its 
custody. 

 
10.3 Personal Data shall not be made available to anyone other than those employed directly on the Project by 

the Contractor, to the extent that they need access to such information for the performance of their duties. 
 
10.4 The Contractor shall fully indemnify and hold harmless the Authority, its employees and agents against all 

liabilities, losses, costs, charges and expenses incurred as a result of any claims, demands, actions and 
proceedings made or brought against the Authority by any person arising from the loss, unauthorised 
disclosure of Personal Data by the Contractor, or any sub-contractor, servant or agent of the Contractor or 
any person within the control of the Contractor. 

 
10.5 Subject to Condition 10.4, the Contractor shall at its own expense conduct any litigation arising from any 

such claims, demands, actions or proceedings and all the negotiations for the settlement of the same and 
the Authority hereby agrees to grant the Contractor exclusive control of any such litigation or the 
negotiations for the settlement of the same. 

 
10.6 No information which would lead to the identification of an individual shall be included in any publications 

without the prior agreement in writing of the individual concerned.  No mention shall be made of individual 
officers of the Authority, nor shall information be included which might lead to their identification, without the 
prior agreement in writing of the Authority. 

 
10.7 The Contractor shall, at all times, comply with the provisions of the Data Protection Act 1998. 

 
 
11. Anonymising of Data 
 

The Authority shall not be entitled to inspect, take or be supplied with copies of  any specific basic factual (or 
"raw") Personal Data obtained in connection with the Project other than in an anonymised form. The 
Contractor shall ensure that all Personal Data is anonymised as and when it is obtained and that the key to 
personal identities of all persons to whom the Personal Data relates is kept in a separate and secure place. 

 
12. Rights to Data  
 

Subject to the provisions of Condition 11, the Authority reserves the right to have access to and to use Data 
compiled during the course of the work and will respect existing guidance on confidentiality of any Data which it 
obtains. 
 

13. Ethics 
 

The Contractor will ensure that work in any way connected with this Project is conducted in accordance with 
the Authorities’ guidelines. as may be issued, or referred to, from time to time by the Authority copies of which 
are to be made available to the Contractor as appropriate 
 

14. Monitoring and Reporting 
 
14.1 Progress of the Project will be reviewed periodically by the Authority’s Representative against the 

specifications detailed in Section 3.  
 
14.2 The Contractor shall provide an interim report when reasonably required to do so by the Authority.  The 

interim report shall be in a form and otherwise in compliance with the guidance notes issued by the 
Authority’s Representative as amended from time to time and shall detail all Data, methods, Results and 
provisional conclusions together with management information and any other information relating to the 
Project. 
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14.3   During the Project Period the Contractor shall provide verbal or written reports as reasonably required by 
the Authority on any aspect of the Project. 

 
14.4 The Contractor will allow its facilities, procedures and documentation to be submitted for scrutiny by the 

Authority or its auditors in order to ascertain compliance with the relevant laws of the United Kingdom and 
the terms of this Contract. 

 
14.5 The Contractor shall retain and maintain all assets necessary to ensure continued compliance with the 

FOIA and all other primary legislation that may apply from time to time. 
 
15. Final Report and Evaluation 
 
15.1 The Contractor shall provide a draft final report on the Project, in the approved language, within 14 days of the 

completion date or date of termination. The draft final report shall be in a form which is in compliance with the 
guidance notes issued by the Authority’s Representative as amended from time to time or as otherwise 
required by the Authority’s Representative and shall include the Data, methods, Results and final 
conclusions together with management information and any other information relating to the Project up to 
the Completion Date. 

 
15.2 Notwithstanding the provisions of Conditions 14 and 15.1, the Authority’s representative is entitled to carry 

out a visit to the contractor’s premises at any time for the purpose of due diligence and evaluation in respect 
of the Project. 

     
16. Intellectual Property Rights 

 
16.1 All Background Intellectual Property used or supplied under this Agreement in connection with the Project 

shall remain the property of the Party introducing the same and nothing contained in this Agreement or any 
licence agreement pertaining or pursuant to the Project shall affect the rights of either Party in its 
Background Intellectual Property. 

 
16.2 Subject to Conditions 16.3 and 17.5, the Intellectual Property rights arising out of the Project (“Project 

Intellectual Property”) shall belong to the Contractor.  The Contractor hereby licenses the Authority to use 
the results, outcomes and any foreground technology for such purposes as the Authority shall in its 
absolute discretion deem fit. 

 
16.3 The Contractor hereby grants to the Authority a UK wide irrevocable, royalty-free non-exclusive licence, 

together with the right to grant sub-licences, to use or publish information Data, Results or conclusions 
arising from the Project. 

 
17. Exploitation of Intellectual Property 
 
17.1 The Contractor shall inform the Authority of any Results which are capable of exploitation whether patentable 

or not. 
 
17.2 The Contractor shall, as appropriate, devise, publish, implement and maintain procedures for the management 

of Intellectual Property in the Results and in particular, but without limitation, shall use all reasonable 
endeavours to ensure that: 

 
17.2.1 the Results of the Project are identified, recorded and carefully distinguished from the outputs of other 

research; 
 
17.2.2 prior to any publication of the Results of the Project, patentable inventions arising from the Results are 

identified, duly considered for patentability and, where it is reasonable so to do, patent applications in 
respect thereof are filed at the British or European Patent Office; and 

 
17.2.3 all such patent applications are diligently executed having regard to all relevant circumstances. 

 
17.2 The Contractor shall permit the Authority to monitor the operation and effectiveness of the Contractor's 

procedures for the management of Intellectual Property in such a way as the Authority considers reasonably 
necessary. 
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17.3 Consistent with the good management of Intellectual Property and the agreement of the Authority, the 
Contractor shall use its best endeavours to: 

 
17.3.1 promote the dissemination of the Results of the Project; and 
 
17.3.2 where reasonable and practicable, exploit commercially such Results to generate either capital or 

revenue or both. 
 
17.4 The Contractor may exploit commercially any publications arising from the Project. 
 
17.5 If, within three years of its creation, any Intellectual Property in the Results has not been commercially 

exploited by the Contractor, and the Contractor is not using its best endeavours to do so, the Contractor shall if 
requested by the Authority assign the Intellectual Property Rights in the Results to the Authority. 

 
18. Publication 
 
18.1 The Authority’s Representative must be notified prior to any publication (whether in oral, written or other 

form) in particular any press announcement of the Research, Results or Data or of matters arising from 
such Results or Data. One draft copy of the proposed publication shall be sent to the Authority’s 
Representative at the same time as submission for publication or at least 28 days before the date intended 
for publication whichever is earlier. 

 
18.2 In the event that the Contractor fails to comply with Condition 18.1 the Authority reserves the right to 

terminate the Agreement by notice in writing with immediate effect. 
 
18.3 Subject to the provisions of Condition 9 and notwithstanding the provisions of Clause 16 the Authority’s 

Representative may at any time publish the Material for any non-commercial purpose subject to written 
authorisation from the contractor, who will not reasonably withhold such permission unless it is considered 
such publication to be against the commercial interest of the Contractor. The timing of any such publication 
will be subject to prior consultation with the Contractor. 

 
18.4 Any publication resulting from work carried out under this Agreement shall acknowledge the Authority’s 

financial support and carry a disclaimer as the Authority may require or in the absence of direction from the 
Authority a notice as follows:  

 
 “This report is work  commissioned by the Authority. The views expressed in this publication are those of 

the author(s) and not necessarily those of the Authority”. 
 

19. Termination Upon Occurrence of Events 
 
19.1 Without prejudice to any other provision of the Agreement, this Agreement may be terminated by either 

Party giving three months notice in writing to the other, unless the time remaining to the end of the contract 
phase is less than three months, in which case the notification time shall be all remaining time to the end of 
the contract phase. Should the option to terminate be exercised by the Authority, it shall indemnify the 
Contractor from and against all and any actual loss unavoidably incurred by reason or in consequence of 
the termination provided that the Contractor takes all immediate and reasonable steps to minimise the loss. 

 
19.2 With regards to Condition 19.1 the Authority will not pay any sum which, when taken together with any sums 

paid or due or becoming due to the Contractor under this Agreement, will exceed such total sums as would 
have been payable under this Agreement if the Contractor had fulfilled its obligations under this Agreement. 

 
19.3 The Authority may at any time and from time to time by notice in writing terminate this Agreement without 

liability for any damage, loss or expenses arising as a result of or in connection with such termination if there is 
a change of control (as defined by section 416 of the Income and Corporation Taxes Act 1988) in Contractor. 
The Authority shall only be permitted to exercise its rights pursuant to this Condition 19.3 for 6 (six) months 
after any such change of control and shall not be permitted to exercise such rights where the Authority has 
agreed in advance in writing to the particular change of control and such change of control takes place as 
proposed. The Contractor shall notify the Authority within 2 (two) weeks of any change of control taking place. 

 
19.4 The Authority may at any time and from time to time by notice in writing terminate this Agreement without 

liability for any damage, loss or expenses arising as a result of or in connection with such termination if: 
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19.4.1 any approvals consent or licences required under this Agreement are not given unconditionally 

within 6 (six) months of the commencement of the Project Period; 
 
19.4.2 the Contractor is subject to an Insolvency Event; 
 
19.4.3 the Contractor is in Default under this Agreement and if: 
 
 19.4.3.1 the Default is capable of remedy and the Contractor shall have failed to remedy the 

Default within 30 (thirty) days of written notice being sent to the Contractor specifying 
the Default and requiring its remedy; or 

 
 19.4.3.2 the Default is not capable of remedy;  
 
19.4.4 where any provision of this Agreement (other than as previously specified in the preceding 

provisions of this Condition 19) expressly entitles the Authority to terminate this Agreement. 
       
19.5 Termination of this Agreement by the Authority under the preceding provisions of this Condition 19 shall (at the 

option of the Authority) terminate this Agreement with immediate effect as from the date of service of the notice 
of that termination or from the expiry of a period (not exceeding 6 (six) months) specified in that notice. 

 
20 Consequence of Termination 
 
20.1 Termination of this Agreement, however caused, shall not: 
 

20.1.1 release the Contractor from any duty or obligation of confidence which falls on it, its servants, 
agents, employees or former employees under this Agreement or under the general law governing 
confidential information; 

 
20.1.2 prejudice or affect any rights, action or remedy which shall have accrued before termination or shall 

accrue thereafter to any Party. 
 

21. Equipment 
 
21.1 The Contractor shall take all practical steps to purchase all materials and equipment at a fair and 

reasonable price. The Authority may inspect the original quotations and invoices issued to the Contractor 
for equipment purchased in connection with the Project and recover any funds provided for the purchase if 
the Contractor does not provide this documentation on request. 

 
21.2 At the end of the Project Period, and after the final presentation of the Results of the Project, all equipment 

purchased for use on the Project with funds provided by the Authority shall become the property of the 
Contractor. 

 
22. Warranties and Indemnities 
 
22.1 The Contractor warrants and represents that: 
 

22.1.1 the Contractor has full capacity and authority and all necessary licences, permits and consents to 
enter into and perform this Agreement; 

 
22.1.2 this Agreement is executed by a duly authorised representative of the Contractor; 
 
22.1.3 there are no actions, suits or proceedings pending or, to the Contractor's knowledge, threatened 

against or affecting the Contractor before any court or administrative body or tribunal that might 
affect the ability of the Contractor to meet and carry out its obligations under this Agreement; 

 
22.1.4 the Project will be carried out by appropriately experienced, qualified and trained personnel with all 

due skill, care and diligence; 
 
22.1.5 the Contractor will discharge its obligations hereunder with all due skill, care and diligence 

including, but not limited to, good industry practice and (without limiting the generality of the 
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foregoing) in accordance with its own established internal procedures; 
 
22.1.6 the provision of the Project and the Authority's use thereof shall not infringe any Intellectual 

Property Rights of any third party. 
 

23. Indemnity and Insurance 
 
23.1 The Contractor shall indemnify the Authority, their officers, servants and agents fully against any liability, 

loss, claim or proceedings whatsoever arising under any statute or at common law in respect of: 
 

23.1.1 any damage to property, real or personal, including any infringement of third party Intellectual 
Property rights whether patents, copyright,  registered designs or otherwise;  

 
23.1.2 any injury to persons, including injury resulting in death; and 
 
23.1.3 arising out of or in the course of or in connection with the Project except in so far as such damages 

or injury shall be due to any act or neglect of the Authority. 
 
23.2 The Contractor shall promptly notify the Authority if any claim or demand is made or action brought against 

the Contractor for infringement or alleged infringement of Intellectual Property which might affect the 
Project. 

 
23.3 The Contractor shall effect and maintain with a reputable insurance company a policy or policies of 

insurance providing an adequate level of cover in respect of all risks which may be incurred by the 
Contractor, arising out of the Contractor's performance of the Agreement.  

 
23.4  The Contractor shall hold employer's liability insurance in respect of staff in accordance with any legal 

requirement for the time being in force. 
 
23.5 The Contractor shall produce to the Authority's Representative, on request, copies of all insurance policies 

referred to in this Condition or other evidence confirming the existence and extent of the cover given by 
those policies, together with receipts or other evidence of payment of the latest premiums due under those 
policies. 

 
23.6  The terms of any insurance or the amount of cover shall not relieve the Contractor of any liabilities under 

the Agreement. It shall be the responsibility of the Contractor to determine the amount of insurance cover 
that will be adequate to enable the Contractor to satisfy any liability referred to in Condition 23.3. 

 
23.7 Save as expressly stated elsewhere in this Agreement neither party shall be liable to the other for 

consequential loss or damage. 
 

24. Assignability 
 
24.1 The Contractor shall not sub-contract, transfer or assign the whole or any part of this Agreement without the 

prior written consent of the Authority whose consent may be subject to such terms and conditions as the 
Authority may see fit to impose. 

 
24.2 The Contractor shall be responsible for the acts and omissions of his sub-contractors as though they were 

his own. 
 
25. Severability 
 
25.1 If any provision of this Agreement is held invalid, illegal or unenforceable for any reason by any court of 

competent jurisdiction, such provision shall be severed and the remainder of the provisions hereof shall 
continue in full force and effect as if this Agreement had been executed with the invalid provisions eliminated. 

 
25.2 In the event of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose of this 

Agreement, the Parties shall immediately commence good faith negotiations to remedy such invalidity. 
 
26. Waiver 
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 The waiver by the Authority of any right or remedy in respect of any breach of any term or condition or 
requirement of this Contract shall not prevent the subsequent enforcement thereof and shall not be deemed to 
be a waiver of any right or remedy in respect of any subsequent breach. 
  

27. Corrupt Gifts or Payments 
 
27.1 The Contractor shall not: 
 
 27.1.1 offer or give, or agree to give, to any employee or representative of the Authority any gift or 

consideration of any kind as an inducement or reward for doing, or refraining from doing or 
having done or refrained from doing, any act in relation to the obtaining or execution of this or 
any other Contract with the Authority or for showing or refraining from showing favour or 
disfavour to any person in relation to this or any such Contract 

 
 27.1.2 enter into this or any other Contract with the Authority in connection with which commission has 

been paid by him or on his behalf, or with his knowledge, unless before the Contract is made, 
particulars of any such commission and the terms and conditions of any agreement for the 
payment thereof have been disclosed in writing to the Authority. 

 
27.2 Any breach of this condition, by the Contractor or by anyone acting on his behalf or employed by him, 

whether with or without his knowledge, or the commission of any offence by the Contractor or by anyone 
acting for him or employed by him under the Prevention of Corruption Acts 1889 to 1916 in relation to this or 
any other Contract shall entitle the Authority to terminate the Contract and recover from the Contractor the 
amount of any loss resulting from such a termination and/or recover from the Contractor the amount or 
value of such gift, consideration or commission. 

 
28. Dispute Resolution 
 
28.1 Any dispute between the parties arising out of or in connection with this Contract (other than in relation to 

the payment of any money) shall in the first instance be referred to the Contractor’s Project Manager and 
the Authority Contract Manager for resolution. The parties agree to work together in good faith to reach an 
agreed settlement of any such dispute. 

 
28.2     If within 14 days of the meeting of the Contractor’s Project Manager and the Authority Contract Manager the 

dispute has not been resolved, the parties agree to submit the dispute to a Director of the Contractor and 
the appropriate Officer of the Authority or such other person as the Authority sees fit and who shall have 
responsibility to settle such dispute on behalf of the Authority.  The parties shall meet within 7 days of the 
reference to them of any dispute and shall work together in good faith to resolve the dispute.  

 
28.3 If within 14 days if the dispute has not been resolved, the dispute may be referred, by either party, to 

mediation the Mediator to be agreed between the parties. The fee for the appointed Mediator shall be 
shared equally between the parties. 

 
28.4  Nothing in Clauses 28.1 28.2 or 28.3 shall preclude either party from commencing an action in a court of 

law in England for a legal remedy where time is of the essence and the remedy sought is only available in a 
court of law.  In all other circumstances the parties shall attempt to resolve a dispute in accordance with 
Clause 28.2 before embarking on litigation. 

 
28.5 If the matter cannot be resolved through mediation, the Parties will, at the request of either of them, attempt 

in good faith to resolve the dispute through an agreed Alternative Dispute Resolution (“ADR”) procedure. 
 
28.6 If the matter has not been resolved by an agreed ADR procedure within one month of the initiation of such 

procedure, the dispute shall be referred to a single arbitrator to be agreed upon by the Parties or in default 
of agreement within 14 days to be nominated by the President for the time being of the Chartered Institute 
of Arbitrators in accordance with the Arbitration Act 1996.  The arbitration shall take place in London and 
shall be in accordance with the Arbitration Act 1996 and such arbitration rules as the Parties may agree or, 
in default of agreement, in accordance with the Rules of the London Court of International Arbitration which 
Rules are deemed to be incorporated by reference into this Condition. 

 
28.7 The decision of the Arbitrator shall be final and binding on the Parties. 
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29. Notices 
 
29.1 All notices to be given hereunder shall be in writing and may be served either personally at or by registered 

post to the address of the relevant Party as set out in Section 5, or as it may from time-to-time be notified in 
writing to the other Party and in the case of postal service shall be deemed to have been given 3 working days 
after the day on which the notice was posted. 

 
30. Relationships 
 
 This Agreement does not make any Party the employee, agent, partner or legal representative of the other 

Party for any purpose whatsoever.  No Party is granted any right or authority to assume or create any 
obligation or responsibility, expressed or implied, on behalf of or in the name of the other Party.  In fulfilling 
obligations pursuant to this Agreement the Contractor shall be acting as an independent contractor. 

 
31. Freedom of Information Act 2000 

 
31.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and the 

Environmental Information Regulations 2004 and shall assist and cooperate with the Authority to enable the 
Authority to comply with these Information disclosure requirements.  
 

31.2  The Contractor shall and shall procure that its sub-contractors shall: 
 

31.2.1 transfer any request for Information to the Authority as soon as practicable after receipt and in any 
event within five working days of receiving a request for Information; 

 
31.2.2 provide the Authority with a copy of all Information in its possession or power in the form that the 

Authority requires within five working days (or such other period as the Authority may specify) of the 
Authority requesting that Information; and 

 
31.2.3 provide all necessary assistance as reasonably requested by the Authority to enable the Authority 

to respond to a request for Information within the time for compliance set out in section 10 of the 
FOIA or regulation 5 of the Environmental Information Regulations 2004. 
 

31.3  The Authority shall be responsible for determining at its absolute discretion whether any commercially 
sensitive Information and/or any other Information:  

 
31.3.1 is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental 

Information Regulations 2004; 
 
31.3.2 is to be disclosed in response to a request for Information, and in no event shall the Contractor 

respond directly to a request for Information unless expressly authorised to do so by the Authority.  
 
31.4  Notwithstanding the provisions of Condition 8, the Contractor acknowledges that the Authority may, acting 

in accordance with the Department for Constitutional Affairs’ Code of Practice on the Discharge of 
Functions of Public Authorities under Part I of the Freedom of Information Act 2000, be obliged under the 
FOIA, or the Environmental Information Regulations 2004 to disclose confidential Information: 

 
31.4.1 without consulting with the Contractor, or 
 
31.4.2 following consultation with the Contractor and having taken its views into account. 

 
31.5  The Contractor shall ensure that all information produced in the course of the Agreement or relating to the 

Agreement is retained for disclosure and shall permit the Authority to inspect such records as requested 
from time to time.  

 
32.  Unlawful Discrimination and Human Rights 
 
32.1  The Contractor shall not: 
 

32.1.1 discriminate directly or indirectly or by way of victimisation or harassment against any person on 
racial grounds within the meaning of the Race Relations Act 1976 (as amended) ("the 1976 Act") 
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contrary to Part II (Discrimination in the Field of Employment) and/or Part III (Discrimination in 
Other Fields) of the 1976 Act; 

 
32.1.2 contravene Part IV (Other Unlawful Acts) of the 1976 Act. 

 
32.2  The Contractor shall notify the Authority immediately of any investigation of or proceedings against the 

Contractor under the 1976 Act and shall cooperate fully and promptly with any requests of the person or 
body conducting such investigation or proceedings, including allowing access to any documents or data 
required, attending any meetings and providing any information requested. 

 
32.3  The Contractor shall indemnify the Authority against all costs, claims, charges, demands, liabilities, 

damages, losses and expenses incurred or suffered by the Authority arising out of or in connection with any 
investigation conducted or any proceedings brought under the 1976 Act due directly or indirectly to any act 
or omission by the Contractor, its agents, employees or sub-contractors. 

 
32.4   In addition to its obligations under Conditions 32.1 to 32.3 above, the Contractor shall ensure that it 

complies with all current employment legislation and in particular, does not unlawfully discriminate within the 
meaning of the Race Relations Act 1976 (as amended), the Sex Discrimination Act 1975 (as amended) and 
1986, the Disability Discrimination Act 1995 (as amended) and 2005, the Equality Act 2006, the 
Employment Equality (Religion or Belief) Regulations 2003 [SI 2003 No 1660] (as amended), the 
Employment Equality (Sexual Orientation) Regulations 2003  (as amended), the Employment Equality (Sex 
Discrimination) Regulations 2005, the Employment Equality (Age) Regulations 2006, or any other relevant 
legislation relating to discrimination in the employment of employees for the purpose of providing the 
Project. The Contractor shall take all reasonable steps (at its own expense) to ensure that any employee 
employed in the provision of the Project does not unlawfully discriminate within the meaning of this 
Condition 32.4 and shall impose on any sub-contractor obligations substantially similar to those imposed on 
the Contractor by this Condition 32.4.  

 
32.5   The Contractor shall, and shall use reasonable endeavours to ensure that its employees or agents and/or 

sub-contractors shall, at all times, act in a way which is compatible with the Convention rights within the 
meaning of Section 1 of the Human Rights Act 1998. 

 
32.6 The Contractor shall (and shall use its reasonable endeavours to procure that its staff shall) at all times 

comply with the provisions of the Human Rights Act 1998 in the performance of this Agreement. 
 
32.7 The Contractor shall undertake, or refrain from undertaking, such acts as the Authority requests so as to 

enable the Authority to comply with its obligations under the Human Rights Act 1998. 
 
32.8 The Contractor agrees to indemnify and keep indemnified the Authority against all loss, costs, proceedings 

or damages whatsoever arising out of or in connection with any breach by the Contractor of its obligations 
under Condition 32. 
 

33. Contracts (Rights of Third Parties) Act 1999  
 

A person who is not a Party to this Agreement shall have no right to enforce any terms of it which confer a 
benefit on him. 
 

34. Entire agreement 
 

This Agreement constitutes the entire agreement between the parties relating to its subject matter.  Each 
party acknowledges that it has not entered into this Agreement on the basis of any warranty, representation, 
statement, agreement or undertaking except those expressly set out in this Agreement.  Each party waives 
any claim for breach of this Agreement, or any right to rescind this Agreement in respect of, any 
representation which is not an express provision of this Agreement.  However, this clause does not exclude 
any liability which either party may have to the other (or any right which either party may have to rescind this 
Agreement) in respect of any fraudulent misrepresentation or fraudulent concealment prior to the execution 
of this Agreement. 

 
35. Law 
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This Agreement shall be considered as a Contract made in England and be construed in accordance with 
English Law. The English Courts will have exclusive jurisdiction to deal with any dispute which has arisen or 
may arise out of or in connection with this Agreement, except that either party may bring proceedings for an 
injunction in any jurisdiction. 
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SCHEDULE A 
VARIATION TO CONTRACT FORM 

 
Project Title : ……………………………………………………………………………. 
 
Project Application No: ………………………………………………………………………. 

 
Contract between the                                                                         (“the Authority”) and 
                                                                    [                           ] (“the Contractor”)  
dated                                                 (“the Contract”) 
 
Variation No:  _____________________________ 
 
Date:   _____________________________ 
 
1. The Contract is varied as follows: 
 
2. Words and expressions in this Variation shall have the meanings given to them in the 

Contract. 
 
3. The Contract, including any previous Variations, shall remain effective and unaltered except 

as amended by this Variation. 
 
SIGNED: 
 
 
For: The Authority  
 
 
 
By: 

 
 
……………………………………………………………………………. 

 
 
Full Name: 

 
 
……………………………………………………………………………. 

 
 
Position: 

 
 
……………………………………………………………………………. 

 
 
Date 

 
 
……………………………………………………………………………. 

     
 
For: The Contractor 
 
 
 
 
By: 

 
 
……………………………………………………………………………. 

 
 
Full Name: 

 
 
……………………………………………………………………………. 

 
 
Position: 

 
 
……………………………………………………………………………. 

 
 
Date 

 
 
……………………………………………………………………………. 
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SECTION 3 
 

PROJECT 
 
The project description and associated milestones are as listed in the SBRI documentation set referenced in SECTION 6.  
 
The Contractor Application Form Milestone Extract (from 004, as agreed and amended) is replicated below.  
 
Milestone Date Resources Success Criteria 
 
Completion of focus group with operational and 
coastal community users 

30/11/2015 Mobile prototyping 
software, access to user 
groups, smartphone 
equipment 

Report capturing current and future user requirements to begin development 
of prototype mobile and cloud management service technologies 

Completion of cloud based backend management 
system for operational user, includes: i) storage and 
notification service for registering mobile devices, ii) 
storage of evacuation routes using industry standard 
format 

18/01/2016 Cloud platform access Successful deployment (to cloud) and testing of management service specific 
testing of push notifications and evacuation route data via REST endpoints 

Completion of first version of prototype of mobile 
application that includes notification events for  
evacuation routes, connected to cloud management 
service, focus group validates implemented 
requirements 

18/01/2016 Cloud platform access, 
access to user groups, 
smartphone equipment 

Successful deployment of first version of mobile protoype, user 
acceptance      

Completion of second version of prototype mobile 
application that includes crowd-sourcing 
feature      

15/02/2016 Cloud platform, access to 
trial group, smartphone 
equipment 

Successful deployment and integration of second version of mobile prototype, 
user acceptance      
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In-the-field pilot trials of mobile and cloud systems 
using user community group, final iteration of 
mobile and cloud services developed based on 
feedback      

18/03/2016 Cloud platform, access to 
trial group, smartphone 
equipment 

Successful pilot study with operational user and coastal community, report 
containing feedback for future iteration of systems      

Identification of IP commercialisation with routes to 
mobile market. Completion of detailed plan for 
moving forward with phase 2 

31/03/2016       Report completed with granular details and potential workplan accepted by 
operational and coastal community 
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SECTION 4 

 
FINANCIAL ARRANGEMENTS 

  
 
 
 PAYMENT SCHEDULE 
 
It is intended that the indicated amounts will be paid by the Authority to the Contractor within 30 days of 
the dates listed.  
 

Date Amount (£) 
  
30th November 2015 [REDACTED] 
 
31st December 2015 

[REDACTED] 

 
31st January 2016 

[REDACTED] 

 
28th February 2016  

[REDACTED] 

 
31st March 2016 

[REDACTED] 

 
Financial Year 2015/16 sub-total 

[REDACTED] 

 
TOTAL (INCL VAT) 

  
£59,818.00 
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SECTION 5 

 
KEY STAFF 

 
 
[REDACTED] 
UNIVERSITY OF LINCOLN 
BRAYFORD POOL  
LINCOLN 
LINCOLNSHIRE 
LN6 7TS 
 
 
 [The Contractor's representative] 
 
 
 
 
 
 
 
 
 
 
[REDACTED] 
SPACE FOR SMARTER GOVERNMENT PROGRAMME MANAGER 
 
C204  
UK SPACE AGENCY 
POLARIS HOUSE 
NORTH STAR AVENUE 
SWINDON  
SN2 1SZ 
 
[The Authority's representative] 
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SECTION 6 
 

DOCUMENTS 
 

   
     
     

 

DOCUMENT TYPE:  
   

 
Phase 1 Documents 
    

001 Invitation to Tender (Process and Timelines)   X 
002 Brief   X 
003 Guidance on Filling in Application   X 
004 Application Form   X 
005 FAQs   X 
006 Compliance Assessment Form   X 
007 Phase 1 Contract   X 
008 Assessment Appraisal Form   X 
009 End of Phase 1: Report Document Template   X 

 

   
     

 
Documents not included above are intentionally excluded from this Agreement 
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Signed by the duly authorised signatories 
for and on behalf of the Authority 
 
 
 
 
 
or if executed by a sole director in the presence 
of: 
 
Signature 

Name 

Address 

 

 

Occupation 
 

 
 
.....................................…………….…. 
(Director) 
 
 
 
……………………………………………. 
(Director or Company Secretary) 
 

Signed by  the duly authorised signatories 
for and on behalf of the Contractor 
 
 
 
 
 
 
or if executed by a sole director in the presence 
of: 
 
Signature 

Name 

Address 

 

 

Occupation 

 
.....................................……………….. 
(Director) 
 
 
 
……………………………………………. 
(Director or Company Secretary) 
 

 
 

Ref: SBRI_Dept_CompCode_007 v 3 
UKSA Ref - SBRI SSGP Phase 1-62420-454230 
 


	3.1 The Contractor shall manage and complete the Project in accordance with the specification concerned and shall allocate sufficient resources to the Project to enable it to comply with this obligation.
	3.2 The Contractor shall meet, with time being of the essence as to, any performance dates specified in Section 3 or elsewhere in the Agreement. If the Contractor fails to do so, the Authority may, after giving the Contractor not less than 14 days not...
	3.2.1 terminate this agreement in whole or in part without liability to the Contractor;
	3.2.2 refuse to accept any subsequent performance of the Project which the Contractor attempts to make;
	3.2.3 hold the Contractor accountable for any loss and additional costs incurred; and
	3.2.4 have all sums previously paid by the Authority to the Contractor under this agreement refunded by the Contractor.
	3.3 The Contractor shall:
	3.3.1 co-operate with the Authority in all matters relating to the Project;
	3.3.2 subject to the prior written approval of the Authority, appoint or, at the written request of the Authority, replace without delay:
	3.3.2.1 the Contractor's Representative who shall have authority under this agreement contractually to bind the Contractor on all matters relating to the Project; and
	3.3.2.2 Key Staff or any member of the Contractor's Team, who shall be suitably skilled, experienced and qualified to carry out the Project.
	3.3.3 subject to clause 3.3.2, ensure that the same person acts as the Contractor's Representative throughout the term of this Project;
	3.3.4 procure the availability of the Contractor's Representative and Key Staff for the purposes of the Project;
	3.3.5 promptly inform the Authority of the absence of the Contractor’s Representative and/or Key Staff. If the Authority so requires, the Contractor shall provide a suitably qualified replacement;
	3.3.6 not make any changes to the Contractor's Representative or the Key Staff without the prior written approval of the Authority, such approval not to be unreasonably withheld or delayed; and
	3.3.7 ensure that the Contractor's Team uses reasonable skill and care during the Project.
	3.4 The Contractor shall:
	3.4.1 observe, and ensure that the Contractor's Team observe, all rules and regulations and any other reasonable requirements of the Authority;
	3.4.2 notify the Authority as soon as it becomes aware of any issues which arise in relation to the Project; and
	3.4.3 before the Commencement Date obtain, and at all times maintain, all necessary licences and consents and comply with all relevant legislation in relation to the Project.
	3.6.1 co-operate with the Contractor in all matters relating to the Project and appoint (and, as it thinks fit, replace) the Authority’s Representative in relation to the Project, who shall have the authority contractually to bind the Authority on ma...
	3.6.2 provide such access to the Authority’s premises and data, and such office accommodation and other facilities as may reasonably be requested by the Contractor and agreed with the Contractor in writing in advance, for the purposes of the Project;
	3.6.3 provide such information as the Contractor may reasonably request and the Contractor considers reasonably necessary, in order to carry out the  Project, in a timely manner, and ensure that it is accurate in all material respects; and
	3.6.4 inform the Supplier of all health and safety rules and regulations and any other reasonable security requirements that apply at any of the Authority’s premises.

	4.12 Wherever, under the Agreement, any sum of money is recoverable from or payable by the Contractor (including any sum that the Contractor is liable to pay to the Authority in respect of any breach of the Agreement), the Authority may unilaterally d...
	4.13 The Contractor shall make any payments due to the Authority without any deduction whether by way of set-off, counterclaim, discount, abatement or otherwise, unless the Contractor has a valid court order requiring an amount equal to such deduction...
	32.4   In addition to its obligations under Conditions 32.1 to 32.3 above, the Contractor shall ensure that it complies with all current employment legislation and in particular, does not unlawfully discriminate within the meaning of the Race Relation...
	32.5   The Contractor shall, and shall use reasonable endeavours to ensure that its employees or agents and/or sub-contractors shall, at all times, act in a way which is compatible with the Convention rights within the meaning of Section 1 of the Huma...
	32.6 The Contractor shall (and shall use its reasonable endeavours to procure that its staff shall) at all times comply with the provisions of the Human Rights Act 1998 in the performance of this Agreement.
	32.7 The Contractor shall undertake, or refrain from undertaking, such acts as the Authority requests so as to enable the Authority to comply with its obligations under the Human Rights Act 1998.
	32.8 The Contractor agrees to indemnify and keep indemnified the Authority against all loss, costs, proceedings or damages whatsoever arising out of or in connection with any breach by the Contractor of its obligations under Condition 32.
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