

WP3 CEMS Replacement - Clarification Questions and Answers Log

Q. No.	Date Issued	Question	Response
1	14/11/2024	We may be able to reduce our overall estimate if adjustments if the CDM requirements can be changed to local permit control. This is also true if a reduced package for the documentation and project management can be agreed upon. Is there flexibility in these areas?	<p>There is no need for the tenderer to provide a cost for CDM as this is being provided. There are details of what is being provided for CDM in the ITT (and shown below). Should the tenderer require anything in addition to this, then they should provide a cost for this, itemised in the payment schedule.</p> <p>A CDM Construction site will be set up as part of the overall project which will provide for the following:</p> <ul style="list-style-type: none"> • Site Supervision • HERRAS fencing and appropriate signage around CDM area • Site Office • Welfare Office including changing areas • Waste skips • Scissor lift • Fork-lift truck / telehandler • CDM documentation / inductions / daily logs / management of RAMS <p>In regard to documentation, we are expecting that the tenderer will provided the necessary O&M documentation and drawings as part of the handover.</p> <p>For project management, there is a client project manager for the overall project, so PM for the tenderer will only be for their internal processes and to liaise with the client project manager.</p>