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Bovey Tracey Community Centre 
 
Stage 1 Tender Addendum 
6th March 2018 
 
 
 
 
 
Extension of Tender Period 
 
Owing to the inclement weather experienced in the South West last week which meant some businesses were unable to 
open, the tender period has been extended. Tenders are now to be returned by noon on Thursday 15th March 2018. 
 
 
Existing Site Hoarding 
 
The existing hoarding around the site has been erected by Bovey Tracey Town Council and is in their ownership. The 
hoarding will be as existing when the successful Contractor takes possession of the site. The Contractor will be 
responsible for the demolition and removal from site. The Contractor may retain or reuse the hoarding for the site 
compound during the Works. 
 
 
Existing Information Centre Cabins 
 
The Information Centre will be relocated to temporary accommodation prior to the start on site. The cabins will still be 
on site when the successful Contractor takes possession, so the Contractor will be responsible for the demolition and 
removal from site. The Contractor may use the cabins for site accommodation for some or all of the Contract. The cabins 
have power and telephone/broadband services. 
 


