ANNEX 1 to Schedule 4 of the Framework Agreement

TEMPLATE CALL OFF ORDER FORM

Section A – General Information

This Order Form is issued in accordance with the provision of the Trialling and Sampling Agreement (STA 0291)

Customer details

Standards and Testing Agency

Department for Education

Customer Address

Head Office is at Sanctuary Buildings, Great Smith Street, London, SW1P 3BT ("the Department")

Customer representative name

Customer representative contact details

Supplier details

Supplier name

National Foundation for Educational Research (NFER)

Supplier address

The Mere, Upton Park, Slough, Berkshire, SL1 (the "Supplier")

Supplier representative name

The name of the Supplier point of contact for this Order

Supplier representative contact details

Section B - Order Form

Trialling and Sampling Framework Agreement – STA 0291		
Call-Off Contract No: STA0291 – Call Off 02		
Title: Call-Off 02 Key Stage 2 (KS2) Technical Pre-test (TPT)		
Service Commencement Date: 20/12/2022		
Call Off Value: £1,589,720.84		
Trial Type: Key Stage 2 (KS2) Technical Pre-test (TPT)		

1. Background Information

A Technical Pre-Test (TPT) for key stage 2 is required for the following subjects:

2. Functional Requirements

Subjects:	KS2 mathematics, English reading and English grammar, punctuation and spelling
Key Stage or Other Measure:	KS2

3. Required Service Elements

The table below sets out which Service Elements the Supplier shall provide under this Call-Off Contract.

KEY: Included in trial ✓	Not included in trial	х
--------------------------	-----------------------	---

Service Element	Included / not included	Service Element Requirements
Drawing the sample	Х	As per requirements set out in Invitation to Quote
Recruiting schools	✓	As per requirements set out in Invitation to Quote
Recruit and train administrators	✓	As per requirements set out in Invitation to Quote

Service Element	Included / not included	Service Element Requirements
Collation and distribution	✓	As per requirements set out in Invitation to Quote
Administration of trial	✓	As per requirements set out in Invitation to Quote
Handling pupil data	✓	As per requirements set out in Invitation to Quote
Marking	✓	As per requirements set out in Invitation to Quote
Script management during marking	√	As per requirements set out in Invitation to Quote
Data capture of test scripts	✓	As per requirements set out in Invitation to Quote
Data capture and analysis of questionnaires	√	As per requirements set out in Invitation to Quote
Trial administration report	√	As per requirements set out in Invitation to Quote
Printing	✓	As per requirements set out in Invitation to Quote
Incentives	х	As per requirements set out in Invitation to Quote

4. Payment Milestones

Payment will follow the completion of the milestones listed below:

No.	Deliverable/Output	Payment Milestone No.	Payment Milestone Date	Payment Milestone %
1.01	Start-up meeting			
1.03a	Equalities plan – initial			
1.04	School Recruitment			
	and retention strategy			
1.05	Exit and Transition plans			
1.06	Technical scanning requirements			
1.07	Business Continuity			
1.08a	MI reports – school uptake progress			
1.09	Departmental Security Assurance Model			
1.10	Event venues			
2.01	Schools Communication strategy			
2.02	Contacting local authorities or multi academy trusts			
2.03	Contacting local authorities or MATs -	4	30-Mar-23	
2.04	assurance	1	30-Mai-23	
2.04	Contacting schools			
2.05	Contacting schools - assurance			
2.06	Contacting schools -			
1.11	top up sample			
1.11	Process walk-through meeting			
1.12	Product descriptions			
4.01	Coding planning			
	meeting			
6.01	Print and scanning compatibility checks			
6.02	Print and scanning			
	compatibility checks -			
	assurance			
4.02	Recruitment of			
	Supervisory, non-			
	supervisory and			
	senior coders - Contracts award			
4.03	Recruitment of			
7.00	Supervisory, non-			

	supervisory and senior coders -			
	Contracts award assurance			
6.03	Print proofing			
6.04	Print proofing -			
	assurance			
2.07	Submission of report			
	on number of schools			
	participating and visits			
3.01	required Administration			
0.01	guidance			
3.02	School and			
	administrator			
	questionnaires			
3.03	Pupil data forms			
3.04	Recruitment of administrators			
1.08b	MI reports –			
	administrator			
	recruitment			
3.05	Recruitment of			
	administrators -			
3.06	assurance Training of			
0.00	administrators			
4.04	Coding plan (including	2	16-May-23	
	training)			
1.13	Final report and			
	questionnaire analysis			
3.07	report format Training of			
0.07	administrators			
	assurance			
3.08	Collecting pupil data			
3.09	Collecting pupil data -			
4.05	assurance			
4.05	Recruitment of			
	Supervisory, non- supervisory and			
	senior coders			
1.08c	MI reports – coder			
	recruitment			
4.06	Recruitment of			
	Supervisory, non-			
	supervisory and			

	I :	1	
	senior coders -		
	assurance		
6.05	Printing of test		
	materials - assurance		
3.10	Collate and distribute		
	test booklets to		
	administrators/school		
	s		
1.08d	MI reports – parcel		
	tracking		
3.11	Collate and distribute		
	test booklets to		
	administrators/school		
	s - assurance		
3.12	Test administration		
	window		
1.08e	MI reports –	1	
	administration		
	progress		
3.13	Test administration		
	assurance		
4.07	Allocation of tests to		
	Supervisory coders		
1.03b	Equalities plan -		
	interim		
4.08	On-screen pre-coding		
	review area		
4.09	OSC training		
	materials		
5.01a	Electronic delivery		
	of pupil data		
	(interim)		
3.14	Validate returned		
	scripts and report nil		
	responses		
4.10	Initial sample of		
	scripts for pre-		
	coding meeting 1		
4.11	Pre-coding meeting		
	1		
4.12	Pre-coding meeting	3	04-July-23
	2		
1.08f	MI reporte pro		
	MI reports – pre-		
	coding progress		
5.02			

4.13	Allocation of tests to non-supervisory			
	coders			
4.14	Training materials for			
	all coders (TPT)			
	an coucie (11 1)			
4.16	Training of non-			
	supervisory coders			
	(OSC)			
4.17	Training of non-			
	supervisory coders			
	(OSC) - assurance			
4.18	Training of non-			
	supervisory coders			
	(TPT paper-based			
	panel event)			
4.20	Coding window			
1.08g	MI reports – coding			
4.21	progress Coding coourage			
	Coding assurance			
4.22	Coder coding quality assurance - data			
4.23	capture Coder coding quality			
4.23	assurance - data			
	outputs	4	18-Sep-23	
5.03	Data capture of	7	10 CCP 20	
0.00	responses highlighted			
	by coders			
4.24	Coding report			
4.25	Coder register			
5.04	Final data feed -			
	item level (100% of			
	marks) - coder data			
5.01	Electronic delivery			
b	of pupil data (final)			
5.05	Handover electronic			
4.00	archive			
1.03c	Equalities report - final			
5.06	Trialling			
	administration report			
1.02	Checkpoint meetings			
1.14	Lessons learnt			
	meeting			

5. <u>Charges</u>

The Supplier shall be entitled to invoice the Department for Education for the Charges in accordance with the following timetable:

No.	Deliverables	Payment Due	Charge (£GBP) Inc VAT
1	1.01, 1.03a, 1.04, 1.05, 1.06, 1.07, 1.08a, 1.09, 1.10, 2.01, 2.02, 2.03, 2.04, 2.05, 2.06, 1.11, 1.12, 4.01, 6.01, 6.02, 4.02, 4.03, 6.03, 6.04	30/03/2023	
2	2.07, 3.01, 3.02, 3.03, 3.04, 1.08b, 3.05, 3.06, 4.04, 1.13, 3.07, 3.08, 3.09, 4.05, 1.08c, 4.06, 6.05, 3.10, 1.08d, 3.11, 3.12, 1.08e, 3.13, 4.07, 1.03b, 4.08, 4.09, 5.01a, 3.14,	16/05/2023	
3	4.10, 4.11, 4.12, 1.08f, 5.02, 4.13, 4.14,	04/07/2023	
4	4.16, 4.17, 4.18, 4.20, 1.08g, 4.21, 4.22, 4.23, 5.03, 4.24, 4.25, 5.04, 5.01b, 5.05, 1.03c, 5.06, 1.02, 1.14	18/09/2023	

Section C - Supplier Response

The ITQ document sets out the full specification of requirements including the project deliverables, functional requirements and performance requirements. The original ITQ and the supplier's response are appended to this contract document below:



Section D - Protection of Personal Data

Should the services involve the Processing of Personal Data, the following table should be completed pursuant to Clause 23.6.13 of the Call Off Contract.

Description	Details
Subject matter of the Processing	The data collected during the pre-tests is to be used for informing the analysis of the test results and for ensuring that the tests are operating appropriately for all pupils. The Standards and Testing Agency (STA) has engaged the National Foundation for Educational Research (NFER) to carry out the administration of the pre-tests. The purpose of the pre-tests is to produce robust and reliable tests for possible future use at the end of the

	English reading growmer nunctuation and english
	English reading, grammar, punctuation and spelling and mathematics. It is a statutory requirement for the selected schools to participate in the tests.
	STA will use the test results and pupil background data to determine which questions in the tests are suitable, including for pupils with different background characteristics, for the purposes of developing appropriate tests for use nationally by other pupils in the future.
	The results of the tests will not be published, and no individual school or pupil will be identified in any reports produced by STA or NFER
Duration of the Processing	12/12/2022 – 25/09/2023 – the duration of the contract.
Nature and purposes of Processing Type of Personal Data	STA will provide NFER with school census data containing pupil name, date of birth, gender, special educational needs and home language information. NFER will then request that individual schools view the census data, amend the data where necessary, and add the names and data of any new pupils that may have joined the school. NFER will also ask schools to provide details of special arrangements that individual pupils might require (enlarged tests, coloured tests papers, readers, scribes and/or additional time) to enable the pupils to access the tests. NFER will also collect the names of pupils who are exempt from taking the test if they are working below the standard of the test or are excused from the test for any other reason. All data is sent to STA using secure file transfer protocol. • Pupil name and background data are shared
	to cross check against pupil ID and test data Test attendance data by pupil is shared so that STA know which pupils from the sample have taken the tests Data for access arrangements is shared with STA Pupils' test results are sent to STA so they can analyse whether the tests are operating appropriately for pupils Coders and test administrators' personal data will be processed to administer the project. Marker/coder performance data will also be provided to STA.
Categories of Data Subjects	Teachers and pupils. Coders/markers and test administrators
Plan for return of the data once the Processing is complete unless requirement under union or member state law to preserve that type of data	Data is not kept longer than necessary and is deleted in accordance with NFER's and STA's internal policy and also in accordance with the rights given to individuals under data protection legislation. • Data received from STA or collected from schools will be kept by NFER for 6 months following the end of the testing period as required by the contract between STA and NFER. • Once approval has been received from STA to
	delete or destroy data then computer files are permanently deleted from NFER systems.

Paper copies of testing materials are shredded securely on site.

Section E - Call Off Contract Award

Signature

Date

The Call Off Contract is awarded in accordance with the provisions of the Trialling and Sampling Framework Agreement.

The Supplier shall provide the Services specified in this Order Form to the Customer on and subject to the terms of this Order Form and the Call Terms (together referred to as "the Call Off Contract") for the duration of the Call Off Period.

SIGNATURES	3
For and on be	half of the Supplier
Name	
Job role/title	
Signature	
Date	
For and on be	half of the Customer
Name	
Job role/title	