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Call-Off Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of the
persons who the Supplier shall appoint to fill those Key Roles at the Start Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during
the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill those
Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not remove
or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or
replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier or
Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for
short-term sickness or holidays of two (2) weeks or less, in which case the
Supplier shall ensure appropriate temporary cover for that Key Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to remove
or replace any member of Key Staff and, except in the cases of death,
unexpected ill health or a material breach of the Key Staff's employment
contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work together
to transfer responsibilities and ensure that such change does not have an
adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully competent
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to carry out the tasks assigned to the Key Staff whom he or she has
replaced.

1.6 The Buyer may require the Supplier to remove or procure that any Subcontractor
shall remove any Key Staff that the Buyer considers in any respect

unsatisfactory. The Buyer shall not be liable for the cost of replacing any Key
Staff.
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Call-Off Schedule 8 (Business Continuity and
Disaster Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan™ 1 has the meaning given to it in Paragraph
2.2 of this Schedule;
"Business Continuity 2 has the meaning given to it in Paragraph
Plan™ 2.3.2 of this Schedule;
"Disaster Recovery 3the Deliverables embodied in the processes
Deliverables" and procedures for restoring the provision
of Deliverables following the occurrence of
a Disaster;
"Disaster Recovery 4 has the meaning given to it in Paragraph
Plan™ 2.3.3 of this Schedule;
"Disaster Recovery 5the system embodied in the processes and
System" procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;
"Related Supplier” 6 any person who provides Deliverables to

the Buyer which are related to the
Deliverables from time to time;

"Review Report" 7 has the meaning given to it in Paragraph
6.3 of this Schedule; and
"Supplier's Proposals" 8 has the meaning given to it in Paragraph

6.3 of this Schedule;

2. BCDR Plan

2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4
(Framework Management), CCS shall have the right to enforce the Buyer's
rights under this Schedule.

2.2  Atleast ninety (90) Working Days prior to the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“BCDR Plan”), which shall detail the processes and arrangements that the
Supplier shall follow to:

2.2.1 ensure continuity of the business processes and operations supported
by the Services following any failure or disruption of any element of the
Deliverables; and
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2.3

2.4

2.2.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the BCDR
Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

General Principles of the BCDR Plan (Section 1)

Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements of
the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR Plan
may impact upon the provision of the Deliverables and any goods
and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any
Related Suppliers with respect to business continuity and disaster
recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching disaster
recovery or business continuity plan of the Buyer and any of its other
Related Supplier in each case as notified to the Supplier by the Buyer
from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely frequency of
occurrence;

(b) identification of any single points of failure within the provision of
Deliverables and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision of
Deliverables with the goods and/or services provided by a Related
Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;
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3.2

3.3

3.4

3.1.7 provide for documentation of processes, including business processes,
and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to minimise
data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at the
Buyer as required by the Buyer to inform decisions in support of the
Buyer's business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/1SO22313 and all other industry standards from time to
time in force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any breach
by the Supplier of this Contract.

Business Continuity (Section 2)

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the provision
of Deliverables in order to address the effect of the failure or disruption.
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4.2

5.2

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any agreed
relaxation to the Performance Indicators (PI’s) or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.
Disaster Recovery (Section 3)

The Disaster Recovery Plan (which shall be invoked only upon the occurrence
of a Disaster) shall be designed to ensure that upon the occurrence of a
Disaster the Supplier ensures continuity of the business operations of the
Buyer supported by the Services following any Disaster or during any period
of service failure or disruption with, as far as reasonably possible, minimal
adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;
5.2.4 loss of a Subcontractor;

5.2.5 emergency notification and escalation process;
5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;

5.2.10 any applicable Performance Indicators (PI's) with respect to the
provision of the disaster recovery services and details of any agreed
relaxation to the Performance Indicators (PI’s) or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period during
which the Disaster Recovery Plan is invoked;
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6.2

6.3

6.4

6.5

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.
Review and changing the BCDR Plan

The Supplier shall review the BCDR Plan:
6.1.1 on aregular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having
been invoked pursuant to Paragraph 7; and

6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs of
both Parties of any such additional reviews shall be met by the Buyer
except that the Supplier shall not be entitled to charge the Buyer for
any costs that it may incur above any estimate without the Buyer’s prior
written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the Services
which have taken place since the later of the original approval of the BCDR
Plan or the last review of the BCDR Plan, and shall also have regard to any
occurrence of any event since that date (or the likelihood of any such event
taking place in the foreseeable future) which may increase the likelihood of
the need to invoke the BCDR Plan. The review shall be completed by the
Supplier within such period as the Buyer shall reasonably require.

The Supplier shall, within twenty (20) Working Days of the conclusion of each
such review of the BCDR Plan, provide to the Buyer a report (a "Review
Report") setting out the Supplier's proposals (the "Supplier's Proposals")
for addressing any changes in the risk profile and its proposals for
amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’'s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and the
Supplier's Proposals. If the Parties are unable to agree Review Report and
the Supplier's Proposals within twenty (20) Working Days of its submission,
then such Dispute shall be resolved in accordance with the Dispute
Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
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shown that the changes are required because of a material change to the risk
profile of the Deliverables.

7.Testing the BCDR Plan

71

7.2

7.3

7.4

7.5

7.6

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR Plan.
The Supplier's costs of the additional test shall be borne by the Buyer unless
the BCDR Plan fails the additional test in which case the Supplier's costs of
that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise with
the Buyer in respect of the planning, performance, and review, of each test,
and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live" data
in such testing is first approved with the Buyer. Copies of live test data used in
any such testing shall be (if so required by the Buyer) destroyed or returned to
the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of each
test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures)
revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity and
re-testing shall be completed by the Supplier, at its own cost, by the date
reasonably required by the Buyer.

Invoking the BCDR Plan

In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer
promptly of such invocation). In all other instances the Supplier shall invoke or
test the BCDR Plan only with the prior consent of the Buyer.
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9.Circumstances beyond your control

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force Majeure
Event had it not failed to comply with its obligations under this Schedule.
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Due to the nature of the work being undertaken by both NHSD and the Supplier in
relation to this contract, Part B (Long Form Security Requirements) will apply at all
times.

Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of the occurrence of:

Security a) any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication Technology
("ICT"), information or data (including the
Confidential Information and the
Government Data) used by the Buyer and/or
the Supplier in connection with this Contract;
and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the Buyer
and/or the Supplier in connection with this
Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

"Security the Supplier's security management plan
Management Plan™ prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to the
Buyer and as updated from time to time.

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in Framework
Schedule 4 (Framework Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.
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