Part 3 – ITQ – Conditions of Contract Warren Hill Crematorium, Rothwell Road, Kettering – Cremator Relines and Ancillary Works.
	Form, Type and Conditions of Contract


	

	The form and type of contract will be the JCT Minor Works Building Contract 2016 Edition.

	

	Between

	

	The Employer: Kettering Borough Council

	

	The Contractor: [TBA]

	

	
The Recitals

	

	First Recital
	The works comprises: 

Relining of 2 No. A.T.I. Cremators and Ancillary Works at WARREN HILL CREMATORIUM, ROTHWELL ROAD, KETTERING.

Under the direction of: Contract Administrator

	
	

	Second Recital
	Refer to Works Specification

	
	

	The Articles
	


	Article 2 – Contract Sum
	[TBA]

Delete “or such other sum as becomes payable under this Contract.”

	Article 3 – Architect/ CA
	Contract Administrator: [Mr Russ Howell of Kettering Borough Council]

	Article 4 – Principal Designer
	Contractor

	Article 5 – Principal Contractor

	Contractor 


	
	

	Contract Particulars

	

	Fifth Recital and Schedule 2

	Base Date – 1st April 2021

	Fifth Recital and clause 4.2

	Employer at the Base Date is not the ‘contractor’ for the purposes of the CIS


	Sixth Recital
	CDM Regulations:

The project is not notifiable


	Seventh Recital 
	Frame Agreement:

Does not Apply


	Eighth Recital and Schedule 3
	Supplemental Provisions
	

	
	Collaboration working – Provision 1
	Applies

	
	Health and Safety – Provision 2
	Applies

	
	Cost savings and value improvements – Provision 3
	Applies

	
	Sustainable development and environmental considerations – Provision 4
	Applies

	
	Performance Indicators and monitoring – Provision 5 
	Applies

	
	Notification and negotiation of disputes – Provision 6 
	Applies

	
	
	

	Nominees



	Where paragraph 6 applies, the respective nominees of the parties are: 

Employer’s nominee: [Mr Russ Howell]
Contractor’s nominee: [TBA]

	
	

	Article 7

	Article 7 and Schedule 1 (Arbitration) do not apply

	
	

	2.3 – Commencement and Completion
	Date for Commencement of the Works: As soon as is practicable after 1st April 2021

	

	Date for completion: Before 5th May 2021

	2.9 - Liquidated Damages
	Not Applicable


	2.11 - Rectification period
	Period 12 months from the date of practical completion


	4.3 – Interim Payments
	N/A


	4.3 – Payments due prior to practical completion
	95%



	4.3 – Payments becoming due on or after practical completion

	97.5%



	4.3 and 4.8 – Fluctuations provision 

	No fluctuations provision applies

	4.8.1 - Supply of documentation for computation of amount to be finally certified

	Period [1] month from the date of practical completion.



	
	

	5.3 - Contractor’s Public Liability Insurance; injury to persons or property – insurance cover (for any one occurrence or series of occurrences arising out of one event)

	£5,000,000 (five million pounds)


	5.4A, 5.4B and 5.4C - Insurance of the Works etc- alternative provisions

	5.4B.


	5.4A and 5.4B - Percentage to cover professional fees

	10% 

	5.4C – Insurance Arrangements
	
N/A


	7.2 - Adjudication
	The Royal Institution of Chartered Surveyors


	Schedule 1 (paragraph 2.1) - Arbitration – appointer of Arbitrator (and of any replacement)

	President or a Vice-President:  Royal Institution of Chartered Surveyor

	Execution
	The Contract: will be executed deed.




