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A contract THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD

between AND RURAL AFFAIRS of Nobel House, 17 Smith Square,
London, SW1P 3JR, acting through the Department for
Environment, Food and Rural Affairs (DEFRA) and its
executive agencies

and Engineering Safety Consultants Ltd
Tuition House
27-37 St George’s Road
London
SW19 4EU

for SWIFT Study, Workshop & Training
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Contract Data

Name

Address

Telephone
E-mail address

The services are

Th

e Client is

DEFRA

Nobel House, 17 Smith Square, London SW1P 3JR

SWIFT Study, Workshop & Training

The starting date is 17 September 2018.
The completion date is
31 October 2018
The delay damages for late
Completion are  Nj| per day.
The law of the contract is EnglandandWales ..................
The period for reply is TWO(2) ..o weeks.
The defects date is N/A weeks after Completion.
The assessment day is the 1stday . ... of each month.
Work is to be carried out on a
time charge basis Y S, . e
If the period for payment is
not four weeks
The period for payment is B0days. ... weeks.
The interest 39, % per complete week of delay

rate on late payment is




Contract Data

The Consultant provides the following insurance cover

Insurance against

Minimum amount
of cover

Period following
Completion or
earlier termination

Failure of the
Consultant to use
the skill and care
normally used by
professionals
providing services
similar to the
services

£2 million in respect
of each claim,
without limit to the
number of claims

6 years

Death of or bodily
injury to a person
(not an employee of
the Consultant) or
loss of or damage
to property resulting
from an action or
failure to take action
by the Consultant

£10 million in
respect of each
claim, without limit
to the number of
claims

12 months

Death of or bodily
injury to employees
of the Consultant
arising out of and in
the course of their
employment in
connection with this
contract

Whichever is the
greater of £5 million
or the amount
required by law in
respect of each
claim, without limit
to the number of
claims

For the period
required by law

The Client provides the following insurance cover:

None




Contract Data

The Consultant’s total liability
to the Client for matters for
which insurance is provided
is limited to

The Consultant's total liability
to the Client for other matters
is limited to

The tribunal is

If the tribunal is arbitration,
the arbitration procedure is

The place where the
arbitration is to be held is

The person who will choose
the arbitrator if the Parties
cannot agree is

. .. The minimum amount of cover required in the ContractData . ...........

....100% of the total of the Prices. . . . ... ... ... . .. . . . ..

. ... The Courts of England and Wales.

Only include these statements if the tribunal is arbitration.

additional conditions.

The conditions of contract are the NEC3 Professional Services Short Contract (April 2013) and the following

| Only enter details here It additional conditions are required. |




The Consultant's Offer

The Consultant is
Name Engineering Safety Consultants Ltd
Address

Engineering Safety Consultants Ltd
Tuition House
27-37 St George’s Road
Wimbledon
London
SW19 4EU

Tetephone -

The Consultant offers to Provide the Services in accordance with the conditions of contract for an
amount to be determined in accordance with the conditions of conditions.

The name, job, qualifications and
experience of Consultant’s key
people are and staff rates are
as per proposals references;

As per ESC quotation references;
H181_QUO001 rev. 2.docx
H182_QUO001 rev. 1.docx

The offered total of the Pricesis £16,875

Signed on behalf of the
Consultant

Name
Position

Signature




The Client’s Acceptance

The Client accepts the Consultant's Offer to Provide the Services
Signed on behalf of the Client . .. ... .. . .. . . .

Name

Position

Signature




Entries in the first four columns are made either by the Client or the tenderer.

For each row:

oIf the Consultant is to be paid an amount for the item which is not adjusted if the quantity of work
in the

item changes, the tenderer enters the amount in the Price column only.
«If the Consultant is to be paid an amount for the item of work and which is the rate for the work
multiplied

by the quantity completed, the tenderer enters the rate which is then multiplied by the
Expected quantity

to produce the Price, which is also entered.

«If the work is to be paid on a time charge basis, only expenses should be included.

Costs incurred by the Consultant other than the listed expenses are included in the Rates and
Prices and the staff rates. If expenses are paid at cost, then ‘at cost’ should be entered into the
Rate column.

Delete or strike through unused rows.

Item number  Description Unit Expected quantity Rate Price

SWIFT workshop - preparation for workshop

5-day SWIFT Workshop (Chair and Scribe)

SWIFT Report

2 x One-day SWIFT Training Course at Weybridge for up to 10 people




Scope

The Scope should be a complete and precise statement of the Client’s requirements. If it is
incomplete or imprecise, there is a risk that the Consultant will interpret it differently from the
Client’s intention. Information provided by the Consultant should be listed in the Scope only if the

Client is satisfied that it is required, is part of a complete statement of the Client’s requirements
and is consistent with other parts of the Scope.

1 Purpose of the services

Provide a brief summary of why the services are being commissioned and what they will be used
for.

SWIFT Study, Workshop & Training

2 Description of the services

Give a complete and precise description of what the Consultant is required to do.

If items of work have to be provided by a stated date, include a table describing the work and
stating the date when it is to be provided.

Attendance on site at Weybridge of ESC consultants for duration of workshops

Refer to attached documents

H181_QUO001 rev. 2.docx
H182_QU001 rev. 1.docx

M2, CyURADL mess, M6, CYLRADL s
Lpif Py

3 Existing information

List existing information which is relevant to the services. This can include documents which the
Consultant is to further develop.

None




8

Scope

4 Specifications and standards

List the specifications and standards that apply to this contract.
None

5 Constraints on how the Consultant is to Provide the Services

State any constraints on sequence and timing of work and on method and conduct of work
including the requirements for any work by the Client.

Set out any requirements for a quality management system.

Include a dispute resolution procedure if required.

None




Scope

6 Requirements for the programme

State whether a programme is required and, if it is, state what form it is to be in, what information
is to be shown on it, when it is to be submitted and when it is to be updated.




7 Information and other things provided by the Client

Describe what information and other things the Client is to provide and by when. Information is
that which is not currently available, but will become available during the contract. Other things
could include access to a person, place (such as office space or a site) or the Client’s information
technology systems.

Item Date by which it
will be provided




-'-"neC°3 Professional Services Short Contract

CONDITIONS OF SUBCONTRACT

1 General

Actions

Identified and defined
terms

Law

Communications

10
10.1

11
111

11.2

12
12.1

12.2
12.3

12.4

13
13.1

13.2
13.3

The Client and the Consultant shall act as stated in this contract and in a spirit of
mutual trust and co-operation.

In these conditions of contract, terms identified in the Contract Data are initalics
and defined terms have capital initials.

(1) Completion is when the Consultant has completed the services inaccordance
with the Scope except for correcting notified Defects which do not prevent the
Client from using the services and others from doing their work.

(2) The Completion Date is the completion date unless later changed in
accordance with this contract.

(3) A Defect is a part of the services which is not in accordance with the Scope or
the applicable law.

(4) The Parties are the Client and the Consultant.

(5) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated by
multiplying the quantity by the rate.

(6) To Provide the Services means to do the work necessary to complete the
services in accordance with the Scope and all incidental work, services and
actions which this contract requires.

(7) The Scope is information which either

¢ specifies and describes the services or

e states any constraints on how the Consultant Provides the Services
and is either

¢ in the documents which the Contract Data states it is in or

e in an instruction given in accordance with this contract.

In this contract, except where the context shows otherwise, words in the singular
also mean plural and the other way around and words in the masculine also
mean the feminine and neuter.

This contract is governed by the law of the contract.

No change to this contract, unless provided for by the conditions of contract, has
effect unless it has been agreed, confirmed in writing and signed by the Parties.

This contract is the entire agreement between the Parties.

Each communication which this contract requires has effect when it is receivedin
writing at the last address notified by the recipient for receivingcommunications.

Each Party notifies the other of the people who are to act on their behalf.

If this contract requires the Client or Consultant to reply to a communication,
unless otherwise stated in this contract, he replies within the period for reply.



Early warning

2 The Parties’ main

The Client’s obligations

The Consultant’'s
obligations

Subcontracting and
people

13.4

14
141

14.2

The Client’s acceptance of a communication from the Consultant or of his work
does not change the Consultant’s responsibility to Provide the Services.

The Consultant and the Client give an early warning by notifying the other as
soon as either becomes aware of any matter which could

¢ increase the total of the Prices,

delay Completion,

impair the usefulness of the services to the Client or

affect the work of the Client or others with whom the Client is in contract.

The Consultant may give an early warning by notifying the Client of any other
matter which could increase his total cost. Early warning of a matter for which a
compensation event has previously been notified is not required.

The Consultant and the Client co-operate in making and considering proposals
for how the effect of each matter which has been notified as an early warning can
be avoided or reduced and deciding and recording actions to be taken.

responsibilities

20
20.1

20.2
20.3

21
21.1

21.2

21.3

22
22.1

22.2

22.3

The Client provides information and other things which this contract requires him
to provide by the dates stated in the Scope or a later date if agreed.

The Client may give an instruction to the Consultant which changes the Scope.

The Client does not give an instruction to the Consultant which would require him
to act in a way that was outside his professional code of conduct.

The Consultant Provides the Services in accordance with the Scope.

The Consultant’s obligation is to use the skill and care normally used by
professionals providing services similar to the services.

The Consultant obeys an instruction which is in accordance with this contractand
is given to him by the Client.

If the Consultant subcontracts work, he is responsible for Providing the Services
as if he had not subcontracted.

The Consultant either uses each key person named to do the job for him stated
in the Contract Data or, following acceptance by the Client, uses a replacement
person with qualifications and experience as good as those of the person whois
replaced.

The Client may, having stated reasons, instruct the Consultant to stop using a
person to Provide the Services. The Consultant then arranges that, after one day,
the person has no further connection with the work included in this contract.



3 Time

Starting and 30
Completion 30.1

30.2

30.3

The programme 31
31.1

4 Quality

Quality management 40
system 40.1

Notifying Defects 41
41.1

41.2

41.3

Correcting Defects 42
42.1

42.2

5 Payment

Assessing the amount 50
due 50.1

50.2

The Consultant does not start work until the starting date and does the work so
that Completion is on or before the Completion Date.

The Client decides the date of Completion and certifies it within one week of the
date.

The Client may instruct the Consultant to stop or not to start any work and may
later instruct him that he may re-start or start it.

The Consultant submits programmes to the Client as stated in the Scope.

The Consultant operates a quality management system for Providing the
Services as stated in the Scope.

Until the defects date, the Client notifies the Consultant of each Defect as soon
as he finds it and the Consultant notifies the Client of each Defect as soon as he
finds it.

At Completion, the Consultant notifies the Client of the Defects which have not
been corrected.

The Client’s rights in respect of a Defect which the Client has not found or
notified by the defects date are not affected.

The Consultant corrects a Defect whether or not the Client notifies him of it.

The Consultant corrects Defects within a time which minimises the adverse effect
on the Client or others who are using the services. If the Consultant does not
correct a Defect within the time required by this contract, the Client assesses the
cost of having the Defect corrected by others and the Consultant pays this
amount.

The Consultant assesses the amount due and, by each assessment day, submits
an invoice to the Client for payment. There is an assessment day in each month
from the starting date until the month after the defects date.

The Consultant’s invoice contains details to show how the amount due has been



Payment

6 Compensation events

Compensation events

Notifying compensation
events

50.3

50.4

50.5

51
51.1

51.2

60
60.1

61
61.1

61.2

assessed. The first invoice is for the amount due. Other invoices are for the
change in the amount due since the previous invoice.

The amount due is

¢ the Price for each lump sum item in the Price List which the Consultant has
completed,

e where a quantity is stated for an item in the Price List, an amountcalculated
by multiplying the quantity which the Consultant has completed by therate,

¢ the amount of the expenses stated in the Price List properly spent by the
Consultant,

e for work carried out on a time charge basis, the time expended on work
which has been completed multiplied by the appropriate staff rate and

e other amounts to be paid to the Consultant less amounts to be paid by or
retained from the Consultant.

Any tax which the law requires the Client to pay to the Consultant is included in
the amount due.

The Client corrects any wrongly assessed amount due and notifies the
Consultant of the correction and his reasons for each correction before payment
becomes due. He pays the amount of his assessment. The Consultant either

e corrects the invoice to a sum agreed by the Client or
e provides further information to justify the invoice.

The Consultant pays delay damages at the rates stated in the Contract Data for
each day from the Completion Date until Completion.

Unless a different period is stated in the Contract Data, each payment is made
within four weeks after the next assessment day which follows receipt of an
invoice.

Interest is paid if a payment is late or includes a correction of an earlier payment.
Interest is assessed from the date by which the correct payment should have
been made until the date when it is paid. Interest is calculated at the rate of 0.5%
per complete week of delay unless another rate is stated in the Contract Data.

The following are compensation events.

(1) The Client gives an instruction changing the Scope.

(2) The Client does not take an action within the time required by this contract.
(3) The Client gives an instruction to stop or not to start any work.

(4) The Client changes a decision which he has previously communicated to the
Consultant.

(5) A breach of contract by the Client which is not one of the other compensation
events in this contract.

The Client and the Consultant notify the other of an event which has happened or
which they expect to happen as a compensation event.

If the Client notifies the compensation event, he also instructs the Consultant to
submit a quotation for the compensation event. The Consultant submits the
guotation within one week of being instructed to do so by the Client. If the



Quotations for
compensation events

Assessing
compensation events

61.3

61.4

62
62.1

62.2

62.3

62.4

63
63.1

63.2

63.3

63.4

63.5

63.6

Consultant notifies the compensation event, he submits a quotation with his
notification.

If the Consultant does not notify a compensation event within four weeks of
becoming aware of the event he is not entitled to a change in the Prices or rates
and Completion Date unless the event arises from an instruction of the Client.

A compensation event is not notified after the defects date.

A quotation for a compensation event comprises proposed changes to the Prices
or rates and Completion Date assessed by the Consultant. The Consultant
submits details of his assessment with each quotation, including any
assumptions he has made.

The Client replies within one week of the Consultant’s submission. If the Client
decides that an event notified by the Consultant

o arises from the fault of the Consultant or
¢ is not one of the compensation events stated in this contract

he notifies the Consultant of his decision that the Prices or rates and Completion
Date are not to be changed.

If the Client decides otherwise, he notifies the Consultant accordingly and
¢ notifies the Consultant of his acceptance of a quotation,

e states that he does not agree with the quotation and naotifies the Consultant
of his own assessment or

¢ states that the effect of the compensation event is too uncertain to be
forecast reasonably and notifies the Consultant of the date when the
compensation event assessment is to be made.

If the Consultant does not provide a quotation, the Client assesses the
compensation event and notifies the Consultant of his assessment within one
week of when he should have received the quotation.

The Client includes details of his assessment of a compensation event when he
notifies the Consultant of an assessment.

For a compensation event which only affects the quantities of work shown in the
Price List, the change to the Prices is assessed by multiplying the changed
quantities of work by the appropriate rates in the Price List.

For other compensation events, the changes to the Prices are assessed by
forecasting the effect of the compensation event on the cost of Providing the
Services or, if the compensation event has already occurred, the assessment is
based upon the cost due to the event which the Consultant has incurred. The
forecast assessment uses the staff rates in the Contract Data and the expenses
in the Price List. The cost of preparing quotations for compensation events is not
included in the assessment of compensation events.

A delay to the Completion Date is assessed as the length of time that, due to the
compensation event, Completion is forecast to be delayed. If a date stated in the
Scope by which an item of work has to be provided is affected by the
compensation event, the Client instructs a change to the date to take account of
the effect of the event.

If the Consultant did not give an early warning of a compensation event which an
experienced consultant could have given, the event is assessed as if the
Consultant did give an early warning.

Assessments are based on the assumptions that the Consultant reacts
competently and promptly to the compensation event and that any additional cost
and time due to the event are reasonably incurred.

Assessments for changed prices for compensation events are in the form of
changes to the Price List.



63.7 The assessment of a compensation event is not revised if a forecast upon which
it is based is shown by later recorded information to have been wrong.



7 Rights to material

The Parties’ use of
material

Publicity

70
70.1

70.2

70.3

70.4

71
71.1

The Client has the right to use the material provided by the Consultant for the
purpose stated in the Scope. The Consultant obtains from a subconsultant
equivalent rights to use material prepared by a subconsultant.

The Consultant has the right to use the material provided by the Client only to
Provide the Services. The Consultant may make this right available to a
subconsultant.

The Parties do not disclose information obtained in connection with the services
except when necessary to carry out their duties under this contract.

The Consultant may use the material provided by him under this contract for
other work unless stated otherwise in the Scope.

The Consultant may publicise the services only with the Client’s written
permission.

8 Indemnity, insurance and liabilities

Indemnity

Insurance cover

Limitation of liability

80
80.1

81
81.1

81.2

82
82.1

82.2

The Consultant indemnifies the Client against claims, proceedings, compensation
and costs payable arising out of an infringement by the Consultant of the rights of
others, except an infringement which arose out of the use by the Consultant of
things provided by the Client.

The Client and the Consultant provide the insurances stated in the Contract Data
from the starting date until the end of the periods stated in the Contract Data.

When requested by a Party, the other Party provides certificates from hisinsurer
or broker stating that the insurances required by this contract are in force.

The Consultant’s total liability to the Client which arises under or in connection
with this contract is limited to the amounts stated in the Contract Data. These
liabilities and limits apply in contract, tort or delict or otherwise to the extent
allowed under the law of the contract.

The Consultant’s liability to the Client is limited to that proportion of the Client’s
losses for which the Consultant is responsible under this contract.



9 Termination and dispute resolution

Termination

Procedures on
termination

Payment on termination

Dispute resolution

90
90.1

90.2

90.3

91
91.1

91.2

92
92.1

92.2

93
93.1

93.2

Either Party may terminate the Consultant’s obligation to Provide the Services by
notifying the other Party if the other Party has become insolvent or its equivalent.

The Client may terminate by notifying the Consultant if
¢ the Client no longer requires the services or

¢ the Consultant has substantially failed to comply with his obligations and
has not put the default right within four weeks of a notification by the Client.

The Consultant may terminate by notifying the Client if the Client has not paid an
amount due under the contract within eight weeks of the issue of a notice by the
Consultant to the Client that payment is overdue.

On termination, the Client may complete the services himself or employ other
people or organisations to do so and use any material to which he has title. The
Consultant does no further work necessary to Provide the Services.

After the final payment has been made, the Consultant gives to the Client
information which he has obtained or prepared which he has a responsibility to
provide under this contract.

A final payment is made as soon as possible after termination. The amountdue
on termination includes

e an amount due assessed as for normal payments and

e other costs reasonably incurred by the Consultant in expectation of
completing the services and to which the Consultant is committed.

If the Client terminates for insolvency or a default by the Consultant, the amount
due on termination also includes a deduction of the forecast additional cost tothe
Client of completing the services.

If a procedure for dispute resolution is included in this contract, the Parties follow
the procedure before referring a dispute to the tribunal.

A Party may not refer a dispute to the tribunal less than four weeks after he has
notified the other Party of his intention to do so. The Party may only issue the
notice after the conclusion of any procedure for dispute resolution stated in this
contract.
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Index by clause numbers (main clause heads indicated by bold numbers).
Terms in italics are identified in the Subcontract Data, and defined terms have capital initial letters.

actions 10

amount due, payment assessment 50
assessing the amount due 50
assessment day p2, 50.1, 51.1

‘at cost’ p7

bodily injury p3

Client p2—4, p6-10
actions 10.1
assessing the amount due 50.1, 50.3, 50.4
communications 13.3, 13.4
compensation events 60.1(1-5), 61.1-3, 62.2-4, 63.3
Consultant’s obligations 21.3
Completion 30.2
correcting Defects 42.1, 42.2
early warning 14.1, 14.2
identified and defined terms 11.2(1), 11.2(4)
indemnity 80.1
information p10
insurance cover 81.1
limitation of liability 82.1, 82.2
notifying compensation events 61.1-3
notifying Defects 41.1, 41.2, 41.3
obligations 20
payment on termination 92.2
Price List p7
procedures on termination 91.1, 91.2
Provide the Services p9
publicity 71.1
guotations for compensation events 62.2—4
rights to material 70.1, 70.2
Scope p8
Start/stop 30.3
subcontracting and people 22.2, 22.3
termination 90.2, 90.3, 91.1-2, 92.2
things provided p10
code of conduct, Client obligations 20.3
communications 13
compensation events 60—63
notifying 61
guotations 62
Completion p2, 30
assessing the amount due 50.5
compensation events 63.3
early warning 14.1
identified and defined terms 11.2(1)
notifying Defects 41.2
completion date p2, 11.2(2)
Completion Date 30.1

assessing the amount due 50.5
compensation events 63.3
identified and defined terms 11.2(2)
notifying compensation events 61.3
guotations for compensation events 62.1
conditions of contract p4, p5
identified and defined terms 11.1
law 12.3
conduct of work p9
Consultant p3—6
actions 10.1
assessing the amount due 50.1, 50.2, 50.3, 50.4,
50.5
Completion 30.1
communications 13.3, 13.4
compensation events 60.1(4), 61.1-3, 63.2, 63.4,
63.5
correcting Defects 42.1, 42.2
early warning 14.1, 14.2
identified and defined terms 11.2(1), 11.2(4), 11.2(7)
indemnity 80.1
insurance cover 81.1
limitation of liability 82.1, 82.2
notifying compensation events 61.1-3
notifying Defects 41.1, 41.2
obligations 21
payment on termination 92.1, 92.2
Price List p7
procedures on termination 91.1, 91.2
Provide the Services p9
publicity 71.1
quality management systems 40.1
quotations for compensation events 62.1, 62.3
rights to material 70.1, 70.2, 70.4
services description p8
services existing information p8
start/stop 30.3
subcontracting and people 22.1, 22.2, 22.3
termination 90.1-3, 91.1-2, 92.1-2
Consultant’s key people p5, 22.2
Contract Data p2—-4
assessing the amount due 50.5
compensation events 63.2
identified and defined terms 11.1, 11.2(7)
insurance cover 81.1
limitation of liability 82.1
payment 51.1, 51.2
subcontracting and people 22.2
correcting Defects 42
cost p7



compensation events 63.2
early warning 14.1

damage to property p3

death p3

Defects
correcting 42
identified and defined terms 11.2(1), 11.2(3)
notifying 41

defects date p2
assessing the amount due 50.1
notifying compensation events 61.4
notifying Defects 41.1, 41.3

defined terms 11

delay damages p2, 50.5

dispute resolution 93

dispute resolution procedure p9, 93.1

early warning 14
existing information p8
Expected quantity p7
expenses p7, 50.3, 63.2

forecast assessments, compensation events 63.2
identified terms 11
indemnity 80
information p10
information technology systems p10
injury p3
insurance p3, p4, 81
interest 51.2
invoice
assessing the amount due 50.1, 50.2
payment 51.1

key person 22.2

law 12

law of the contract p2, 12.2
limitation of liability 82.1

liability p4, 82

limitation of liability 82

loss of property p3

method of work p9
minimum amount of cover p3

notifying, compensation events 61
notifying Defects 41

Offer to Provide the Services p6

Parties/Party p4
communications 13.2
dispute resolution 93.1, 93.2
identified and defined terms 11.2(4)
insurance cover 81.2
law 12.3,12.4

main responsibilities 20-22

rights to material 70, 70.3

payment 50-51

payment on termination 92
people 22
period for reply p2
communications 13.3
Price column p7
identified and defined terms 11.2(5)
Price List p5, p7
assessing the amount due 50.3
compensation events 63.1, 63.2, 63.6
identified and defined terms 11.2(5)
Prices p5, p7
assessing the amount due 50.3
compensation events 61.3, 62.1, 62.2, 63.1, 63.2
early warning 14.1
identified and defined terms 11.2(5)
procedures on termination 91
property p3
Provide the Services p6, p9
communications 13.4
identified and defined terms 11.2(6)
procedures on termination 91.1
rights to material 70.2
subcontracting and people 22.3
termination 90.1
Provides the Services
Consultant’s obligations 21.1
identified and defined terms 11.2(7)
Providing the Services
compensation events 63.2
guality management systems 40.1
subcontracting and people 22.1
publicity 71

quality 40-42
quality management systems p9, 40
guotations for compensation events 62

Rate column p7

Rates p7

replacement person 22.2

requirements for the programme p10, 31.1
rights to material 70

Scope p8-10
Client’s obligations 20.1, 20.2
compensation events 60.1(1), 63.3
Consultant’s obligations 21.1
identified and defined terms 11.2(1), 11.2(3), 11.2(7)
guality management systems 40.1
rights to material 70.1, 70.4
services p2
Consultant’s obligations 21.2
correcting Defects 42.2
description p8
existing information p8
identified and defined terms 11.2(1), 11.2(3), 11.2(7)
procedures on termination 91.1
publicity 71.1
purpose p8
rights to material 70.3
specifications and standards p9



staff rates p5, p7
assessing the amount due 50.3
compensation events 63.2
start/stop 30.3
starting date p2, 30.1
assessing the amount due 50.1
insurance cover 81.1
subconsultant, rights to material 70.1, 70.2
subcontracting 22

tax 50.3
technology systems p10

termination 90
payment on 92, 92.1
procedures on 91
termination and dispute resolution 90-93
time 30-31
time charge basis p2
timing of work p9
tribunal p4
dispute resolution 93.1, 93.2

use of material 70





