TASK ORDER

CLIENT OR CONTRACTING AUTHORITY (CA):	Defra - DgP
CONSULTANT:	WSP Ltd
TASK ORDER TITLE:	DgP NEC 4 supervisors & Design management for Science Estate projects
DATE:	11/04/2025

Unless otherwise stated, capitalised terms used in this Task Order shall have the meaning given to such terms in the contract as identified above (the "Contract"). Any attachments referenced in this Task Order form part of the Task Order. The Parties acknowledge and agree that this Task Order is issued pursuant to, forms part of and shall be subject to the terms and conditions of the Contract.

SECTION 1 – KEY INFORMATION	
Task Order number (ATAMIS PROJECT NUMBER):	C28727
Form of Contract – e.g. NEC4 PSC / PSSC	NEC4 PSC
Consultant's representative:	
Client or CA's representative:	
BIM Coordinator:	N/A
NEC Supervisor	N/A
The Consultant [is] OR [is not] the 'principal designer' under the CDM regulations.	The Consultant is not the 'principal designer' under the CDM regulations.

SECTION 2 – SCOPE	
Task-specific	As per RPS-P30739-Contracting Strategy - SEP - NEC Supervisor and DM Services
Scope:	(24.02.25)-V2.0
	PDF
	CRPS-P30739 Strategy.pdf
Project Site(s):	Weybridge, the Regional Labs and other sites as required.
Expected Project	Light
Outputs –	
'Standard' or 'Light'	
Project Status -	New

e.g. 'New', 'Novated', RIBA stages complete to date – i.e. does the project require a handover / validation period	
Security requirements:	All staff to be security cleared to CTC or SC level
Task Activity Schedule (Ref: DEFRA_CRPS_ NEC SUPERVISOR and DM SERVICES Activity Schedule v2.0) attached:	DEFRA_CRPS_ NEC SUPERVISOR and DM SERVICES_Activity Schedule v2.0.pdf

SECTION 3 – START DATE, COMPLETION DATE & MILESTONES		
Task Start Date:	01/04/2025	
Task Completion Date:	31/03/2026 + Option of 1 year extension	
Key dates – N/A, or 'As set out in the Task Schedule'	N/A	

SECTION 4 - PAYMENT	
Basis of payment:	Fixed price in accordance with Task Activity Schedule
Total of the Prices for the Task: £[●] (excluding VAT)	
Agreed Time Charge rates:	As set out in the Task Activity Schedule

SECTION 5 – OTHER	
Key Persons:	
KPIs – N/A, or 'As set out in the Task Schedule'	To be defined once task order in place and agreed between parties

Additional information:	None.

SECTION 6 – TASK ORDER ACCEPTANCE

This Task Order is accepted by the *Client* acting by its authorised representative and the *Consultant* acting by its authorised representative by means of electronic signature on the Authority eTendering system

