



Environment
Agency

Framework:	Collaborative Delivery Framework
Supplier:	VolkerStevin Infrastructure Limited
Company Number:	07877543
Geographical Area:	North West
Contract Name:	Incident Response - NW
Project Number:	tbc
Contract Type:	Engineering Construction Contract
Option:	Option E
Contract Number:	tbc
Stage:	Construction

Revision	Status	Originator	Reviewer	Date
----------	--------	------------	----------	------

ENGINEERING AND CONSTRUCTION CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name Incident Response - NW

Project Number tbc

This contract is made on
between the *Client* and the *Contractor*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 12 April 2019 and Framework Agreement Extension dated and signed 1st April 2023 between the *Client* and the *Contractor* in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- Schedules 1 to 23 inclusive of the Framework schedules are relied upon within this contract
- The following documents are incorporated into this contract by reference

Part One - Data provided by the *Client*
Statements given in
all Contracts

1 General

The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and the secondary Options of the NEC4 Engineering and Construction Contract June 2017.

Main Option	Option E	Option for resolving and avoiding disputes	W2
-------------	----------	--	----

Secondary Options

- X2: Changes in the law
- X9: Transfer of rights
- X10: Information modelling
- X11: Termination by the *Client*
- X15: *Contractor's* design
- X18 Limitation of Liability
- X20: Key Performance Indicators
- Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
- Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
- Z: *Additional conditions of contract*

The *works* are

Provision of flood incident response support in the North West

The *Client* is

Address for communications

Environment Agency
Richard Fairclough House
Warrington
WA4 1HT

Address for electronic communications

The *Project Manager* is

Address for communications

AECOM
Tithebarn Street
Liverpool

L2 2QP

Address for electronic communications [REDACTED]

The Supervisor is to be advised

Address for communications to be advised

Address for electronic communications [REDACTED]

The Scope is in
NEC4 ECC Scope -NW Incident Support Rev1

The Site Information is in
to be advised by the Client

The boundaries of the site are
to be confirmed for each individual site

The language of the contract is English

The law of the contract is
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 weeks

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than 2 weeks

2 The Contractor's main responsibilities

The key dates and conditions to be met are
condition to be met

none set	key date
none set	none set
none set	none set
none set	none set

The Contractor prepares forecasts of the total Defined Cost for the whole of the works at intervals no longer than 4 weeks

3 Time

The starting date is 30 May 2024

The access dates are
part of the Site

each individual PMI will confirm the associated access to be confirmed

The Contractor submits revised programmes at intervals no longer than 4 weeks

The Completion Date for the whole of the works is 01 April 2027

The Client is willing to take over the works before the Completion Date

The period after the Contract Date within which the Contractor is to

submit a first programme for acceptance is

4 weeks

4 Quality management

The period after the Contract Date within which the Contractor is to submit a quality plan is

4 weeks

The period between Completion of the whole of the works and the defects date is

52 weeks

The defect correction period is 2 weeks except that

- The defect correction period for defects causing increased H&S risk is 24 hours
- The defect correction period for Defects causing increased flood risk is 7 Days

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The Client set total of the Prices is

The interest rate is 2.00% per annum (not less than 2) above the Base rate of the Bank of England

6 Compensation events

The place where weather is to be recorded is The nearest calibrated Met Office Weather Station to each individual site location

The weather measurements to be recorder for each calendar month are

- the cumulative rainfall (mm)
- the number of days with rainfall more than 5mm
- the number of days with minimum air temperature less than 0 degrees Celsius
- the number of days with snow lying at hours GMT

and these measurements:

- 1.
- 2.
- 3.
- 4.
- 5.

The weather measurements are supplied by

The weather data are the records of past weather measurement for each calendar month which were recorded at and which are available from

Assumed values for the ten year weather return weather data for each weather measurement for each calendar month are

Jan	Jul
Feb	Aug
Mar	Sep
Apr	Oct
May	Nov
Jun	Dec

These are additional compensation events

- 1.
2. 'not used'
3. 'not used'
4. 'not used'
5. 'not used'

8 Liabilities and insurance

These are additional Client's liabilities

1 'not used'

2 'not used'

3 'not used'

The minimum amount of cover for insurance against loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor Providing the Works for any one event is

The minimum amount of cover for insurance against death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with the contract for any one event is

not less than the amount required by law

The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Client for an amount of

n/a

Resolving and avoiding disputes

The tribunal is litigation in the courts

The Senior Representatives of the Client are

Address for communications

Environment Agency
Horizon House
Deanery Rd
Bristol
BS1 5AH

Address for electronic communications

Name

Address for communications

Address for electronic communications

The Adjudicator is

'to be confirmed'

Address for communications

'to be confirmed'

Address for electronic communications

'to be confirmed'

The Adjudicator nominating body is

The Institution of Civil Engineers

Z Clauses

Z3 Prevention: No change to prices

Delete first sentence of clause 62.2 and replace with:

"Quotations for compensation events except for the compensation event described in 60.1(19) comprise proposed changes to the Prices and any delay to the Completion Date and Key Dates assessed by the Contractor. Quotations for the compensation event described in 60.1(19) comprise any delay to the Completion Date and Key Dates assessed by the Contractor.

Delete 'The' At start of clause 63.1 and replace with:

"For the compensation event described in 60.1(19) the Prices are not changed. For other compensation events the..."

Z 4 The Schedule of Cost Components

The Schedule of Cost Components is as detailed in the Framework Schedule 9.

Z 6 Payment for Work

Delete existing clause 11.2 (31) and replace with:

"11.2 (31) The Price for Work Done to Date is the total Defined Cost which the Project Manager forecasts will have been paid by the Contractor before the next assessment date plus the Fee. In all instances and circumstances the Price for Work Done to Date shall not exceed the forecast for the same as provided under clause 20.4."

Z10 Payments to subcontractors, sub consultants and

Subcontractors

The *Contractor* will use the NEC4 contract on all subcontracts for works unless another alternative and appropriate form is proposed and agreed in accordance with clause 26.3. Payment to subcontractors will be 28 days from the assessment date.

If the *Contractor* does not achieve payments within these timescales then the Client reserves the right to delay payments to the Contractor in respect of subcontracted work, services or goods.

Failure to pay subcontractors and suppliers within contracted times scales will also adversely affect the *Contractor's* opportunities to work on framework contracts.

Z16 Disallowed Costs

Add the following bullets to clause 11.2 (26) Disallowed costs

- was incurred due to a breach of safety requirements, or due to additional work to comply with safety requirements.
- was incurred as a result of the client issuing a Yellow or Red Card to prepare a Performance Improvement Plan.
- was incurred as a result of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit.

Z21 Requirement for Invoice

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the *Project Manager's* certificate.

Delete existing clause 51.2:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the *Project Manager* has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z22 Resolving Disputes

Delete W2.1

Z23 Risks and insurance

Replace clause 84.1 with the following

Insurance certificates are to be submitted to the Client on an annual basis.

Z30 Material Price Volatility

not used

Z31 ECC – Price Adjustment for Inflation

not used

Z111 ECC - Fee adjustment for non compliance with Scope

not used

Z120 ECC – Carbon reduction

not used

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Contractor* is to submit a first Information Execution Plan for acceptance is 2 weeks

The minimum amount of insurance cover for claims made against the *Contractor* arising out of its failure to use skill and care normally used by professional providing information similar to the Project Information is, in respect of each claim

The period following Completion of the whole of the *works* or earlier termination for which the *Contractor* maintains insurance for claims made against it arising out of its failure to use the skill and care is

6 years

OPTION X15: The *Contractor's* design

The *period for retention* following Completion of the whole of the *works* or earlier termination is 6 years

The minimum amount of insurance cover for claims made against the *Contractor* arising out of its failure to use skill and care normally used by professionals designing works similar to the *works* is, in respect of each claim

The period following Completion of the whole of the *works* or earlier termination for which the *Contractor* maintains insurance for claims made against it arising out of its failure to use the skill and care is

6 years

OPTION X18: Limitation of liability

The *Contractor's* liability to the *Client* for indirect or consequential loss is limited to

For any one event, the *Contractor's* liability to the *Client* for loss or damage to the *Client's* property is limited to

The *Contractor's* liability for Defects due to its design which are not listed on the Defects Certificate is limited to

The *Contractor's* total liability to the *Client* for all matters arising under or in connection with the contract, other than excluded matters, is limited to

The *end of liability date* is 6 years after the Completion of the whole of the *works*

OPTION X20: Key Performance Indicators (not used with Option X12)

The *incentive schedule* for Key Performance Indicators is in Schedule 17.

A report of performance against each Key Performance Indicator is provided at intervals of 3 months.

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

Y(UK3): The Contracts (Rights of Third Parties) Act 1999

term

beneficiary

Part Two - Data provided by the Contractor

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Contractor is

Name VolkerStevin Infrastructure Limited

Address for communications Hertford Road
Hoddesdon
Hertfordshire
EN11 9BX

Address for electronic communications

The fee percentage is

Option E

The working areas are The site, VS offices and all areas required to carry out the wo

The key persons are

The key persons are

The key persons are

Name (3)
Job
Responsibilities
Qualifications
Experience

The key persons are

Name (4)
Job
Responsibilities
Qualifications
Experience

The following matters will be included in the Early Warning Register

2 The Contractor's main responsibilities

The Scope provided by the Contractor for its design is in

N/A

3 Time

The programme identified in the Contract Data is

N/A

Resolving and avoiding disputes

The Senior Representatives of the Contractor are

Name (1)

Address for communications

VolkerStevin Infrastructure Services Ltd
Bluebell Way
Preston
Lancashire
PrR2 SPE

Address for electronic communications

Name (2)

Address for communications

VolkerStevin Infrastructure Services Ltd
Bluebell Way
Preston
Lancashire
PrR2 SPE

Address for electronic communications

X10: Information Modelling

The information execution plan identified in the Contract Data is

Contract Execution

Client execution

Signed Underhand by **[PRINT NAME]** for and on behalf of the Environment Agency

[Redacted signature area]

Contractor execution

Signed Underhand by **[PRINT NAME]** for and on behalf of VolkerStevin Infrastructure

[Redacted signature area]