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Tender Documentation

Contract No. 

IWM/AAM/1329
American Air Museum Redevelopment Project

Exhibition Fit-Out Contract
Tender Submission Return Date:

14.00 on 17 August 2015

Schedule 1 – Contract Conditions

1.0 
Introduction
1.1 
IWM (Imperial War Museums) is operated by the Trustees of the Imperial War Museum, a charitable corporation established by statute.


Founded in 1917 to record the story of the Great War and the contributions to it made by the peoples of the Empire, IWM is now the world’s leading authority on conflict and its impact, telling the story of people who have lived, fought and died in conflicts involving Britain and the Commonwealth from the First World War to the present day. 

Our unique Collections, made up of the everyday and the exceptional, reveal stories of people, places, ideas and events across our five museums. We challenge people to look at conflict from different perspectives, enriching their understanding of the causes, course and consequences of war and its impact on people’s lives.

IWM’s five branches are:

· IWM London; 

· Churchill War Rooms;

· HMS Belfast moored in the Pool of London;

· IWM Duxford, Cambridge;  

· IWM North, Trafford, Manchester.

Each Branch provides a comprehensive range of permanent and temporary exhibitions consisting of exhibits from the permanent collections integrated with audio-visual interactive displays.

IWM is, in addition to its conventional museum role, a major national art gallery, a major national archive of written and audio-visual records, and a research centre. Our activities include display, education, publishing, research, trading, conferences, as well as the acquisition, documentation, study and conservation of collections.

1.2
IWM is a non–departmental public body (NDPB) overseen by a Board of Trustees and its Chairman. Its sponsor department is the Department of Culture, Media & Sport (DCMS).

1.3
Further information about IWM and all of our branches can be obtained from our web-site on www.iwm.org.uk.
1.4
IWM is an exempt charity under the terms of the Charities Act 1993 Schedule 2 (u) and (w). As such we do not have a Charity Registration No. 

1.5
AAM Redevelopment Project

Opened in 1997 with Heritage Lottery Fund (HLF) support, the American Air Museum at IWM Duxford (AAM) stands as a memorial to the 30,000 American airmen and women who gave their lives flying from UK bases during the Second World War, and also relates to the history of American air power and its impact on Britain through the conflicts of the 20th and 21st centuries.

A world-class collection – the largest collection of American aeroplanes on public display outside the United States – is housed in an outstanding example of contemporary British architecture by Foster + Partners. The building is a landmark in the region and has won many awards, including the Stirling Prize RIBA Building of the Year Award in 1998.

Since opening, the AAM has hosted over five million visitors who have come to pay tribute to fallen airmen and to admire the outstanding collections and exhibits. Understandably, the effects of its success are now evident and the need to refresh and re-energise the museum is clear.  

IWM Duxford has recently received funding from the HLF towards the American Air Museum Redevelopment Project. This project will improve the museum for our existing visitors and engage new audiences with state-of-the-art interpretive displays. To facilitate this, it is necessary to undertake a package of works to enhance the building and provide a better environment for both visitors and our collections and to upgrade and refresh the exhibitions and displays. 

1.6
IWM have engaged Redman Partnership LLP, as the exhibition designers for the AAM, and the Contractor will be required to liaise with them in relation to the exhibition designs, in addition to the IWM team.

2.0
Contract Requirements

This Contract covers the appointment of a Fit-Out Contractor to construct, install and coordinate exhibition displays and fit-out within the American Air Museum, IWM Duxford, Cambridgeshire CB22 4QR.
3.0
Contract Period
3.1
The Contractor’s appointment is to run for approximately 5 months between 11 September 2015 (upon appointment) and 31 January 2016 (when the installation must be completed). 

3.2
The Contractor will be able to access IWM Duxford between 7am and 6pm, Monday to Friday. Working outside of these times, is subject to prior agreement, and the submission of reasonable notice to IWM. 
3.3
IWM Duxford remains open to the public for the duration of the exhibition installation. Where possible, deliveries should take place outside of visitor hours (between 25 October 2015 and 11 March 2016, this is before10am and after 4pm), but we may be able to accommodate alternative times, with prior notification and agreement. 

3.4
The Contractor shall ensure that they and all their drivers adhere to the Premises traffic policy which includes a strict 15mph speed limit.
4.0
Payment & invoicing
4.1
Invoices, quoting the IWM PO, are to be raised according to the agreed payment schedule. 
4.2
All invoices must be forwarded for prompt payment to:


Finance Department


IWM London


Lambeth Road


London


SE1 6HZ

4.3
IWM agrees to pay all invoices within 30 days of their receipt. However, should there be a dispute over charges or the work completed in relation to the contracted agreement, then the payment will be delayed until resolution has been agreed, and the 30 days payment period will commence from the date of resolution.

5.0
Working within Duxford and the AAM
5.1
When the Contractor is required to work at IWM Duxford, they must always access the Premises via the Staff Entrance and report to Reception. 

5.2
During the installation phase of the project, access to the AAM will be under the control of the exhibition Fit-out Contractor. They must manage the Premises.

5.3
Upon appointment, the Contractor is to liaise with IWM, Redman, AV Hardware Contractor and the Showcase Manufacturer to agree a programme of dates when the contractors are to be on the Premises to install the showcases and AV Hardware. The fit-out contractor is required to advise the other contractors, within sufficient notice, should there be an amendment to their on-site dates.


The Contractor is also required to ensure that they notify the Showcase Manufacturer in the event of any changes required to their programme.   

5.4
Delivery of materials and components to the building will be via the large glass doors at ground level. The Contractor is responsible for taking necessary measures to ensure that the newly-painted floor is not damaged during delivery and assembly. 

5.5
Power – Electricity from IWM’s mains may be used for the Works. The Contractor is to arrange for distribution to the point of use in a safe manner. The Contractor will be responsible for the consequences of failure or restriction in supply.

5.6
Water – IWM’s mains may be used for the Works. The Contractor is to arrange for distribution to the point of use in a safe manner. The Contractor will be responsible for the consequences of failure or restriction in supply.

5.7 
Sanitation – IWM will provide access to sanitation facilities for the Contractor. It is the Contractor’s responsibility to ensure that these are maintained in the same condition they were handed over.

5.8 
Communications – As soon as practicable after the start on the Premises, the Contractor will provide the Contractor's person in charge with a mobile telephone and pay all charges reasonably incurred. IWM will provide a two-way the Premises radio to the Contractor’s The Premises Manager for communication between the Contractor and Guard Room.

5.9
CDM – The Contractor is responsible for supplying all necessary information to the IWM’s Principal Designer and maintaining appropriate records.
5.10
Health and safety – The Contractor must ensure that all staff adhere to IWM’s Guidelines for Contractors Working on or in IWM Premises (included within the tender pack).
6.0
Security Vetting
6.1
The Contractor is responsible for the ensuring that all their employees and any sub-contractors, agents etc. who are due to work at the Premises, for longer than four weeks in duration in the delivery of the Contract, whether in a continuous period, or over the duration of the Contract, have been security vetted to Basic level, as defined by Disclosure Scotland.

6.2
This requirement will apply to an employee who has not worked at an IWM branch, within the previous 12 months.

6.3   
A minimum of 48 hours before any individual commences work on the Premises, the Contractor is required to complete and submit the Security Notification Form (see Appendix 8) to the Technical Security Manager at IWM London.

6.4
Upon arrival at the Premises, each new employee must report individually to the Control Room with a copy of their certificate of proof of vetting, and some form of ID. IWM will note the details of the certificate of proof of vetting, but will not retain any documents.

6.5
IWM will accept a certificate of proof of vetting which is dated within 12 months of the date of their commencement at IWM, although IWM reserves the right to request they are security vetted, at its discretion, which IWM agrees not to action unreasonably. 

6.6
Failure to comply with this requirement could result in the employee not being granted access to IWM.

Schedule 2 - Specification 

1.0
Scope of Service

This Contract is for the manufacture, supply and installation of exhibition fit-out elements, graphics and interactive exhibits for the American Air Museum at IWM Duxford.

The Fit-Out Contractor must also co-ordinate the installation of showcases and AV hardware which will be supplied and installed by others.

The Contractor must allow for a full survey of the spaces prior producing

setting-out and production drawings for all of the works for construction. These are to be sent to Redman Design for approval prior to fabrication.

Any queries regarding the design intent should be clarified with the designer before or during the setting out stage. Any ambiguity or discrepancy between drawings and schedules must be checked with Redman Design prior to construction or fabrication.

All dimensions to be checked on the Premises by the Contractor and any discrepancy between the drawings and the site measurements must be reported to Redman Design prior to construction or fabrication.

Where possible, fabrication should be carried out off-site and delivered to the Premises for final assembly. The Contractor will be responsible for ensuring that all parts delivered to the Premises pass through the designated access routes at that stage of the contract. 

The delivery of this Contract will include:

· Contractor design as identified in Section B13 of Appendix 1: Scope of Works Pricing Document, and more generally to meet the requirements of the design scheme

· Surveying the site prior to producing setting-out and construction drawings

· Producing technical construction drawings of all set-works, displays, and interactive elements prior to construction

· Manufacturing set-works, display structures and exhibition components to the specifications required

· Installing all items within this Contract on the Premises in co-ordination with the master programme and the other contractors’ sequence of works

· Graphic production and installation (from artwork provided by Redman Design)

· Construction and installation of interactive exhibits

· Co-ordinating the installation of showcases (manufactured, supplied and installed by others)

· Co-ordinating the installation of AV hardware (supplied and installed by others)

· Providing training and documentation to IWM staff for the operation, maintenance and care of the set-works, display structures and interactive exhibits

1.1 Contract Requirements

The requirements of this Contract are described in the Appendices. Your tender submission must be based on the information included in these Appendices.

· Appendix 1: Scope of Works Pricing Document

· Appendix 2: Drawings

· Appendix 3: Graphic schedule

· Appendix 4: Interactive exhibit briefs

· Appendix 5: AV Hardware schedule (for information)

· Appendix 6: Showcase schedule (for information)

1.2
Work Stages

Following the award of the Contract its delivery will be split into four key stages. The completion of each stage will require formal acceptance by IWM. The Contractor will present their progress to IWM and the design team at the conclusion of each stage. The Stages are: 

Work Stage 1: Pre-Production

The following tasks must be completed:

· Review of all requirements

· Issue of construction drawings for approval

Work Stage 2: Manufacture

The following tasks must be completed:

· Off-Site Manufacture of display structures

· Manufacture of interactive exhibits

· Graphic Production

Work Stage 3: Deliver and Install

The following tasks must be completed:

· Installation and final construction of set-works and displays

· Installation of graphic components

· Installation of interactive exhibits

· Co-ordination of the installation of showcases within the set-works and displays

· Co-ordination of the installation of the AV hardware within the set-works and displays

· Submission of method statements and risk assessments

Work Stage 4: Commissioning

The following tasks must be completed:

· Training and documentation issued to IWM

Schedule 3 - Tender Information

Tenderers are requested to include all of the following information within their tender submission. Failure to submit any information may result in your tender being rejected.

1.0
Costs
1.1
Tenderers must complete the scope of works pricing schedule with a cost against each item. A total figure including all elements within the scope of works pricing schedule must also be provided.

1.2
Costs must include all statutory fees, charges and expenses as applicable to fulfil the Contract. If any such fees have been omitted from the Costs, then the Contractor will be solely liable for covering these Costs.

1.3
Tenderers are required to provide a proposed payment schedule for the contract. All payments will be made within 30 days.

2.0
Programme
2.1
Tenderers are required to provide a detailed programme showing how they will use the contract period to complete the works. The programme should make reference to the following key dates:
· Showcase installation period: January 2016

· Artwork complete and issued: Mid-December 2015

· AV Hardware contractor appointed: September 2015

· Access to the Premises available: 1 December 2015

· Contract completion: 29 January 2016

3.0
Methodology

With reference to their programme tenderers should describe: 
· how they will deliver the Contract within the time available, with specific reference to the key dates and co-ordination of other contractors.

4.0
Management of the Contract


Tenderers are required to:
· identify the manager responsible for the delivery of the contract;

· describe the process in place to keep IWM notified of works progress, and;

· provide three examples of recent similar projects undertaken by the tenderer. 

5.0
Contract Award Procedure
5.1
IWM will review the tenders based upon the following criteria 

· Costs (5)

· Programme (2)
· Methodology (3)
· Management (2)

· Experience/References (2)
· Questionnaire (2)

The figures in brackets are weightings which will be used to assess each criterion. Each will be scored out of 4.
5.2
Each tender will be assessed within the categories covered in the tender. If interviews are held, a maximum of three tenderers will be invited to IWM Duxford on 4 September 2015 to attend a meeting with IWM representatives to discuss their tender.

6.0
Tender Return


Tenderers must ensure that they submit tenders, in the numbers and forms identified, to the following locations, to be delivered by 14.00 on 17 August 2015.
6.1
Please submit 2 hard copies and 1 copy on memory stick of your tender to:

Simon Bourne

Head of Procurement & Compliance
Imperial War Museums

Lambeth Road

London

SE1 6HZ

6.2
Please submit 1 hard copy of your tender to: 

Bryn Redman

Redman Partnerships LLP

The Grove

Ilkley

West Yorkshire 

LS29 9EE  
Schedule 4 – Questionnaire

	COMPANY QUESTIONNAIRE – AAM REDEVELOPMENT PROJECT: EXHIBITION FIT-CONTRACT CONTRACT

	All information supplied will be treated as strictly private and confidential and will not be divulged to any other parties other than those directly involved in the project.

	

	Part A –   If your company subscribes to Constructionline then you will not be required to complete or send the information requested within the following section.

	

	Section 1 – General Company Information

	1  Name of Company:



	2  Registered Office Address:



	3  Company Registration Number:



	4  Year of Registration:



	5  Telephone No:



	6  E-mail Address:



	7  Nature of Business and Range of Services:



	8  Please indicate, if applicable, any subsidiary companies run by your company:



	9 If part of a group, please indicate the details of the ultimate holding company:



	10 VAT Registration No:



	Section 2: Staffing/Management

	11   Please identify the number of staff employed. Please indicate numbers of full-time and part-time staff:

· Director(s):

· Managers:

· Technical:

· Administration:

· Operations:



	Section 3: Financial/Banking

	12   Status of Company (LLP; Limited Company; plc; sole trader; other): 

 

	13   Bank and Branch Address:



	Section 4: Policy/Procedures

	14   Please provide copies of the following policies:

· your outline health & safety policy

· your outline environmental policy, inclusive of your sustainability policy

· your equal opportunities policy



	15   Please complete the following with regards to your company’s insurance policies:

      Employer’s Liability (to £2m): 

      Policy No:

      Expiry Date:

      Limit of Indemnity:

      Public Liability (to £2m): 

      Policy No:

      Expiry Date:

      Limit of Indemnity:

      Please include a copy of the insurance certificate for each policy.


	16   Have you been prosecuted under any relevant health & safety legislation in the last five years, or are you subject to a current or future prosecution? If the answer is Yes, please provide details of the incidence and where applicable, the outcome.


	17   Have you been prosecuted under any relevant employment legislation in the last five years, or are you subject to a current or future prosecution? If the answer is Yes, please provide details of the incidence and where applicable, the outcome.


	

	Part B – All companies are required to respond and submit the appropriate information required from the following section.

	

	18   Address of Office to support the Contract:



	19   Name of Employee who would be responsible for the management of this 


Contract:



	20   Please identify whether you plan to use any sub-contractors to deliver any services within the Contract. If so, please:

· identify those services that would be undertaken by sub-contractor(s)

· supply the name(s) of any nominated sub-contractor(s)

· supply your methodology of appointment and management of sub-contractor(s)


	21   Please provide a summary of your Quality Management (QM) procedures. 


	22   If you have a Business Continuity Plan (BCP), or equivalently titled document, please supply it. If not, please list the key risks and describe the control mechanisms you have in place to ensure business continuity.


	23   Please provide a statement of assurance that you are committed to counter bribery, and please advise of any cases or convictions for bribery made against the company.



	24   Please provide references of three projects where you have undertaken similar work within the last three years?


Schedule 5 – Terms & Conditions

The following represent the terms and conditions that will apply to this contract.

1.0
Definitions
1.1
In these conditions "the Contract" means the agreement concluded between IWM and the Contractor including all specifications, plans, drawings and other documents which are relevant to the Contract and also such of these Conditions as are included in these terms and conditions of the Contract. In the event of any discrepancy between these conditions and any other terms, then these conditions will apply.

1.2
The following provisions shall have effect with respect to the interpretation of the Contract except where the context otherwise requires:

· "Contract Price" means the price exclusive of Value Added Tax, payable to the Contractor by IWM under the Contract for the full and proper performance by the Contractor of his part of the Contract as determined under the provision of the Contract;

· “Days” means calendar days unless otherwise indicated;

· "Employees of IWM" includes persons (and the personal representative of any person) who are employees of IWM when any relevant Personal Injury or Loss of Property occurred, even if he has ceased to be such before any payment in respect of the Personal Injury or Loss of Property is made, and where they have ceased to be such by reason of their deaths, include their personal representatives;

· "Loss" means destruction;

· "Loss of Property" includes damage to property, loss of profits and loss of use;

· "Month" means calendar month unless otherwise defined;

· "Personal Injury" includes sickness and death;

· "Premises" mean IWM Duxford, Cambridgeshire CB22 4QR;

· "Services/Works" mean all services/works which the Contractor is required under the Contract to supply;

· "Specification" means the description and specification attached to the tender, and;

· "Sub-Contractor" means any person, firm or company under contract to the Contractor to perform work or provide professional services and/or supply goods and includes any other person or persons taken as a partner or director by such person, firm or company during the currency of the Contract and the surviving member or members of any such firm or company.

1.3
The headings to these Conditions shall not affect the interpretation thereof.

1.4
Any notice or other communication whatsoever which either party is required or authorised by the Contract to give or make to the other party shall be seen to be given if sent by post in a prepaid letter addressed to the last known address of the other party and that the letter is not returned undelivered by the Royal Mail shall be deemed for the purposes of the Contract to have given or made at the time at which the letter would in the ordinary course of post be delivered.

1.5
The masculine includes the feminine.

1.6
The singular includes the plural and vice versa.

1.7
Reference to any enactment, order, regulation or similar instrument, shall be construed as a reference to the enactment, order, regulation or instrument as amended by any subsequent enactment, order, regulation or instrument.

2.0
Service
Subject to the provisions of the Contract, the Contractor agrees to provide the Services set out in the Specification in consideration of the price paid.

3.0
Recovery of Sums Due

Whenever under the Contract any sums of money shall be recoverable from or payable by the Contractor, the same may be deducted from any sum then due, or which at any time thereafter may become due, to the Contractor under the Contract.

4.0
Value Added Tax

IWM shall pay to the Contractor, in addition to the Contract Price, a sum equal to the Value Added Tax chargeable on the value of the supply of services provided in accordance with the Contract.

5.0
Bankruptcy
5.1
IWM may terminate the Contract by written notice having immediate effect if:

a)
the Contractor undergoes a change of control, within the meaning of Section 416 of the Income and Corporation Taxes Act 1988, impacting adversely and materially on the performance of the Contract; or

b)
where the Contractor is an individual or a firm, any partner in the firm becomes bankrupt or has a receiving order or administration order made against him; or makes any compromise or arrangement with or for the benefit of his creditors; or appears unable to pay a debt within the meaning of Section 268 of the Insolvency Act 1986; or any similar event occurs under the law of any jurisdiction within the United Kingdom; or

c)
where the Contractor is a company, and shall pass a resolution or the Court makes an order that the Contractor shall be wound up otherwise than for the purpose of solvent reconstruction or amalgamation; or a receiver, manager or administrator is appointed on behalf of a creditor in respect of the Contractor’s business or any part of it; or the Contractor is unable to pay its debts within the meaning of Section 123 of the Insolvency Act 1986; or any similar event occurs under the law of any other jurisdiction within the United Kingdom.

5.2
IWM may only exercise its right under clause 5.1(a) within 3 months after a change of control occurs and shall not be permitted to do so where it is agreed in advance to the particular change of control that occurs. The Contractor shall notify IWM immediately when any change of control occurs.

5.3
The rights and obligations of the parties upon termination under this clause shall be the same as those for termination for default under clause 25 and provisions in clauses 25.5 and 25.6 shall apply.

6.0
Equal Opportunities Policy
6.1
The Contractor shall not unlawfully discriminate within the meaning and scope of the provisions of the Race Relations Act of 1976, Sex Discrimination Acts of 1975 and 1986 and Equal Pay Act of 1970 or any statutory modification or re-enactment thereof relating to discrimination in employment.

6.2
The Contractor shall take all reasonable steps to secure the observance of the provisions pursuant to sub-clause 6.1, hereof by all employees or agents of the Contractor and all sub-contractors employed in the execution of the Contract.

7.0
Transfer & Sub-Letting

The Contractor shall not give, bargain, sell, assign, sub-let, sub-contract or otherwise dispose of the Contract or any part thereof of the benefit or advantage of the Contract or any part thereof without the prior written consent of IWM.

8.0
Payment of Sub-Contractors

Where the Contractor enters a sub-contract for the purposes of performing the Contract he shall cause a term to be included in each sub-contract which requires payment to be made to the sub-contractor within a specified period not exceeding 30 days from the receipt of the valid invoice as defined by the sub-contract requirements.

9.0
Corrupt Gifts and Payment of Commission
9.1
The Contractor shall not:

(a)
offer; or give; or agree to give to any person in the service of IWM any gift or consideration of any kind as an inducement or reward for doing or forbearing to do; or for having done or forborne to do any act in relation to the obtaining or execution of this or any other contract for IWM's service or for showing or forbearing to show favour or disfavour to any person in relation to this or any other contract for the service of IWM, or

(b)
enter into this Contract in connection with which commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is made particulars of any such commission and of the terms and conditions of any agreement for the payment thereof have been disclosed in writing to IWM

9.2
Any breach of this Clause by the Contractor or by anyone employed by him or acting on his behalf (whether with or without the knowledge of the Contractor) or the commission of any offence by the Contractor or by anyone employed by him or acting on his behalf under the Prevention of Corruption Acts, 1889 to 1916, in relation to this Contract shall entitle IWM to determine the Contract and recover from the Contractor the amount of any loss resulting from such determination and/or to recover from the Contractor the amount or value of any such gift, consideration or commission.

9.3
In any dispute, difference or question arising in respect of:

(a)
the interpretation of this clause (except so far as the same may relate to the amount recoverable from the Contractor pursuant to sub-clause 9.2 in respect of any loss resulting from such determination of the Contract); or

(b)
the right of IWM to determine the Contract; or

(c)
the amount or value of any such gift, consideration or commission;

the decision of IWM shall be final and conclusive

10.0
Drawings, Specifications & Other Data

10.1
Any drawing, specification or other data completed or provided in connection with this Contract shall become or remain the property of IWM and delivered to IWM upon completion or termination of the Contract.

10.2
All drawings must be submitted electronically in CAD .dwg format. All drawings shall be a size appropriate to show the detail to be depicted clearly without magnifying aids and shall conform to British Standards 1192 or 308 or equivalent as appropriate. 

11.0
Use of Documents, Information etc.
11.1
Except with the consent in writing of IWM, the Contractor shall not disclose the Contract or any provision thereof to any person other than a person employed by the Contractor in the carrying out of the Contract or any other person concerned with the same. Such disclosure shall be made in confidence and extend so far as may be necessary for the purposes of the Contract.

11.2
Except with the consent in writing of IWM, the Contractor shall not make use of the Contract or any information issued or furnished by or on behalf of IWM otherwise than for the purpose of the Contract.

11.3
Any specification, plans, drawings, or any other documents issued by or on behalf of IWM for the purposes of the Contract remain the property of IWM, and must be returned upon completion of the Contract.

12.0
Disclosure of Information
12.1
The Contractor shall take every precaution to ensure that information about the Contract, or arising from or connected with the Contract, is divulged only to the minimum number of employees and then only to the extent essential to each person's action in carrying out the Contract. No information regarding the Services being provided under the Contract or facilities to photograph or film shall be given or permitted by the Contractor except with the written permission of IWM to whom any press or other enquiry or other such matter should be referred.

12.2
The Contractor shall fully indemnify IWM, his employees or agents against the costs of dealing with any claims made in respect of information subject to the Data Protection Act 1998, which claims would not have arisen but for some act, omission or negligence on the part of the Contractor, his sub-contractors, agents or staff.

13.0
English Law
The Contract shall be considered as a Contract made in England and subject to the law of England.

14.0
Arbitration

All disputes, differences or questions between the parties to the Contract with respect to any matter or thing arising out of or relating to the Contract, other than a matter or thing as to which the decision of IWM is under the Contract to be final and conclusive and except to the extent to which special provision for arbitration is made elsewhere in the Contract, shall be referred to the arbitration of 2 persons, one to be appointed by IWM and one by the Contractor, or their Umpire, in accordance with the provisions of the Arbitration Acts 1950, 1975 and 1979, or any statutory modification or re-enactment thereof for the time being in force.

15.0
Approval for Admission to Premises
15.1
The Contractor shall ensure that no unauthorised persons are admitted to the Premises. If IWM gives the Contractor notice that any person shall not be admitted to the Premises, the Contractor shall ensure that that person shall not be admitted. The decision of IWM as to whether any person is to so be admitted to the Premises shall be final.

15.2
All Contractor’s employees are required to have an IWM security pass before admission to the Premises. IWM shall, subject to satisfactory completion of approval procedures, arrange for passes to be issued.


All non-photo badged contract staff will be require to be escorted by a photo pass colleague or by a member of IWM staff when working/visiting the Premises.

15.3
Anyone who cannot produce a proper pass when required to do so by any appropriate employee or representative of IWM, or who contravenes any conditions on the basis of which a pass was issued, may be refused admission to the Premises or required to vacate the Premises if already on the Premises..

15.4
The Contractor shall promptly return any pass if at any time IWM so requires or if the person for whom it was issued ceases to be involved in the performance of the Contract. The Contractor shall promptly return all passes upon completion of or termination of the Contract.

15.5
The decision of IWM upon any matter arising from this clause shall be final and conclusive.

16.0
Safety
16.1
The Contractor shall be responsible for the observance by himself, his employees and sub-contractors of all safety precautions necessary for the protection of himself, his employees, sub-contractors and any other person including all precautions required to be taken by or under any Act of Parliament including any regulations or bye-law of any local or other authority.  He shall co-operate fully with IWM to ensure the proper discharge of these duties.

16.2
The Contractor must comply and abide with the CDM regulations at all times whilst employed within IWM on the fulfilment of this Contract.

17.0
Accidents to Contractor's Employees or Agents
17.1
Accidents to the Contractor's employees or agents which ordinarily require to be reported in accordance with the Health & Safety at Work Act 1974, shall be reported at the earliest opportunity to IWM, or his authorised representative at the time.

17.2
The Contractor will be expected to co-operate with any enquiry undertaken by IWM or any other authority, as a result of an accident.

17.3
The Contractor will be expected to observe all HSE procedures relating to reporting an accident/incident, occurring on the Premises in their fulfilment of the Contract.

18.0
Liability in Respect of Damage to IWM Property

The Contractor shall, except as otherwise provided for within the Contract, make good or, at the option of IWM, pay compensation for all damage occurring to any IWM property occasioned by the Contractor or by his employees, agents, suppliers or sub-contractors, arising from his or their presence on IWM Premises in connection with the Contract, provided that this Condition shall not apply to the extent that the Contractor is able to show that any such damage was not caused or contributed to by his neglect or default or the neglect or default of his employees, agents or sub‑contractors or by any circumstances within his or their control. The total liability of the Contractor shall be subject to a limit of £2m.

19.0
Default
19.1
Should the Services or any portion thereof not be carried out within the time or times specified within or under the Contract, IWM may without prejudice to any other remedies by notice in writing to the Contractor determine the Contract either in respect of the Services which have not been carried out in accordance with the Contract at the time of such determination or as respects all the Services to which the Contract relates other than those carried out in accordance with the Contract before that time hereinafter called a relevant determination, and in such case the Contractor shall not be entitled under the Contract to payment of any amount by way of compensation.

19.2
Where IWM have determined the Contract under 19.1, and without prejudice as aforesaid, IWM may obtain all or any of the Services as respects which the Contract is so determined by arranging for those services to be carried out by alternative means and there shall be recoverable from the Contractor the amount by which the aggregate of the cost of obtaining Services in this way exceeds the amount which would have been payable to the Contractor in respect of all the Services so replaced if they had been carried out in accordance with the Contract.

19.3
In the event of the Contractor failing to carry out any Services in accordance with the Specification, IWM shall (without prejudice to any other remedy available) be entitled: 

(a)
to deduct from any account rendered by the Contractor in respect of unsatisfactory Services such sum as IWM considers appropriate, and/or;

(b)
to have such Services carried out satisfactorily by other persons and in the meantime to debar the Contractor, his employees and agents from the Premises.




19.4
On the occurrence of a relevant determination the Contractor shall notwithstanding such determination co-operate in the transfer of the services to which the relevant determination relates to any alternative organisation under 19.2, hereof, in accordance with arrangements to be notified by him by the IWM.

20.0
Contractor's Property

All property of the Contractor whilst at the Premises shall remain so at the risk of the Contractor and IWM shall accept no liability for any loss or damage howsoever occurring thereto or caused thereby except where any such loss or damage was caused or contributed to by any act, neglect or default of any employee of IWM at the Premises acting in the course of his employment.  IWM shall accept liability to the extent to which such loss or damage is so caused or contributed to as aforesaid.

21.0
Insurance
21.1
The Contractor shall maintain for the duration of the Contract and for a period of 2 years following the expiration of the Contract (inclusive of any warranty period), the following insurance policies:

· Employer’s Liability - £2m

· Public Liability - £2m

The Contractor is to ensure that all of the Contractor’s Personnel have taken out similar insurance for the duration of their appointment.
21.2
The Contractor, if requested by IWM, must provide a copy of valid insurance pursuant to clause 18.1.
21.3
If, for whatever reason, the Contractor fails to comply with this clause, or without the approval of IWM obtains a different policy of insurance from that which he notified to IWM at the time when he submitted his tender, IWM may make alternative arrangements necessary to protect his interests and recover loss and damages from the Contractor.

21.4
The terms of any insurance or the amount of cover shall not relieve the Contractor or the Contractor’s Personnel of any liabilities under the Contract.

22.0
Quality of Fabricated Works

22.1
Inspection

IWM may inspect or arrange for the inspection of the Fabricated Works, and/or the Materials, in course of production, at the Contractor's premises, at any reasonable time.


Without prejudice to IWM's right of inspection under this clause, IWM may inspect or arrange for the inspection of the completed Fabricated Works, at the Contractor's premises or where the Fabricated Works have been produced, or after delivery, or as otherwise stated within the Contract Specification.


When IWM wish to exercise their right of inspection under this clause, the Contractor shall provide to IWM or their representative full and free access to the Fabricated Works.
22.2
Delivery 

The Contractor shall deliver the Fabricated Works to IWM, at the time or times and at the place or places and in the manner specified within the Contract Specification, or in orders (written or printed) issued under the Contract.


When handing over the Fabricated Works in accordance with this clause, the Contractor shall:

(a)
ensure that the Fabricated Works are properly packed and secured as may be stipulated in the Contract and

(b)
comply with any additional instructions which from time to time IWM may give with regard to the transportation of the Fabricated Works, provided that any extra cost necessarily incurred in so doing shall be borne by IWM as an addition to the Contract Price.


If any of the Fabricated Works are rejected under clause 22.4, that item shall for the purposes of the Contract be considered as not having been delivered and the property in that item shall return to the Contractor from IWM provided that the Contractor has received notice of rejection.

22.3
Loss of or Damage to the Fabricated Works

The Contractor is responsible for the Fabricated Works and any materials, equipment fittings or things acquired or allocated by him for incorporation therein until delivery has been effected and Accepted in accordance with clause 22.5, and shall make good any loss of or damage to the Fabricated Works or any such materials, equipment fittings or things however occasioned which may occur before such delivery.


The Contractor is responsible for ensuring that the Fabricated Works are manufactured for a minimum lifespan of 25 years, and for providing a three year warranty on all moving parts within the Fabricated Works, following the successful installation at the Premises.
22.4
Rejection

IWM may reject any Fabricated Works which upon inspection in accordance with this clause is found not to conform to the requirements of the Contract.


When under this clause, IWM reject the Fabricated Works following its delivery, the Contractor shall at his own expense remove the rejected Fabricated Works from IWM within five working days from receipt of notification of rejection.


If the Contractor shall fail to remove the Fabricated Works within the stated time IWM retains the right to return the rejected Fabricated Works to the Contractor at the Contractor's risk and his expense.


When under this clause, IWM reject any Fabricated Works after delivery, the Contractor shall at his own expense deliver in the place of each and every rejected Fabricated Works, Fabricated Works which conforms with the requirements of the Contract and shall do so within the period for delivery stipulated in the Contract or within such further reasonable period as IWM may allow.

22.5
Acceptance

Acceptance of the Fabricated Works shall take place when IWM confirm acceptance of the Fabricated Works in accordance with the procedure specified in the Contract.

22.6
Advanced Payment

The following clause is only applicable if IWM have made an advance payment to the Contractor, prior to the delivery and installation of the Fabricated Works.

· Ownership – upon the receipt of IWM’s advance payment, all goods, materials, works-in-progress and/or the finished Fabricated Works (“the Materials”), held by the Contractor on behalf of IWM, must be clearly labelled as “The property of Imperial War Museums”, wherever they are stored by the Contractor;
· Location - The Contractor is required to ensure IWM is advised of the location of the Materials at all times prior to their delivery to IWM;
· Risk – risk of damage, loss etc. in the Materials rests solely with the Contractor at all times, until the Materials have successfully been installed at the Premises;

· Inspection – clause 22.1 equally applies to the Materials as identified under this clause. If due to the location of the Materials, IWM or any of its representatives’, is unable to view the Materials, the Contractor is required to provide photographic evidence of the condition of the Materials.

23.0
Injury to Person: Loss of Property
23.1
The Contractor will indemnify and hold IWM harmless from and against any and all legal liabilities for illness or injury or death to any employees of the IWM or the Contractor or any third party and for loss of or damage to the property of the IWM or the Contractor or the property of their personnel or any third party, and against all claims, costs, demands, proceedings and causes of action resulting directly therefrom, which are due to negligence on the part of the Contractor or its employees or agents or any failure by the Contractor or its employees or agents to perform any of its obligations under this Contract.

23.2
IWM will indemnify and hold the Contractor harmless from and against any and all legal liabilities for illness or injury or death to any employees of the Contractor or IWM or any third party and for loss of or damage to the property of the Contractor or IWM or the property of their personnel or any third party, and against all claims, costs, demands, proceedings and causes of action resulting directly therefrom, which are due to negligence on the part of IWM or its employees or agents or any failure by IWM or its employees or agents to perform any of its obligations under this Contract.

23.3
If the Contractor shows that any personal injury or loss of property to which this Condition applies was not caused nor contributed to by his neglect or default or by that of his employee, agents or sub-contractors, or by any circumstances within his control, he shall be under no liability under this Condition, and if he shows that the neglect or default of any person (not being his employee, agent or sub-contractor) was in part responsible for any personal injury or loss of property to which this Condition applies, the Contractor's liability under this Condition shall not extend to the share in the responsibility attributable to the neglect or default of that person:

(a)
IWM shall notify the Contractor of any claim or proceedings made or brought in respect of any personal injury or loss of property to which this Condition applies.

(b)
If the Contractor admits that he is liable wholly to indemnify IWM in respect of any such claim or proceedings and the claim or proceeding is not an expected claim, he, or, if he so desires, his insurers, shall be responsible, pursuant to sub-clause 23.3 (c) for dealing with or settling that claim or proceeding.

(c)
If in connection with any such claim or proceeding with which the Contractor or his insurers are dealing, any matter or issue shall arise which involves or may involve any privilege or special right of the Crown (including any privilege or right in relation to the discovery or production of documents) the Contractor or his insurers shall before taking any action thereon, consult the legal adviser to IWM and act in relation thereto as may be required by IWM, and if either the Contractor or his insurers fail to comply with this Clause, Clause 23.3 (b) of this Condition shall cease to apply.

23.4
Where any such claim or proceeding pursuant to sub-clause 23.2 (a) or (b), is settled otherwise than by the Contractor or his insurers, he shall not be required to pay by way of indemnity any sum greater than that which would be reasonably payable in settlement having regard to the circumstances of the case and in particular to the damages which might be recoverable at law.

24.0
Observance of Regulations
24.1
The Contractor's representatives, when employed within the boundaries of the Premises, shall comply with such rules, regulations and requirements (including those relating to Security arrangements) as may be in force for the conduct of personnel at the Premises. Details of such rules, regulations and requirements shall be provided, on request, by IWM.

24.2
Except as provided in this Contract neither the Contractor nor any of his employees or agents shall carry out any business or trading activity within the confines of the Premises. No advertisement, sign or notice of any description shall be exhibited on the Premises without prior approval, in writing, from IWM.

25.0
Break
22.1
If either Party is in breach of the terms of this Contract which is capable of remedy, the Party suffering the breach may at any time give the Party in breach written notice specifying details of the breach and requiring it to be remedied, or a solution to remedy to be submitted to them within 10 working days of their notification of the breach. If after the specified time given, the breach has not been remedied, or a solution to remedy has not been agreed, this Contract may be terminated by the Party suffering the breach, on giving not less than one week’s written notice to the other Party.

22.2
In the event of such notice being given, IWM shall at any time before the expiration of the notice be entitled to exercise and shall as soon as may be reasonably practicable within that period exercise such of the following powers as he considers expedient:

(a)  to direct the Contractor, where work has not been commenced, to refrain   from commencing work;

(b)  to direct the Contractor to complete in accordance with the Contract all or any of the Services, or any part or component thereof, which shall be paid for at the agreed Contract Price, or, where no agreement exists, a fair and reasonable Price.

22.3
IWM shall indemnify the Contractor against any commitments, liabilities or expenditure which is reasonably and properly chargeable to the extent to which the said commitments, liabilities or expenditure would otherwise represent an unavoidable loss by the Contractor by reason of the determination of the Contract.

22.4
IWM shall not in any case be liable to pay under the provisions of this clause any sum which, when taken together with any sums paid or due or becoming due to the Contractor under the Contract, shall exceed the Contract Price.

22.5
If the Contractor or the Contractor’s Personnel is convicted under a charge of bribery, then this Contract will be terminated with immediate effect, and the Contractor will be required to immediately terminate any works/services under this Contract, to ensure that all paperwork is completed and forwarded to IWM with immediate effect, and payment will only be made for works completed at the time of the termination.

22.6
Following termination of the Contract neither Party shall have any further rights or obligations in relation to the other Party except those stated in this clause, and in the clauses listed in clause 22.7 which shall continue to have full effect. Subject to the other provisions of this clause, termination shall not however affect the rights of action and remedies of the Parties which shall have accrued at the date of termination or shall thereafter accrue.

22.7
Clauses which shall apply under 22.6 shall be:
· Confidentiality
· Insurance
· Governing Law and Jurisdiction

· Freedom of Information Act 2000
· Anti-Bribery Act
26.0
Duration of Contract
26.1
The Services shall be provided during the period stated within the Specification subject to IWM rights of earlier termination under the Conditions of Contract. 

26.2
IWM reserve the right to extend the Contract beyond the period stated in the Specification. Payment for any extension shall be based upon the Contract Price subject to fair and reasonable adjustment to be agreed between IWM and the Contractor. IWM must exercise any such extension by giving written notice to the Contractor.

27.0
Facilities Provided
27.1
The Contract is to ensure that all IWM facilities used by the Contractor, and any sub-contractors, is used with reasonable care at all times, to ensure that these facilities are fit for other users at all times.
27.3
The Contractor shall ensure that all utility services are used with due regard to the need for the efficient use and conservation of supplies. The Contractor shall observe any instructions issued by IWM in this connection.

27.4
Continuity of electricity, heating, water supplies and sewerage is not guaranteed and no liability will be accepted by IWM for shut-down or restrictions due to any cause whatsoever.

28.0
Variation of Requirement
28.1
IWM reserve the right to vary the requirements of the Contract as detailed within the Specification should this at any time become necessary. In the event of any variation of the contractual requirement, payment under the Contract shall be subject to fair and reasonable adjustment to be agreed between IWM and the Contractor.

28.2
Any variation of any provision of the Contract must be effected in writing by IWM and no purported variation by any other means shall bind IWM.

29.0
Contractor's Organisation
29.1
The Contractor shall provide and maintain an organisation having the necessary facilities and employees of appropriate qualifications and experience to undertake the tasks identified in the Specification.

29.2
All personnel deployed on work relating to the Contract must have appropriate qualifications and competence and in all respects be acceptable to IWM.  

29.3
The Contractor shall take all reasonable steps to avoid changes of personnel assigned to and accepted for the work under the Contract except whenever changes are unavoidable or of a temporary nature caused by sickness etc. The Contractor shall give at least one month’s notice to IWM of proposals to change key personnel. Clauses 29.1 & 2 apply to the replacement personnel.

30.0
Contract Documents

In any case of discrepancy between these Conditions and other documents forming part of the Contract, these Conditions shall prevail unless the inconsistent provision of such document is expressed to be, or if the context indicates it to be, an amendment of these Conditions.

31.0
Variations of Contract
Any variation of any provision of this Contract must be effected in writing issued by IWM, and no purported variation by any other means shall bind IWM. All variations to this Contract will be submitted in writing to the Contractor using the Variation Notice shown as Appendix 1 to these conditions of contract.

32.0
Monitoring & Liaison Meeting
32.1
The Contractor shall be responsible for monitoring his performance of the Contract and provide IWM with full particulars of any aspects of his said performance that fail to meet the requirements of the Contract unless otherwise notified in writing by IWM.

32.2
The Contractor shall taking into account all requirements arising from the Contract issue appropriate operating and procedural instructions in writing to all staff engaged on the Contract and provide copies to IWM by not later than the date of issue of the Certificate of Practical Completion of the Works. The Contractor shall provide copies to IWM of any instructions that withdraw, notify or supplement any instructions previously in force within FIVE days of the issue of any such instructions. 

32.3
The Contractor shall maintain such records in respect of the Contract as IWM may reasonably require and shall on request produce them for inspection by IWM.

32.4
The Contractor shall make available such records for the use of IWM when required. They shall not be released, published or disposed of without the prior written approval of IWM.

32.5
The Contractor shall as required by IWM make written submissions or oral presentations of the Works delivered under this Contract in aid of any review of policy or of the conduct of business at the Premises. Liaison meetings between IWM and the Contractor shall be held as required by IWM and the Contractor. IWM will make the necessary arrangements for these meetings that will be held at the offices of IWM. A record of all such meetings shall be made by the Contractor and shall be provided to IWM.

32.6
The Contractor shall arrange for the attendance of such members of his staff and those of his sub-contractors or his agents who may be required by IWM to attend as witnesses any Board of Enquiry or similar proceedings.

33.0
Price

Unless otherwise stated in the Contract, the Price shall be the total price for the Services including the cost of all labour, materials, equipment, holiday relief or substitute as and when necessary, overheads and all other costs of the Contractor in connection with the Contract for full and proper performance by the Contractor.

34.0
Payment
34.1
Unless otherwise stated in the Contract, payments shall be claimed as per the Payment Schedule in arrears. Itemised claims accompanied by all necessary documentation shall be submitted to IWM for scrutiny and approval. Payment shall be made against certification of satisfactory performance signed by IWM. Payments may be withheld or reduced by IWM in the event of unsatisfactory performance without prejudice to the other rights of IWM under the Contract.

34.2
Retention will be 5% of the agreed Contract Sum for a period of one calendar year from the date of Practical Completion.

34.3
When it is the opinion of IWM that the works have been practically completed he shall issue a Certificate of Practical Completion stating the date upon which the Works had been so practically completed. IWM shall pay the Contractor within 30 days of the date of issue of the Certificate of Practical. 

34.4
The defects period begins on the day after the date specified in the Certificate of Practical Completion as the date of Practical Completion.


If no defects appear within the Defects Period, or when all defects specified in the Schedule of Defects prepared by IWM within 14 days of the expiry of the Defects Period have been rectified, IWM shall issue a Final Certificate. IWM shall within 30 days of the date of issue of the said Certificate pay to the Contractor such sum as represents the Contract Price plus any additional sums due under the agreement to the Contractor less any payments previously made to the Contractor and less any liquidated damages due to IWM. 

35.0
Completion of Works on The Premises
35.1
The Contractor is required to provide a programme of works indicating the sequencing of the operations; the envisaged timescale for the works; and the labour resource levels to be applied to the Contract based upon the Specification.

35.2
The Contractor will be expected to provide updated work programmes on a regular basis throughout the Contract.

35.3
The Contractor will be expected to commence the Premises works within 2 weeks of notification and upon receipt of the Order for the Works.

35.4
Prior to on the Premises commencing works, the Contractor must liaise and agree with IWM the start date; finish date; working hours; the Premises access and any other matters arising. 

35.5
The Contractor shall inform IWM at least 2 clear working days prior to the intention of commencing works on the Premises.

35.6
There will be a response time of 24 hours during the defects liability period.

36.0
Practical Completion

IWM shall certify the date when in his opinion the works have reached practical completion.

37.0
Defects Liability
37.1
Any defects, excessive shrinkages or other faults to the Works which appear within 12 months of the date of practical completion and are due to materials or workmanship not in accordance with the Contract or frost recurring before practical completion shall be made good by the Contractor entirely at his own cost unless IWM shall otherwise instruct.

37.2
IWM shall certify the date when in his opinion the Contractor’s obligations under this clause have been discharged.

38.0
Defects in Existing Structure

Defects in the existing structure are to be notified to IWM without delay. Instructions are to be obtained from IWM before proceeding with any remedial works that may cover up or otherwise hide defective components/building fabric.

39.0
Proposals for Rectification
39.1
As soon as possible after any part(s) of the Works or any products are known not to be in accordance with the Contract or appear that they may not be in accordance, the Contractor is to submit proposals to IWM for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.

39.2
Where such proposals may be unacceptable to IWM, IWM will have the authority to issue and have alternative instructions carried out.

40.0
Extensions of Contract Period

If it becomes apparent that the Works will not be completed by the agreed date for completion, or any later date fixed in accordance with the provisions of this clause, for reasons beyond the control of the Contractor, including compliance with any instruction of IWM under this Contract whose issue is not due to a default of the Contractor then the Contractor shall thereupon in writing so notify IWM who shall make, in writing such extension of time for completion as may be reasonable.


Reasons within the control of the Contractor include any default of the Contractor or of others employed or engaged by or under him for or in connection with the Works and of any supplier of goods or materials for the Works. 

41.0
Damages for Non-completion

If the Works are not completed by the completion date inserted in the Contract, or by any later completion date agreed between IWM and the Contractor under the terms of this Contract, the Contractor shall pay or allow to IWM liquidated damages at the rate of £xxx per day or part thereof between the aforesaid completion date and the date of practical completion. IWM may deduct such liquidated damages from any monies due to the Contractor under this Contract or he may recover them from the Contractor as a debt.

42.0
The Work
42.1
The Work will be the subject of separate schedule(s) and/or Specification(s) and any drawing(s) as the case may be and shall be appended to this document.

42.2
Subject to an agreed programme all works shall be completed on a continuous basis.

43.0
Pricing of Schedules
43.1
Figures submitted are deemed to include costs for all plant, equipment, scaffolding, materials and labour etc. necessary to complete the Contract.

43.2
Any discrepancies in the Specification must be brought to the attention of IWM prior to the submission of figures.

43.3
The Contractor shall install only those materials and fittings as listed in the Specification.

43.4
When the Contractor is unable to procure the specified materials/fittings, the Contractor must notify IWM advising of an alternative product, along with the appropriate supporting documentation.

43.5
If the alternative product is accepted, IWM will issue written authorisation to the Contractor. The Contractor is not to purchase any alternative product prior to receiving the written authorisation of IWM. If the Contractor procures any of the alternative product prior to the approval of the  Designated Officer this is at the Contractor’s risk, as IWM retains the right not to accept the alternative product.

44.0
Hours of Work
44.1
IWM may specify the period which the Contractor shall carry out his operations and work shall be carried out in such a manner that the business of IWM suffers minimal interference. In the event that the Contractor wishes to work outside normal working hours for his own benefit such work shall be subject to IWM’s approval and any additional costs arising therefrom shall be borne by the Contractor.

44.2
The Contractor must provide a minimum of 2 days’ notice of a request to work outside normal working hours. Even if the request is approved, IWM still retains the right to cancel the arrangement. 

44.3
The Contractor shall ascertain from IWM when the Premises will be closed for public holidays etc. when apart from exceptions set out in 44.1, entry will not be permitted. 

45.0
Availability of Information

45.1
The Contractor shall at all times during the course of the Contract and for a period of two years after final payment of all sums due under the Contract maintain in accordance with his normal procedures, a record of the costs incurred by him in the execution of the Contract including, for example, details of times taken and of wage rates paid, and such further particulars reasonably specified by IWM as being necessary for the purpose of determining such costs with reasonable accuracy.


45.2
At the time before the expiry of the period pursuant to sub-clause 45.1, the Contractor shall, when requested by IWM, furnish a summary of any such costs mentioned in such form and detail as IWM may reasonably require, and afford such facilities as IWM may reasonably require for his representatives to visit the Contractor's premises and examine the records under this clause.

46.0
Transfer of Responsibility
46.1
In the event that a different organisation is required to take on the Service/Works at the expiry or termination or the Contract, the Contractor shall co-operate in the transfer under arrangements to be notified to him by the IWM.

46.2
The transfer shall be arranged between IWM and the Contractor so as to reduce to a minimum any interruption to the Services

47.0
Quality Assurance

The Contractor shall ensure that all Services carried out under the Contract and performed by suitable qualified persons and that British Standards, or equivalent Specifications where such exist, are used unless otherwise agreed in writing by IWM.

48.0
Statutory Requirements
48.1
The Contractor shall comply with all local and national statutory requirements relating to the Works and shall pay for any and all fees and charges in respect of all such costs.

48.2
In this Contract, the term ‘Statutory Requirement ‘ includes any Act of Parliament and Order, Act, Regulation, Instrument, Notice, Byelaw or Requirement made or authorised by or under any Act of Parliament and includes the requirements of any statutory undertaking affected or likely to be affected by the Works or the proposed works. 

49.0
Freedom of Information Act 2000
49.1
IWM is subject to the provisions of the Freedom of Information Act 2000 (“FoIA”). FoIA obliges IWM to release certain information to third parties upon written request, unless subject to one of the exemptions under FoIA.

49.2
The Parties agree that all information pertaining to the Contract shall be released to third parties upon request. [OR The Parties agree  that only the following information shall be released to third parties upon request: OR The Parties agree that only the following information shall be withheld from third parties who request it:

49.3
Under the terms of FoIA IWM may be ordered by the Information Commissioner to release information to a third party.

50.0
Occupied Premises

The Works are to be carried out on occupied premises with the minimum of inconvenience, nuisance and/or danger to the occupants and other users.

51.0
Materials and Workmanship
51.1
Materials and Workmanship shall be of the highest order.

51.2
Only operatives skilled in their respective trades are to be employed on the Premises during the execution of the Works with the exception of apprentices in training and labourer’s as required for moving equipment etc.

51.3
All work undertaken will comply with the relevant British Standard Code of Practice and/or the Manufacturer’s Fixing and Fitting Instructions.

51.4
Materials may be stored on-the Premises only with the prior agreement of IWM during the progress of the Works. Materials must be stored safely and in accordance with the manufacturer’s instructions.

52.0
Temporary Works
52.1
The Contractor shall provide ladders, steps, trestles, scaffolding and platforms as necessary for the complete execution of the Work.

52.2
The Contractor shall provide covers and dustsheets as necessary to protect floors, carpets, tables, fittings and furnishings, as requested by IWM.

52.3
The Contractor shall provide adequate temporary lighting to all work areas during the progress of the works.

52.4
The Contractor shall provide all mandatory the Premises safety signage during the progress of the works.

53.0
Protection of IWM Property
53.1
The Contractor must protect and maintain all services and make good any damage(s) caused by reason of the Works.

53.2
The Contractor must protect existing buildings, fences, gates, walls, internal furniture and fittings etc. and other the Premises features.

53.3
The Contractor must ensure that no damage is caused to roads, paved areas, paths, trees, shrubs and lawns, the Premises drainage and covers.

53.4
The Contractor must ensure that no unused paint is tipped into the drainage system, and the Premises access routes are to be kept clear of all builders’ plant, materials and other debris.

54.0
Fire Precautions
54.1
The Contractor is to take all reasonable precautions to prevent loss or damage from fire, and to maintain fire points within the area of the works. Locations and number of units are to be agreed with IWM.

54.2
Any fire fighting equipment provided by the Contractor is to be inspected, before deployment, by IWM.

54.3
All flammable paints shall be stored in metal containers and in an approved location.

54.4
The use of naked flames stripping equipment or hot air guns above 450ºC air temperature is not permitted.

55.0
Ownership

Materials arising from the alteration works are to become the property of the Contractor except where otherwise stated. All such materials arising shall be removed from the Premises as the Works proceed.

56.0
Cleaning On Completion

The Contractor shall ensure that they clean the works thoroughly, removing all splashes, deposits, rubbish and surplus materials from fittings and glass, and clearance of the Premises.

57.0
Safety, Health & Welfare

The Contractor, his employees, his sub-contractors and/or his agents, shall comply with current enactments, regulations and working rules relating to safety of employees and the general public, and the health and welfare of all employees and persons visiting the Premises.

58.0
Waiver

No whole or partial waiver of any breach of this Contract shall be held to be a waiver of any other or any subsequent breach. The whole or partial failure of either party to enforce at any time the provisions within this Contract shall no way be construed to be a waiver of such provisions nor in any way affect the validity of this Contract or any part of it, or the right of either party to enforce subsequently each and every provision.

59.0
Force Majeure
59.1
Neither party shall be liable to the other party by reason of any failure or delay in performing its obligations under the Contract which is due to Force Majeure, where there is no practicable means available to the party concerned to avoid such failure or delay.

59.2
If either party becomes aware of any circumstances of Force Majeure which give rise to any such failure or delay, or which appear likely to do so, that party shall promptly give notice of those circumstances as soon as practicable after becoming aware of them and shall inform the other party of the period for which it estimates that the failure or delay will continue.

59.3
For the purpose of this Condition ‘Force Majeure’ means any event or occurrence which is outside the control of the party concerned and which is not attributable to any act or failure to take preventive action by the party concerned, but shall not include industrial action occurring within the Contractor’s organisation or within any sub-contractor’s organisation.

59.4
Any failure or delay by the Contractor in performing his obligations under the Contract which results from any failure or delay by an agent, sub-contractor or supplier shall be regarded as due to Force Majeure only if that agent, sub-contractor or supplier is itself impeded in complying with an obligation to the Contractor by Force Majeure.

60.0
Severance
If any part of this Contract, is found by a court of competent jurisdiction or other competent authority to be invalid, unlawful or unenforceable then such part will be severed from the remainder of this Contract, which will continue to be valid and enforceable to the fullest extent permitted by law. In the event of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose of the Contract, the parties shall promptly commence good faith negotiations to remedy such invalidity.

61.0
Assignability and Transferability
Neither party may assign any rights under this Contract without the written consent of the other party, which is not to be unreasonably withheld, and any attempt to do without that consent shall be void.

62.0
Entire Contract
62.1
This Contract is the complete and exclusive statement of the Contract between the parties relating to the subject matter of this Contract which supersedes all previous communications, contracts and other arrangements, written or oral.

62.2
The parties hereto are independent organisations, and nothing herein contained shall constitute to create a partnership, agency or joint venture between the parties.

63.0
Anti-Bribery
63.1
The Contractor is aware of IWM’s obligation to comply with the anti-bribery rules relevant to the contracting parties, and represents that it will not use money or other consideration, paid by IWM for unlawful purposes, including purposes violating anti-bribery laws including the Bribery Act 6310, such as make or cause to be made direct or indirect payments to any public official in order to assist IWM or any group member organisation or anyone acting on their behalf in obtaining or retaining business with, or directing business to, any person, or securing any improper advantage.

63.2
The Contractor hereby declares that:

· its members, officers, owners or employees are not public officials;

· it does not and will not employ or otherwise compensate any public officials or make or cause another to make any direct or indirect offers of payments to any public officials, for the purpose of influencing or inducing any decision for the benefit of IWM and it will not employ any Sub-Contractor, consultant, agent or representative in connection with this Contract without a documented examination of his person, reputation and integrity, and;

· it will not employ any Sub-Contractor, consultant, agent or representative who does not comply with the anti-corruption rules and if such a violation comes to its attention to inform IWM immediately.

63.3
IWM may immediately terminate this Contract if the Contractor violates any of the anti-corruption laws and the provisions as defined in this clause.

63.4
The Contractor agrees to comply fully with all applicable anti-bribery laws, including those in the jurisdiction where they are registered and the jurisdiction where the relevant contract will be performed (if different), and to comply with IWM’s Anti-Bribery Policy (once implemented). 
63.5
The Contractor represents that:

· he or she or, as the case may be, the authorised representatives of the Contractor presently is/are not, and during the life of the Contract will not become, an official or employee of the relevant country’s government or of a political party in the country;

· he/she/they will disclose any such appointment immediately to IWM, and;

· such appointment may result in the termination of the Contract.

63.6
The Contractor agrees that all payments made to the Contractor will be made only after receipt by IWM of a detailed and accurate invoice supported by detailed records. IWM will make all payments under this Contract in Pounds Sterling, only by bank transfer to the account of the Contractor at a financial institution within the United Kingdom.

63.7
The Contractor agrees to keep accurate books, accounts, records and invoices and agrees that IWM is entitled, with the help of outside auditors if it deems necessary, to audit all books, accounts, records and invoices and accompanying documentation of the Contractor for compliance with any applicable anti-bribery laws and that the Contractor will cooperate fully in any such audit.

63.8
The Contractor’s failure to comply with all applicable anti-bribery laws or IWM’s Anti-bribery Policy will be deemed to be a material breach of the Contract entitling IWM to terminate the Contract. In the event the Contractor will surrender any claim for payment under the Contract including payment for savvies previously performed.

63.9
IWM may also terminate the Contract or suspend or withhold payment if it has a good faith belief that the Contractor has violated, intends to violate, or has caused a violation of any anti-bribery laws. IWM will not be liable for any claims, losses or damages arising from or related to failure by the Contractor of the Contract under this clause, and the Contractor will indemnify and hold IWM harmless against any such claims, losses or damages.  
Appendix 1 – Variation Notice

VARIATION TO CONTRACT
Contract Title: American Air Museum Redevelopment Project: Exhibition Fit-Out Contract
  
Contract Ref:
IWM/AAM/1329

Variation no:

Date:
 

Between:

	The Trustees of the Imperial War Museums(hereinafter called “IWM”) and (hereinafter called the “Contractor”)


1.
The Contract is varied as follows: 

	Details of Variation:

.



	Variation effective from:             




1
 2.
Words and expressions in this Variation shall have the meaning given to them in the Contract.

3.
The Contract, including any previous Variations, shall remain effective and unaltered except as amended by this Variation.

SIGNED:

	For:
IWM

	For:


	By:



	By:




	Full Name:



	Full Name:




	Position:



	Position:





Schedule 6 - Tender Timetable

The following represents an outline timetable for the award of the contract 

Tender Issue Date
27 July 2015
Tenders Return
2pm on 17 August 2015


Tender Evaluation
18–27 August 2015
Interviews (if applicable)
4 September 2015

Appointment
11 September 2015
Off-Site Fabrication period
September – November 2015

Installation Period
1 December 2015 – 29 January 2016
Contract completion Date
29 January 2016
Section 7 – IWM Contract Selection Team

The tender selection panel includes:

· Bryn Redman, Redman Partnerships LLP. The Grove, Ilkley, West Yorkshire LS29 3EB  T: 01943 826898  E: bryn@redman-design.com 

· Jenny Cousins, Project Lead, AAM Project, IWM Duxford, Duxford, Cambridgeshire CB22 4QR  T: 01223 497209  E: jcousins@iwm.org.uk 

· Simon Bourne, Head of Procurement & Compliance, IWM London, Lambeth Road, London SE1 6HZ  T: 020 7416 5257  E: sbourne@iwm.org.uk 

