

CONTRACT DETAILS

Package Order Number:	CWF-5-2-19/20
Supplier:	Interserve Construction Ltd
Issue Date:	01/04/2019
Framework Agreement Number:	Area 7 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number:	CWF Lot 5
Package Order Completion Date	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	As per contract
	The service is	General Civil Engineering
	The Additional Service Information is in	the task order
	The Service Manager is	Adrian Oulds
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.

OPTION C – TARGET COST (Target Price)**Schedule of Schemes (Derived from Work Allocation Schedule)**

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
EDR Phase 4				22/07/2019	09/08/2019		Chevron Traffic Management Limited
A5 Smockington Hollow-High X Pavement				13/01/2020	08/05/2020		WJ North Ltd Hanson Contracting Chevron Traffic Management Limited
A5 Highcross Safety Signing Improvement				09/12/2019	31/01/2020		WJ North Ltd Chevron Traffic Management Limited
TOTAL PACKAGE VALUE						£121,421.00	

Notes.

OPTION E – COST REIMBURSABLE

--	--

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>		
Additional Contract Data	<input checked="" type="checkbox"/>		
Additional Service Information	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 7 Service Manager	
Signature:	

ACCEPTANCE

Contractors Representative:	
Signature:	