
 
 

 
 
 
 
 

 

Area 3 ASC 
 

Renewal of Structures Scheme RS2B  
 

Scheme Brief 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

August 2012 
Tender Issue 4, Revision 0 

 



Area 3 ASC  Renewal of Structures Scheme RS2B 
Scheme Brief 

 

 
Tender Issue 4, Revision 0  August 2012  
 

 
 

AMENDMENT RECORD 

 

Amend
. No. 

Issue 
Date Amendments Initials Date 

0 August 
2012 

First issue SOS 21/8/12 

     

     

     

     

     

     

 
 



Area 3 ASC  Renewal of Structures Scheme RS2B 
Scheme Brief 

 

 
Tender Issue 4, Revision 0  August 2012  
 

1 Scheme Type 
This scheme is a value band B (£30k to £250k) Scheme.  
 
2 Scheme Description 
The purpose of this scheme is to resurface both carriageways of three 
separate motorway underbridges including replacement of the existing bridge 
expansion joints.  
The works will include but is not limited to: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• Replacement of existing bridge joints across the full width (three lanes 
plus hard shoulder) of all three underbridges and replacement with 
elastomeric or nosing expansion joints to match existing; 

• Planing off and resurfacing the existing thin surface course system, 
including tack coat, over each bridge and a minimum of 15m either side. 
Resurfacing is to be to the running lanes only with a total area of not 
more than 4000m2 for all three bridges; 

• Replacement of edge of carriageway and lane markings throughout the 
length of the works; 

• Replacement of road studs throughout the length of the works. 
 

3 Road category on which the work is to be carried out 
The works will take place on a dual three lane motorway 
 
4 Traffic Management 
The provision of traffic management is outside the scope of this scheme. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 10. 
 
6 Site Restrictions and Constraints 
There are no identified site constraints or restrictions at the works location. 
 
7 Indicative Programme and Season within which the work is to be 

carried out 
The works are to be completed within 4 weeks. 
The majority of the works are to be constructed outside of British Summer 
Time. 


