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SPECIFICATION OF WORKS AND MATERIALS TO BE USED IN THE 

367 2 D Floor – Partial Redevelopment
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may be printed double sided
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	GENERAL CONDITIONS PRELIMINARIES


	
	

	1.0
	Introduction

Redevelop approximately 50% of the 2D Floor to provide improved vocational spaces for Childcare as they strive to delivery T Level qualification. The scope also includes consolidation and refurbishment of Additional Learning Support provision.

	
	

	2.0
	Site

2nd Floor 
D Block,

Nuns Corner, 
Grimsby, 
DN345BQ 

	
	

	3.0
	Scope of Works

The Contractor should price all works as stipulated within the attached documentation and drawings including building, flooring, decoration, electrical, mechanical, ceilings and blinds unless otherwise stated

	
	

	4.0
	Contract Documents

In the event of the Contractor being unsure of the extent of the works required to be included in his tender, he is to contact the Contract Administrator to clarify the point prior to submitting his tender.  No conditions or exclusions may be added and any tenders received with such conditions will not be considered.

In the event of the Contractor not having clarified any ambiguous points with the Contract Administrator, this specification and drawings will be deemed to include for all work intended to be included by the Contract Administrator.  No claims will be allowed for errors or omissions.

The Contractor shall include for work described or that which can reasonably be inferred as necessary for the complete and proper execution of the works.  This is to extend to mechanical and electrical work making necessary allowances for any services to provide a fully working systems or equipment.
The form of contract is to be as JCT Minor Works Building Contract 2011 with latest amendments.  This is to include a 5% retention clause, reduced to 2.5% at Practical Completion and only on presentation of acceptable as built and health and safety file containing the information needed to enable future cleaning, maintenance, and alterations to be carried out safely.  Information to consist of 1 paper copy and 1 electronic copy including PDF drawings.  An additional disc is to be provided with drawings only in Auto Cad format. 

Payment is to be 30 days from date of accepted invoice.


	
	

	5.0
	Drawings

The plans are provided for guidance purposes only and all measurements should be confirmed. 

Site Location Plan
367 /01

Existing Plan

367/02

Existing Electrical Plan

367/03

Existing Lighting Plan

367/04

Proposed General Layout

367/05

Proposed Builders Layout & Doors

367/06

Proposed Ceiling Plan

367/07

Proposed Floor Finishes

367/08

Proposed Lighting

367/09

Proposed Power and Networking

367/10

Proposed Kitchen
367/11

Proposed Demolition Plan 
367/12

Proposed Door Signs
367/13

 
	
	

	6.0
	Contract Period

The contract period on site is to be 8 weeks, with the start date established as 28th June 2021. Complete 20th August 2021  

	
	

	7.0
	Adjacent Buildings:

The adjacent buildings and rooms will be occupied during the course of the contract and as such due regard for the safety of others and the Institutes operational needs are to be considered

	
	

	8.0
	Contractor to Visit Site

The Contractor shall make a thorough examination of the premises for the purpose of pricing and submitting his tender, and he shall ascertain precisely the nature and extent of the works and the conditions under which they will have to be executed so that his estimate shall include for all incidental and contingent works which may become necessary to render the several works complete.

This is to include all Sub-Contractors, in particular electrical and mechanical contractors, to ensure fully working systems are provided.  This will include but not be limited to ascertaining the locations of existing service supplies.

Failure to make due allowance of site conditions will not form the basis of any claim irrespective of any drawings.


	
	

	9.0
	Programme and Order of Works

The Contractor shall prepare a programme and progress chart, two copies of which are to be submitted to and agreed with the Contract Administrator during the week prior to the commencement of the contract.

Should the Contractor or his Sub-Contractors fail to adhere to the agreed programme additional hours are to be worked until any lost time is made up at no cost to the Institute.

	
	

	10.0
	Notices and Fees

 N/A

	
	

	11.0
	Schedule of Prices

All tenders are to be submitted with a full Schedule of Daywork rates (see summary page). 

	
	

	12.0
	Damage to Works

The Contractor shall be responsible for making good all damage that may arise to any of the works and for any accidents on the works of whatever description.


	
	

	13.0
	Insurance Claims

a)
You shall indemnify us against all loss, actions, costs, claims, demands, expenses and liabilities whatsoever (if any) which we may incur either at common law or by statute in respect of personal injury to or death of any persons or in respect of any loss or destruction of or damage to property (other than as a result of any default or neglect of ourselves or of any person for whom We are responsible) which shall have occurred in connection with any Works executed by you under this Contract or shall be alleged to be attributable to some defects in the Goods.
b)
This Contract is given on the condition that (without prejudice to the generality of condition (a)) you will indemnify us against all loss, costs, claims, demands, expenses and liabilities whatsoever (if any) which We may incur either at common law or by statute (other than as a result of any default or neglect of Ourselves or any person for whom We are responsible) in respect of personal injury to or death of any of Your or Our employees, agents, Sub-Contractors or other representatives while on Our premises whether or not such persons are (at the time such personal injury or death are caused) acting in the course of their employment.
c)
You will indemnify Us against any and all loss, costs, expenses and liabilities caused to Us whether directly or as a result of the action, claim or demand of any third party by reason of any breach by You of these conditions or of any terms or obligations on Your part implied by the Sale of Goods Act 1979, by the Supply of Goods and Services Act 1982 or by any other statute or statutory provision relevant to the Contract or to Goods or Works covered thereby.  This indemnity shall not be prejudiced or waived by any exercise of Our rights under Condition 17.
d)
You shall hold satisfactory insurance cover with a reputable insurer to fulfil Your insurance obligations for the duration of this Contract including public liability and professional indemnity insurance cover of at least £5m (five million pounds Sterling) each policy.  You shall effect insurance against all those risks arising from Your indemnity in Condition (c).  Satisfactory evidence of such insurance and payment of current premiums shall be produced at the Pre-Contract Meeting.

e)
You shall hold Employers Liability insurance in respect of Staff in accordance with any legal requirements for the time being in force.

f)
The terms of any insurance or the amount of cover shall not relieve You of any liabilities under the Contract.  It shall be Your responsibility to determine the amount of insurance cover that will be adequate to enable You to satisfy any liability referred to in this contract.

	
	

	14.0
	Prospective Profit

The Employer reserves the right of adding to and/or omitting from any of the works included in this contract without liability to Contractor for any prospective profit.

	
	

	15.0
	Site Accommodation

The Contractor is to make his own arrangements for the provision and maintenance of welfare and sanitary facilities for his own workmen and those of Sub-Contractors and dry storage for plant and materials likely to deteriorate if exposed to the weather, whether his own or belonging to the Sub-Contractor.  The Contractor should also allow for a site compound area, fenced and secure within an area as agreed with by the Institute
Your attention is drawn to HSE Provision of Welfare Facilities During Construction Work.

	
	

	16.0
	Facilities to Domestic Sub-Contractors

The Contractor will be required to afford attendance and facilities on all Sub-Contractors.  The Contractor must include in his tender the amount he requires for providing such attendance and shall be deemed to cover all Contractor's costs involved.

	
	

	17.0
	Co-ordination of Sub-Contractors 

The main Contractor must liaise fully with all Sub-Contractors to ensure that all Sub-Contractors’ works are fully co-ordinated to prevent any conflict of services etc.  Any such possible conflict is to be brought to the attention of the Contract Administrator prior to any cost being incurred.  Any such incidents must be remedied to the entire satisfaction of the Contract administrator at no cost to the Institute.

The Foreman must be made aware of any site discussions that result in any deviation or conflict with the specification.  Any such details that are not agreed in advance will be amended or rectified to the entire satisfaction of the Contract Administrator and at no cost to the Institute.


	
	

	18.0
	Services

The Contractor is responsible for installing and maintaining any necessary temporary services required for the works, for clearing away installations on completion and making good any damage, and for payment of all charges incurred in installation and use.

All existing services outside areas of works to be maintained throughout the duration of the works and reinstated as necessary on completion unless agreed otherwise in writing.

	
	

	19.0
	Protection

The Contractor shall provide protection during the course of the works to those parts not affected by the works and any damage sustained shall be made good at the Contractor's expense.  This also includes any damage to external areas such as footpaths, roadways, kerbs and any planted areas.

The Contractor shall fully protect the works as work proceeds.  This is to include all surfaces such as finished surfaces and floor coverings.


	
	

	20.0
	Making Good

The Contractor must make good any disturbed surfaces including those caused by Sub-Contractors on completion of the works to the entire satisfaction of the Contract Administrator.  This is to include any brick-laying, concreting, plastering, joinery, flooring, ceilings, glazing, decoration, roofing, tarmac, external areas, etc.


	
	

	21.0
	Site Conditions

The Contractor shall note that the adjacent buildings shall remain in use throughout the contract period.
The Contractor shall take all necessary precautions to prevent nuisance from smoke, dust, noise, rubbish and other causes, which are likely to cause annoyance and inconvenience.

Interaction with staff, students, visitors, etc may be unavoidable.  As such, any derogatory behaviour will not be tolerated.  Offenders may be instructed to vacate the site immediately at no cost to the Institute.

The Contractor is to be fully aware of the requirements of the Disabilities Discrimination Act and its latest amendments.  
The playing of radios will not be allowed within or around the building.  The Institute has a no smoking policy and as such smoking is forbidden within buildings.

	
	

	22.0
	Safety
The Contractor shall provide and maintain health and safety management arrangements for its employees and sub contractors throughout the contract as described in detail within the ‘Contractors and Sub Contractors Safety Rules and Conditions’.  This will include the provision of suitable first aid cover.  It will be necessary to work under a hot work permit for all hot work completed.  
The contract will fall under the CDM Regulations 2015 and as such all necessary documentation will need to be in place for the contract’s start date.  

All site staff are required to wear High visibility waistcoats at all times.  


	
	

	23.0
	Site Access

The site must be protected from unauthorised access with ‘Heras’ fencing as a minimum requirement.

Necessary allowance is to be made for maintaining full access, including disabled access to areas not affected by the works.

Special consideration should be given to vehicle movement within the site and to the site.  Arrangements must be reflected within site documentation.

	
	

	24.0
	Security

The Contractor shall take all reasonable precautions to prevent theft of vehicles, plant and materials to be used in the work.  The Contractor must avoid exposing any area to the potential of theft.
The Contractor shall ensure that the vehicles of his staff and workmen are not left in a position so as to cause an obstruction to any vehicular or pedestrian access within the site.
The Contractor shall ensure that all tools, plant and materials are kept within the designated contract area to prevent misuse by trespassers and other persons.
A set of keys will be issued to the General Foreman who will be fully responsible for securing the building each day.


	
	

	25.0
	Defects Liability

The Contractor shall, at his own expense, make good any defect of any kind which may occur within a period of 12 months from the practical completion of the work certified by the Contract Administrator.

	
	

	26.0
	Variations

The Employer reserves the right to alter or amend the specification as he may determine without vitiating the contract.  No alterations are to be made or any extra work carried out without the express written authority of the Contract Administrator and the Contractor shall not be entitled to charge for such work unless he can produce written authority.
Whenever required by the Contract Administrator the Contractor shall furnish details of all extra or omitted work and shall render a statement of final account before the final certificate is issued.

The Institute will not accept any claims for additional prelim costs unless agreed in writing with the Contract Administrator prior to any possible claim.  Any additional costs to the contract by way of variations or contract instructions are deemed to include any prelim costs.

Additional prelim costs, mileage costs, etc will not be accepted if the provisional sum is expended during the course of the works provided reasonable notice is give so as not to affect the overall programme.  

The foreman’s time is not chargeable which includes any additional works, unless the overall value of the works are exceeded which is to include all Provisional Sums, and only by prior agreement in writing from the Contract Administrator
Any additional costs are deemed to include all other associated costs such as:  builders work, making good, access, attendance, main contractor mark-up etc, unless clearly excluded at time of submission.


	
	

	27.0
	Dayworks

SPECIAL ATTENTION IS DRAWN TO THIS CLAUSE WHICH WILL BE STRICTLY ENFORCED THROUGHOUT THE CONTRACT.  NO DAYWORKS ARE TO BE CARRIED OUT WITHOUT THE PRIOR APPROVAL IN WRITING OF THE CONTRACT ADMINISTRATOR.
Vouchers for dayworks (if any) must be delivered (under penalty of not being allowed) in duplicate to the Contract Administrator for signature at or before the end of the week following that in which the work had been executed, but such signature is not to be taken as deciding that the work is to be charged but only to certify that the time and materials shown thereon are correct.  Daywork vouchers shall be fully completed and dated and shall give full information relating to the operative's name, trade, rate, hours worked, quantity of materials used and each item shall be costed.

	
	

	28.0
	Accepting Tenders

The Employer does not bind himself to accept the lowest or any tender and will not be responsible for any expense incurred by the Contractor in preparation of the tenders.


	
	

	29.0
	Contingent Sum

The Contractor shall allow a Provisional Sum of £2,500.00 for Contingencies to be used or deducted, in whole or part, from the Contract as directed by the Surveyor.


	£2500
	00

	30.0
	Materials and Workmanship

All materials shall be as described herein and shall comply with the latest of any relevant British Standard Specification or Code of Practice including manufacturers’ product test documentation.
Workmanship shall be to a good standard and quality throughout and again should conform to any relevant codes of practice including manufacturers’ installation sheets.
The Contractor shall be responsible for and make good at his own cost all defects that may arise through improper materials and/or workmanship.


	
	

	31.0
	Attendance

The Contractor shall attend upon, cart away for, and make good after, all his Sub-Contractors, and execute all incidental works required to ensure a workmanlike completion of the contract, and make good all defects, shrinkages, or other faults which may appear in the Defects Liability Period stated in the contract.

	
	

	32.0
	Moving Rubbish 

The Contractor shall clear away all dirt and rubbish as it accumulates.  The Institute’s refuse bins are not to be used for the disposal of Contractor's debris.


	
	

	33.0


	Site Waste Management Plan (SWMP)

The Principal Contractor will be responsible for and develop the initial plan included within tender documents as appropriate. This will include monitoring waste removal during the works.


	
	

	34.0
	Foreman

The Contractor shall, at all times during the execution of the works, keep a competent General Foreman in charge of this contract, who is to remain on site at all times during working hours and who must be provided with a copy of the contract specification and drawings and able to accept contract instructions from the Contract Administrator.  Failure to keep a competent foreman on site will result in a reduction of any costs at a pro-rata rate over time as tendered ‘day work’ rates.

	
	

	35.0
	Hours of Working

All work is to be carried out in normal working hours unless otherwise agreed with the Contract Administrator.

	
	

	36.0
	Tendering

The tender shall be a "Firm Price Tender" to remain open for a period of 3 months, to run from the submission date.
The tender should be delivered by the time and date stated.

	
	

	37.0
	Signage

Company signs, boards, logos, etc are not to be displayed without written approval from the Contract Administrator.


	
	

	38.0


	Cleaning
All work areas and areas used for access are to be cleaned ready for immediate intended final use to the entire satisfaction of the Contract Administrator.

	
	


	B
	BUILDING SPECIFICATION 
Demolition / Strip out Drawing Ref 367/12
All waste produced during the refurbishment is to be disposed offsite, unless instructed otherwise.

Carefully remove existing doors and frames as indicated and prepare openings to receive new doors and frames

Carefully remove existing double doors and frames including head infill to mid corridor set.  Salvage all self-closers and hold open devises but dispose of remaining. Prepare openings to receive new doors.
Pull down and remove existing internal partitions as indicated, make good finishes disturbed. Include for removing all noticeboards and whiteboards
Remove existing floor finishes as indicated on drawing no 367/08 including adhesive and make good exposed surfaces to receive new surfaces. 
Remove existing suspended ceilings throughout, make good and extend finishes disturbed
Partitioning Drawing Ref 372/06
Form new partition walls with a metal stud system – British Gypsum Gypwall Classic with studs at 600mm centres, void filled with 50mm Isover Acoustic Batt and finished both sides with 1 layer of 15mm Duraline. Allow for additional layer of 18mm plywood to form teaching wall in 2D05 and 2D10. Use fixing, jointing, sealing and finishing materials, components and installation method recommended by the manufacturer to offer a finish suitable to receive paint. 
Allow a provisional sum of £1500 for reskimming corridor walls as directed by the Surveyor
Skirtings 

Provide and fix 100x19mm pencil rounded skirtings to full internal perimeter and adjacent corridor areas where disturbed
Doors /Frames and Glazed Screens Drawing Ref 372-06
Provide and fix new glazed screen into new opening as detailed on drawing (Type 3) including glazed vision panel, architrave and fire seals
Provide and fit 12 no Type 1 new door and frames including glazed vision panels, architraves, fire smoke seals and ironmongery.
Ironmongery to be Dryad Contour 600 Series – 19mm. Finish Stainless Steel. It is to include 1 ½ pr of 100mm ball bearing hinges class 13RC, 1 no. mortice sash lock (cylinder free issue), 1 no. pr of lever handles, 1 no. pr escutcheon plates, 1 no. DDA Designer overhead closer, 2 no 250mm kick plates, intumescent fire and smoke seals and Fire Door keep shut sign 
Provide and fix 2no  new double fire doors and frame into existing /new opening as detailed on drawing no 367/06 – Type2 including glazed vision panels, architraves, fire smoke seals and ironmongery.

Ironmongery to be Dryad Contour 600 Series – 19mm. Finish Stainless Steel. It is to include 3 pr 100mm ball bearing hinges class 13RC, flush bolts, 1pr 200 mm pull handles, intumescent fire and smoke seals, fire Door keep shut sign, magnetic hold open on fire alarm system
Suspended Ceiling Drawing Ref 367/07
Scope to include teaching rooms , offices and corridor
Provide and fix new suspended ceilings complete including secondary framing system, edge trims and shadow battens.
All ceilings to be Ecophon 600 x 600mm Focus Tegular Edged throughout – interlocking exposed.
Extent of system: Include all hangers, fixings, main runners, cross members, primary channels, perimeter trims, splines, noggins, clips, bracing, bridging, etc. necessary to complete the ceiling system and achieve specified performance.

- Top fixings: Into timber battens

- Hangers: wire 

- Grid type: T Bar 

- Finish: PPC - Colour: White

Flooring  Drawing Ref 367/08
Supply and lay Ardex self-smoothing latex levelling compound to all floors to receive new floor covering to leave a perfectly smooth surface.

Within the Classrooms/ Offices supply and lay Burmatex Tivoli 500x500mm carpet tile in the arrangement as detailed. The method of laying shall be non-directional
The Nursery is to be finished in Altro 2.5mm Wood range – colour to be determined. Adhesive as per manufacturer’s instruction. Include for hot welded seams and silicone pointing to the perimeter

Note : There are two colours to the Altro Wood within the Nursery so allow for the differential and a degree of complex cutting
The corridor is to be finished in Forbo 2.5mm Marmoleum Vivace – Surprising Storm Ref 3420. Adhesive as per manufacturer’s instruction. Include for hot welded seams and silicone pointing to the perimeter
Include for threshold trims at doorways and change in material
Nursery Kitchen / Fitted Units Drawing No 367/11

Strip out existing sink unit and associated units. Adapt services to receive new arrangement
Supply and fit new Kitchen including all appliances detailed within Drawing No 367/11
Include for Ceramic tiling as indicated on the drawing
Decoration
Prepare, prime and paint with one coat of undercoat and two coat gloss to all internal woodwork

Prepare and apply three coats of Dulux Eggshell to walls. 
Include for stripping all posters, wallpaper to the corridor door surround and timetable holders before making good and painting.
Prepare and apply a Clear Polyurethane Floor Sealer as per manufactures instructions.
Blinds

Provide and fit new blackout blinds to all windows – colour to be determined
Door Signs Drawing No 367/13
Supply and fit 10 no new door signs as detailed on drawing no 367/13
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	00
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	ELECTRICAL SPECIFICATION 
Stripping out

Disconnect power from distribution board to allow the safe removal of  redundant cabling , outlets, trunking and light fittings to site area
Remove all unwanted data cables back to the data cabinet  
Infrastructure Drawing No 367/10
Supply and fit 2 no. new Schneider 18 way and 1 no. 27 way SP+N fitted with 1 module RCBO’s appropriate for the number of circuits present to each newly formed room.

Supply and fit cable tray in ceiling void as required
Lighting Drawing Ref 367/09
Install new wiring and lighting as detailed on drawing. 

Switches to each room to be installed on side of the respective doorways, all associated cables to be a contained within partitioning system
Small power / Networking Drawing Ref 367/10

Install new power within new trunking back to new distribution boards. Note: the workstation small power and data will be fitted to new tabling that will be delivered to site once the flooring and decoration is complete

Install new double data points and associated cabling as detailed on the drawing in Cat 6. All cabling is to be run back to the main server room on first floor FE library as detailed with both ends made off, tested and clearly marked
Fire detection Drawing Ref 367/10
Strip out existing and fit new smoke detection, sounders, break glass, directional emergency final exist signs as illustrated

 Final connection work into fire panels owned by the Grimsby institute to be undertaken by “Lincs Electrical Services ltd” Include provisional sum of £1000.00

	£1000
	00
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	MECHANICAL SPECIFICATION Ref 367/11
Isolate, and strip out existing sink units within the 2D05 and cut back waste and piped services back to the riser
Supply and install copper hot and cold water supplies to new kitchen and play areas as detailed on drawing together with associated wastes

Allow a provisional sum of £2500 to review condition and potential utility of Air Condition Unit in Room 2D10

	2500
	00
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	SCHEDULE OF DAYWORK RATES
(to be returned with tender)
State hourly rates and percentage additions required for work carried out on a daywork basis.
Rates to include any Sub-Contractors which form part of the tender submission.

In the absence of any other rates stated below, these rates will be the maximum rates payable.

         Foreman


Tradesmen


Labourer


Travelling expenses (per day)


Materials:  percentage addition (maximum 10%)

Sub-Contractor:  percentage addition (maximum 10%)
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