

## CONTRACT DETAILS

<b>Package Order Number:</b>	CWF-4-1-19/20
<b>Supplier:</b>	Carnell Support Service Ltd
<b>Issue Date:</b>	18/04/2019
<b>Framework Agreement Number:</b>	Area 14 AD CWF
<b>Programme of Works Reference Number/Date:</b>	1- 2019/20
<b>Lot Name / Number:</b>	CWF Lot 4b
<b>Package Order Completion Date:</b> (latest scheme start date prior to the <i>service period</i> )	31/03/2020

## 1 CONTRACT DATA PART

<b>1 General:</b>	Applicable Secondary Options	X2, X19
	The service is	road lighting and electrical
	The Additional Service Information is in	the task order
	The Service Manager is	
	The following matters will be included in the risk register	
<b>3 Time:</b>	The starting date is	1 <sup>st</sup> April 2019
	The service period is	twelve months commencing on the starting date
<b>5 Payment:</b>	The first invoice date is	20 <sup>th</sup> April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
<b>Clause Z57:</b>	The Performance Adjustment Schedule <del>is in</del>	will be provided for schemes identified on the task order as Large Schemes

## OPTION C – TARGET COST ( Target Price )

## Schedule of Schemes ( Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A1 G'head Quays NB Entry 18-19				08/07/2019	26/07/2019		HW Martin
A1M Baldersby LED 18-19				24/06/2019	05/07/2019		HW Martin
A1 Scremerston RBT Lighting Replacement				20/05/2019	07/06/2019		Balfour Beatty Ground Control Tarmac Aggregates
A66 Morton Palms Roundabout				18/02/2019	23/04/2019		Ground Control WJ North HW Martin

(safety) MSIF							Tarmac Aggregates Colas
A66 Yarm Road Interchange (safety) DF				01/07/2019	12/07/2019		Interserve Construction Ground Control TBC Tarmac Aggregates
A69/A6079 - Bridge End				20/06/2019	25/03/2021		Route One Highways Interserve Construction Ground Control WJ North HW Martin Tarmac
<b>TOTAL PACKAGE VALUE</b>						£571,904.00	
<b>Notes.</b>							

OPTION E – COST REIMBURSABLE	
Rapid response works as described in the <b>CFW Framework Information</b> and as instructed by the <i>Service Manager</i> .	Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS			
Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION	
<b>Area 14 Service Manager</b>	
<b>Signature:</b>	

ACCEPTANCE	
<b>Contractors Representative:</b>	
<b>Signature:</b>	