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A10	PROJECT PARTICULARS

A10/110	THE PROJECT
	-	Name: Hallen Village Hall & Sport Club
	-	Nature: Minor refurbishment
	-	Location: Hallen Village Hall & Sport Club Moorhouse Lane Hallen BS10 7RU
	-	Length of contract: 6 weeks (works to be completed by 31st July 2018)

A10/120	EMPLOYER (CLIENT)
	-	Name: Almondsbury Parish Council
	-	Address: Parish Council Offices 24A Gloucester Road, Almondsbury, Bristol, BS32 4HA
	-	Contact: Lois Stock (Chief Clerk) 
	-	Telephone: mob. 07925 566 310
	-	Email: admin@almondsburyparishcouncil.gov.uk

A10/130	PRINCIPAL CONTRACTOR (CDM)
[bookmark: _GoBack]	-	Name: TBA
	-	Address: ______ .
	-	Contact: ______ .
	-	Telephone: ______ .
	-	Email: ______ .

A10/140	PERSON EMPOWERED BY THE CONTRACT TO ACT ON BEHALF OF THE EMPLOYER
	   -	 Title: Architect .
	-	Name: GSH Architects Ltd .
	-	Address: 3 Hollow Rd Almondsbury S Glous. BS32 4DP.
	-	Contact: Simon Coles .
	-	Telephone: 0778 0000 220
	-	Email: info@gsharchitects.co.uk .

A10/150	PRINCIPAL DESIGNER
		-	Name: GSH Architects Ltd .
	-	Address: 3 Hollow Rd Almondsbury S Glous. BS32 4DP.
	-	Contact: Simon Coles .
	-	Telephone: 0778 0000 220
	-	Email: info@gsharchitects.co.uk .

A10/160	QUANTITY SURVEYOR– As clause 140

A10/200	CONSULTANTS
	-	Description: Structural Engineer.
	-	Name: Rise Structural Engineers .
	-	Address: Courtyard House, 26A Oakfield Rd, Bristol BS8 2AT
	-	Telephone: 0117 317 9801

A11	TENDER AND CONTRACT DOCUMENTS

A11/110	TENDER DRAWINGS
	-	The tender drawings are: 16-0124- 001, 002A, 102E, 200A, 201 & 300
		Structural Engineers-  Ref: 17074 – Structural Report & drawings SK01, SK02 & SK03

A11/120	CONTRACT DRAWINGS
	-	The Contract Drawings: The same as the tender drawings.

A11/160	PRECONSTRUCTION INFORMATION
	-	Format: The Preconstruction information is described in these preliminaries in Section A34 together with associated PCI prepared on behalf of the Principle Designer. It refers to information given elsewhere in the preliminaries and other tender documents.

A12	THE SITE/ EXISTING BUILDINGS

A12/110	THE SITE
	-	Description: Part of existing Village Hall & Sport Club




A12/140	EXISTING UTILITIES AND SERVICES
	-	Drawings: (Information shown is indicative only): See utilities information appendixes to specification document.


A12/180	HEALTH AND SAFETY FILE
	-	Availability for inspection: The Health and Safety File for the site/ building may be seen by appointment during normal office hours at: Parish Council Offices 24A Gloucester Road, Almondsbury, Bristol, BS32 4HA
	-	Arrangements for inspection: Contact Client – as clause A10 cl120

A12/200	ACCESS TO THE SITE
	-	Description: Off Moorhouse Lane
		Limitations: By prior appointment with client. During office hours

A12/210	PARKING
	-	Restrictions on parking of the Contractor’s and employees' vehicles: Land adjacent to the building as identified as site compound area unless otherwise agreed with client
	

A12/220	USE OF THE SITE
	-	General: Do not use the site for any purpose other than carrying out the Works.
	-	Limitations: Agreed working hours.


A12/230	SURROUNDING LAND/ BUILDING USES
	-	General: Adjacent or nearby uses or activities are as follows:
		-	Sports fields within site including, tennis courts, cricket and football pitches and detached separate changing rooms and separate garage and storage facility. 

A12/240	HEALTH AND SAFETY HAZARDS
	-	General: The nature and condition of the site/ building cannot be fully and certainly ascertained before it is opened up. However the following hazards are or may be present:
		-	None
			See Allium Environmental Ltd, Refurbishment Survey L-04033 dated 28th November 2017 for details
		
	-	Information: The accuracy and sufficiency of this information is not guaranteed by the Employer or the Employer’s representative. Ascertain if any additional information is required to ensure the safety of all persons and the Works.
	-	Site staff: Draw to the attention of all personnel working on the site the nature of any possible contamination and the need to take appropriate precautionary measures.

A12/250	SITE VISIT
	-	Assessment: Ascertain the nature of the site, access thereto and all local conditions and restrictions likely to affect the execution of the Works.
	-	Arrangements for visit: Contact Client as A10 cl120.


A13	DESCRIPTION OF THE WORKS

A13/120	THE WORKS
	-	Description:  Minor refurbishment of existing building including internal alterations to electrical, heating, hot & cold water installations and fit out including new flooring and suspended ceilings

A20	JCT MINOR WORKS BUILDING CONTRACT WITH CONTRACTOR'S DESIGN (MWD)

A20/371	JCT MINOR WORKS BUILDING CONTRACT WITH CONTRACTOR'S DESIGN
	-	The Contract: JCT Minor Works Building Contract with Contractor's Design 2016 Edition.
	-	Requirement: Allow for the obligations, liabilities and services described.











		THE RECITALS

		First
		THE WORKS AND THE CONTRACT ADMINISTRATOR
		-	The work comprises: See clause A13/120
		-	Architect/ Contract Administrator: See clause A10/140.


		Second
		CONTRACTOR'S DESIGNED PORTION
		-	The Works include the design and construction of:
			-	Electrical (LV power, Lighting Inc. emergency, external, Data, telecoms, TV installation, fire detection and intruder alarms) and mechanical installations (Hot water heating, Hot and cold water, ventilation).


		Third
		PRICED DOCUMENTS
		-	Documents to be priced or provided by the Contractor: Drawings as A11/120, Specification (Preliminaries and Work Sections) inc Contract Sum Analysis, in respect of Building and M&E Works 

		THE ARTICLES

		3
		ARCHITECT/ CONTRACT ADMINISTRATOR
		-	Architect/ Contract Administrator: See clause A10/140.

		4 and 5
		PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR
		-	Principal Designer: See clause A10/150.
		-	Principal Contractor: See clause A10/130.


		CONTRACT PARTICULARS

		Fifth Recital and Schedule 2
		BASE DATE
		-	Base date: 15th March 2018

		Fifth Recital and clause 4.2
		CONSTRUCTION INDUSTRY SCHEME (CIS)
		-	Employer at base date is not a 'contractor' for the purposes of the CIS.

		Sixth Recital
		CDM REGULATIONS
		-	The project is notifiable.

		Seventh Recital
		FRAMEWORK AGREEMENT
		-	Framework agreement: N/A
		-	Details:
			-	Date: N/A
			-	Title: N/A
			-	Parties: N/A

		Eighth Recital and Schedule 3
		SUPPLEMENTAL PROVISIONS
		-	Collaborative working: Supplemental Provision 1 Applies.
		-	Health and safety: Supplemental Provision 2 Applies.
		-	Cost savings and value improvements: Supplemental Provision 3 Applies.
		-	Sustainable development and environmental considerations: Supplemental Provision 4 Applies.
		-	Performance indicators and monitoring: Supplemental Provision 5 Does not apply.
		-	Notification and negotiation of disputes: Supplemental Provision 6 Applies.
			-	Where Supplemental Provision 6 applies, the respective nominees of the parties are:
			-	Employer's nominee: TBC.
			-	Contractor's nominee: TBC.
			-	Or such replacement as each party may notify to the other from time to time. 



		Article 7
		ARBITRATION
		-	Article 7 and Schedule 1 apply.

		Clause 2.3
		COMMENCEMENT AND COMPLETION
		-	Works commencement date: TBA.
		-	Date for Completion: 10 weeks after date of commencement.

		Clause 2.9
		LIQUIDATED DAMAGES
		-	At the rate of £500.00 per week or pro-rata thereto.

		Clause 2.11
		RECTIFICATION PERIOD
		-	Period: 6 months from the date of practical completion.

		Clause 4.3
		INTERIM PAYMENTS
		-	Interim Valuation Dates:
			-	The first Interim Valuation Date is: One month after start date
			-	Thereafter at intervals of: One Month
		-	Payments due prior to practical completion: 
			-	Percentage of total value of the work etc.: 95%
		-	Payments becoming due on or after practical completion:
			-	Percentage of the total amount to be paid: 97.5%

		Clause 4.3 and 4.8
		FLUCTUATIONS PROVISION
· The following fluctuations provision applies: Not applicable
· Where Schedule 2 applies, the percentage addition (paragraph 13) is: Not applicable.

		Clause 4.8.1
		SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO BE FINALLY CERTIFIED
		-	Period: 3 months from the date of practical completion.

		Clause 5.3
		CONTRACTOR'S PUBLIC LIABILITY INSURANCE – INJURY TO PERSONS OR PROPERTY
		-	The required level of cover for any one occurrence or series of occurrences arising out of one event:
			-	Not less than: £5 million.

		Clauses 5.4A, 5.4B and 5.4C
		INSURANCE OF THE WORKS ETC – ALTERNATIVE PROVISIONS
		-	Clause 5.4B applies.
		-	Where clause 5.4A or 5.4B applies:
			-	Percentage to cover professional fees: 15%.
		-	Where clause 5.4C applies:
			-	Insurance arrangements – details of required policy or policies: N/A.

		Clauses 5.4A.1 and 5.4B.1.2
		PERCENTAGE TO COVER PROFESSIONAL FEES
		-	Addition: 15 per cent.

		Clause 7.2
		ADJUDICATION
		-	Nominating body: RIBA.

		Schedule 1 paragraph 2.1
		ARBITRATION
		-	Appointor of Arbitrator (and of any replacement): President or a Vice president of the: RIBA.


		THE CONDITIONS

		SECTION 1: DEFINITIONS AND INTERPRETATION

		SECTION 2: CARRYING OUT THE WORKS

		SECTION 3: CONTROL OF THE WORKS

		SECTION 4: PAYMENT

		SECTION 5: INJURY, DAMAGE AND INSURANCE

		SECTION 6: TERMINATION

		SECTION 7: SETTLEMENT OF DISPUTES

		JCT PUBLIC SECTOR SUPPLEMENT
		-	Document: The JCT Public Sector Supplement 2011 – Fair Payment, Transparency and Building Information Modelling.
		-	Fair Payment provisions: do not apply.
		-	Transparency provisions: do not apply.
		-	Building information modelling provisions: do not apply.
			-	The BIM protocol: N/A

		EXECUTION
		-	The Contract: Will be executed underhand.

		CONTRACT GUARANTEE BOND
		-	Contract Guarantee Bond: Not Required.

A30	TENDERING/ SUBLETTING/ SUPPLY


		MAIN CONTRACT TENDERING

A30/110	SCOPE
	-	General: These conditions are supplementary to those stated in the invitation to tender and on the form of tender.

A30/145	TENDERING PROCEDURE
	-	General: In accordance with NBS Guide to Tendering for Construction Projects. 
	-	Errors: Alternative 2 is to apply. (Lump Sum reconciliations of figures)

A30/160	EXCLUSIONS
	-	Inability to tender: Immediately inform if any parts of the work as defined in the tender documents cannot be tendered.
	-	Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

A30/170	ACCEPTANCE OF TENDER
	-	Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non acceptance will be given.
	-	Costs: No liability is accepted for any cost incurred in the preparation of any tender.


		PRICING/ SUBMISSION OF DOCUMENTS

A30/210	PRELIMINARIES IN THE SPECIFICATION
	-	Measurement rules: Preliminaries/ General Conditions must not be relied upon as having or have been prepared in accordance with SMM7/NRM2 .

A30/220	PRICING OF PRELIMINARIES
	-	Charges: If the Contractor requires interim payments to include fixed and time related charges for specific items in the Preliminaries those charges must be clearly shown against the items.

A30/250	PRICED DOCUMENTS
		-	Alterations: Do not alter or qualify the priced documents without written consent. Tenders containing unauthorised alterations or qualifications may be rejected. 
	-	Measurements: Where not stated, ascertain from the drawings.
	-	Deemed included: Costs relating to items, which are not priced, will be deemed to have been included elsewhere in the tender.
	-	Submit: Completed Contract Sum Analysis (inc M&E elemental breakdown).

A30/310	TENDER
	-	General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works.


A30/440	SCHEDULE OF RATES
	-	Content: Rates for all significant items of work.
	-	Fully priced copy: Before execution of the contract.

A30/515	ALTERNATIVE TIME TENDERS
	-	General: In addition to and at the same time as tendering based upon the date or period specified in section A20, an alternative tender based upon a different date for completion or period may be submitted. 
	-	Date for completion: If any such tender is accepted the date for completion inserted in the Contract will be the date stated in the alternative tender or determined from the period stated in the alternative tender.

A30/530	SUBSTITUTE PRODUCTS
	-	Details: If products of different manufacture to those specified are proposed, submit details with the tender giving reasons for each proposed substitution. Substitutions, which have not been notified at tender stage, may not be considered.
	-	Compliance: Substitutions accepted will be subject to the verification requirements of clause A31/200.

A30/550	HEALTH AND SAFETY INFORMATION
	-	Content: Describe the organisation and resources to safeguard the health and safety of operatives, including those of subcontractors, and of any person whom the works may affect.
	-	Include: 
		-	A copy of the contractor's health and safety policy document, including risk assessment procedures.
		-	Accident and sickness records for the past five years.
		-	Records of previous Health and Safety Executive enforcement action. 
		-	Records of training and training policy. 
		-	The number and type of staff responsible for health and safety on this project with details of their qualifications and duties.
	-	Submit: Before execution of the contract.

A30/570	OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN
	-	Content: Submit the following information within one week of request:
		-	Method statements on how risks from hazards identified in the pre-construction information and other hazards identified by the contractor will be addressed.
		-	Details of the management structure and responsibilities.
		-	Arrangements for issuing health and safety directions.
		-	Procedures for informing other contractors and employees of health and safety hazards.
		-	Selection procedures for ensuring competency of other contractors, the self-employed and designers.
		-	Procedures for communications between the project team, other contractors and site operatives.
		-	Arrangements for cooperation and coordination between contractors.
		-	Procedures for carrying out risk assessment and for managing and controlling the risk.
		-	Emergency procedures including those for fire prevention and escape.
		-	Arrangements for ensuring that all accidents, illness and dangerous occurrences are recorded.
		-	Arrangements for welfare facilities.
		-	Procedures for ensuring that all persons on site have received relevant health and safety information and training.
		-	Arrangements for consulting with and taking the views of people on site.
		-	Arrangements for preparing site rules and drawing them to the attention of those affected and ensuring their compliance.
		-	Monitoring procedures to ensure compliance with site rules, selection and management procedures, health and safety standards and statutory requirements.
		-	Review procedures to obtain feedback.

A30/590	SITE WASTE MANAGEMENT PLAN
	-	Person responsible for developing the Plan: The Contractor.
	-	Content: Include details of:
		-	Principal Contractor for the purposes of the plan. 
		-	Location of the site.
		-	Description of the project.
		-	Estimated project cost.
		-	Types and quantities of waste that will be generated. 
		-	Resource management options for these wastes including proposals for minimization/ reuse/ recycling. 
		-	The use of appropriate and licensed waste management contractors. 
		-	Record keeping procedures.
		-	Waste auditing protocols.
	-	Additional requirements: ______ .
	-	Submit with tender.






A30/599	FREEDOM OF INFORMATION
	-	Records: Retain, make available for inspection and supply on request information reasonably required to allow response to requests made under the provisions of the Freedom of Information Act.
	-	Determination: Submit requests received. Do not supply information to anyone other than the project participants without express written permission.
	-	Confidentiality: Maintain at all times.

A30/645	‘LISTED’ DOMESTIC SUBCONTRACTORS
	-	General: Contract Documents provide that certain work must be carried out by a person of the Contractor's choice selected from a list of not less than three persons given therein. 
	-	The selected person: Will become a subcontractor as provided for in the Contract Condition for Subletting. 
	-	Additions to lists: 
		-	The Employer or Employer's representative may, but only with the consent of the Contractor which shall not be unreasonably withheld, add additional person(s) to the list at any time prior to the execution of a binding subcontract agreement.
		-	The Contractor may, but only with consent, which will not be unreasonably withheld, add additional persons to the list and must, if requested, submit (in an approved form) evidence of the suitability of such additional person(s). Wherever possible, submissions for addition of person(s) must be made, and consent obtained, before return of the tender. When any submission for addition of person(s) is made with the tender the consequences, if any, to the tender price compared to the use of the listed persons are to be made clear or the tender will be treated as qualified.
	-	Shortage of names: If at any time prior to execution of a binding subcontract agreement less than three persons named in the list (including any persons added as provided above) are able and willing to carry out the relevant work, give notice without delay. The Employer will then forthwith add the names of other persons as provided above so that the list comprises not less than three such persons, or confirm that no names will be added. If the Employer fails to do either within one week of the Contractor's notification the Contractor, who may subcontract in accordance with the Contract, must carry out the work.
		-	Agreement: Before the start of work to which the list relates enter into a binding subcontract agreement and confirm that this has been done, giving the name of the selected subcontractor.


A31	PROVISION, CONTENT AND USE OF DOCUMENTS


		DEFINITIONS AND INTERPRETATIONS

A31/110	DEFINITIONS
	-	Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions and specification are as stated therein or in the appropriate British Standard or British Standard glossary.

A31/120	COMMUNICATION
	-	Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or obtain information, consent or instructions, or make arrangements.
	-	Format: In writing to the person named in clause A10/140 unless specified otherwise. 
	-	Response: Do not proceed until response has been received.

A31/130	PRODUCTS
	-	Definition: Materials, both manufactured and naturally occurring, and goods, including components, equipment and accessories, intended for the permanent incorporation in the Works.
	-	Includes: Goods, plant, materials, site materials and things for incorporation into the Works.

A31/135	SITE EQUIPMENT
	-	Definition: All appliances or things of whatsoever nature required in or about the construction for completion of the Works but not materials or other things intended to form or forming part of the Permanent Works.
	-	Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, cabins and other site facilities.

A31/140	DRAWINGS
	-	Definitions: To BSRIA BG 6 A design framework for building services. Design activities and drawing definitions.
	-	CAD data: In accordance with BS 1192.

A31/145	CONTRACTOR'S CHOICE
	-	Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.

A31/150	CONTRACTOR'S DESIGN
	-	Meaning: Design to be carried out or completed by the Contractor and supported by appropriate contractual arrangements, to correspond with specified requirements.

A31/155	SUBMIT PROPOSALS
	-	Meaning: Submit information in response to specified requirements.

A31/160	TERMS USED IN SPECIFICATION
	-	Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials. Excludes taking out and disposing of associated pipework, wiring, ductwork or other services.
	-	Fix: Receive, unload, handle, store, protect, place and fasten in position and disposal of waste and surplus packaging including all labour, materials and site equipment for that purpose.
	-	Supply and fix: As above, but including supply or products to be fixed. All products to be supplied and fixed unless stated otherwise.
	-	Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing materials. Stack neatly, adequately protect and store until required by the Employer/ Purchaser or for use in the Works as instructed.
	-	Make good: Execute local remedial work to designated work. Make secure, sound and neat. Excludes redecoration and/ or replacement.
	-	Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed.
	-	Repair: Execute remedial work to designated products. Make secure, sound and neat. Excludes redecoration and/ or replacement. 
	-	Refix: Fix removed products.
	-	Ease: Adjust moving parts of designated products or work to achieve free movement and good fit in open and closed positions.
	-	Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering. Make joints between existing and new work as inconspicuous as possible.
	-	System: Equipment, accessories, controls, supports and ancillary items, including installation, necessary for that section of the work to function.

A31/170	MANUFACTURER AND PRODUCT REFERENCE
	-	Definition: When used in this combination:
		-	Manufacturer: The firm under whose name the particular product is marketed.
		-	Product reference: The proprietary brand name and/ or reference by which the particular product is identified.
	-	Currency: References are to the particular product as specified in the manufacture’s technical literature current on the date of the invitation to tender.

A31/200	SUBSTITUTION OF PRODUCTS
	-	Products: If an alternative product to that specified is proposed, obtain approval before ordering the product.
	-	Reasons: Submit reasons for the proposed substitution.
	-	Documentation: Submit relevant information, including:
		-	manufacturer and product reference;
		-	cost;
		-	availability;
		-	relevant standards;
		-	performance;
		-	function;
		-	compatibility of accessories;
		-	proposed revisions to drawings and specification;
		-	compatibility with adjacent work; 
		-	appearance; 
		-	copy of warranty/ guarantee. 
	-	Alterations to adjacent work: If needed, advise scope, nature and cost.
	-	Manufacturers’ guarantees: If substitution is accepted, submit before ordering products.

A31/220	REFERENCED DOCUMENTS
	-	Conflicts: Specification prevails over referenced documents.

A31/230	EQUIVALENT PRODUCTS
	-	Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or equivalent' is to be deemed included.

A31/250	CURRENCY OF DOCUMENTS AND INFORMATION
	-	Currency: References to published documents are to the editions, including amendments and revisions, current on the date of the Invitation to Tender.

A31/260	SIZES
	-	General dimensions: Products are specified by their co-ordinating sizes.
	-	Timber: Cross section dimensions shown on drawings are: 
		-	Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
		-	Finished sizes for non-structural softwood or hardwood sawn and further processed sections.




		DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER

A31/410	ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS
	-	Copies: Two of each contract drawing and contract document will be issued free of charge (not counting any certified copies). 
	-	Additional copies: Issued on request and charged to the Contractor.

A31/440	DIMENSIONS
	-	Scaled dimensions: Do not rely on. 

A31/460	THE SPECIFICATION
	-	Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General conditions.

A31/470	DIVERGENCE FROM THE STATUTORY REQUIREMENTS
	-	Divergence: Between the drawings or specification and the requirements of the Building Regulations, other Statutes, statutory undertakers and other regulatory authorities.
	-	Action: Inform immediately.


		DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS

A31/600	CONTRACTOR'S DESIGN INFORMATION
	-	General: Complete the design and detailing of parts of the Works as specified. 
	-	Provide: 
		-	Production information based on the drawings, specification and other information. 
		-	Liaison to ensure coordination of the work with related building elements and services.
	-	Master programme: Make reasonable allowance for completing design/ production information, submission (including information relevant to the CDM Regulations), comment, inspection, amendment, resubmission and reinspection.
	-	Information required: Detailed design layout and co-ordination drawings, product details and illustrations.
	-	Information required: See Section B50.
		-	Format: Paper.
		-	Number of copies: 2no.
	-	Submit: Within one week of request.

A31/620	AS BUILT DRAWINGS AND INFORMATION
	-	Contractor designed work: Provide drawings/ information:
	-	Detailed design layout and co-ordination drawings, product details and illustrations.
	-	Submit: At least two weeks before date for completion. 
 
A31/630	TECHNICAL LITERATURE
	-	Information: Keep on site for reference by all supervisory personnel:
		-	Manufacturers' current literature relating to all products to be used in the Works.
		-	Relevant British, EN or ISO Standards.

A31/640	MAINTENANCE INSTRUCTIONS AND GUARANTEES
	-	Components and equipment: Obtain or retain copies, register with manufacturer and hand over on or before completion of the Works. 
	-	Information location: In the Building Manual. 
	-	Emergency call out services: Provide telephone numbers for use after completion. Extent of cover: Office Hours and weekends.. 


A32	MANAGEMENT OF THE WORKS


		GENERALLY


A32/120	INSURANCE
	-	Documentary evidence: Submit details before starting work on site and/ or policies and receipts for the insurances required by the Conditions of Contract. 

A32/125	PROFESSIONAL INDEMNITY INSURANCE
	-	Provide and maintain insurance in respect of Contractor Designed Works: 
		-	Level of cover: claims or series of claims arising out of one event. 
		-	Period of insurance for these purposes: one year. 
	-	Amount of indemnity required: £ 1,000,000.00.
	-	Expiry of required period of CDP Professional Indemnity insurance: 6 years from date of practical completion
	-	Documentary evidence: Submit details before starting work on site and/ or policies and receipts for the insurances required.    
		-	Format: paper. 

A32/130	INSURANCE CLAIMS
	-	Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the person named in clause A10/140 and the Insurers. 
	-	Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.

A32/150	OWNERSHIP
	-	Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.


		PROGRAMME/ PROGRESS

A32/210	PROGRAMME
	-	Master programme: Immediately when requested and before starting work on site submit in an approved form a master programme for the Works, which must include details of:
		-	Planning and mobilisation by the Contractor.
		-	Subcontractor's work.
		-	Running in, adjustment, commissioning and testing of all engineering services and installations.
		-	Work resulting from instructions issued in regard to the expenditure of provisional sums.
		-	Work by others concurrent with the Contract.
	-	Submit: 2 copies.

A32/250	MONITORING
	-	Progress: Record on a copy of the programme kept on site. 
	-	Avoiding delays: If any circumstances arise which may affect the progress of the Works submit proposals or take other action as appropriate to minimize any delay and to recover any lost time.

A32/260	SITE MEETINGS
	-	General: Site meetings will be held to review progress and other matters arising from administration of the Contract.
	-	Frequency: Monthly. 
	-	Location On site. 
	-	Accommodation: Ensure availability at the time of such meetings.
	-	Attendees: Attend meetings and inform subcontractors and suppliers when their presence is required.
	-	Chairperson (who will also take and distribute minutes): Architect.

A32/290	NOTICE OF COMPLETION
	-	Requirement: Give notice of the anticipated dates of completion of the whole or parts of the Works.
	-	Associated works: Ensure necessary access, services and facilities are complete.
	-	Period of notice (minimum): 2 weeks. 

A32/310	EXTENSIONS OF TIME
	-	Notice: When a notice of the cause of any delay or likely delay in the progress of the Works is given under the contract,  written notice must also be given of all other causes which apply concurrently.
	-	Details: As soon as possible submit:
		-	Relevant particulars of the expected effects, if appropriate, related to the concurrent causes.
		-	An estimate of the extent, if any, of the expected delay in the completion of the Works beyond the date for completion.
		-	All other relevant information required.  


		CONTROL OF COST

A32/420	REMOVAL/ REPLACEMENT OF EXISTING WORK
	-	Extent and location: Agree before commencement.
	-	Execution: Carry out in ways that minimize the extent of work.

A32/430	PROPOSED INSTRUCTIONS
	-	Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within seven days.

A32/460	INTERIM VALUATIONS
	-	Applications: Include details of amounts requested under the Contract together with all necessary supporting information. 
	-	Submission: At least seven days before established dates.



A32/470	PRODUCTS NOT INCORPORATED INTO THE WORKS
	-	Ownership: At the time of each valuation, supply details of those products not incorporated into the Works which are subject to any reservation of title inconsistent with passing of property as required by the Conditions of Contract, together with their respective values.
	-	Evidence: When requested, provide evidence of freedom of reservation of title.

A32/475	PRODUCTS STORED OFF SITE
	-	Evidence of Title: Submit reasonable proof that the property in items stored off site to be included in valuations is vested in the Contractor. 
	-	Include for products purchased from a supplier:
		-	A copy of the contract of sale.
		-	a written statement from the supplier that any conditions of the sale relating to the passing of property have been fulfilled and the products are not subject to any encumbrance or charge.
	-	Include for products purchased from a supplier by a sub-contractor or manufactured or assembled by any subcontractor:
		Copies of the subcontract with the subcontractor and a written statement from the subcontractor that any conditions relating to the passing of property have been fulfilled.

A33	QUALITY STANDARDS/ CONTROL


		STANDARDS OF PRODUCTS AND EXECUTIONS

A33/110	INCOMPLETE DOCUMENTATION
	-	General: Where and to the extent that products or work are not fully documented, they are to be:
		-	Of a kind and standard appropriate to the nature and character of that part of the Works where they will be used.
		-	Suitable for the purposes stated or reasonably to be inferred from the project documents.
		-	Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the Contract.

A33/120	WORKMANSHIP SKILLS
	-	Operatives: Appropriately skilled and experienced for the type and quality of work.
	-	Registration: With Construction Skills Certification Scheme.
	-	Evidence: Operatives must produce evidence of skills/ qualifications when requested.

A33/130	QUALITY OF PRODUCTS
	-	Generally: New. (Proposals for recycled products may be considered).
	-	Supply of each product: From the same source or manufacturer.
	-	Whole quantity of each product required to complete the Works: Consistent in kind, size, quality and overall appearance.
	-	Tolerances: Where critical, measure a sufficient quantity to determine compliance.
	-	Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence. 

A33/135	QUALITY OF EXECUTION
	-	Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment.
	-	Colour batching: Do not use different colour batches where they can be seen together.
	-	Dimensions: Check on-site dimensions.
	-	Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
	-	Location and fixing of products: Adjust joints open to view so they are even and regular.

A33/140	COMPLIANCE
	-	Compliance with proprietary specifications: Retain on site evidence that the proprietary product specified has been supplied.
	-	Compliance with performance specifications: Submit evidence of compliance, including test reports indicating:
		-	Properties tested.
		-	Pass/ fail criteria.
		-	Test methods and procedures.
		-	Test results.
		-	Identity of testing agency.
		-	Test dates and times.
		-	Identities of witnesses.
		-	Analysis of results.

A33/150	INSPECTIONS
	-	Products and executions: Inspection or any other action must not be taken as approval unless confirmed in writing referring to:
		-	Date of inspection.
		-	Part of the work inspected.
		-	Respects or characteristics which are approved.
		-	Extent and purpose of the approval.
		-	Any associated conditions.
A33/160	RELATED WORK
	-	Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is:
		-	Appropriately complete.
		-	In accordance with the project documents.
		-	To a suitable standard.
		-	In a suitable condition to receive the new work.
	-	Preparatory work: Ensure all necessary preparatory work has been carried out.

A33/170	MANUFACTURER’S RECOMMENDATIONS/ INSTRUCTIONS
	-	General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender.
	-	Changes to recommendations or instructions: Submit details.
	-	Ancillary products and accessories: Use those supplied or recommended by main product manufacturer.
	-	Agrément certified products: Comply with limitations, recommendations and requirements of relevant valid certificates.

A33/180	WATER FOR THE WORKS
	-	Mains supply: Clean and uncontaminated. 


		SAMPLES/ APPROVALS

A33/210	SAMPLES
	-	Products or executions: Comply with all other specification requirements and in respect of the stated or implied characteristics either:
		-	To an express approval. 
		-	To match a sample expressly approved as a standard for the purpose.

A33/220	APPROVAL OF PRODUCTS
	-	Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme.
	-	Approval: Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained. 
	-	Complying sample: Retain in good, clean condition on site. Remove when no longer required.

A33/230	APPROVAL OF EXECUTION
	-	Submissions, samples, inspections and tests: Undertake or arrange to suit the Works programme. 
	-	Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed.
	-	Complying sample: Retain in good, clean condition on site. Remove when no longer required.


		ACCURACY/ SETTING OUT GENERALLY

A33/320	SETTING OUT
	-	General: Submit details of methods and equipment to be used in setting out the Works.
	-	Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies and obtain instructions before proceeding.
	-	Inform: When complete and before commencing construction.

A33/330	APPEARANCE AND FIT
	-	Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either:
		-	Submit proposals; or 
		-	Arrange for inspection of appearance of relevant aspects of partially finished work.
	-	General tolerances (maximum): To BS 5606, tables 1 and 2.

A33/340	CRITICAL DIMENSIONS
	-	Critical dimensions: Set out and construct the Works to ensure compliance with the tolerances stated.



		








SERVICES GENERALLY

A33/410	SERVICES REGULATIONS
	-	New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory Authority.

A33/420	WATER REGULATIONS/ BYELAWS NOTIFICATION
	-	Requirements: Notify Water Undertaker of any work carried out to or which affects new or existing services and submit any required plans, diagrams and details.
	-	Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform immediately if consent is withheld or is granted subject to significant conditions.

A33/430	WATER REGULATIONS/ BYELAWS CONTRACTOR’S CERTIFICATE
	-	On completion of the work: Submit (copy where also required to the Water Undertaker) a certificate including:
		-	The address of the premises.
		-	A brief description of the new installation and/ or work carried out to an existing installation.
		-	The Contractor's name and address.
		-	A statement that the installation complies with the relevant Water Regulations or Byelaws.
		-	The name and signature of the individual responsible for checking compliance.
		-	The date on which the installation was checked.

A33/435	ELECTRICAL INSTALLATION CERTIFICATE
	-	Submit: When relevant electrical work is completed.
	-	Original certificate: To be lodged in the Building Manual. 

A33/440	GAS, OIL AND SOLID FUEL APPLIANCE INSTALLATION CERTIFICATE
	-	Before the completion date stated in the contract: Submit a certificate stating: 
		-	The address of the premises.
		-	A brief description of the new installation and/ or work carried out to an existing installation.
		-	Any special recommendations or instructions for the safe use and operation of appliances and flues.
		-	The Contractor's name and address.
		-	A statement that the installation complies with the appropriate safety, installation and use regulations.
		-	The name, qualification and signature of the competent person responsible for checking compliance.
		-	The date on which the installation was checked.
	-	Certificate location: Building Manual. 

A33/445	SERVICE RUNS
	-	General: Provide adequate space and support for services, including unobstructed routes and fixings.
	-	Ducts, chases and holes: Form during construction rather than cut.
	-	Coordination with other works: Submit details of locations, types/ methods of fixing of services to fabric and identification of runs and fittings.

A33/450	MECHANICAL AND ELECTRICAL SERVICES
	-	Final tests and commissioning: Carry out so that services are in full working order at completion of the Works.
	-	Building Regulations notice: Copy to be lodged in the Building Manual.


		SUPERVISION/ INSPECTION/ DEFECTIVE WORK

A33/525	ACCESS
	-	Extent: Provide at all reasonable times access to the Works and to other places of the Contractor or subcontractors where work is being prepared for the Contract.
	-	Designate: Architect. 

A33/540	DEFECTS IN EXISTING WORK
	-	Undocumented defects: When discovered, immediately give notice. Do not proceed with affected related work until response has been received.
	-	Documented remedial work: Do not execute work which may:
		-	Hinder access to defective products or work; or
		-	Be rendered abortive by remedial work.

A33/560	TESTS AND INSPECTIONS
	-	Timing: Agree and record dates and times of tests and inspections to enable all affected parties to be represented. 
	-	Confirmation: One working day prior to each such test or inspection. If sample or test is not ready, agree a new date and time.
	-	Records: Submit a copy of test certificates and retain copies on site.




A33/610	PROPOSALS FOR RECTIFICATION OF DEFECTIVE PRODUCTS/ EXECUTIONS
	-	Proposals: Immediately any execution or product is known, or appears, to be not in accordance with the Contract, submit proposals for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.
	-	Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.


		WORK AT OR AFTER COMPLETION

A33/710	WORK BEFORE COMPLETION
	-	General: Make good all damage consequent upon the Works.
		-	Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed.
	-	Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
	-	Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction.
	-	COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
	-	Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
	-	Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.

A33/720	SECURITY AT COMPLETION
	-	General: Leave the Works secure with, where appropriate, all accesses closed and locked.
	-	Keys: Account for and adequately label all keys and hand over to Employer with itemised schedule, retaining duplicate schedule signed by Employer as a receipt.

A33/730	MAKING GOOD DEFECTS
	-	Remedial work: Arrange access with Employer.
	-	Rectification: Give reasonable notice for access to the various parts of the Works. 
	-	Completion: Notify when remedial works have been completed.


A34	SECURITY/ SAFETY/ PROTECTION


		SECURITY, HEALTH AND SAFETY

A34/110	PRECONSTRUCTION INFORMATION
	-	Location: Integral with the project Preliminaries, including but not restricted to the following sections:
		-	Description of project: Sections A10 and A11.
		-	Client's consideration and management requirements: Sections A12, A13 and A36.
		-	Environmental restrictions and on-site risks: Section A12, A35 and A34.
		-	Significant design and construction hazards: Section A34.
		-	The Health and Safety File: Section A37.

A34/120	EXECUTION HAZARDS
	-	Common hazards: Not listed. Control by good management and site practice. 
	-	Significant hazards: The design of the project includes the following:
		-	Hazard: None identified outside the scope of reasonable building practice. 
		
A34/130	PRODUCT HAZARDS
	-	Hazardous substances: Site personnel levels must not exceed occupational exposure standards and maximum exposure limits stated in the current version of HSE document EH40: Workplace Exposure Limits.
	-	Common hazards: Not listed. Control by good management and site practice.
	-	Significant hazards: Specified construction materials include the following:
		-	Hazard: None identified outside the scope of reasonable building practice.

A34/140	CONSTRUCTION PHASE HEALTH AND SAFETY PLAN
	-	Submission: Present to the Employer Client no later than one week prior to site commencement.
	-	Confirmation: Do not start construction work until the Employer has confirmed in writing that the Construction Phase Health and Safety Plan includes the procedures and arrangements required by CDM Regulations.
	-	Content: Develop the plan from and draw on the Outline Construction Phase Health and Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction information.





A34/150	SECURITY
	-	Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected by the Works from damage and theft.
	-	Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining property.
	-	Special requirements: Ensure Temporary Closure notices & barriers are in place around the construction area.

A34/160	STABILITY
	-	Responsibility: Maintain the stability and structural integrity of the Works and adjacent structures during the Contract. 
	-	Design loads: Obtain details, support as necessary and prevent overloading.

A34/190	OCCUPIER'S RULES AND REGULATIONS
	-	Compliance: Conform to the occupier's rules and regulations affecting the site. 
	-	To be confirmed by employer

A34/210	EMPLOYER'S REPRESENTATIVES SITE VISITS
	-	Safety: Submit details in advance, to the Employer or the person identified in clause A10/140, of safety provisions and procedures (including those relating to materials, which may be deleterious), which will require their compliance when visiting the site.
	-	Protective clothing and/ or equipment: Provide and maintain on site for the Employer and the person stated in clause A10/140 and other visitors to the site.


		PROTECT AGAINST THE FOLLOWING

A34/330	NOISE AND VIBRATION
	-	Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to minimize noise levels during the execution of the Works.
	-	Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles.
	-	Restrictions: Do not use:
		-	Radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance.

A34/340	POLLUTION
	-	Prevention: Protect the site, the Works and the general environment including the atmosphere, land, streams and waterways against pollution. 
	-	Contamination: If pollution occurs inform immediately, including to the appropriate Authorities and provide relevant information.

A34/360	NUISANCE
	-	Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
	-	Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads.

A34/370	ASBESTOS CONTAINING MATERIALS
	-	Duty: Report immediately any suspected materials discovered during execution of the Works.
		-	Do not disturb.
		-	Agree methods for safe removal or encapsulation.

A34371	DANGEROUS OR HAZARDOUS SUBSTANCES
	-	Duty: Report immediately suspected materials discovered during execution of the Works.
		-	Do not disturb.
		-	Agree methods for safe removal or remediation.

A34/380	FIRE PREVENTION
	-	Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
	-	Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published by Construction Industry Publications and The Fire Protection Association (The 'Joint Fire Code').

A34/390	SMOKING ON SITE
	-	Smoking on site: Not permitted.

A34/400	BURNING ON SITE
	-	Burning on site: Not permitted.

A34/410	MOISTURE
	-	Wetness or dampness: Prevent, where this may cause damage to the Works. 
	-	Drying out: Control humidity and the application of heat to prevent:
		-	Blistering and failure of adhesion.
		-	Damage due to trapped moisture.
		-	Excessive movement.
A34/420	INFECTED TIMBER/ CONTAMINATED MATERIALS
	-	Removal: Where instructed to remove materials affected by fungal/ insect attack from the building, minimize the risk of infecting other parts of the building.
	-	Testing: Carry out and keep records of appropriate tests to demonstrate that hazards presented by concentrations of airborne particle, toxins and other micro organisms are within acceptable levels.

A34/430	WASTE
	-	Includes: Rubbish, debris, spoil, surplus material, containers and packaging.
	-	General: Minimize production. Prevent accumulations. Keep the site and Works clean and tidy.
	-	Handling: Collect and store in suitable containers. Remove frequently and dispose off site in a safe and competent manner:
		-	Non-hazardous material: In a manner approved by the Waste Regulation Authority.
		-	Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations.
	-	Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the Waste Regulation Authority.
	-	Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.
	-	Waste transfer documentation: Retain on site.

A34/440	ELECTROMAGNETIC INTERFERENCE
	-	Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.


		PROTECT THE FOLLOWING

A34/510	EXISTING SERVICES
	-	Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations.
	-	Identification: Before starting work, check and mark positions of utilities/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners.
	-	Work adjacent to services:
		-	Comply with service authority's/ statutory undertaker's recommendations.
		-	Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners.
	-	Identifying services: 
		-	Below ground: Use signboards, giving type and depth; 
		-	Overhead: Use headroom markers.
	-	Damage to services: If any results from execution of the Works:
		-	Immediately give notice and notify appropriate service authority/ statutory undertaker.
		-	Make arrangements for the work to be made good without delay to the satisfaction of service authority/ statutory undertaker or other owner as appropriate.
		-	Any measures taken to deal with an emergency will not affect the extent of the Contractor's liability.
	-	Marker tapes or protective covers: Replace, if disturbed during site operations to service authority's/ statutory undertakers recommendations.

A34/520	ROADS AND FOOTPATHS
	-	Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris.
	-	Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, Local Authority or other owner. 

A34/560	EXISTING FEATURES
	-	Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works.

A34/570	EXISTING WORK
	-	Protection: Prevent damage to existing work, structure or other property during the course of the work.
	-	Removal: Minimum amount necessary.
	-	Replacement work: To match existing.

A34/580	BUILDING INTERIORS
	-	Protection: Prevent damage from exposure to the environment, including weather, flora, fauna, and other causes of material degradation during the course of the work.

A34/600	EXISTING FURNITURE, FITTINGS AND EQUIPMENT
	-	Protection: Prevent damage or move as necessary to enable the Works to be executed. Reinstate in original positions.
	-	Extent: Before work in each room starts the Employer will remove all items:
	




A34/630	EXISTING STRUCTURES
	-	Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary. 
	-	Supports: During execution of the Works:
		-	Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, that may be endangered or affected by the Works.
		-	Do not remove until new work is strong enough to support existing structure. 
		-	Prevent overstressing of completed work when removing supports.
	-	Adjacent structures: Monitor and immediately report excessive movement.
	-	Standard: Comply with BS 5975 and BS EN 12812.

A34/640	MATERIALS FOR RECYCLING/ REUSE
	-	Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants.
	-	Storage: Stack neatly and protect until required by the Employer or for use in the Works as instructed.

A35	SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING


A35/170	WORKING HOURS
	-	Specific limitations: 7.30am to 18.00 Monday to Friday and 8.00am to 13.00 on Saturdays and no working shall take place on Sundays or Bank Holidays.



A36	FACILITIES/ TEMPORARY WORKS/ SERVICES


		GENERALLY

A36/110	SPOIL HEAPS, TEMPORARY WORKS AND SERVICES
	-	Location: Give notice of intended siting. 
	-	Maintenance: Alter, adapt and move as necessary. Remove when no longer required and make good.


		ACCOMMODATION


A36/230	TEMPORARY ACCOMMODATION
	-	Proposals for temporary accommodation and storage for the Works: Submit two weeks prior to starting on site.
	-	Details to be included: Type of accommodation and storage, its siting and the programme for site installation and removal.


		TEMPORARY WORKS

A36/320	TEMPORARY WORKS
	-	Employer's Specific Requirements: Provide: Temporary stud partition to restrict access from internal changing room area.


A36/340	NAME BOARDS/ ADVERTISEMENTS
	-	Name boards/ advertisements: Restricted to vicinity of site. Contractor able to provide directional signage at entrance to main site subject to agreement of employer.


		SERVICES AND FACILITIES

A36/410	LIGHTING
	-	Finishing work and inspection: Provide temporary lighting, the intensity and direction of which closely resembles that delivered by the permanent installation.

A36/420	LIGHTING AND POWER
	-	Supply: Electricity from the Employer's mains may be used for the Works as follows:
		-	Metering: Free of charge.
		-	Point of supply: As noted on drawings.
		-	Available capacity: TBC.
		-	Frequency: 50 Hz.
		-	Phase: TBA.
		-	Current: Alternating.
	-	Continuity: The Employer will not be responsible for the consequences of failure or restriction in supply. 

A36/430	WATER
	-	Supply: The Employer's mains may be used for the Works as follows:
		-	Metering: Free of Charge.
		-	Source: Mains.
		-	Location of supply point: Existing Outlets.
	-	Continuity: The Employer will not be responsible for the consequences of failure or restriction in supply.

A36/440	TELEPHONES
	-	Direct communication: As soon as practicable after the Date of Possession provide the Contractor's person in charge with a mobile telephone.

A36/520	USE OF PERMANENT HEATING SYSTEM 
	-	Permanent heating installation: May be used for drying out the Works/ services and controlling temperature and humidity levels.
	-	Installation: If used:
		-	Take responsibility for operation, maintenance and remedial work.
		-	Arrange supervision by and indemnification of the appropriate Subcontractors.
		-	Pay costs arising.

A36/540	METER READINGS
	-	Charges for service supplies: Where to be apportioned ensure that:
		-	Meter readings are taken by relevant authority at possession and/ or completion as appropriate.
		-	Copies of readings are supplied to interested parties.


A36/570	PERSONAL PROTECTIVE EQUIPMENT
	-	General: Provide for the sole use of those acting on behalf of the Employer, in sizes to be specified:
		-	Safety helmets to BS EN 397, neither damaged nor time expired.
		-	High visibility waistcoats to BS EN 471 Class 2.
		-	Safety boots with steel insole and toecap to BS EN ISO 20345.
		-	Disposable respirators to BS EN 149.FFP1S.
		-	Eye protection to BS EN 166.
		-	Ear protection - muffs to BS EN 352 - 1, plugs to BS EN 352 – 2.
		-	Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.


A37	OPERATION/ MAINTENANCE OF THE FINISHED WORKS


		GENERALLY

A37/110	THE BUILDING MANUAL
	-	Responsibility - Contractor .
	-	Content: Obtain and Provide comprehensive information for owners and users of the completed Works. Include an overview of the main design principles and describe key components and systems within the finished Works, so affording a complete understanding of the Works, including all buildings and their systems to enable efficient and safe operation and maintenance.
	-	Specific requirements: To include all as built drawings, plant and equipment information, maintenance schedules/requirements together with information noted for Health and Safety information/File  . 
	-	Format: Paper.
	-	Number of copies: one.
	-	Delivery to: Architect by two weeks prior to completion.

A37/115	THE HEALTH AND SAFETY FILE
	-	Responsibility: Architect.
	-	Content: Obtain and Provide the following information: 
		Any hazards not eliminated through the design and construction process, and how they have been addressed.
		Key Structural principles etc. Inc. safe working loads for roofs.
		Hazardous materials incorporated into the works
		Information regarding removal or dismantling of installed plant and equipment
		H&S information of equipment provided for cleaning and maintenance
		Information and as built drawings of installations and building Inc. plant and equipment. .
	-	Format: Paper & Electronic.
	-	Delivery to:  Architect / employer By : Completion Date.





A37/155	CONTENT OF THE BUILDING MANUAL
	-	General: Details of the property, the parties, fire safety strategy, operational requirements and constraints of a general nature.
	-	Building fabric: Design criteria, maintenance details, product details, and environmental and trafficking conditions. 
	-	Building services: Description and operation of systems, diagrammatic drawings, record drawings, identification of services, product details, equipment settings, maintenance schedules, consumable items, spares and emergency procedures.
	-	Documentation: Guarantees, warranties, maintenance agreements, test certificates and reports.

A37/160	PRESENTATION OF BUILDING MANUAL
	-	Format: A4 size, plastics covered, loose leaf, four ring binders with hard covers, each indexed, divided and appropriately cover titled.
	-	Selected drawings needed to illustrate or locate items mentioned in the Manual: Where larger than A4, to be folded and accommodated in the binders so that they may be unfolded without being detached from the rings.
	-	As-built drawings: The main sets may form annexes to the Manual.


A41	CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION

A41/110	SITE ACCOMMODATION
	-	Details: Site accommodation required or made/ not made available by the Employer: See section A36.
	-	Cost significant items: Contractor to provide separate list. 


A42	CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND FACILITIES

A42/110	SERVICES AND FACILITIES
	-	Details: Services or facilities required or made/ not made available by the Employer: See section A36.
	-	Cost significant items: Contractor to provide separate list.


A43	CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT

A43/110	MECHANICAL PLANT
	-	Cost significant items: Contractor to provide separate list.


A44	CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS

A44/110	TEMPORARY WORKS
	-	Details: Temporary works required or made/ not made available by the Employer: See section A36.
	-	Cost significant items: Contractor to provide separate list.
 
A50	WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER

A50/120	PRODUCTS PROVIDED BY/ ON BEHALF OF EMPLOYER
	-	General: Details of such products are given in the work sections, for fixing as part of the contract. Use for no other purpose than the Works.
	-	Handling: Accept delivery, check against receipts and take into appropriate storage.
	-	Surplus products: Keep safe and obtain instructions. 
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