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Quality Criteria 1 – Capacity of the Tenderer to deliver the works in a time critical manner - Tender Evaluation Form

	Program of works – CEH Restoration Works

	Expected Start Date
	

	Number of Days to complete Job
	

	Expected Finish Date
	

	Milestone 1: Re-profiling Completion Date
	

	Milestone 2: Peat Dams Completion Date
	

	Milestone 3: Stone Dams Completetion Date
	

	Milestone 4: Brash & Hand LSF Completion
	

	Milestone 5: Sphagnum Planting Completion Date
	

	Milestone 6: Dwarf Shrub Planting Completion Date
	

	Milestone 7: Waste Materials Clear Up Completion Date
	

	Please list your staff and resources to meet the above dates
	

	Risks and mitigations (please describe any risk which may prevent the above dates being reached and how you will resolve any issues)
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	General Items and Preliminaries

	1.  
	Work required – Contractual requirements
	Unit
	Rate per unit (£)
	Total Cost  (£ Ex VAT)

	1.1
	Insurance of the Works
	Item
	
	

	1.2
	Insurance against damage to persons or property (£10,000,000).
	Item
	
	

	1.3
	Preparation of Pre-Tender Method Statements, Operational Risk Assessments, Safety Policy.
	Item
	
	

	1.4
	Preparation of Site Risk Assessments, COSHH Assessments.
	Item
	
	

	1.5
	Preparation of CDM Construction Phase Plan and carrying out all responsibilities as a duty holder under CDM 2015
	Item
	
	

	1.6
	Provision of welfare facilities for Contractor employees.
	Item
	
	

	1.7
	
Detail of facilities to be provided:







	1.8
	Provision of materials within Health and Safety Plan (specify below):
	Item
	
	

	1.9
	Provision of GPS record of Constructed Stone & Peat Dams and all Planting Areas (to the specification as outlined in Section 1 Part B)
	Item
	
	

	1.10
	Provision of Carbon Audit data (see Standard Conditions)
	Item
	
	

	1.11
	Provision of Socio-Economic Impact data collection (see Standard Conditions)
	Item
	
	

	1.12
	Any additional items required to meet contractual requirements
	
	
	

	
	
	
	
	

	
	
	
	
	

	Subtotal: General
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	1.0
	Item
	Unit
	Rate per Unit  (£)
	Quantity required
	Total cost (£ Ex VAT)

	
	Re-profiling
	Metre
	
	1500
	

	
	Peat Dam Construction
	Dam
	
	20
	

	Subtotal: Reprofiling
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	3.0
	Item
	Unit
	Rate per Unit  (£)
	Quantity required
	Total cost (£ Ex VAT)

	
	Airlifting (including all associated costs)
	Dam
	
	27 (20 tonnes)
	

	
	Construction
	Dam
	
	27 (20 tonnes)
	

	Subtotal: Stone Dam Installation
	



[bookmark: _Toc20143475]ITEMISED COSTS: Brash spreading & Hand spreading of Lime, Seed & Fertiliser (LSF)

	4.0
	Item
	Unit
	Rate per Unit  (£)
	Quantity required
	Total cost (£ Ex VAT)

	
	Supply of Lime and Fertiliser
	Bag
	
	140
	

	
	Preparation of LSF
	Bag
	
	140
	

	
	Airlifting (including all associated costs)
	Bag
	
	140
	

	
	Spreading Brash including LSF
	Bag
	
	140
	

	
	Clear-up
	Bag
	
	140
	

	Subtotal: Brash & LSF Spreading works
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	6.0
	Item
	Unit
	Rate per Unit  (£)
	Quantity required
	Total cost (£ Ex VAT)

	
	Sphagnum Planting
	Plug
	
	23,000
	

	
	Airlifting Dwarf Shrubs (including all associated costs)
	Plug
	
	92,250
	

	
	Dwarf Shrub Planting
	Plug
	
	92,250
	

	Subtotal: Sphagnum Planting
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	Totals Collection
	Total Cost
(£ Ex VAT)

	Subtotal: General
	

	Subtotal: Re-profiling & Peat Dam Installation
	

	Subtotal: Stone Dam Installation
	

	Subtotal: Brash & Hand LSF Spreading
	

	Subtotal: Sphagnum & Dwarf Shrub Planting
	

	Grand total
	









[bookmark: _GoBack]
