

Price List						
Name	570135 M5 J19-20 Portbury to Clevedon Asbestos survey					
Contractor	[Contractor to state name]					
Guidance notes & preamble for the Contractor						
The Contractor is paid in accordance with Clause 50 & 51. The rates and prices entered in the Price List shall be deemed to be the full inclusive value of the work covered by the items						
You are required to submit a Rate or Price for each Item associated with the Providing the Works						
Where an Item has specified Quantity, you should enter a value in the Rate column and the Price for each Item should be equal to the specified Quantity multiplied by your submitted Rate. Payment for these items will be made in accordance with the Contract i.e. total Quantity completed multiplied by the Rate.						
For Items where the unit is specified as 'lump sum' you should submit a Price only.						
All Rates and Prices must be quoted in pounds and whole new pence to two decimal places and exclude VAT. Any item priced as zero must be explained within your tender proposal.						
You should ensure the total is correct before submission. If necessary, the Employer may contact a tenderer whose Offer has required an arithmetical adjustment.						
Price List Part 2						
Item No.	Item Description	Unit	Total Quantity	Rate	Price	Comments
1	Site mobilisation and prelims	Item	1			
2	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Clapton Court Culvert	Item	1			
3	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Clapton Road	Item	1			
4	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Naish Hill	Item	1			
5	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Clapton Footbridge	Item	1			
6	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Median Retaining Wall 1	Item	1			
7	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Median Retaining Wall 2	Item	1			
8	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Wynhol Viaduct Lower Northbound	Item	1			
9	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Wynhol Viaduct Upper Southbound	Item	1			
10	Site work (structures) - trial pitting and general civils activities required to facilitate survey work - Wynhol Southbound Retaining Wall Lower	Item	1			
11	Site work (structures) - Provision of specialist access	Item	1			The number of shifts this covers shall be detailed as part of the main tender submission
12	Site work (structures) - Provision of confined space teams including supporting measures and equipment	Item	1			The number of shifts this covers shall be detailed as part of the main tender submission
13	Site work (highways) - crossovers and highways assets - provision of trial pitting and general civils activities to facilitate survey work	Item	1			

14	Site work (structures) - asbestos survey, sampling and analysis - Clapton Court Culvert	Item	1			
15	Site work (structures) - asbestos survey, sampling and analysis - Clapton Road	Item	1			
16	Site work (structures) - asbestos survey, sampling and analysis - Naish Hill	Item	1			
17	Site work (structures) - asbestos survey, sampling and analysis - Clapton Footbridge	Item	1			
18	Site work (structures) - asbestos survey, sampling and analysis - Median Retaining Wall 1	Item	1			
19	Site work (structures) - asbestos survey, sampling and analysis - Median Retaining Wall 1	Item	1			
20	Site work (structures) - asbestos survey, sampling and analysis - Wynhol Viaduct Lower Northbound	Item	1			
21	Site work (structures) - asbestos survey, sampling and analysis - Wynhol Viaduct Upper Southbound	Item	1			
22	Site work (structures) - asbestos survey, sampling and analysis - Wynhol Southbound Retaining Wall Lower	Item	1			
23	Site work (highways) - crossovers and highways assets - asbestos survey, sampling and analysis.	Item	1			
24	Site work (pavement material) - site testing - PAK spray marker - Coal Tar analysis (per test - remeasurable dependant on no. trial holes completed)	No.	20			
25	Laboratory work (pavement material) - PAH suites - remeasurable dependant on no. positive PAK tests	No.	10			
26	Reporting (structures) - provision of asbestos refurbishment survey report	No.	9			
27	Reporting (highways) - provision of asbestos refurbishment survey report	No.	1			
28	Reporting (structures) - review and update of existing AAP	No.	9			
29	Reporting (highways) - review and update of existing AAP	No.	1			
30	Reporting - Coal Tar and PAH analysis	Item	1			
total of the Prices					£0.00	