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Appendix to Contract (DEFFORM 111 Edn. 08/15)

ADDITIONAL CONDITIONS OF CONTRACT
1. QUALITY ASSURANCE

1.1. The Quality Assurance Focal Point for the purpose of the Contract is DES TECH-EG-Dstan-3a.
1.2. The Contractor shall ensure that the quality of the work performed conforms to the requirements of the Contract.
1.3. The following standards shall apply to the Contract requirements:

AQAP 2110 Edition D -
NATO Quality Assurance Requirements for 





Design, Development and Production

AQAP 2210 Edition 1-
NATO Supplementary Software Quality 





Assurance Requirements to AQAP 2110

DEF STAN 05-061
-
Quality Assurance Procedural 






Requirements





Part 1: Concessions





Issue 6 dated 31-03-2016




Part 4: Contractor’s Working Parties





Issue 3 dated 25-10-02

Amendment No.1 dated 28/01/2011

1.4. The Authority reserves the right to conduct audits of any elements of the Contractor’s Quality System to determine compliance with the Contract requirements.

2. SUB-CONTRACTS

2.1. The Contractor shall not place any sub-contract or order involving the design or development of equipment, from which design information or inventions may emerge, without the prior approval of the Authority’s Commercial Branch.

2.2. The Contractor shall not enter into any commitment, in relation to such work until the sub-contractor has agreed to enter into an arrangement with the Authority in the form set out in Annex B. Wherever possible the request for approval in accordance with Condition 2.1 above should be accompanied by two copies of the agreement signed by the sub-contractor. If in any circumstances, the Contractor is unable to comply with this Condition he shall report the matter to the Authority’s Commercial Branch and await further instruction before placing the sub-contract or order.
3. MEETINGS AND REPORTS

3.1. The Contractor shall provide progress reports to be delivered on a monthly basis and Dstan will host a start-up meeting and would require quartely progress meetings with hosting alternating between MOD Glasgow and the Supplier at their locations.
3.2. The Contractor shall provide informal progress reports to the Authority’s Project Manager as required.

4. CAPITAL FACILITIES

4.1. The Contractor shall provide from his own resources all items of a capital nature necessary for the purposes of carrying out the requirements of the Contract.

5. ACCEPTANCE OF CONTRACT DELIVERABLES

5.1. For the purpose of acceptance of the output of the work detailed in the Schedule of Requirements, the Contractor shall demonstrate to the reasonable satisfaction of the Authority’s Project Manager, the achievement of the specified requirements at Annex A.
5.2. The procedure for the acceptance of the Contract Deliverables shall be as follows:

Documents

5.2.1. In accordance with the Schedule of Requirements, the Contractor shall provide the stated Deliverable outputs, in soft copy (in a CD format acceptable to the Authority’s Project Manager) and two hard copies, to the Authority’s Project Manager as detailed within Annex A to the Contract.
5.2.2. The Authority’s Project Manager will review the reports within 10 working days and discuss any comments with the Contractor so that the final issued Document incorporates only agreed comments.

5.2.3. The Contractor shall then up-issue the Document (to a final Document) within 10 working days of agreement of all comments. Provided the Final Document incorporates the agreed comments as defined in Condition 5.2.2 and following the presentation to the necessary stakeholders, the provision of the soft and (two) hard copies to the Authority’s Project Manager shall constitute acceptance of the article.
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