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Section 1 : Form of Agreement 
 
This Agreement​ is made between 
 
(1) The Department for Education (the “Authority“); and 
 
(2) Course Match Ltd. ("the Contractor") 
 
the Authority and the Contractor being together called "the Parties".

 
IT IS AGREED ​ as follows: 
 
1. The Contractor will undertake an innovation and development project entitled Coursematch LEO Data in              

accordance with the specification as detailed in Section 3 (“the Project”) as part of a competitive research                 
and development in phases project carried out by the Authority under the Pre-Commercial Procurement              
principles. 

 
2. The Authority will pay the Contractor the Approved Cost as set out in Section 4 for: 
 
2.1 undertaking the Project; and 
 

2.2 in respect of any assignment of any Intellectual Property rights in the Material to the Authority on                 
behalf of the Crown made pursuant to Clauses 16 and 17 of Section 2. 

 
3. No payments will be made until the approvals sought pursuant to Clause 3.3 of Section 2 are obtained                  

unconditionally. 
 
4. This Form of Agreement (Section 1) together with the attached Sections 2 to 6 inclusive are the documents                  

which collectively form “the Agreement”. If there is any inconsistency between Sections 3 to 6 of the                 
Agreement and this Section 1 or the Terms and Conditions set out in Section 2, the provisions of Section 1                    
and 2 shall prevail. 

 
5. The contract effected by the signing of this Form of Agreement constitutes the whole agreement between                

the Parties and supersedes all prior negotiations, agreements, representations or understandings between            
them relating to the subject matter of this Agreement. 

 
6. Each party acknowledges that, in entering into the Agreement, it does not rely on any statement,                

representation, assurance or warranty (“Representation”) of any person (whether a party to this Agreement              
or not) other than as expressly set out in the Agreement. Each party agrees that the only remedies                  
available to it arising out of or in connection with a Representation shall be for breach of contract. 

 
7. Nothing in this Agreement shall limit or exclude any liability for fraud. 
 
Signed by the duly authorised signatory  
of the Authority: …………………………………………………………… 

Signature  
…………………………………………………………… 
Full Name: Anne Rimmer 
…………………………………………………………… 
Position Held: Head of Student Information and Choice 
…………………………………………………………… 
Date:  

 
 
Signed by the duly authorised signatory  
of the Contractor: …………………………………………………………… 

Signature  
…………………………………………………………… 
Full Name: Christopher Worsey  
…………………………………………………………… 
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Position Held: Founder 
…………………………………………………………… 
Date 
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SECTION 2 
TERMS AND CONDITIONS 

 
1. Definitions and Interpretation  
 
1.1 As used in this Agreement the following terms and expressions shall have the meaning ascribed to them                 

below: 
 

"Agreement" means this Agreement concluded between the Parties including        
all sections to it; 

 
“Approved Cost" means the total cost agreed between the Parties for the Project as            

set out in Section 4  
 

"Authority's Representative" means a person authorised to represent the Authority in respect of           
this Agreement; 

 
"Background IP" means Intellectual Property owned or controlled by either of the          

Parties at the date of this Agreement or which shall at any time             
thereafter become so owned or controlled otherwise than as a          
result of the Project under this Agreement; 

 
“Confidential Information” means information that falls within the types of information which          

has been designated as confidential by either Party or that ought           
to be considered as confidential (however it is conveyed or on           
whatever media it is stored) including information which relates to          
the business, affairs, properties, assets, trading practices, goods,        
Services, developments, trade secrets, Intellectual Property rights,       
know-how, personnel, customers and suppliers of either Party, all         
personal data and sensitive personal data within the meaning of          
the Data Protection Act 1998, and the subsequent transition to          
GDPR from May 25 ​th 2018, the Project and commercially         
sensitive information. 

 
"Commencement Date" means the date referred to as being the commencement date as           

set out in Section 3 [Date]; 
 

“Competition” The specific SBRI competition under which this contract is         
awarded; 

 
"Completion Date" means the date as referred to as being the completion date as set             

out in Section 3; 
 

"Contractor’s Representative" means a person authorised to represent the Contractor in respect          
of this Agreement and who shall have authority to bind the           
Contractor in all matters under this Agreement; 

 
“Contractor’s Staff” means the Contractor’s Representative and all employees       

consultants agents and subcontractors which the Contractor       
engages in relation to the Project; 

 
“Copyright" has the meaning ascribed to it by the Copyright, Designs and           

Patent Act 1988; 
 

“Crown” means the government of the United Kingdom (including the         
Northern Ireland Assembly and Executive Committee, the Scottish        
Executive and the National Assembly for Wales) including but not          
limited to government ministers, government departments and       
their agents, executive agencies and non-departmental public       
bodies; 
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"Data" means information collected and/or used for the purposes of the          

Research, which can be processed manually, electronically or by         
other means; 

 
“Default" means any breach by a Party to this Agreement of its obligations            

under this Agreement (including a fundamental breach or breach         
of a fundamental term) or any default, act, omission, negligence or           
statement of a Party to this Agreement or its employees, agents or            
sub-contractors in connection with or in relation to the subject          
matter of this Agreement and in respect of which such Party is            
liable to the other; 

 
"FOIA" means the Freedom of Information Act 2000 and any subordinate          

and/or amending, legislation made under this Act from time to time           
together with any guidance and/or codes of practice issued by the           
Information Commissioner in relation to such legislation; 

 
“Foreground IP” means the Intellectual Property developed during the Project;  

 
"Information" has the meaning given under section 84 of the FOIA; 

 
“Insolvency Event" means where the Contractor passes a resolution, or the court          

makes an order that: 
 

(i) the Contractor be wound up (otherwise than for         
the purpose of a bona fide and solvent reconstruction or          
amalgamation); or 

 
(ii) a receiver, manager or administrator on behalf of a          
creditor is appointed in respect of all or part of the           
business of the Contractor; or 

 
(iii) circumstances arise which entitle a court or creditor to          
appoint a receiver, manager or administrator or which        
entitle the court (otherwise than for the purpose of a          
solvent and bona fide reconstruction or amalgamation) to        
make a winding up order; or 

 
(iv) the Contractor ceases to trade or is unable to pay its            
debts within the meaning of the Insolvency Act 1986 or          
any similar event occurs under the law of any other          
jurisdiction. 

 
"Intellectual Property (IP)" means patents, inventions (whether or not patentable or capable         

of registration), trade marks, service marks, copyrights,       
topography rights, design rights and database rights, (whether or         
not any of them are registered or registerable and including          
applications for registration, renewal or extension of any of them),          
trade secrets and rights of confidence, trade or business names          
and domain names and all rights or forms of protection of a similar             
nature which have an equivalent effect to any of them which may            
now or in the future exist anywhere in the world; 

 
“Key Staff” means the persons named in Section 5. 

 
“Language” means the English Language unless otherwise agreed; 

 
“Material” means any report, executive summary, paper, abstract or other         

document provided by the Contractor under Clauses 14 and 15; 
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"Personal Data" means information relating to an individual who can be identified          

from it within the meaning of the Data Protection Act 1998 or            
successor legislation; 

 
“Pre-Commercial Procurement” means the public procurement of research and development        

services where the contracting authority or contracting entity does         
not reserve all the results and benefits of the contract exclusively           
for itself for use in the conduct of its own affairs, but shares them              
with the providers under market conditions.  

 
"Project" means the Research together with the Results; 

 
"Project Period" means the period commencing on the Commencement Date and         

ending on the Completion Date or such later date as may be            
agreed between the Parties unless otherwise determined in        
accordance with the terms of the Agreement; 

 
"Research" means the scope of work specified in Section 3; 

 
"Results" means any Data, or information or other material generated by the           

Project; 
 

“Services” means the services being provided by the Contractor to enable          
fulfillment of the Project ; 

 
“Sub-Contract” any contract or agreement or proposed contract or agreement         

between the Contractor and any third party whereby that third          
party agrees to provide to the Contractor the Services or any part            
thereof or facilities or services necessary for the provision of the           
Services or any part thereof or necessary for the management,          
direction or control of the Services or any part thereof.          
Sub-Contractor shall be construed accordingly; 

 
"Variation" means a variation to the Agreement executed through the         

completion of a Variation to Agreement Form signed on behalf of           
the Parties in accordance with Clause 6. 

 
1.2 The interpretation and construction of the Agreement shall be subject to the following provisions: 
 

1.2.1 a reference to any statute, enactment, order, regulation or other similar instrument shall be              
construed as a reference to the statute, enactment, order, regulation or instrument as subsequently              
amended or re-enacted; 

 
1.2.2 the headings to Clauses are for ease of reference only and shall not affect the interpretation or                 

construction of the Clauses; 
 
1.2.3 references to Clauses are references to Clauses in the Section of the Agreement in which they                

appear, unless otherwise stated; 
 
1.2.4 Clauses 2 to 18, 20 to 24, 27 and 31 to 32 in section 2 shall be treated as conditions or                     

fundamental terms of this Agreement, breach of which shall entitle the innocent party to claim               
damages as well as affirm or terminate the contract in accordance with Clause 19; 

 
1.2.5 where the context allows, references to male gender include the female gender and the neuter,               

and the singular includes the plural and vice versa. 
 
2. Administration and Direction of the Project 
 
2.1 The Authority may publish details of the Project for any non-commercial purpose, subject to the provisions                
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of the Agreement. Such publication shall require the consent of the Contractor, and such consent shall not                 
be unreasonably withheld or delayed.  

 
2.2 The Contractor shall ensure that each member of the Contractor’s Staff engaged on the Project observes                

the Conditions of this Agreement and any Variation entered into between the Parties hereto and that the                 
Contractor’s Staff are advised of any consequent changes in the scope of the Agreement or the Project. 

 
2.3 Notwithstanding the provisions of Clause 19, the Authority may terminate the Agreement if any of the                

Contractor’s Key Staff are not available for the entire period needed to fulfil their duties in the Project,                  
subject to prior discussion having first been held with the Contractor to attempt to identify and agree a                  
mutually acceptable replacement and where the lack of availability of one or more of the Key Staff causes                  
a material risk to the fulfilment of the delivery objective of the Project. 

 
2.4 The objectives of the Project are set out in Section 3. Within such objectives, details of the exact                  

programme to be followed and the day-to-day responsibility for carrying out this programme will be under                
the control of the Contractor, in consultation, where appropriate, with the Authority’s Representative. 

 
2.5 The Contractor shall ensure that it communicates in a full, frank and prompt manner with the Authority and                  

such other third parties as may be notified to the Contractor by the Authority. The Contractor shall advise                  
the Authority as required on the Project. In particular, the Contractor must notify the Authority of any                 
proposed deviation from the agreed protocol or if significant developments occur as a study progresses,               
whether in relation to the safety of individuals or to scientific direction. 

 
2.6 The Authority reserves the right to terminate this Agreement forthwith should the Contractor be unwilling or                

unable for any reason to continue with the Project or if, in the reasonable opinion of the Authority, the                   
Contractor is consistently failing to achieve an acceptable standard in relation to the Project. If this occurs,                 
the Authority shall not be obliged to make any further financial payment to the Contractor. 

 
3. Obligations of the Contractor and the Authority 
 
3.1 The Contractor shall manage and complete the Project in accordance with the specification as set out in                 

Section 3 and shall allocate sufficient resources to the Project to enable it to comply with this obligation. 
 
3.2 The Contractor shall meet, any performance dates specified in Section 3 or elsewhere in the Agreement. If                 

the Contractor fails to do so, the Authority may, after giving the Contractor not less than 14 days notice of                    
its intention to do the same, (without prejudice to any other rights it may have): 

 
3.2.1 terminate this agreement in whole or in part without liability to the Contractor; 
 

3.2.2 refuse to accept any subsequent performance of the Project which the Contractor attempts to              
make; 

 
3.2.3 hold the Contractor accountable for any loss and additional costs incurred; and 
 
3.2.4 have all sums previously paid by the Authority to the Contractor under this agreement refunded by                

the Contractor. 
 
3.3 The Contractor shall: 
 
3.3.1 co-operate with the Authority in all matters relating to the Project;  
 

3.3.2 subject to the prior written approval of the Authority, appoint or, at the written request of the                 
Authority, replace on the Project without delay:  

 
3.3.2.1 the Contractor's Representative; and  
 
3.3.2.2 Key Staff or any member of the Contractor's Staff, who shall be suitably skilled,              

experienced and qualified to carry out the Project. 
 

3.3.3 subject to clause 3.3.2, ensure that the same person acts as the Contractor's Representative              
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throughout the term of this Project;  
 
3.3.4 procure the availability of the Contractor's Representative and Key Staff for the purposes of the               

Project; 
 
3.3.5 promptly inform the Authority of the absence of the Contractor’s Representative and/or Key Staff. If               

the Authority so requires, the Contractor shall provide a suitably qualified replacement; 
 
3.3.6 not make any changes to the Contractor's Representative or the Key Staff without the prior written                

approval of the Authority, such approval not to be unreasonably withheld or delayed; and 
 
3.3.7 ensure that the Contractor's Team uses reasonable skill and care during the Project. 
 
3.3.8 observe, and ensure that the Contractor's Team observe, all rules and regulations and any other               

reasonable requirements of the Authority;  
 
3.3.9 notify the Authority as soon as it becomes aware of any issues which arise in relation to the                  

Project; and 
 
3. 3.10 before the Commencement Date obtain, and at all times maintain, all necessary licences and              

consents and comply with all relevant legislation in relation to the Project. 
 
3.3.11 immediately disclose to the Authority any potential conflict of interest, including where the             

Contractor may benefit from external advisors who were or have been involved in planning or               
undertaking the Project or the associated call for tenders. 

 
3.3.12 ensure, as far as reasonably possible, the adoption of open standards and interoperability in the               

innovative solutions which are achieved as a result of the research services in order to promote                
early adoption. 

 
3.5 The Contractor acknowledges and agrees that the Authority is entering into this agreement on the basis                

that the details of the Project are accurate and complete in all material respects, and is not misleading. 
 

3.6 The Authority shall: 
 

3.6.1 co-operate with the Contractor in all matters relating to the Project and appoint (and, as it                
thinks fit, replace) the Authority’s Representative in relation to the Project, who shall have the               
authority contractually to bind the Authority on matters relating to the Project; 

 
3.6.2 provide such access to the Authority’s premises and data, and such office accommodation             
and other facilities as may reasonably be requested by the Contractor and agreed with the               
Contractor in writing in advance, for the purposes of the Project;  

 
3.6.3 provide such information as the Contractor may reasonably request and the Contractor            
considers reasonably necessary, in order to carry out the Project, in a timely manner, and ensure                
that it is accurate in all material respects; and 

 
3.6.4 inform the Supplier of all health and safety rules and regulations and any other reasonable               
security requirements that apply at any of the Authority’s premises. 

 
4. Accounting and Payments  
 
4.1 The total amount to be paid by the Authority to the Contractor shall not exceed the amount detailed in                   

Section 4. Subject to these limits the Contractor is free to administer the funds within the terms of this                   
Agreement without further reference to the Authority. 

 
4.2 Payments to third parties shall remain the responsibility of the Contractor who shall ensure that such                

payments are made promptly. 
 
4.3 During the Project Period, payments will be made by the Authority in accordance with dates and amounts                 
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specified in Section 4. The Authority may suspend this payment schedule at any time if in the view of the                    
Authority, acting reasonably, satisfactory progress on the Project has not been maintained, or reports have               
not been submitted as required under Clauses 14 and 15.  

 
4.4 The Authority may request at any time such evidence as may reasonably be required that the Contractor                 

has used the amounts paid in accordance with Section 4 in connection with the Project. The Contractor                 
shall maintain proper financial records relating to the Project at all times during the Project Period and for a                   
period of six years after the end of the Project Period. 

 
4.5 The Contractor shall not make any material changes to the work detailed in Section 3, or the total amount                   

payable under the Contract, without prior written approval of the Authority.  
 
4.6 The Contractor grants to the Authority and to any statutory or regulatory auditors of the Authority and to                  

authorised agents the right of reasonable access to (and if necessary to copy) the relevant financial                
records during normal business hours. 

 
4.7 The Contractor shall provide all reasonable assistance at all times during the term of the Agreement and                 

during the period of two years after termination or expiry of this Agreement for the purposes of allowing the                   
Authority to obtain such information as is necessary to fulfil the Authority's obligations to supply information                
for Parliamentary, Governmental, Judicial or other administrative purposes and/or to carry out an audit of               
the Contractor's compliance with this Agreement including all activities, performance, security and integrity             
in connection therewith. 

 
4.8 On completion of the Project Period, the final payment in respect of costs properly incurred under the                 

Agreement will be paid by the Authority to the Contractor within 30 (thirty) days, provided that: 
 
4.8.1 the Project has been completed to the reasonable satisfaction of the Authority; 
 

4.8.2 the reports required under Clauses 14 and 15 have been submitted by the Contractor; and  
 
4.8.3 agreement has been reached in respect of any items remaining for [disposal?]. 

 
4.9 If at any time an overpayment has been made to the Contractor for any reason whatsoever, the amount of                   

such overpayment shall be taken into account in the assessing of any further payments, or shall be                 
recoverable from the Contractor at the Authority's discretion. 

 
4.10 The Contractor shall keep and maintain until six years after this Agreement has been completed, or as long                  

a period as may be agreed between the parties, full and accurate records of the Project including: 
 
4.10.1 all aspects of the Project; 
 
4.10.2 all expenditure reimbursed by the Authority; and 
 
4.10.3 all payments made by the Authority. 
 
and the Contractor shall on request afford the Authority or the Authority's representatives such access to those                 

records as may be required in connection with the Agreement. 
 
4.11 Where the Contractor enters into a Sub-Contract with a supplier or contractor for the purpose of performing                 

the Agreement, it shall cause a term to be included in such a Sub-Contract that requires payment to be                   
made of undisputed sums by the Contractor to the Sub-Contractor within a specified period not exceeding                
30 days from the receipt of a valid invoice, as defined by the Sub-Contract requirements. 

 
4.12 Wherever, under the Agreement, any sum of money is recoverable from or payable by the Contractor                

(including any sum that the Contractor is liable to pay to the Authority in respect of any breach of the                    
Agreement), the Authority may unilaterally deduct that sum from any sum then due, or which at any later                  
time may become due to the Contractor under the Agreement or under any other agreement or contract                 
with the Authority. 

 
4.13 The Contractor shall make any payments due to the Authority without any deduction whether by way of 
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set-off, counterclaim, discount, abatement or otherwise, unless the Contractor has a valid court order 
requiring an amount equal to such deduction to be paid by the Authority to the Contractor. 

 
5. Set Off 
 
If any sum of money shall be due from the Contractor to the Authority or any other Government Department, the                    

same may be deducted from any sum then due or which at any time thereafter may become due to the                    
Contractor under this Agreement or any other agreement with the Authority or with any other department,                
office or agency of the Crown. 

 
6. Variation 
 
6.1 If at any time it appears likely that any provision of the Agreement, in particular the Project, needs to be                    

varied, the Contractor shall immediately inform the Authority in writing requesting a Variation to the               
Contract, giving full details of the justification for the request and giving proposals for the Variation to the                  
Agreement. Upon receipt of such a request the Authority may: 

 
6.1 agree to vary the Agreement; 
 

6.2 vary the Project in a manner which the Contractor agrees can be carried out within the Project                 
Period and Approved Cost; 

 
6.3 refuse the request and require the continuation of the Project in accordance with the Agreement; or 
 
6.4 give notice of termination in accordance with Clause 19. 

 
6.2 Any Variation to the Agreement shall be set out in a Variation to Agreement Form as set out at Schedule A                     

to this Section 2 and signed by both Parties. 
 
7. Staff Appointments  
 
7.1 The Contractor shall ensure that the terms and conditions of staff employed to provide services in                

connection with this Agreement contain provisions in respect of Intellectual Property which are compatible              
with the terms of this Agreement.  

 
7.2 The Contractor shall ensure that any individuals employed by or having a contract for services with the                 

Contractor relating to this Agreement shall comply with any of the Authority’s rules and regulations. 
 

8 Publicity 
 
8.1 During the Project Period, and prior to the publication of the Results or Data or of matters arising from                   

such Results or Data in accordance with Clause 18, the Contractor shall not without the prior written                 
consent of the Authority release, or otherwise make available to third parties, information relating to the                
Agreement or the Project by means of any public statement in particular any press announcement or                
displays or oral presentations to meetings.  

 
8.2 In the event that the Contractor fails to comply with Clause 8.1 the Authority reserves the right to terminate                   

the Agreement for Default by notice in writing in accordance with Clause 19.4. 
 
9. Confidentiality 
 
9.1 In respect of any Confidential Information that it may receive from the other Party and subject always to the                   

remainder of this Clause 9, the receiving Party undertakes to keep secret and strictly confidential and shall                 
not disclose any such Confidential Information to any third party, without the disclosing Party's prior written                
consent provided that: 

 
9.1.1 the receiving Party shall not be prevented from using any general knowledge, experience or skills               

which were in its possession prior to the commencement of the contract concerned; and 
 
9.1.2 nothing in this Agreement shall be construed as to prevent either party from using data processing                
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techniques, ideas, know-how and the like gained during the performance of the contract concerned              
in the furtherance of its normal business, to the extent that this does not result in a disclosure of                   
confidential information or infringement of any valid Intellectual Property Rights of either Party or              
the unauthorised processing or release of any Personal Data. 

 
9.2 Clause 9.1 shall not apply to any Confidential Information received by one Party from the other: 
 
9.2.1 which is or becomes public knowledge (otherwise than by breach of this Clause); 
 

9.2.2 which was in the possession of the receiving Party, without restriction as to its disclosure, before                
receiving it from the disclosing Party;  

 
9.2.3 which is received from a third party who lawfully acquired it and who is under no obligation                 

restricting its disclosure;  
 
9.2.4 is independently developed without access to the Confidential Information as evidenced by            

receiving Party’s written notes; or 
 
9.2.5 which must be disclosed pursuant to a statutory, legal or parliamentary obligation placed upon the               

Party making the disclosure, including any requirements for disclosure under the FOIA, or the              
Environmental Information Regulations 2004. 

 
9.3 The obligations of each of the Parties contained in Clause 9.1 above shall continue without limit in point of                   

time. In the event that the Contractor fails to comply with this Clause 9.3 the Authority reserves the right to                    
terminate the Agreement by notice in writing for Default in accordance with Clause 19.4. 

 
10. Confidentiality of Personal Data 
 
10.1 The collection, handling, processing and use of Personal Data shall be treated as confidential at all times. 
 
10.2 The Contractor shall at all times be responsible for ensuring that all Personal Data (including Personal Data                 

in any electronic format) is stored securely. The Contractor shall take appropriate measures to ensure the                
security of such Personal Data and guard against unauthorised access thereto or disclosure thereof or loss                
or destruction while in its custody. 

 
10.3 Personal Data shall not be made available to anyone other than those employed directly on the Project by                  

the Contractor, to the extent that they need access to such information for the performance of their duties. 
 
10.4 The Contractor shall fully indemnify and hold harmless the Authority, its employees and agents against all                

liabilities, losses, costs, charges and expenses incurred as a result of any claims, demands, actions and                
proceedings made or brought against the Authority by any person arising from the loss, unauthorised               
disclosure of Personal Data by the Contractor, or any Sub-Contractor, servant or agent of the Contractor or                 
any person within the control of the Contractor. 

 
10.5 Subject to Clause 10.4, the Contractor shall at its own expense conduct any litigation arising from any such                  

claims, demands, actions or proceedings and all the negotiations for the settlement of the same and the                 
Authority hereby agrees to grant the Contractor exclusive control of any such litigation or the negotiations                
for the settlement of the same. 

 
10.6 No information which would lead to the identification of an individual shall be included in any publications                 

without the prior agreement in writing of the individual concerned. No mention shall be made of individual                 
officers of the Authority, nor shall information be included which might lead to their identification, without                
the prior agreement in writing of the Authority. 

 
10.7 The Contractor shall, at all times, comply with the provisions of the Data Protection Act 1998, and the 

subsequent transition to GDPR from May 25th 2018. 
 
10.8 The Project may be jointly operated by the Authority and the Technology Strategy Board (trading as 

“Innovate UK”), a UK Government agency.  Regardless of whether Innovate UK is actively involved in the 
Project, any Personal Data which the Contractor submits as part of the application process for participation 
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in the Project, or is otherwise necessary for the Project, shall be stored, processed and used by the 
Authority and shall be shared with Innovate UK which shall likewise store process and use that Personal 
Data in accordance with the Data Protection Act 1998, and the subsequent transition to GDPR from May 
25th 2018. 

 
 
10.9 Any relevant information, including Confidential Information, produced by the Contractor and transferred to             

the Authority during the Project which is not Personal Data may also be shared by the Authority with the                   
Crown, for their individual storage, processing and use in accordance with their information management              
and data sharing policies. For the avoidance of doubt, the Crown shall not release such Confidential                
Information to third parties without the Contractor’s prior written permission.  
 

 
11. Anonymising of Personal Data 
 

Without prejudice to Clause 10.8, the Authority shall not be entitled to inspect, take or be supplied with                  
copies of any Personal Data relating to third parties obtained in connection with the Project other than in                  
an anonymised form. The Contractor shall ensure that all such Personal Data is anonymised as and when                 
it is obtained and that the key to personal identities of all persons to whom the Personal Data relates is kept                     
in a separate and secure place. 

 
12. Rights to Data  
 

Subject to the provisions of Clause 11, the Authority reserves the right to have access to and to use Data                    
compiled during the course of the work and will respect existing guidance on confidentiality of any Data                 
which it obtains. 
 

13. Ethics 
 

T​he Contractor will ensure that work in any way connected with this Project is conducted in accordance with the                   
Authorities’ guidelines. as may be issued, or referred to, from time to time by the Authority, copies of which                   
are to be made available to the Contractor as appropriate or on reasonable request.  
 

14. Monitoring and Reporting 
 
14.1 Progress of the Project will be reviewed periodically by the Authority’s Representative against the              

specifications detailed in Section 3.  
 
14.2 The Contractor shall provide an interim report when reasonably required to do so by the Authority. The                 

interim report shall be in a form and otherwise in compliance with the guidance notes issued by the                  
Authority’s Representative as amended from time to time and shall detail all Data, methods, Results and                
provisional conclusions together with management information and any other information relating to the             
Project. 

 
14.3 During the Project Period the Contractor shall provide verbal or written reports as reasonably required by                

the Authority on any aspect of the Project. 
 
14.4 The Contractor will allow its facilities, procedures and documentation to be submitted for scrutiny by the                

Authority or its auditors in order to ascertain compliance with the relevant laws of the United Kingdom and                  
the terms of this Agreement. 

 
14.5 The Contractor shall retain and maintain all assets necessary to ensure continued compliance with the               

FOIA and all other primary legislation that may apply from time to time. 
 
15. Final Report and Evaluation 
 
15.1 The Contractor shall provide a draft final report on the Project, in the approved language, within 14 days of                   

the end of the Project Period or the date of termination of this Agreement. The draft final report shall be in a                      
form which is in compliance with the guidance notes issued by the Authority’s Representative as amended                
from time to time or as otherwise required by the Authority’s Representative and shall include the Data,                 
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methods, Results and final conclusions together with management information and any other information             
relating to the Project up to the Completion Date. 

 
15.2 Notwithstanding the provisions of Clauses 14 and 15.1, the Authority’s representative is entitled to carry out                

a visit to the contractor’s premises at any time for the purpose of due diligence and evaluation in respect of                    
the Project. 

  
16. Intellectual Property Rights 
 
16.1 All Background Intellectual Property used or supplied under this Agreement in connection with the Project               

shall remain the property of the Party introducing the same and nothing contained in this Agreement or any                  
licence agreement pursuant to the Project shall affect the rights of either Party in its Background                
Intellectual Property. 

 
16.2 Subject to Clauses 16.3 and 17.5, the Intellectual Property rights arising out of the Project (“Foreground                

IP”) shall belong to the Contractor. The Contractor hereby grants to the Authority a UK wide irrevocable,                 
royalty-free non-exclusive licence to use the Foreground IP, together with any Background IP supplied by               
the Contractor during the Project that is required to use the Foreground IP at a fair and reasonable market                   
price. The Authority shall have the right to grant a non-exclusive non-sub-licensable UK wide sub-licence               
to use the Foreground IP to any third party within the UK at a fair and reasonable market price. The                    
Contractor shall upon written request by the Authority provide a non-exclusive non sub-licensable UK wide               
licence to any third party within the UK  at a fair and reasonable market price.  

 
 
16.3 The Contractor hereby grants to the Authority a UK wide irrevocable, royalty-free non-exclusive licence,              

together with the right to grant sub-licences, to use or publish any Data and Results arising from the                  
Project. 

 
16.4 Notwithstanding its ownership of the Foreground IP, the Contractor shall not assign or transfer the               

Foreground IP to any third party without the prior written approval of the Authority, not to be unreasonably                  
delayed or withheld. If the Contractor assigns or transfers the Foreground IP, it shall procure that the                 
assignee or transferee shall enter into such instrument as necessary to comply with the Contractor’s               
obligations set out in this Agreement, and particularly those at Clauses 16.2, 16.3, 17 and 18. 

 
17. Exploitation of Foreground IP and Results 
 
17.1 The Contractor shall promptly inform the Authority of any Results which are capable of exploitation whether                

patentable or not. 
 
17.2 The Contractor shall, as appropriate, devise, publish, implement and maintain procedures for the             

management of Intellectual Property in the Results and in particular, but without limitation, shall use all                
reasonable endeavours to ensure that: 

 
17.2.1 the Results of the Project are identified, recorded and carefully distinguished from the outputs of               

other research; 
 
17.2.2 prior to any publication of the Results of the Project, patentable inventions arising from the Results                

are identified, duly considered for patentability and, where it is reasonable so to do, patent               
applications in respect thereof are filed at the British or European Patent Office; and 

 
17.2.3 all such patent applications are diligently executed having regard to all relevant circumstances. 

 
17.2 The Contractor shall permit the Authority to monitor the operation and effectiveness of the Contractor's               

procedures for the management of Intellectual Property in such a way as the Authority considers               
reasonably necessary. 

 
17.3 Consistent with the good management of Intellectual Property and the agreement of the Authority, the               

Contractor shall use its best endeavours to: 
 
17.3.1 promote the dissemination of the Results of the Project; and 
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17.3.2 where reasonable and practicable, exploit commercially such Results to generate either capital or             

revenue or both. 
 
17.4 The Contractor may exploit commercially any publications arising from the Project. 
 
17.5 If within three years of its creation, any Intellectual Property in the Results or Foreground IP has not been                   

commercially exploited by the Contractor, and the Contractor is not using its best endeavours to do so, the                  
Contractor shall on written request by the Authority promptly assign the Intellectual Property Rights in the                
Results or Foreground IP to the Authority.  Each party shall bear its own costs in such assignment.  

 
18. Publication 
 
18.1 The Authority’s Representative must be notified prior to any publication (whether in oral, written or other                

form) in particular any press announcement of the Research, Results or Data or of matters arising from                 
such Results or Data. One draft copy of the proposed publication shall be sent to the Authority’s                 
Representative at the same time as submission for publication or at least 28 days before the date intended                  
for publication whichever is earlier. 

 
18.2 In the event that the Contractor fails to comply with Clause 18.1 the Authority reserves the right to terminate                   

the Agreement by notice in writing with immediate effect. 
 
18.3 Subject to the provisions of Clause 9 and notwithstanding the provisions of Clause 16 the Authority’s                

Representative may, at any time after consultation with the Contractor, publish public summaries of the               
Material, Research and/or Results for any non-commercial purpose, including information about key            
Results attained and lessons learnt on the feasibility of the explored solution approaches and the potential                
for future deployment of solutions. Specific details shall not be disclosed; that are deemed by the                
Contractor to be against the legitimate commercial interest of the Contractor, that are contrary to the public                 
interest, that would hinder application of the law or which could distort fair competition between Contractor                
and the other contractors in the Competition. The timing of any such publication will be subject as far as                   
possible to prior consultation with the Contractor.  

 
18.4 Any publication resulting from work carried out under this Agreement shall acknowledge the Authority’s              

financial support and carry a disclaimer as the Authority may require or in the absence of direction from the                   
Authority a notice as follows:  

 
“This report is work commissioned by the Authority. The views expressed in this publication are those of the                  
author(s) and not necessarily those of the Authority”. 

 
19. Termination Upon Occurrence of Events 
 
19.1 Without prejudice to any other provision of the Agreement, this Agreement may be terminated by either                

Party giving three months notice in writing to the other, unless the time remaining to the end of the contract                    
phase is less than three months, in which case the notification time shall be all remaining time to the end of                     
the contract phase. Should the option to terminate be exercised by the Authority, it shall indemnify the                 
Contractor from and against all and any actual loss unavoidably incurred by reason or in consequence of                 
the termination provided that the Contractor takes all immediate and reasonable steps to minimise the loss. 

 
19.2 With regards to Clause 19.1 the Authority will not pay any sum which, when taken together with any sums                   

paid or due or becoming due to the Contractor under this Agreement, will exceed such total sums as would                   
have been payable under this Agreement if the Contractor had fulfilled its obligations under this               
Agreement. 

 
19.3 The Authority may at any time and from time to time by notice in writing terminate this Agreement without                   

liability for any damage, loss or expenses arising as a result of or in connection with such termination if                   
there is a change of control (as defined by section 416 of the Income and Corporation Taxes Act 1988) in                    
the Contractor. The Authority shall only be permitted to exercise its rights pursuant to this Clause 19.3 for 6                   
(six) months after any such change of control and shall not be permitted to exercise such rights where the                   
Authority has agreed in advance in writing to the particular change of control and such change of control                  
takes place as proposed. The Contractor shall notify the Authority within 2 (two) weeks of any change of                  
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control taking place. 
 
19.4 The Authority may at any time by notice in writing terminate this Agreement without liability for any                 

damage, loss or expenses arising as a result of or in connection with such termination if: 
 

19.4.1 any approvals consent or licences required under this Agreement are not given unconditionally             
within 6 (six) months of the commencement of the Project Period; 

 
19.4.2 the Contractor is subject to an Insolvency Event; 
 
19.4.3 the Contractor is in Default under this Agreement and if: 
 

19.4.3.1 the Default is capable of remedy and the Contractor shall have failed to remedy              
the Default within 30 (thirty) days of written notice being sent to the Contractor              
specifying the Default and requiring its remedy; or 

 
19.4.3.2 the Default is not capable of remedy;  

 
19.4.4 where any provision of this Agreement (other than as previously specified in the preceding              

provisions of this Clause 19) expressly entitles the Authority to terminate this Agreement. 
  

19.5 Termination of this Agreement by the Authority under the preceding provisions of this Clause 19 shall (at                 
the option of the Authority) terminate this Agreement with immediate effect as from the date of service of                  
the notice of that termination or from the expiry of a period (not exceeding 6 (six) months) specified in that                    
notice. 

 
20 Consequence of Termination 
 
20.1 Termination of this Agreement, however caused, shall not: 
 

20.1.1 release the Contractor from any duty or obligation of confidence which falls on it, its servants,                
agents, employees or former employees under this Agreement or under the general law             
governing confidential information; 

 
20.1.2 prejudice or affect any rights, action or remedy which shall have accrued before termination or               

shall accrue thereafter to any Party; 
 
20.1.3 affect the continuing obligations of the parties under this Agreement. 

 
21. Equipment 
 
21.1 The Contractor shall take all practical steps to purchase all materials and equipment at a fair and                 

reasonable price. The Authority may inspect the original quotations and invoices issued to the Contractor               
for equipment purchased in connection with the Project and recover any funds provided for the purchase if                 
the Contractor does not provide this documentation on request. 

 
21.2 At the end of the Project Period, and after the final presentation of the Results of the Project, all equipment                    

purchased for use on the Project with funds provided by the Authority shall become the property of the                  
Contractor. 

 
22. Warranties and Indemnities 
 
22.1 The Contractor warrants and represents that: 
 

22.1.1 the Contractor has full capacity and authority and all necessary licences, permits and consents              
to enter into and perform this Agreement; 

 
22.1.2 this Agreement is executed by a duly authorised representative of the Contractor; 
 
22.1.3 there are no actions, suits or proceedings pending or, to the Contractor's knowledge, threatened              
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against or affecting the Contractor before any court or administrative body or tribunal that might               
affect the ability of the Contractor to meet and carry out its obligations under this Agreement; 

 
22.1.4 the Project will be carried out by appropriately experienced, qualified and trained personnel with              

all due skill, care and diligence; 
 
22.1.5 the Contractor will discharge its obligations hereunder with all due skill, care and diligence              

including, but not limited to, good industry practice and (without limiting the generality of the               
foregoing) in accordance with its own established internal procedures; 

 
22.1.6 the provision of the Project and the Authority's use thereof shall not infringe any Intellectual               

Property Rights of any third party. 
 

23. Indemnity and Insurance 
 
23.1 The Contractor shall indemnify the Authority, their officers, servants and agents fully against any liability,               

loss, claim or proceedings whatsoever arising under any statute or at common law in respect of: 
 

23.1.1 any damage to property, real or personal, including any infringement of third party Intellectual              
Property rights whether patents, copyright,  registered designs or otherwise;  

 
23.1.2 any injury to persons, including injury resulting in death; and 
 
23.1.3 arising out of or in the course of or in connection with the Project except in so far as such                    

damages or injury shall be due to any act or neglect of the Authority. 
 
23.2 The Contractor shall promptly notify the Authority if any claim or demand is made or action brought against                  

the Contractor for infringement or alleged infringement of Intellectual Property which might affect the              
Project. 

 
23.3 The Contractor shall effect and maintain with a reputable insurance company a policy or policies of                

insurance providing an adequate level of cover in respect of all risks which may be incurred by the                  
Contractor, arising out of the Contractor's performance of the Agreement.  

 
23.4 The Contractor shall hold employer's liability insurance in respect of staff in accordance with any legal                

requirement for the time being in force. 
 
23.5 The Contractor shall produce to the Authority's Representative, on request, copies of all insurance policies               

referred to in this Clause or other evidence confirming the existence and extent of the cover given by those                   
policies, together with receipts or other evidence of payment of the latest premiums due under those                
policies. 

 
23.6 The terms of any insurance or the amount of cover shall not relieve the Contractor of any liabilities under                   

the Agreement. It shall be the responsibility of the Contractor to determine the amount of insurance cover                 
that will be adequate to enable the Contractor to satisfy any liability referred to in Clause 23.3. 

 
23.7 Save as expressly stated elsewhere in this Agreement neither party shall be liable to the other for                 

consequential loss or damage. 
 

24. Assignability 
 
24.1 The Contractor shall not sub-contract, transfer or assign the whole or any part of this Agreement without                 

the prior written consent of the Authority whose consent may be subject to such terms and conditions as                  
the Authority may see fit to impose. 

 
24.2 The Contractor shall be responsible for the acts and omissions of his sub-contractors as though they were                 

his own. 
 
25. Severability 
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25.1 If any provision of this Agreement is held invalid, illegal or unenforceable for any reason by any court of                   
competent jurisdiction, such provision shall be severed and the remainder of the provisions hereof shall               
continue in full force and effect as if this Agreement had been executed with the invalid provisions                 
eliminated. 

 
25.2 In the event of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose of                   

this Agreement, the Parties shall immediately commence good faith negotiations to remedy such invalidity. 
 
26. Waiver 
 

The waiver by the Authority of any right or remedy in respect of any breach of any term or condition or                     
requirement of this Agreement shall not prevent the subsequent enforcement thereof and shall not be               
deemed to be a waiver of any right or remedy in respect of any subsequent breach. 

 
27. Corrupt Gifts or Payments 
 
27.1 The Contractor shall at all times comply with all of its obligations under the Bribery Act 2010. 

 
27.2 Any breach of this Clause, by the Contractor or by anyone acting on his behalf or employed by him,                   

whether with or without his knowledge, or the commission of any offence by the Contractor or by anyone                  
acting for him or employed by him in relation to this Agreement or any other contract shall entitle the                   
Authority to terminate the Agreement and recover from the Contractor the amount of any loss resulting from                 
such a termination and/or recover from the Contractor the amount or value of such gift, consideration or                 
commission. 

 
28. Dispute Resolution 
 
28.1 Any dispute between the parties arising out of or in connection with this Agreement (other than in relation to                   

the payment of any money) shall in the first instance be referred to the Contractor’s Project Manager (as                  
defined in Section 3) and the Authority’s Contract Manager (as defined in Section 3) for resolution. The                 
parties agree to work together in good faith to resolve any such dispute. 

 
28.2 If within 14 days of the meeting of the Contractor’s Project Manager and the Authority Contract Manager                 

the dispute has not been resolved, the parties agree to escalate the dispute to a Director of the Contractor                   
and the appropriate Officer of the Authority or such other person as the Authority sees fit and who shall                   
have responsibility to settle such dispute on behalf of the Authority. The Director of the Contrator and the                  
Officer of the Authority shall meet within 7 days of the reference to them of any dispute and shall work                    
together in good faith to resolve the dispute.  

 
28.3 If within 14 days after such meeting the dispute has not been resolved, the dispute may be referred, by                   

either party, to mediation. The parties shall agree the Mediator within 14 days. The fee for the appointed                  
Mediator shall be shared equally between the parties. 

 
28.4 Nothing in Clauses 28.1 28.2 or 28.3 shall preclude either party from commencing proceedings.  . 
 
28.5 If the matter cannot be resolved through mediation, the Parties will, at the request of either of them, attempt                   

in good faith to resolve the dispute through an alternative Alternative Dispute Resolution (“ADR”) procedure               
agreed in advance between the Parties. 

 
28.6 In accordance with Clause 28.5 above, the dispute may be referred to a single arbitrator to be agreed upon                   

by the Parties or in default of agreement within 14 days to be nominated by the President for the time being                     
of the Chartered Institute of Arbitrators in accordance with the Arbitration Act 1996. The arbitration shall                
take place in London and shall be in accordance with the Arbitration Act 1996 and such arbitration rules as                   
the Parties may agree or, in default of agreement, in accordance with the Rules of the London Court of                   
International Arbitration which Rules are deemed to be incorporated by reference into this clause. 

 
28.7 The decision of the Arbitrator shall be final and binding on the Parties, although nothing in this Agreement                  

shall prevent either Party from seeking statutory remedies under the Arbitration Act 1996. 
 
29. ​N ​otices 
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29.1 All notices to be given hereunder shall be in writing and may be served either personally at or by registered                    

post to the address of the relevant Party as set out in Section 5, or at another address as it may from time                       
to time be notified in writing to the other Party. In the case of postal service notice shall be deemed to have                      
been given 3 working days after the day on which the notice was posted. 

 
30. Relationships 
 

Nothing in this Agreement shall be construed as to make any Party the employee, agent, partner or legal                  
representative of the other Party for any purpose whatsoever. No Party is granted any right or authority to                  
assume or create any obligation or responsibility, expressed or implied, on behalf of or in the name of the                   
other Party. In fulfilling obligations pursuant to this Agreement the Contractor shall be acting as an                
independent contractor at arm’s length from the Authority. 

 
31. Freedom of Information Act 2000 

 
31.1 The Contractor acknowledges and agrees that the Authority is subject to the requirements of the FOIA and                 

the Environmental Information Regulations 2004. The Contractor shall provide all necessary assistance to             
and fully cooperate with the Authority to enable the Authority to comply with its obligations under that                 
legislation.  

 
31.2 The Contractor shall and shall procure that its sub-contractors shall: 
 

31.2.1 transfer any request for Information from any third party to the Authority as soon as practicable                
after receipt and in any event within five working days of receiving a request for Information; 

 
31.2.2 provide the Authority with a copy of all Information in its possession or power in the form that the                   

Authority requires within five working days (or such other period as the Authority may specify) of                
the Authority requesting that Information; 

 
31.2.3 provide all necessary assistance as reasonably requested by the Authority to enable the Authority              

to respond to a request for Information within the time for compliance set out in section 10 of the                   
FOIA or regulation 5 of the Environmental Information Regulations 2004; and 

 
31.2.4 not oppose the disclosure of this Agreement or information relating to this Agreement if the               

Authority in its absolute discretion determines it is necessary to do so in order to comply with its                  
obligations, save that the Authority shall have due regard for the concerns of the Contractor and                
may therefore redact some parts of the Agreement as the Authority deems necessary. 
 

31.3 The Authority shall be responsible for determining at its absolute discretion whether any commercially              
sensitive Information and/or any other Information:  

 
31.3.1 is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental               

Information Regulations 2004; 
 
31.3.2 is to be disclosed in response to a request for Information, and in no event shall the Contractor                  

respond directly to a request for Information unless expressly authorised to do so by the Authority.  
 
31.4 Notwithstanding the provisions of Clause 8, the Contractor acknowledges that the Authority may be obliged               

under the FOIA, or the Environmental Information Regulations 2004 to disclose confidential Information: 
 
31.4.1 without consulting with the Contractor, or 
 
31.4.2 following consultation with the Contractor and having taken its views into account. 
 
31.5 The Contractor shall ensure that all information produced in the course of the Agreement or relating to the                  

Agreement is retained for disclosure for a reasonable amount of time and shall permit the Authority to                 
inspect such records as requested from time to time.  

 
32. Unlawful Discrimination and Human Rights 
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32.1 The Contractor shall comply with all of its obligations under the Equality Act 2000 (“2000 Act”) and the                  

Human Rights Act 1998 (“1998 Act”). 
 
32.2 The Contractor shall notify the Authority immediately of any investigation of or proceedings against the               

Contractor under the 2000 Act. 
 
32.3 The Contractor shall indemnify the Authority against all costs, claims, charges, demands, liabilities,             

damages, losses and expenses incurred or suffered by the Authority arising out of or in connection with                 
any investigation conducted or any proceedings brought under the 2000 Act due directly or indirectly to any                 
act or omission by the Contractor, its agents, employees or sub-contractors. 

 
 
32.6 The Contractor shall (and shall use all reasonable endeavours to procure that its staff shall) at all times 

comply with the provisions of the 1998 Act 1998 in the performance of this Agreement. 
 
32.7 The Contractor shall undertake, or refrain from undertaking, such acts as the Authority requests so as to 

enable the Authority to comply with its obligations under the 1998 Act. 
 
32.8 The Contractor agrees to indemnify and keep indemnified the Authority against all loss, costs, proceedings               

or damages whatsoever arising out of or in connection with any breach by the Contractor of its obligations                  
under Clause 32. 
 

33. Contracts (Rights of Third Parties) Act 1999  
 

A person who is not a Party to this Agreement shall have no right to enforce any terms of it which confer a                       
benefit on him. 
 

34. Entire agreement 
 
This Agreement constitutes the entire agreement between the parties relating to its subject matter. Each party                

acknowledges that it has not entered into this Agreement on the basis of any warranty, representation,                
statement, agreement or undertaking except those expressly set out in this Agreement. Each party waives               
any claim for breach of this Agreement, or any right to rescind this Agreement in respect of, any                  
representation which is not an express provision of this Agreement. However, this clause does not exclude                
any liability which either party may have to the other (or any right which either party may have to rescind                    
this Agreement) in respect of any fraudulent misrepresentation or fraudulent concealment prior to the              
execution of this Agreement. 

 
35. Law 

 
This Agreement shall be considered as a Contract made in England & Wales and be construed in accordance with                   

the Law of England & Wales. The Courts of England & Wales shall have exclusive jurisdiction to deal with                   
any dispute which has arisen or may arise out of or in connection with this Agreement,  
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SCHEDULE A 
VARIATION TO CONTRACT FORM 

 
Project Title : ……………………………………………………………………………. 
 
Project Application No: ………………………………………………………………………. 

 
Contract between the                                                                         (“the Authority”) and 
                                                                    [                           ] (“the Contractor”)  
dated                                                 (“the Contract”) 
 
Variation No: _____________________________ 
 
Date: _____________________________ 
 
1. The Contract is varied as follows: 
 
2. Words and expressions in this Variation shall have the meanings given to them in the Contract. 
 
3. The Contract, including any previous Variations, shall remain effective and unaltered except as amended              

by this Variation. 
 
SIGNED: 
 
 
For: The Authority  
 
 
 
By: 

 
 
……………………………………………………………………………. 

 
 
Full Name: 

 
 
……………………………………………………………………………. 

 
 
Position: 

 
 
……………………………………………………………………………. 

 
 
Date 

 
 
……………………………………………………………………………. 

 
 
For: The Contractor 
 
 
 
 
By: 

 
 
……………………………………………………………………………. 

 
 
Full Name: 

 
 
……………………………………………………………………………. 

 
 
Position: 

 
 
……………………………………………………………………………. 

 
 
Date 

 
 
……………………………………………………………………………. 
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SECTION 3 
 

PROJECT 
 
Commencement Date​: Wednesday September 12​th​, 2018  
Completion Date ​: Wednesday October 10​th​, 2018  
Authority’s Contract Manager ​: Tom White 
Contractor’s Project Manager ​:​ Christopher Worsey 
 
Project summary  
Coursematch will integrate the LEO dataset into our existing App. The advantage of this is that 
the LEO data would integrate and complement the existing Unistats data that we have. We think 
combining the LEO data with our existing Unistats data is a fantastic solution for the user. 
 
We already have every University profiled on our App. We will add in the LEO dataset into a 
comparison tool which will allow users to compare salary information and graduate outcomes 
data in an easy to understand manner. We will survey our existing user base to find out where 
the greatest need is that relates to the LEO dataset and will map out competition in the HE 
information sector. 
 
The existing Coursematch mobile application aimed at helping prospective University students 
browse degree schemes, and information associated with specific degree schemes.  The app is 
free for students, is easily accessible as it is available for both iOS and Android and is 
commercially sustainable through university and brand partnerships. 
 
The app is unique in several ways. Firstly, it has a swipeable interface, which our research 
shows greatly increases engagement from students. Secondly, we have aggregated much of 
the information that students care about into easy to digest course cards. Information such as 
predicted grades, number of hours teaching time, student satisfaction rates and average 
salaries post programme are for the first time in one place. So far, the App has been 
downloaded over 20,000 times in the UK and has users in over 900 secondary schools. 
 
Although Coursematch already has some data on graduate outcomes, it tends to be related to 
the specific courses only, not the institution as a whole. Developing the Coursematch app to 
integrated LEO data will allow us to test the usability and usefulness of this data with our 
existing user base of 20,000 prospective students, and ensure that detailed outcomes data is 
reaching them in an engaging way.  
 
We have attached images with further descriptions to this document. 
 
LEO data will be integrated into the existing ‘Universities’ section of the Coursematch app.  
 
Each University currently has its own profile on the Coursematch app, which contains data such 
as location, student population, guardian league table rankings, and more. A LEO-driven 
‘Salary’ button will be added to the top of the University profile screen.  This will allow users to 
navigate through to a screen providing them with graduate salary outcome for that institution, as 
shown in the attached images. 
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Once users click through, they will be presented with a screen that allows them to filter the 
salary information for the given institution by “Years after Graduation”, and “Subject Area” using 
drop down pickers. 
 
Coursematch will display the Upper quartile, median, and lower quartile salary information on 
the screen, in an easy to understand graphic format. 
 
As the LEO data will be an addition to an existing platform, our level of readiness is high. We 
can begin the planning phase of the integration of LEO data immediately 
 

 

 
 

 

 

 

 

 

  

 

Milestone Date Resources Success Criteria 
 1. Analysing and understanding the 
LEO dataset 
 

Septemb
er, 2018 
Week 
one and 
two  
 

Chris Worsey, Joe 
Perkins and Pavel 
Laktionov 
 
CW - 30 hours 
JP - 80 hours 
PL - 80 hours 
 
 

Full understanding of LEO 
dataset 

2. Planning for creation of custom built 
parser for LEO dataset 
 

Septemb
er, 2018 
Week 
one and 
two  
 

      
CW - 10 hours 
JP - 50 hours 
PL - 60 hours 

Ready to successfully  
parse the LEO data 

3. Creation of wireframe designs Septemb
er, 2018 
Week 
three and 
four 
 

      
Evgeniia Lutz - 
UI/UX designer 92 
hours 

Ready to implement  
designs 

4. Final summary reporting 
 

Septemb
er, 2018 
Week 
four 
 

CW - 20 hours  
 

In depth reporting 
completed  
   
 

5. Feedback from users 
 

Septemb
er 2018 
Week 
four  
 

CW - 20 hours 
 JP - 10 hours 
  
 

Survey users and 
understand which parts of 
LEO data they are  
most interested in  
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SECTION 4 

 
FINANCIAL ARRANGEMENTS 

 
 
 

PAYMENT SCHEDULE 
 
It is intended that the indicated amounts will be paid by the Authority to the Contractor within 30 days of the dates                      
listed. 
 

Date Amount (£) 
 
On or before November 9 ​th ​, 2018 

Labour costs: £12,000 
Sub contracting: £8,120 

 Full amount inc. VAT.:    
£20,120 

  
  
TOTAL  £ 20,120 
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SECTION 5 

 
KEY STAFF 

 
Contractor: 
 
Christopher Worsey  
Course Match Ltd.  
TramShed Tech  
Pendyris Street  
Cardiff  
CF11 6BH 
Wales 
 
 
Authority representative: 
 
Tom White 
Sanctuary Buildings  
Great Smith Street  
Westminster  
London 
SW1P 3BT 
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SECTION 6 
 

DOCUMENTS 
 

   
     
     

 

 

DOCUMENT TYPE: REFERENCES TO QUOTE   

 Phase 1 Documents    
00
1 Invitation to Tender (Process and Timelines)    
00
2 Brief    
00
3 Guidance on Filling in Application    
00
4 Application Form    
00
5 FAQs    
     
00
7 Sample Phase 1 Contract    
     
00
9 End of Phase 1: Report Document Template    
     
     

     
     
     
     
     
     

    
     

 
Documents not included above are intentionally excluded from this Agreement 
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