
Appendix 1

List of Existing Planned Closures

The Supplier shall liaise with the Company's Representative to obtain current information on the

Company's existing closure programme.
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Not Used

Appendix 2

Accepted Access Plan
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Appendix 3

Limits on the Time Period of Engineering Hours

None
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Appendix 4

Application to Work Form

Date of Application Week
No.
Week
No.

Equivalent
Engineering
hours shiftsDate of Possession

Name

Cost CentreOrganisation

E mail

Responsible
manager for work

Contact
number

Tlm€s Reqd.

Descrlptlon

Limits

Worksite Location
Lln6 Affsted

lncludlng
EB-WB_IR-OR--NB.SB

LimiE
1 No. Fom For Each

It Yes, hry much nodce reqd. to clear site lf No, enter Justiflcatlon belil
ls correctly

to

nee Trains

TElns your
Ensure all
entered.

YesAre Engineering tralns working in
your worksite No

lfYes, hry many and whlch typ€:

Road Rail Vehicles (RRVs)
Are EHs Possessaon ,equlred to retum
RR\,S follillno ClGure

YesAre EHs Possess,ona required to
Outstable RRV3 orlor to Closure

Yes

No No

Comments

On Track Plant / machinery
YesAre any On Track Plant, machinery

Workinq ln Your worksite No
lf yss ensur€ you entor all lnlbmatlon correctly ln the
respecllve boxos b€|ry

EgressLine(s) Affected Access

Resources
lf tEs ensuE you enter all lntomation correctly an the respectve Dores
belil

NO
!t ll to .llow passage of Englneering tr.ln lf

or

resources required for

Are al! staff on site Track
Accustomed certificated?

Nor worksite

any

Anticipated No of staff ln workslte
GOntrcl meaSures lor access to worKsle
ls station Access iequlred Yes No
Workslte Notiflcatlon:
Date Worksite Notlflcatlon acc€sslblo fol
revlew.

Multi-Worksite Possession Team
Application to Work Form
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Appendix 5

Request Lifecycle for a Train or Motorised Vehicle Request

The timescales for booking an engineering train or other mechanised vehicle is described the in
following flow chart.

Note: 'T' indicates the Monday of the week that the train or vehicle is booked to work in.

The process at each stage is summarised as follows:

a. Pre T-56 Days

A Work Request for a train can be submitted by the Applicant at any time prior to T-56

days. All requests will be made by the Applicant comprehensively completing all the

requisite screens of the Work Request. The Work Request is the sole means by which
Transplant engineering vehicles can be booked and requested and there is provision on

the Work Request to provide specific details as to the make-up of each train (if the consist

is known). The Access Manager will assist the Applicant as necessary in planning and

requesting trains or access for mechanised vehicles.

b. T-56 Days

All planning for engineering trains, train paths or mechanised vehicles must be completed &
received by T-56 days, after which train optimisation will be carried out by the Access

Manager.

From T-56 days onwards the requested access for an engineering train or mechanised

vehicle will be entered onto RailSys and a check for any clashes can be carried out. The

Access Manager will update the request's status to 'Completed' if there are no clashes or

impediments pertaining to the request at that time. lf there is a clash at this stage, the

. Train path and working at site details are published on the Engineering Notice & NEPA

. Train path and details of working at site prepared for publication

. Train is published on the Engineering Look Ahead Notice

. e-Fom completed on Access Portal

. Request Status: Submitted

. Clash Checking E analysis underlaken

. Requests submitted to date are entered onto Railsys

. Request Status: Approved (dependent on suitability of works, clash checking & stock & crew availability)

. Lock{own of requests and Train Optimisation performed

. Resources to be booked as appropriate

. Any outstanding Assurance certification / route approvals must be provided within this period before the booking status is approved

. Request Status: Completed

. Booking Status: Approved
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Access Manager will assess whether the clash is likely to be resolvable by the train

optimisation process and will work with the Applicant to identify potential alternative dates

The Access Manager and Applicant will agree the engineering train paths, confirm the

engineering train's method of working at site; access and egress to the worksite for

mechanised vehicles and/or personnel, and carry out protection planning.

The Access Manager will update the Booking status to 'Approved'.

c. T-21 Days

At this time the train path, and details of the train or mechanised vehicle's working at site,

will be prepared for publication. These details will be included on the Engineering Look

Ahead Notice.

d. T-0 Day of the Works

The Engineering Notice is published with full details of the train or mechanised vehicle's
path and its working at site.

Network Rail lnfrastructure

Notwithstanding the timescales stated above, where engineering trains or other mechanised

vehicles are required and which need to be positioned on Network Rail infrastructure in order to

deliver the Works, a Work Request for the provision of such vehicles shall be submitted to the

Access Manager before T-365. The Access Manager will advise the applicable timescales for

confirmation of booking following consultant with Network Rail.
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Appendix 6

lndicative Timescales for the Publication of Engineering Look Ahead Notice and Engineering Notices
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Appendix 7

Curtailed or Delayed/Curtailed Access Form

London Underground
f,firstreaed Acece8 {Ca'lctlled / t}elayed, Curt6aleq Fd'It FAC{Xrt vl
BirEcfura0e: Lbgrs*, A6!.t GE +.
P(rj€d, s$4lt fatr: RoiB{H,n 6f {}.ds, Job Rcf-

Line: t&iaQl! R.[-:

Access Affected: c*w
DEte:,ma
A@ Arfltdily [}.ti!3: tsrdbffi

C.ance{bd: Ill
Dav-

Aootd.rg F.f. (lr:

B@&irrg Fd. (lr:

PTCER fufwq€

Accecs TtOe: TRACK / STAT]ON I OTHEtt cm**w

Thi3 form must be faxed tp XXXXX 6r esr1aitied io XHXX

Delay€d J Curtailedr l::
Night m - r*t-{-l-

Ases Lcation
{qco&X

lf,qlLe**mqCodc
l+ 3gAEJEBrUlEl:

st*itr 3rDsvis
,ae:

Tr.G* cuEnt Scdiq6goohd Olt8{ trqiErr}-

Uro.ttobrdoeFs@

TktEB@M@3lri6: ,iiE Esacd @ ritlr TLC: Crr S.ckf'Eeiffi by TAC: TAC Rrt- b:

PNry€d Sl*ttim:

ta@: CE?.ay

tnAffitf )ela
i@: I)itctr,! rdctEfy G?qp Cod4t ltao-

&rid

CsHq Corffi CoatrqtB P-te amI

Englaneerg Ttai{r

Yrlt
Etw-A?

wG rmpsffir
E rg ].die?

It $" udiEh M?

crckrldewitg (,f twt)

Pas3errger Train
Yfl\I

',aG 
E. Li* ffi(ffiG)

SB/N8{EB'IA'E
t.@

Rffirs.l*t@itE(if hNlt

Ottler CoftEactEr Hare

LU srryetrvl3or ti N4

L&tc Elodft ori TAC D€aLlg

OtlEr
Sr8Erdbe of E.3Gs sFsuiry vsstcF€rsmEfl{r&q!

trpa.hdbyDOE/ NllG.?
Yt!!
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Station works
Access Type Booking Description Days Work Type Description

Self Service
Access

Self Service Access 0 For undertaking the majority of everyday
access needs, using relevant tools and
materials. Not to be used for works that

imposes a restrictive or exclusive
requirement on other access users.

Non Restrictivei
Exclusive Access

Non Restrictive/
Exclusive Access (non

Track)

14 For undertaking everyday access needs,

using relevant tools and materials within a

defined area

Restrictive Access Restrictive - Asbestos
Site

21 Only issued to specialist Asbestos
contractors registered with LU for asbestos
works. Access for asbestos works e.g.

removal for which no other parties can be
present on grounds of safety.

Restrictive - Bright
Lights

21 For where access introduces the use of
additional lighting that could potential impact

other access users. Rarely applied.

Restrictive - Closure
Area

21 To define an area of a station subject to a
Closure (i.e. taken out of service for the
purposes of engineering works).

Restrictive -
Movement of
Materials

21 For where access necessitates the
movement of materials either through a
station that may impact on other access
users. May include craning over of materials

Restrictive - Noisy
Works

21 For where access will result in particularly

noisy works that may have an impact on

other access users.

Restrictive - Plant /
Chemicals in a
confined space

21 For where access introduces the use of plant

and chemicals in a confined space . Rarely

used.

Restrictive - Power
Cessation- Power
Outages Possible

21 For where access will introduce a cessation
of power that may impact other access users
(e.9. need for temporary supplies/portable
lighting).

Exclusive Access Exclusive - Asbestos
Exclusion Zone

21 Only issued to specialist Asbestos

contractors registered with LU for asbestos
works. Access for asbestos works e.g.

removal for which no other parties can be

present on grounds of safety

Appendix 8

Access Subcategoraes
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Track

Booking
Description

Booking Description Days Work Type Description

Self Service
Access

Self Service Access 0 For undertaking the majority of everyday
access needs, using relevant tools and
materials. Not to be used for works that
imposes a restrictive or exclusive
requirement on other access users.

Non Restrictive/
Exclusive Access

Non Restrictive/
Exclusive Access
(Track)

14 For undertaking everyday access needs,
using relevant tools and materials within
a defined area

Restrictive - Allied Track 56 To define an area of track used in

conjunction with, or subject to impact
from, another access booking e.g.

unloading of materials from a train
booked under an Exclusive Specified
Area.

Restrictive - Asbestos
Site

56 Only issued to specialist Asbestos
contractors registered with LU for
asbestos works. Access for asbestos
works e.g. removal for which no other
parties can be present on grounds of
safety.

Restrictive - Bright Lights 56 For where access introduces the use of
additional lighting that could potential

impact other access users. Rarely
applied.

Restrictive - Closure
Area

56 To define an area of the LU railway
subject to a Closure (i.e. taken out of
service for the purposes of engineering
works).

Restrictive - Motorised
Trolley

56 For the operation of a motorised track
trolley on the railway.

Restrictive - Movement
of Materials

56 For where access necessitates the
movement of materials either on, over or
adjacent to the LU railway that may
impact on other access users. May
include craning over of materials.

Restrictive - Noisy
Works

56 For where access will result in

particularly noisy works that may have
an impact on other access users.

Restrictive

145



I
I
T

T

t
I
T

I
T

I
T

I
t
I
I
I
T

I
I
I

Track

Booking
Description

Booking Description Days Work Type Description

Restrictive - Out-stabled
Trains

56 To define an area of the LU railway
where a service train is stabled
(normally in platforms/sidings). May

restrict the type of works that can be

performed adjacent to this location.

Restrictive - Plant /
Chemicals in a confined
space

56 For where access introduces the use of
plant and chemicals in a confined space
(e.9. platform inverts). Rarely used.

Restrictive

Cont'd

Restrictive - Power
Cessation- Power
Outages Possible

56 For where access will introduce a

cessation of power (e.9. tunnel lighting,
supply points) that may impact other
access users (e.9. need for temporary
su pplies/portable lighting).

Restrictive - Protection
Area

56 To define an area of track used as a
protecting or'buffer' zone. Used in

conjunction with another Exclusive
booking e.g. Specified Area,
Possession.

Restrictive - Sub Station
Works

56 Primarily for the use of LU Power teams
requiring access to sub stations
supplying power to the LU traction
current system.

Restrictive - Wheels
Free Zone

56 For works that require the running rails

to be free of electrically conducting plant

or equipment e.g. trolleys, trains etc.
Usually used for works requiring
isolation of the signalling circuits e.g.

commissioning.

Exclusive Exclusive 56 For works necessitating sole access of
the LU railway, and not more
appropriately catered for under other
categories herein. Only used sparingly

and for short durations due to its
restrictive nature on other works.

Exclusive - Asbestos
Exclusion Zone

56 Only issued to specialist Asbestos
contractors registered with LU for
asbestos works. Access for asbestos
works e.g. removal for which no other
parties can be present on grounds of
safety.
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Track

Booking
Description

Booking Description Days Work Type Description

Exclusive - Current Rail

Resistance
Measurements

56 Primarily for the use of LU Power teams
requiring controlled current
measurements of the traction current
delivery system.

Exclusive - Engineers'
Current Area

56 For the running of engineering vehicles

on live traction current in accordance
with the Rule Book.

Exclusive - Possession 56 For the exclusive control of access to a
given area of the railway. Traction
current may be on or off. May involve

the use of engineering trains, RRVs etc

As defined in the Rule Book

Exclusive - Running on

current, moving
according to signals

56 For the running of vehicles on live

traction current obeying LU signalling
systems (e.9. test trains). Often referred

to as'Cancelled Engineering Hours'. As
defined in the Rule Book.

Exclusive

Cont'd

Exclusive - Specified
Area

56 For the running of engineering machines
e.g. trains, RRVs on the railway. As
defined in the Rule Book

Exclusive - Traction
Current Switching During
Eng Hrs

56 For access that requires traction current
to be switched on and off intermittently
during the engineering hours shift.
Primarily used in relation to power

supply testing/commissioning etc.

I
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T

I
T

t
I
I
T

I
T

I
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I
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t
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I
t

147



Appendix 9

Network Rail lnterface Locations
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Appendix 10

Gharges for the Company's Engineers Trains

Standard charges for prevailing in financial year 1$ April 2018 to 31't March 2019

Class/
Code

Description Standard 2O1 51 15 Charge

A Class A Non-coupling Train c6,300

B Class B Long Welded RailTrain 814,200

c Class C Uncoupling train with loading gang f 11,600

D Class D Uncoupling train without loading gang e8,700

E
Class E Ballasted Track Replacement including
T3 (price for weekend)

f229,000

H DISAB (Ballast Sucker) 8 hour shift f 10,800

L
Technical and Operational Support (8 hour) per
person

f580

LG Loading gang 8hr shift (up to 5 operatives) f2,900

M
Technical and Operational Support per hour per
person

f71

P Crane, Roll Loader, Track Relaying Machine f3,000

r1 Plain Line/ P&C Tamper 8hr shift t8,300

T2 Plain Line/ P&C Tamper 12hr shift f 1 1,400

T3
Plain Line/ P&C Tamper 8hr shift in train
formation

f 12,800

r4 Plain Line/ P&C Tamper 12hr shift in train
formation

f 15,200
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2

SCHEDULE 7: CONTRACT VARIATION PROCEDURE

Without prejudice to paragraph 3 below, the cost of any Variation Order shall be
agreed between the Parties taking account of the reasons why the Variation Order
was required.

The Company may propose a variation by completing Appendix 1 (Form of Variation
ProposalA/ariation Order) of this Schedule 7 and supplying three (3) copies of it to the
Supplier. Within five (5) Working Days of receipt, or such other time as may be
agreed by the Company, the Supplier shall complete Part B of the Variation Proposal
and shall supply two (2) copies of the Variation Proposal to the Company. The
Company shall be entitled, at any time within twenty (20) Working Days of receipt, to
instruct and authorise the Supplier to proceed with the variation on the terms so set
out by each Party by completing and signing Part C of one (1) copy of the Variation
Proposal(which,followingsuchsignature,willbereferredtoasa,'@i')
and supplying such Variation Order to the Supplier. The relevant part(s) of this
Framework Agreement or the relevant Call-Off Contract shall thereupon be varied
accordingly.

For the avoidance of doubt, the Supplier shall carry out the variation in accordance
with the Variation Order on the terms determined by the Company and such variation
shall commence no later than five (5) Working Days (unless otherwise instructed by
the Company) following receipt of the signed Variation Order by the Supplier. Where
the terms are not agreed by the Supplier, or where the Supplier fails to provide Part B
of the Variation Proposal to the Company within the timescales set out in paragraph 2
above, the variation shall be deemed to be agreed and the Supplier shall proceed, at
the request of the Company, to implement the variation in accordance with the
specified terms within five (5) Working Days (unless othenrise instructed by the
Company of receipt of the original Variation Proposal by the Supplier. Where such
Variation Order is disputed by the Supplier, the Supplier may refer this to the dispute
resolution procedure pursuant to Schedule 14 (Dispute Resolution Procedure) but is
required to implement the variation pending the outcome of the Dispute.

The Supplier may propose a variation, after requesting the issue by the Company of a
Variation Proposal variation number, by completing Parts A and B of a Variation
Proposal and supplying two (2) copies of it to the Company. The Company shall be
entitled, at any time within twenty (20) Working Days of receipt, to instruct the
Supplier to proceed with the variation on the terms so set out by the Supplier by
completing and signing Part C of one (1) copy of the Variation Proposal (which,
followingsuchsignature,willbereferredtoasa,'@i')andsupplyingsuch
Variation Order to the Supplier. The relevant part(s) of this Contract shall thereupon
be varied accordingly.

The Supplier may indicate in a Variation Proposal that the price is an estimated price
but, if it does so, it shall supply a firm price to the Company in writing at least five (5)
Working Days before the expiry of the time within which the Company is entitled to
instruct the Supplier to proceed with the variation.

6. ln all Variation Proposals, the Supplier shall ensure that

6.1 the price indicated by the Supplier is the full price and shall cover all costs associated
with the variation;

if appropriate, a range of prices is shown corresponding to the extent of the Services
to be carried out; and
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7

8

6.3

10.

11

the Variation Proposal includes such further information as may reasonably be

required by the Company.

ln an Emergency, both Parties shall use their reasonable endeavours to expedite the
actions permitted or required under the Contract Variation Procedure.

The Company will not accept any retrospective claims for additional work caused by a
variation which has not been approved by the Company in accordance with the
Contract Variation Procedure before the commencement of such additional work.

All authorised additional work resulting from any Variation Proposal shall be priced in
accordance with any applicable rates set out in Schedule 4 (Prices and Charging
Structure).

The Supplier shall at all times act reasonably and shall price each Variation Proposal
at the least possible additional cost to the Company that it is reasonably and
economically practicable for the Supplier to offer and which has the least possible
impact on the terms of this Framework Agreement and the relevant Call-Off Contract,
including but not limited to, the Specification.

Strict adherence to the procedure described in this Schedule 7 (Contract Variation
Procedure) shall be a condition precedent to any addition to the Contract Price for the
Services. lf the Supplier does not adhere to each paragraph in this Schedule 7 then
the Supplier shall not be entitled to any addition to the Contract Price notwithstanding
that the Supplier may have supplied additional or varied Services.

9
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APPENDIX 1: FORM OF VARIATION PROPOSAL/VARIATION ORDER

To: From:

[Cal !-Off Contract]/[Framework Ag reement] Refere nce :

Variation Number:
Variation Title:

Description of change:

Reason for changes and impact (if any) on Framework Agreement
/ Call-Off Contract:

Variation Proposal Authorised by:

Price Breakdown

Notq lf a further breakdown
is needed please append
details as a separate sheet.

Expected Delivery Date:

Suppl ier's Representative :

Completed document to be returned to the Company's Representative

Comment on Parts A and B:

Variation Authorisation

Company's Representative :

Print Name: .... Signature: Date: .
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SCHEDULE 8: HEALTH, SAFETY, QUALITY AND ENVIRONMENTAL REQUIREMENTS

PART A: HEALTH & SAFEW

1. Summary

2. Not Used

3. LUL Health & Safety (OUENSH)

PART B: QUALITY

PART C: ENVIRONMENTAL REQUIREMENTS



SCHEDULE 8 PART A: HEALTH & SAFETY

The Supplier sha!! be able to demonstrate, upon the Company's request that they
have not been issued with any enforcement notices within the previous three years
(improvement notices and prohibition notices) and have not been subject to
prosecution for breaches of health and safety or environmental legislation.

The Supplier shall ensure that a copy of the Supplier's current HSE licence is
submitted and updated as required for the duration of this Framework Agreement
and any call-off contract. The Supplier has a duty to formally advise the Company if
at any time this licence is withdrawn or restricted in any way

1 SUMMARY

POLICY1.1

At all times the Supplier shall have and shall maintain an appropriate health and
safety policy ("Health & Safetv Policy") which outlines a commitment to the
prevention of injury, i!! health and continual improvement by establishing,
implementing and maintaining a programme for achieving its objectives which
includes:

Designation of responsibility and authority for achieving objectives at relevant

functions and levels

The means and time-frame by which the objectives are to be achieved

The objeclives shall include commitments to the prevention of injury and ill

health, compliance with applicable legal requirements and with other
requirements to which the organization subscribes, and to continual

improvement

The Supplier shall demonstrate commitment by ensuring the availability of resources
essential to establish, implement, maintain and improve occupational health and
safety.

1.2 ORGANISATION

1.2.1 Control

The Supplier shall define roles and allocate responsibilities and accountabilities to
facilitate effective health and safety management and shall ensure that persons in
the workplace take responsibility and are accountable for the aspects of occupational
safety and health over which they have control.

a

a

2

1.2.2 Competency and Training



The Supplier shall ensure that any persons under its control are competent on the
basis of appropriate education, training or experience. lt shall provide training or take
other action to meet these needs, evaluate the effectiveness of the training or action
taken, and retain associated records.

The Supplier shall designate sufficient competent staff, subject to the approval of the
Company's Representative or designated deputy, to support the Supplier to assist
him them in undertaking the measures they need to take to comply with the
requirements and prohibitions imposed upon them by or under the relevant statutory
provisions as detailed in the Management of Health and Safety at Work Regulations
1999 regulation 7 or any subsequent amendments.

As a guide, the level of competency can be assumed to be a higher (Diploma level)
qualification accredited by the Qualifications and Curriculum Authority or the Scottish
Qualifications Authority.

1.2.3 Communication and Consultation

The Supplier shall establish, implement and maintain procedures for effective
communication both internally and with other suppliers, visitors and interested
parties.

The Supplier shall establish, implement and maintain a procedure for the participation
of workers in respect of hazard identification, incident investigation and development
and review of health and safety policies and objectives.

The Supplier shall consult and ensure workers are represented on occupational
health and safety matters. Workers shall be informed about their participation
arrangements, including who is their representative.

1.3 ARRANGEMENTS FOR ASSESSING AND MANAGING RISK

1.3.1 The Supplier shall issue health and safety procedures and associated
documentation, the format and content of all documentation and procedures being
subject to approval of the Company.

1.3.2 The Supplier shall establish, implement and maintain a procedure for the ongoing
hazard identification, risk assessment, and determination of necessary controls. The
Supplier's methodology for hazard identification and risk assessment shall be defined
with respect to its scope, nature and timing to ensure it is proactive rather than
reactive and provide for the identification, prioritization and documentation of risks
and the application of controls. They shall be:

When determining controls, the Principles of Prevention (detailed in the
Management of Health and Safety at Work Regulations 1999, regulation 4)
should be applied

a

a

The contractor shall document the significant risks and display the
assessment and method statement at point of works.

The Supplier shall keep the results of hazard identification, risk assessments
and control measures upto-date

a



1.3.3 The Supplier personnel and any sub-contracted personnel shall hold a current and
approved health and safety certification (for example an approved industry
certification such as the CSCS card) in order to undertake works on anypart of the
TfL Network and Sites . The Supplier shall appoint a person with overall responsibility
for managing health and safety when undertaking operational maintenance activities
and other associated property works including verification and certification works and
the operation of a permit to work system.

1.4 TUIONITORING AND REVIEW

The Supplier shall review their safety management system at regular and planned
intervals, and adjusted as necessary, to ensure that the objectives set in the
Supplier's Health & Safety Policy are achieved.

1.4.1 The Supplier shall develop implement and maintain monitoring
processes including but not limited to:

and measuring

lndependent auditing

Workplace inspections

Regular meetings and communications at all levels

Feedback to staff regarding health and safety concerns

1.4.2 Incident lnvestigation

The Supplier shall establish, implement and maintain a procedure to record,
investigate and analyse safety incidents in order to:

Determine the root cause of the incident (management failings) and the

subsequent underlying occupational health and safety deficiencies/other
factors that contributed to the incident

a

a

a

a

a

a

a

o

ldentify the need for corrective and preventative action and opportunities for
continual improvement

All incidents occuning on TfL premises are to be reported to the Company

using the TfL Accident and lncident Reporting Systems

ln respect of serious incidents which have (or could have) resulted in

significant injury or property damage and those incidents where enforcement
authorities are involved or have been informed, the Supplier shall ensure that
procedures exist to ensure that TfL are informed immediately

The results of incident investigations shall be documented and maintained

and reported to TfL at least quarterly

4
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a The Supplier willfully cooperate and liaise with the Company's
Representative and any other parties regarding investigation into incidents in
compliance with the Company's requirements.

1.4.3 The Company reserves the right to stop any works, operations or actions of the
Supplier's personnel or sub-contractors, if in the opinion of the Company or his
representative, the manner in which these are being undertaken constitutes a risk to
the safety and or health of persons or damage to property.

1.4.4 When establishing and reviewing its objectives, the Supplier shall consider its
technological options, its financial, operational and business requirements, and the
views of relevant interested parties.

1.5 AUDIT

1.5.1 The Supplier shall ensure that all processes in respect of safety and health are in
place during the life of the contract are documented and made available for
inspection and/or audit by the Company or its representatives at alltimes.

1.5.2 The Company shall have the right to conduct or commission an audit of the
Suppliers' health, safety, quality, and environmental management system and
activities at any time.

5
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SCHEDULE 8 PART A: HEALTH AND SAFEW

3. LUL HEALTH & SAFETY (OUENSH)
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This Contract Menu must be used n conjunct on with
Category I Standard 51552 "ContractOUENSH Conditions"

Contract No:

Contact Name

C ient:

Supp ier:

Transport for London

Lot 2 - Licened Remoml Works (Haz Mat)

EDENBECK LTD.

Pr nc pa Contractor:

Printed copies of this documcnt are uncontrclled.
Page I of '10

Tlansport for London

I MAYOR, OF TONDON



TiUe: Conlracl iienu
tlooment No.: F0780

lseu€ No.: A18

Guidance

The menu is a tool which is used by the Client to identify conditions that apply to
specific contracts and comrnunicate these conditions to the Supplier.

How to complete the menu

1) The Client evaluates the scope of work and enters'Y' or'N' in the'ldentified
by the Client'column of the menu against each condition selected as
applicable or not applicable to the Contract. ln the 'CIher documents /
comments'column the Client can make references to other documents
which are supplementary information which is available although not
contained within the QUENSH manual but should be considered by the
Supplier when they review the conditions. Copies of any additional
docrments identified in the menu shall be made available to the Supplier.
Alldocuments referenced in the Menu shall be current issue, unless
othenrise advised. This column can also be used to communicate
information (comments) to the Supplierwhich may be of use to the Supplier
when reviewing the conditions.

2) The Client fills in 'Client menu (lnvitation to Tender)' section on the last page
of the menu and issues the menu as part of the lTT.

a) The Supplier receives the lTT, evaluates the scope of work
and, as a requirement of the tendering plocess, inserts'Y'or
'N' in the'ldentified by the Supplie/ column of the menu
against each condition selected as being applicable. These
selections may be different from those identified by the Client.
Where the Supplie/s selection differs from the Client's
selection, a clear explanation of the reason forthese
differences shall be given by the Supplier. A reference to
these explanations shall be put in the'Reference to
explanation'column on the menu.

b) The Supplier representative signs and dates the 'Supplier
menu (Tender)'on the last page of the menu and submits it
with the tender, for consideration by the Glient.

c) Differences in the Client and Supplier menu selections will be
discussed and resolved with the Client at subsequent tender
review meetings. The agreed final version of the menu
selections shall form a mandatory part of the Contract and
shall be complied with by all Suppliers and their sub-
contractors.

d) The menu shall bE subject to proiect version and document
control.

Oueries on the menu
Any queries in relation to the Contrast QUENSH Conditions seleded on the
menu are to be referred to the Client representative, see contact detaildaddress
on last page of the menu.

Printed copiee of lhis documenl ale uncontrolled.

MAYOR OF LONDON u,.rn.jiflili.llJ$,sr* Transport for London vUNDERGROUND
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Contract menu

Hequlrementc in QUENSH

Frinted copies ol lhis document ars unconirolted.
Page 3 ol 10

tJae Inoon$mdon udth 31552

4 Aqreemenl of the applicable QUENSH contract conditions
Y5 Supplie/s selection of sub-contractors

Y'o ldentllication of Safety Crftical Activities
Y7 Works EnvironmEntal Management
YY8 Emergency Plan

I Method Statements
Y10 Health. SafeU and Environment File

Y YPre-slart LU health. saletv and environment meeting11
YY12 Supplie/s slte lnduction
YSite Person in Charoe13

14.1.1 Alcoholand druEs

Y14.2.1 Woftins Time Regulations
Y14.2.2 FatiouE

YEnqlbh lanquaoe14.3.1
Y,Access Cad and Worksile Bdelins14.9.2

YVisitors to sites14.3.3

14.4.'.| Evilencing competerrce of salety critical slafl
Y14.4.2 ldentfficalion of salety critbal stall

Comoetent extemal salety cdtical personnel14.4.3

HAYOR OF LONDON Transport for London



Tl{e: Contract ilenu
Document No.: Fo780

lssue l,lo: A18

14.4.4 Trainins Y
14.4.5 Asset specilic competence
14.5 Medical requltrmcnta Y
14.6 ldcntilication of Suppllers stafl Y Y
14.7 Clothins Y

15.1 LU specllic permils and licences Y Y

15.2 Permils, licences and cediflcates lor Supplle/s staff Y

'16.1 lntroductbn Y

162 Access to Stations Y Y

16.3 Access to Trac*
16.4 Accees to depols Y

17.1 lntroduction Y

18 Applylns for General Accass Y
18.1 Gonstraints that apply to Genedc Access Y
l9 Access lor lault repair Y Y
20 Operational Assurance Y Y

21.1 Bequiremenls for closuree Y
21.2 Requirements for possessbns Y

22.1 Publlcatlon of works
22.2 Checks at point ol access Y Y
?2.5 Sionino-on with the Station Superuisor Y Y

22.4.1 Person providing protection Y Y

MAYOR OF LONDON
Printsd coples of thle document ere uncontrollod,

Page 4 of 10
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u.4.2 Possesslons Y;
29 Bemoval of supplier's personnel lrom LU Premises

24 lncldents Y.
25 Notificalion of regulatory concem or action Y

26 Confldential lncident Repofting and Analysls System (CIBAS) Y

27.1 LU inspections

27.2 MonitorlnE the supply chain

27.9 Health, salety and environmental surveillance by the supplla/s
personnel

Y

27.4 Wbrk location inspection and audit Yi
27.5 Timescales lor recfi'Mng non+ompliances Yl
28 Radlo transmitters and transceivers

29 Mobile phones Y
go Knlves Y

31 Site health, safety and environment committee

u. Site housekeeping and secudty Y

33 Accidental damagp, ohstruction or interlerenca wilh assets

34 Delivery of malerials rY

35.1 Convemnce of loads on lifts and escalators Y

s5.2 Conveyance of hazardous materials and substances

36 Asbestos (non asbestos rernoval proiects)

37 Working ln or near litts and escalalors Y
38 Work on or adjacent to utilities and High Voltage cables (buried

seMces)
Y

39 Working on or about the track Y

40 Access to electrical suFstations, working equipmeJ& relay 4d
Prinled copies of this document are uncontrolled.
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other secure'rooms
41 Entedng areas with gaseous lire suppression systems

42.1 General rcquirements
42.2 Temporaryfire polnls Y

42.9 Timber Y

42.4 Composites Y

42.5 Sheeting maledals Y

42.6.1 Use ol gtss cylinders in below ground locations

42.6.2 Slorage of gas cylinder (above ground) Y

42.7.'.| Uee ol llammable and hishly llammable matedals below ground Y

42.7.2 Slorage of flammable and highly llammable materlals below ground Y

43.1 Hot work Y
43.2 Reasonable notbe ol works Y

43.3.1 Buildlngs and assels Y

43.32 Gas cvllnders Y

43.3.3 Gas detection Y

4.1 General rcquirements lor storage

M.2 Trackside storaqe
u.g Hazardous materials and substances Y Y

44.4 Allocation ol space on operational proparly Y
45 Plant and equipment Y
46 Clearance approvals Y

HAYOR OF LONDON
Frinted coples ol thls documsnt are uncontrollsd.
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47 Access equipment Y

48 Temporary works Y Y

49 Temporary fences and hoardings Y

50.1 Genera! requirements Y Y

50.2 Lighting ln tunnels and shatts

51 ScreeninE of lights and positlonlng Y

s2.1 General environmental requirements Y Y

52.2 Envi ronmental nuisance Y

52.3 Water Y Y

52.4 Waste manaEement Y Y

52.5 Nolse and vibration Y

52,6 Archaeology, hislorirnl interest and llsled buildings Y

52,7 Wlldlife and Habltats Y Y

52.8 Resource Use Y

52.9 Pest control Y

52.10 Land and water pollution prevenlion

53.1 Becords
59.2 Retenlion perM
53.3 Avallabllily of records lor inspection

s3.4 Statistical process control, audit and inspection Y Y

53.5 General quality requlremenls
53.6 Quality Plan

59.7 Tasling and inspection Y Y

s3.8 Certilication of conlormity Y Y

53.9 Quarantine Y

Pranted coples of this document are uncontrolled.
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53.10 Traceabilitv Y

53.11 Maintenance and servicing N: Y

53.12 Design Y Y

53.13 Compuler aided design Y Y

53.14 Asset commissionins and handover Y,
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