

Wareham Town Council

Main Tender Document

Provision to improve existing Play Facilities at: Tantinoby Lane Playground

To be submitted no later than <u>25th March 2022</u>.

Late submissions will be disregarded.

All Rights Reserved ©. Document is owned by Sports and Play Consulting Limited Page ${\bf 1}$ of ${\bf 18}$



This document is owned by Sports and Play Consulting Limited and is not to be shared publicly, or any of the content copied or used for commercial purposes, without the explicit consent of the owner.

RESPONSIBLE PARTIES

The Employer

Wareham Town Council Contracts Administrators Michael Carter (Sports and Play Consulting Limited) Vanessa Ricketts (Wareham Town Council)

TABLE OF CONTENTS

| 1. General Requirements4 |
|---|
| 1.1 Overview4 |
| 1.2 Budget and Costings5 |
| 1.3 Non-Consideration of a Tender Response5 |
| 2. Contract Conditions |
| 2.1 Works and Standards6 |
| 2.2 Purchase Order and Contract Agreement6 |
| 2.3 Insurance7 |
| 2.4 Contractor Documentation7 |
| 3. Scope of Works |
| 3.1 Objectives for The Main Recreation Ground8 |
| 3.2 Specifications9 |
| 4. Timetable for Project |
| 5. Scoring Criteria |
| 5.1 Scoring Table11 |
| 5.2 Scoring Matrix12 |
| All Rights Reserved©. Document is owned by Sports and Play Consulting Limited Page 2 of 18 |



| 6. Procurement Process | 13 |
|---|----|
| 6.1 Type of Procedure | 13 |
| 6.2 Site Meeting with Interested Parties | 14 |
| 6.3 Questions and Clarification | 14 |
| 6.4 Notice of Intent to Bid | 14 |
| 6.5 Short Listing of preferred submissions | 15 |
| 6.6 Consultation or Public Engagement | 15 |
| 6.7 Revisions and Negotiation | 15 |
| 6.8 Decision and Award of Contract | 16 |
| 6.9 Supplier Responses | 16 |
| 7. Named Contact and Consultant for Project | 16 |
| 8. Supplier Submission Checklist and Instructions | 17 |
| 8.1 The Supplier Checklist | 17 |
| 8.2 Design and Tender Instructions | 17 |
| 8.3 Submission Instructions | |



1. General Requirements

1.1 Overview

Wareham Town Council (The Employer) is seeking a suitably qualified company to design and install new Playground Equipment and Safety Surfacing at Tantinoby Lane Playground. This includes the removals and replacement of the existing equipment (except for the Rotating Rope Pyramid) and provision of a new design that caters for children between 0-12 years of age and is predominantly natural in terms of materials and aesthetics.

The site address is: Off Tantinoby Lane, Wareham, BH20 7PQ.



This project is 1 of 4 playground facilities that are being upgraded across Wareham which will be treated as individual projects. The Council may however decide to amend the allocation of funds between the 4 sites once the submissions have been received and reviewed to fulfil the necessary requirements for all locations.



1.2 Budget and Costings

The council has set aside a maximum budget of £100,000.00 (Ex VAT). Submissions should utilise the full allocated budget, however, not exceed it. Suppliers should note that the budget is subject to a pending 'Public Works Loan' that has been submitted for approval.

➤ Following the receipt of tenders and a preferred contractor being awarded the project any changes made to the final budget as variations or revisions, will fall within the permissible range. (Reg 72 Public Procurement Regulations 2015)

- ➤ All pricing should be <u>exclusive</u> of VAT and in GBP (£).
- ➤ Pricing to be valid for 90 days from the due date of the response.
- > Prices will be fixed and firm for the duration of the contract.

The rectification period will be 12 Months from installation with a 2.5% retention amount held over until the end of this duration and only paid if there are no outstanding or remedial works required.

1.3 Non-Consideration of a Tender Response

The council has the right to refuse any or all submissions without tenderers being able to claim any compensation. All costs associated with the tender process and submission are the responsibility of the suppliers that have decided to participate.

The council may refuse a tender response if there has been any attempt to vary or alter the details within the document or the tenderer not able to provide all the information required by the council to make a full evaluation.

Any offence or inappropriate actions by the supplier, including an offence under the Prevention of Corruption Act may result in disqualification. Anything other than *appropriate* contact made to the individuals named within this document for the purposes of clarifying All Rights Reserved©. Document is owned by Sports and Play Consulting Limited Page 5 of 18



the requirements or raising any questions pertaining to the tender may be considered a breach in the procurement process.

2. Contract Conditions

2.1 Works and Standards

The work is for the design, supply and installation of appropriate groundworks, surfacing, equipment and associated works which should comply with the appropriate British or European Standards, mainly BS EN 1177 and BS EN 1176.

If there is evidence that the work does not conform to the required standard and as a result the materials or workmanship are substandard, unsafe or require replacement or repair, this will be completed at the cost of the Contractor.

The contractor must follow the 2015 CDM regulations and will have the skills, knowledge and experience, and, if they are an organisation, the organisational capability, necessary to fulfil the role that they are appointed to undertake, in a manner that secures the health and safety of any person affected by the project.

2.2 Purchase Order and Contract Agreement

The successful contractor will enter into an agreement by way of a Purchase Order with Wareham Town Council. In addition, a *Building Contract* (Appendix 4) with agreed terms and conditions will be provided for both the Employer and the Contractor to jointly authorise, the agreement will not be final until both parties have signed this contract.

The contract will refer to all documents received, and communications during the tender process which form the total understanding and



obligations of what has been agreed the Contractor will supply the Employer.

2.3 Insurance

The **successful** contractor must be able to provide evidence of:

| Public Liability Insurance of no less than: | £10 Million |
|--|-------------|
| Product Liability Insurance of no less than: | £5 Million |
| Employers Liability Insurance of no less than: | £5 Million |
| Professional Indemnity Insurance of no less than: | £1 Million |
| Contractors (All Works) Insurance of no less than: | £1 Million |

2.4 Contractor Documentation

The selected contractor will commit to periodic meetings on site during construction between agreed parties from both The Employer (and named Consultant) and The Contractor, until work is completed and handed over. The timing of these site visits will be agreed before work commences, and The Contractor will provide in advance of any construction the following:

- > A Programme of Works with a commencement and completion date
- ➤ A Risk Assessment and Method Statement
- An Organisational Chart outlining escalation contacts that are available to remedy any issues that arise during construction



- 3. Scope of Works
- 3.1 Objectives for The Main Recreation Ground

The current playground is outdated with limited opportunities to challenge and interest children, while also lacking any flow and practicality.

The vision is to completely re-design the area, not only to replace the existing items however create a bespoke area that is primarily made of wood complimented with a softer looking surface.

That is, to create not only an inviting facility in terms of play value and offers an inclusive space to children with disabilities, but also to be sympathetic to the area and neighbouring houses, that reproduces a very natural environment.

The equipment for the older **Junior** aged children is preferably to be located towards the main field (North end), and **Toddler** based equipment to the South.



Photos of area, equipment to be replaced in addition to surfacing which should connect to new equipment to ensure a continuous design.



Items above, Rope Pyramid (and new astro turf) and 2 x Benches and bin are to remain, benches can be relocated if required to fit in with the new design.



Replace dog bin and refurbish existing gate (rub back and two new coats using appropriate yellow RAL and paint for outdoor use, check closing mechanism).

3.2 Specifications

Please note that the details provided below are only a guide to assist suppliers with the desired design outcome. Technical specifications and the design will ultimately be up to the supplier's advice and where possible, scoring will reflect this based on the responses to 5.1.1 and 5.1.2.

| Item | Requirement |
|---------------------|--|
| Suggested Equipment | Junior Swings. |
| | Toddler Swings (with Inclusive &/or Parent |
| | toddler seat). |
| | Basket Swing. |
| | Multi Play / Themed Unit for Juniors. |

All Rights Reserved ©. Document is owned by Sports and Play Consulting Limited Page ${\bf 9}$ of ${\bf 18}$



| | Multi Play / Themed Unit for Toddlers. Timber/Agility Trail Timber Climbing Frame Any other items that offer play values complimenting the design and age groups or that is unique to the site including a range of sensory based equipment. |
|-----------------------|--|
| Focus Age Range | 0-12 Years |
| Maximum Height | 4.0 Metres |
| Refurbishment | 2 x Self-Closing Gate (Original Yellow – 2 Coats) |
| Primary Material | Robinia where possible |
| Safety Surfacing | Bonded Mulch (Supplier to advise product type/brand, colour chart and if known the company installing the surface). Different colour mixes can be used to stimulate play and improve the overall aesthetics and design. (Preferably ones that do not fade) Consideration of using wetpour under high wear areas (blue or green wetpour), bordered by the Bonded Mulch. |
| Base Works | Existing Tarmac or Stone Base / New 100mm Stone Base. Existing wetpour can be used as a base at the supplier's discretion so long as it does not affect any warrantees or long-term integrity and stability to the surface otherwise it should be removed and existing base regulated and checked for depth. |
| Edging | None |
| Removals and Disposal | All Play Equipment excluding the 2 x Benches, Bin & Rope Pyramid. |
| Pathways | Supplier Discretion, possibly a pathway using a SuDS based product from the two entrances. |
| Seating | None |
| Bins | New Dog Bin – replace existing one outside the |
| | playground. |
| Play Sign | 1 x New Play Sign. A2 Fixed onto steel post with tamper proof fixings onto a hardstanding base. Artwork to be advised. |

All Rights Reserved[©]. Document is owned by Sports and Play Consulting Limited Page **10** of **18**



| RPII Inspection | Yes. |
|------------------|---|
| Re-Instatement | Any damaged turf to be re-instated with seed and topsoil. |
| Welfare Required | Yes. |

4. Timetable for Project

Below is the table set out for the project which suppliers will need to confirm they can achieve to ensure the primary deadline is met.

| Action: | Date: |
|--|--|
| Tender Release Date: | Friday 4 th February |
| | 2022 |
| Site meeting for interested contractors (30- | 22 nd -23 rd February 2022 |
| minute slots– 1 person from each supplier only): | |
| Notification of your intention to provide a | 1st March 2022 |
| response and deadline for questions about the | |
| tender: | |
| Tender Submissions Due: | 25 th March 2022 at |
| | <u>16:00 hours.</u> |
| Decision on Preferred Supplier: | April 2022 |
| | |

5. Scoring Criteria

5.1 Scoring Table

Please provide a response for each criterion as part of the tender submission.

| Criteria | Information | Percentage |
|------------------|--|------------|
| 5.1.1 Project | Specifically scoring will be based on: | 60% |
| Design: | 1. Primary <i>Play Values</i> and <i>Inclusivity</i> | |
| (Max 2 pages for | for a range of ages and abilities | |
| each point) | provided by each item of | |
| | equipment. | |

All Rights Reserved[©]. Document is owned by Sports and Play Consulting Limited Page **11** of **18**



| CONV. SOUTES | | |
|--|---|-----|
| | Response to Specifications (Appendix 3). Design Rationale in terms of layout and practicality of equipment, surfacing and ancillary items such as seating. | |
| 5.1.2 Materials and Parts: (Max 1 Page for each point) | Specifically scoring will be based on: Warranties and what these include or exclude (Appendix 2). Standard lead times on parts including any 3rd party items and expected lifespan and costs. Materials: sub-base (depth and type), edging (type), surfacing & equipment (main materials being used). | 30% |
| 5.1.3 Presentation and Quotation: | Suppliers are to provide: 1 x 3D visual in A2 size or similar (refer guidelines on design in Section 8.2). 1 x CAD or scaled Google Map of the design in A2 size or similar. An itemised quotation, ideally with a picture reference, with costs for each item, surfacing, and installation. | 10% |

5.2 Scoring Matrix

| 9-10 | Superior | Exceptional demonstration of the relevant |
|------|----------|---|
| | | ability, understanding, experience, skills, |
| | | resources & quality measures required to |
| | | meet the projects aims or requirement. |
| | | Response highly relevant with comparable |
| | | contract value. |



| P7 14 | | |
|-------|--------------|--|
| 7-8 | Good | A comprehensive response submitted in terms |
| | | of detail and relevance and clearly meets most |
| | | of the project aims or requirement with no |
| | | negative indications or inconsistencies. |
| 5-6 | Adequate | Reasonable achievement of the requirements |
| | | specified in the tender offer & presentation |
| | | for that criterion. Some errors, risks, |
| | | weaknesses, or omissions, which can be |
| | | corrected/overcome with minimum effort. |
| 3-4 | Below | Minimal achievement of the requirements |
| | Expectations | specified in the tender offer & presentation |
| | | for that criterion. Several errors, risks, |
| | | weaknesses, or omissions, which are possible, |
| | | but difficult to correct/overcome and make |
| | | acceptable. |
| 0-2 | Poor to | Limited or no response provided, or a |
| | deficient | response that is inadequate, substantially |
| | | irrelevant, inaccurate, or misleading. |
| | | |

6. Procurement Process

The Procurement Process will be conducted and in compliance with The Public Procurement Regulations 2015 and any updated guidance since. The objective is to be fair, transparent, and proportionate based on the type of project, and to select the Most Economically Advantageous Tender.

6.1 Type of Procedure

The tender process will be an *Open Procedure, Single Stage* Tender. Scoring and the selection of a preferred contractor will be based on the criteria outlined in this document.



6.2 Site Meeting with Interested Parties

There will be a site meeting to give all suppliers the opportunity to meet with the consultant in 30-minute individual slots to clarify any questions. However, this is not mandatory, and suppliers and welcome to visit the site at their own convenience without penalty so long as the information gathered will ensure a robust response.

6.3 Questions and Clarification

Please note that any responses to queries or clarification requests will, subject to there being a confidentiality issue that cannot be resolved, be circulated to all bidders. Questions should be emailed to the consultant, not by phone or in person other than the site meeting.

Suppliers are forbidden to approach any person/s outside of the named person **(Section 7)** within this document in relation to this tender and project, failing to do so may result in disqualification of the tender process.

6.4 Notice of Intent to Bid

Suppliers should notify the named consultant a confirmation of your intent to provide a submission by the due date, and all questions relating to the tender will need to be made no later than the date provided in Section 4. Only one submission will be accepted.

If notification of your intent to provide a submission is not sent, or you are unable to attend the site meeting, circulation of any questions or updates to the Tender Process may not be sent to your organisation, potentially missing relevant information and submitting an incomplete response.



6.5 Short Listing of preferred submissions

The Employer has the right to short list the submissions only in the unlikely event scoring in the initial stage is equal (highest) for two or more suppliers to warrant further discussions and checks. This may include (but not limited to) conducting:

- Supplier Presentations
- Reference Contact Checks
- Reference Site Visits

Short listing will not occur simply to reduce competition, as scoring using the criteria in this document will decide the preferred contractor.

6.6 Consultation or Public Engagement

The Employer reserves the right to conduct a public consultation. The purpose of any consultation will primarily to update the community on the preferred design, allowing an opportunity to collect feedback which may contribute to any revisions. Guidance on how the consultation will be conducted and what information should be collected will be discussed between The Employer and any relevant third parties such as the consultant.

6.7 Revisions and Negotiation

If required, the council will engage with the preferred contractor to amend the design or negotiate any changes or costs associated with the submission, however, these will not be deemed "substantial" changes to the original brief. These revisions will be discussed and agreed to before any agreement or purchase order is made final and may result in an increase or decrease in the original budget without effecting the original brief and may include items from one of the other submissions.

All Rights Reserved ©. Document is owned by Sports and Play Consulting Limited Page ${\bf 15}$ of ${\bf 18}$



6.8 Decision and Award of Contract

The Employer will be responsible for making the final decision based on the scoring criteria set out in the tender document. Scoring may be compiled by specific member/s of the Employer such as a Sub-Committee or Group, or by a 3rd Party such as the Project Manager (Consultant). The process to agree and award the contract will be the responsibility of the Employer and communicated by either of the Contract Administrators named in this document.

6.9 Supplier Responses

The submissions received from each of the suppliers will not be disclosed to other parties and should not be requested by other parties. Only the **scoring** of the submissions will be provided on request via email. The preferred contractor will be advised either via email or on Contracts Finder when the Award Notice is issued.

7. Named Contact and Consultant for Project

The Employer has appointed a consultant for the tender process. All contact should be with *Sports and Play Consulting Limited*.

| Contact: | Michael Carter |
|----------|---------------------------------------|
| Mobile: | 07421 463099 |
| Email: | Michael@sportsandplayconsulting.co.uk |



8. Supplier Submission Checklist and Instructions

| 8.1 The Supplier Checklist | |
|----------------------------|--|
|----------------------------|--|

| Response | Format |
|---|---------------------------|
| 1. <u>Completed Copy of Appendix 1</u> | PDF or Word Labelled - |
| | SupplierNameAppendix1 |
| 2. <u>Completed Copy of Appendix 2</u> | PDF or Word Labelled – |
| | SupplierNameAppendix2 |
| 3. Completed Copy of Appendix 3 | Excel Document Labelled – |
| | SupplierNameAppendix3 |
| 4. <u>Response to 5.1.1 & 5.1.2</u> : | PDF or Word Labelled – |
| | SupplierName5.1.1 |
| | SupplierName5.1.2 |
| 5. <u>Response to 5.1.3:</u> | PDF or JPG Labelled – |
| | SupplierNameCAD |
| | SupplierName3D |
| | SupplierNameQuotation |
| | |

8.2 Design and Tender Instructions

3D Design Regulations (Points deducted for failing to follow these):

- > No children or adults shown in the visuals
- Equipment must be to scale of their actual size
- Include reference items with a number and product name
- Do NOT duplicate equipment in the visual i.e., different views of one unit (details can be shown in main proposal or quotation)
- No Videos are to be provided

Do <u>NOT</u> include the following information for the initial tender response:

- TUV Certificates
- Copies of Insurance Certificates
- Installation documents and drawings
- Trade Association or other member certificates
- Warranty Certificates or Health and Safety Policies

All Rights Reserved ©. Document is owned by Sports and Play Consulting Limited Page ${\bf 17}$ of ${\bf 18}$



8.3 Submission Instructions

Both electronic and hard copies required by the due date and time.

Email to:

An email or electronic transfer of all the above responses should be sent to the named consultant, Michael Carter, at:

michael@sportsandplayconsulting.co.uk

Hard copies to:

Wareham Town Council Town Hall, East Street Wareham, Dorset, BH20 4NS. Attention: Vanessa Ricketts 'Tender – Wareham Town Council Playground Project'

Please note - Tenders are NOT to be hand delivered by representatives of the supplier bidding, and are to be sent in a plain envelope and/or tube and sent to arrive no later than:

16:00pm hours, 25th March 2022.