Call-Off Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to transparency principles v1.1 (https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles). The Supplier shall comply with the provisions of this Schedule in order to assist the Buyer with its compliance with its obligations under that PPN.

- 1.2 Without prejudice to the Supplier's reporting requirements set out in the Framework Contract, within three (3) Months of the Start Date the Supplier shall submit to the Buyer for Approval (such Approval not to be unreasonably withheld or delayed) draft Transparency Reports consistent with the content requirements and format set out in the Annex of this Schedule.
- 1.3 If the Buyer rejects any proposed Transparency Report submitted by the Supplier, the Supplier shall submit a revised version of the relevant report for further Approval within five (5) days of receipt of any notice of rejection, taking account of any recommendations for revision and improvement to the report provided by the Buyer. If the Parties fail to agree on a draft Transparency Report the Buyer shall determine what should be included. Any other disagreement in connection with Transparency Reports shall be treated as a Dispute.
- 1.4 The Supplier shall provide accurate and up-to-date versions of each Transparency Report to the Buyer at the frequency referred to in the Annex of this Schedule.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Annex A: List of Transparency Reports

Title	Content	Frequency
Contract Documentation	Order Form	Following award of
	Call-off Schedules	Contract
Contract Documentation	Order Form	Following any
inclusive of any amendments	Call-off Schedules	amendment(s) to
		Contract.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules Crown Copyright

Call-Off Schedule 2 (Staff Transfer)

Not applicable to Contract ref 701579500.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 3 (Continuous Improvement)

1. Buyer's Rights

1.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 (Framework Management), the Buyer may give CCS the right to enforce the Buyer's rights under this Schedule.

2. Supplier's Obligations

- 2.1 The Supplier must, throughout the Contract Period, identify new or potential improvements to the provision of the Deliverables with a view to reducing the Buyer's costs (including the Charges) and/or improving the quality and efficiency of the Deliverables and their supply to the Buyer.
- 2.2 The Supplier must adopt a policy of continuous improvement in relation to the Deliverables, which must include regular reviews with the Buyer of the Deliverables and the way it provides them, with a view to reducing the Buyer's costs (including the Charges) and/or improving the quality and efficiency of the Deliverables. The Supplier and the Buyer must provide each other with any information relevant to meeting this objective.
- 2.3 Not used
- 2.4 Not used
- 2.5 Not used
- 2.6 Not used
- 2.7 Not used
- 2.8 Not used
- 2.9 Not used
- 2.10 Not used
- 2.11 Not used
- 2.12 Not used

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 4 (Call Off Tender)

Not used, quote for a non-modified vehicle provided using the CCS Fleet Portal.

Call-Off Schedule 5 (Pricing Details)

Pricing information held in the Call-Off Order Form.

Call-Off Schedule 6 (ICT Services) - Not Used

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 7 (Key Supplier Staff)

- 1.1 The Annex 1 to this Schedule lists the key roles ("**Key Roles**") and names of the persons who the Supplier shall appoint to fill those Key Roles at the Start Date.
- 1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during the Contract Period.
- 1.3 The Buyer may identify any further roles as being Key Roles and, following agreement to the same by the Supplier, the relevant person selected to fill those Key Roles shall be included on the list of Key Staff.
- 1.4 The Supplier shall not and shall procure that any Subcontractor shall not remove or replace any Key Staff unless:
 - 1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or replacement (not to be unreasonably withheld or delayed);
 - 1.4.2 the person concerned resigns, retires or dies or is on maternity or longterm sick leave; or
 - 1.4.3 the person's employment or contractual arrangement with the Supplier or Subcontractor is terminated for material breach of contract by the employee.

1.5 The Supplier shall:

- 1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-term sickness or holidays of two (2) weeks or less, in which case the Supplier shall ensure appropriate temporary cover for that Key Role);
- 1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) Working Days;
- 1.5.3 give as much notice as is reasonably practicable of its intention to remove or replace any member of Key Staff and, except in the cases of death, unexpected ill health or a material breach of the Key Staff's employment contract, this will mean at least three (3) Months' notice;
- 1.5.4 ensure that all arrangements for planned changes in Key Staff provide adequate periods during which incoming and outgoing staff work together to transfer responsibilities and ensure that such change does not have an adverse impact on the provision of the Deliverables; and
- 1.5.5 ensure that any replacement for a Key Role has a level of qualifications and experience appropriate to the relevant Key Role and is fully competent to carry out the tasks assigned to the Key Staff whom he or she has replaced.
- 1.6 The Buyer may require the Supplier to remove or procure that any Subcontractor shall remove any Key Staff that the Buyer considers in any

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing any Key Staff.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Annex 1- Key Roles

Key Role	Key Staff	Contact Details
Isuzu – Contract Manager	[REDACTED]	[REDACTED]

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 8 (Business Continuity and Disaster Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan" has the meaning given to it in Paragraph

2.2 of this Schedule;

"Business Continuity

Plan"

has the meaning given to it in Paragraph

2.3.2 of this Schedule;

"Disaster Recovery Plan" has the meaning given to it in Paragraph

2.3.3 of this Schedule;

"Disaster Recovery

System"

the system embodied in the processes and procedures for restoring the provision of Deliverables following the occurrence of a

Disaster;

"Disaster Recovery

Deliverables"

the Deliverables embodied in the processes and procedures for restoring the provision of Deliverables following the occurrence of

a Disaster;

"Related Supplier" any person who provides Deliverables to

the Buyer which are related to the Deliverables from time to time;

"Review Report" has the meaning given to it in Paragraph

6.2 of this Schedule; and

"Supplier's Proposals" has the meaning given to it in Paragraph

6.3 of this Schedule:

2. BCDR Plan

- 2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4 (Framework Management), CCS shall have the right to enforce the Buyer's rights under this Schedule.
- 2.2 At least ninety (90) Working Days prior to the Start Date the Supplier shall prepare and deliver to the Buyer for the Buyer's written approval a plan, which shall detail the processes and arrangements that the Supplier shall follow to:
 - 2.2.1 ensure continuity of the business processes and operations supported by the Services following any failure or disruption of any element of the Deliverables; and
 - 2.2.2 the recovery of the Deliverables in the event of a Disaster

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

- 2.3 The BCDR Plan shall be divided into three sections:
 - 2.3.1 Section 1 which shall set out general principles applicable to the BCDR Plan;
 - 2.3.2 Section 2 which shall relate to business continuity (the **"Business Continuity Plan"**); and
 - 2.3.3 Section 3 which shall relate to disaster recovery (the **"Disaster Recovery Plan"**).
- 2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall use reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are unable to agree the contents of the BCDR Plan within twenty (20) Working Days of its submission, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

- 3.1 Section 1 of the BCDR Plan shall:
 - 3.1.1 set out how the business continuity and disaster recovery elements of the BCDR Plan link to each other;
 - 3.1.2 provide details of how the invocation of any element of the BCDR Plan may impact upon the provision of the Deliverables and any goods and/or services provided to the Buyer by a Related Supplier;
 - 3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any Related Suppliers with respect to business continuity and disaster recovery;
 - 3.1.4 detail how the BCDR Plan interoperates with any overarching disaster recovery or business continuity plan of the Buyer and any of its other Related Supplier in each case as notified to the Supplier by the Buyer from time to time;
 - 3.1.5 contain a communication strategy including details of an incident and problem management service and advice and help desk facility which can be accessed via multiple channels;
 - 3.1.6 contain a risk analysis, including:
 - (a) failure or disruption scenarios and assessments of likely frequency of occurrence:
 - (b) identification of any single points of failure within the provision of Deliverables and processes for managing those risks;
 - (c) identification of risks arising from the interaction of the provision of Deliverables with the goods and/or services provided by a Related Supplier; and
 - (d) a business impact analysis of different anticipated failures or disruptions;

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules Crown Copyright

- 3.1.7 provide for documentation of processes, including business processes, and procedures;
- 3.1.8 set out key contact details for the Supplier (and any Subcontractors) and for the Buyer;
- 3.1.9 identify the procedures for reverting to "normal service";
- 3.1.10 set out method(s) of recovering or updating data collected (or which ought to have been collected) during a failure or disruption to minimise data loss:
- 3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will assume in the event of the invocation of the BCDR Plan; and
- 3.1.12 provide for the provision of technical assistance to key contacts at the Buyer as required by the Buyer to inform decisions in support of the Buyer's business continuity plans.
- 3.2 The BCDR Plan shall be designed so as to ensure that:
 - 3.2.1 the Deliverables are provided in accordance with this Contract at all times during and after the invocation of the BCDR Plan;
 - 3.2.2 the adverse impact of any Disaster is minimised as far as reasonably possible;
 - 3.2.3 it complies with the relevant provisions of ISO/IEC 27002; ISO22301/ISO22313 and all other industry standards from time to time in force; and
 - 3.2.4 it details a process for the management of disaster recovery testing.
- 3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any changes to the Deliverables and the business operations supported by the provision of Deliverables.
- 3.4 The Supplier shall not be entitled to any relief from its obligations under the KPIs or to any increase in the Charges to the extent that a Disaster occurs as a consequence of any breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

- 4.1 The Business Continuity Plan shall set out the arrangements that are to be invoked to ensure that the business processes facilitated by the provision of Deliverables remain supported and to ensure continuity of the business operations supported by the Services including:
 - 4.1.1 the alternative processes, options and responsibilities that may be adopted in the event of a failure in or disruption to the provision of Deliverables; and
 - 4.1.2 the steps to be taken by the Supplier upon resumption of the provision of Deliverables in order to address the effect of the failure or disruption.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

- 4.2 The Business Continuity Plan shall:
 - 4.2.1 address the various possible levels of failures of or disruptions to the provision of Deliverables;
 - 4.2.2 set out the goods and/or services to be provided and the steps to be taken to remedy the different levels of failures of and disruption to the Deliverables:
 - 4.2.3 specify any applicable KPIs with respect to the provision of the Business Continuity Services and details of any agreed relaxation to the KPIs in respect of the provision of other Deliverables during any period of invocation of the Business Continuity Plan; and
 - 4.2.4 set out the circumstances in which the Business Continuity Plan is invoked.

5. Disaster Recovery (Section 3)

- 5.1 The Disaster Recovery Plan (which shall be invoked only upon the occurrence of a Disaster) shall be designed to ensure that upon the occurrence of a Disaster the Supplier ensures continuity of the business operations of the Buyer supported by the Services following any Disaster or during any period of service failure or disruption with, as far as reasonably possible, minimal adverse impact.
- 5.2 The Supplier's BCDR Plan shall include an approach to business continuity and disaster recovery that addresses the following:
 - 5.2.1 loss of access to the Buyer Premises;
 - 5.2.2 loss of utilities to the Buyer Premises;
 - 5.2.3 loss of the Supplier's helpdesk or CAFM system;
 - 5.2.4 loss of a Subcontractor:
 - 5.2.5 emergency notification and escalation process;
 - 5.2.6 contact lists;
 - 5.2.7 staff training and awareness;
 - 5.2.8 BCDR Plan testing;
 - 5.2.9 post implementation review process;
 - 5.2.10 any applicable KPI with respect to the provision of the disaster recovery services and details of any agreed relaxation to the KPIs in respect of the provision of other Deliverables during any period of invocation of the Disaster Recovery Plan;
 - 5.2.11 details of how the Supplier shall ensure compliance with security standards ensuring that compliance is maintained for any period during which the Disaster Recovery Plan is invoked;
 - 5.2.12 access controls to any disaster recovery sites used by the Supplier in relation to its obligations pursuant to this Schedule; and

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

5.2.13 testing and management arrangements.

6. Review and changing the BCDR Plan

- 6.1 The Supplier shall review the BCDR Plan:
 - 6.1.1 on a regular basis and as a minimum once every six (6) Months;
 - 6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having been invoked pursuant to Paragraph 7; and
 - 6.1.3 where the Buyer requests in writing any additional reviews (over and above those provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule) whereupon the Supplier shall conduct such reviews in accordance with the Buyer's written requirements. Prior to starting its review, the Supplier shall provide an accurate written estimate of the total costs payable by the Buyer for the Buyer's approval. The costs of both Parties of any such additional reviews shall be met by the Buyer except that the Supplier shall not be entitled to charge the Buyer for any costs that it may incur above any estimate without the Buyer's prior written approval.
- 6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its suitability having regard to any change to the Deliverables or any underlying business processes and operations facilitated by or supported by the Services which have taken place since the later of the original approval of the BCDR Plan or the last review of the BCDR Plan, and shall also have regard to any occurrence of any event since that date (or the likelihood of any such event taking place in the foreseeable future) which may increase the likelihood of the need to invoke the BCDR Plan. The review shall be completed by the Supplier within such period as the Buyer shall reasonably require.
- 6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of each such review of the BCDR Plan, provide to the Buyer a report (a "Review Report") setting out the Supplier's proposals (the "Supplier's Proposals") for addressing any changes in the risk profile and its proposals for amendments to the BCDR Plan.
- 6.4 Following receipt of the Review Report and the Supplier's Proposals, the Parties shall use reasonable endeavours to agree the Review Report and the Supplier's Proposals. If the Parties are unable to agree Review Report and the Supplier's Proposals within twenty (20) Working Days of its submission, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 6.5 The Supplier shall as soon as is reasonably practicable after receiving the approval of the Supplier's Proposals effect any change in its practices or procedures necessary so as to give effect to the Supplier's Proposals. Any such change shall be at the Supplier's expense unless it can be reasonably shown that the changes are required because of a material change to the risk profile of the Deliverables.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

7. Testing the BCDR Plan

- 7.1 The Supplier shall test the BCDR Plan:
 - 7.1.1 regularly and in any event not less than once in every Contract Year;
 - 7.1.2 in the event of any major reconfiguration of the Deliverables;
 - 7.1.3 at any time where the Buyer considers it necessary (acting in its sole discretion).
- 7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the Supplier written notice and the Supplier shall conduct the test in accordance with the Buyer's requirements and the relevant provisions of the BCDR Plan. The Supplier's costs of the additional test shall be borne by the Buyer unless the BCDR Plan fails the additional test in which case the Supplier's costs of that failed test shall be borne by the Supplier.
- 7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full consultation with and under the supervision of the Buyer and shall liaise with the Buyer in respect of the planning, performance, and review, of each test, and shall comply with the reasonable requirements of the Buyer.
- 7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" data in such testing is first approved with the Buyer. Copies of live test data used in any such testing shall be (if so required by the Buyer) destroyed or returned to the Buyer on completion of the test.
- 7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of each test, provide to the Buyer a report setting out:
 - 7.5.1 the outcome of the test;
 - 7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures) revealed by the test; and
 - 7.5.3 the Supplier's proposals for remedying any such failures.
- 7.6 Following each test, the Supplier shall take all measures requested by the Buyer to remedy any failures in the BCDR Plan and such remedial activity and re-testing shall be completed by the Supplier, at its own cost, by the date reasonably required by the Buyer.

8. Invoking the BCDR Plan

8.1 In the event of a complete loss of service or in the event of a Disaster, the Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer promptly of such invocation). In all other instances the Supplier shall invoke or test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond your control) if it would not have been impacted by the Force

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Majeure Event had it not failed to comply with its obligations under this Schedule.

Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

"Breach of	the occurrence of:	
Security"	a) any unauthorised access to or use of the Deliverables, the Sites and/or any Information and Communication Technology ("ICT"), information or data (including the Confidential Information and the Government Data) used by the Buyer and/or the Supplier in connection with this Contract; and/or	
	b) the loss and/or unauthorised disclosure of any information or data (including the Confidential Information and the Government Data), including any copies of such information or data, used by the Buyer and/or the Supplier in connection with this Contract,	
	in either case as more particularly set out in the Security Policy;	
"Security Management Plan"	the Supplier's security management plan prepared pursuant to this Schedule, a draft of which has been provided by the Supplier to the Buyer and as updated from time to time;	

2. Complying with security requirements and updates to them

- 2.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4 (Framework Management), CCS shall have the right to enforce the Buyer's rights under this Schedule.
- 2.2 The Supplier shall comply with the Security Policy and the requirements in this Schedule including the Security Management Plan and shall ensure that the Security Management Plan produced by the Supplier fully complies with the Security Policy.
- 2.3 The Buyer shall notify the Supplier of any changes or proposed changes to the Security Policy.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

- 2.4 If the Supplier believes that a change or proposed change to the Security Policy will have a material and unavoidable cost implication to the provision of the Deliverables it may propose a Variation to the Buyer. In doing so, the Supplier must support its request by providing evidence of the cause of any increased costs and the steps that it has taken to mitigate those costs. Any change to the Charges shall be subject to the Variation Procedure.
- 2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the Variation Procedure the Supplier shall continue to provide the Deliverables in accordance with its existing obligations.

3. Security Standards

- 3.1 The Supplier acknowledges that the Buyer places great emphasis on the reliability of the performance of the Deliverables, confidentiality, integrity and availability of information and consequently on security.
- 3.2 The Supplier shall be responsible for the effective performance of its security obligations and shall at all times provide a level of security which:
 - 3.2.1 is in accordance with the Law and this Contract;
 - 3.2.2 as a minimum demonstrates Good Industry Practice:
 - 3.2.3 meets any specific security threats of immediate relevance to the Deliverables and/or the Government Data; and
 - 3.2.4 complies with the Security Policy and the ICT Policy.
- 3.3 The references to standards, guidance and policies contained or set out in Paragraph 3.2 shall be deemed to be references to such items as developed and updated and to any successor to or replacement for such standards, guidance and policies, as notified to the Supplier from time to time.
- 3.4 In the event of any inconsistency in the provisions of the above standards, guidance and policies, the Supplier should notify the Buyer's Representative of such inconsistency immediately upon becoming aware of the same, and the Buyer's Representative shall, as soon as practicable, advise the Supplier which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1 Introduction

4.1.1 The Supplier shall develop and maintain a Security Management Plan in accordance with this Schedule. The Supplier shall thereafter comply with its obligations set out in the Security Management Plan.

4.2 Content of the Security Management Plan

- 4.2.1 The Security Management Plan shall:
 - (a) comply with the principles of security set out in Paragraph 3 and any other provisions of this Contract relevant to security;

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

- (b) identify the necessary delegated organisational roles for those responsible for ensuring it is complied with by the Supplier;
- (c) detail the process for managing any security risks from Subcontractors and third parties authorised by the Buyer with access to the Deliverables, processes associated with the provision of the Deliverables, the Buyer Premises, the Sites and any ICT, Information and data (including the Buyer's Confidential Information and the Government Data) and any system that could directly or indirectly have an impact on that Information, data and/or the Deliverables;
- (d) be developed to protect all aspects of the Deliverables and all processes associated with the provision of the Deliverables, including the Buyer Premises, the Sites, and any ICT, Information and data (including the Buyer's Confidential Information and the Government Data) to the extent used by the Buyer or the Supplier in connection with this Contract or in connection with any system that could directly or indirectly have an impact on that Information, data and/or the Deliverables;
- (e) set out the security measures to be implemented and maintained by the Supplier in relation to all aspects of the Deliverables and all processes associated with the provision of the Goods and/or Services and shall at all times comply with and specify security measures and procedures which are sufficient to ensure that the Deliverables comply with the provisions of this Contract;
- (f) set out the plans for transitioning all security arrangements and responsibilities for the Supplier to meet the full obligations of the security requirements set out in this Contract and the Security Policy; and
- (g) be written in plain English in language which is readily comprehensible to the staff of the Supplier and the Buyer engaged in the provision of the Deliverables and shall only reference documents which are in the possession of the Parties or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

- 4.3.1 Within twenty (20) Working Days after the Start Date and in accordance with Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for Approval a fully complete and up to date Security Management Plan which will be based on the draft Security Management Plan.
- 4.3.2 If the Security Management Plan submitted to the Buyer in accordance with Paragraph 4.3.1, or any subsequent revision to it in accordance with Paragraph 4.4, is Approved it will be adopted immediately and will replace the previous version of the Security Management Plan and thereafter operated and maintained in

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

accordance with this Schedule. If the Security Management Plan is not Approved, the Supplier shall amend it within ten (10) Working Days of a notice of non-approval from the Buyer and re-submit to the Buyer for Approval. The Parties will use all reasonable endeavours to ensure that the approval process takes as little time as possible, and in any event, no longer than fifteen (15) Working Days from the date of its first submission to the Buyer. If the Buyer does not approve the Security Management Plan following its resubmission, the matter will be resolved in accordance with the Dispute Resolution Procedure.

- 4.3.3 The Buyer shall not unreasonably withhold or delay its decision to Approve or not the Security Management Plan pursuant to Paragraph 4.3.2. However a refusal by the Buyer to Approve the Security Management Plan on the grounds that it does not comply with the requirements set out in Paragraph 4.2 shall be deemed to be reasonable.
- 4.3.4 Approval by the Buyer of the Security Management Plan pursuant to Paragraph 4.3.2 or of any change to the Security Management Plan in accordance with Paragraph 4.4 shall not relieve the Supplier of its obligations under this Schedule.

4.4 Amendment of the Security Management Plan

- 4.4.1 The Security Management Plan shall be fully reviewed and updated by the Supplier at least annually to reflect:
 - (a) emerging changes in Good Industry Practice;
 - (b) any change or proposed change to the Deliverables and/or associated processes;
 - (c) any change to the Security Policy;
 - (d) any new perceived or changed security threats; and
 - (e) any reasonable change in requirements requested by the Buyer.
- 4.4.2 The Supplier shall provide the Buyer with the results of such reviews as soon as reasonably practicable after their completion and amendment of the Security Management Plan at no additional cost to the Buyer. The results of the review shall include, without limitation:
 - (a) suggested improvements to the effectiveness of the Security Management Plan;
 - (b) updates to the risk assessments; and
 - (c) suggested improvements in measuring the effectiveness of controls.
- 4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the Supplier proposes to make to the Security Management Plan (as a result of a review carried out in accordance with Paragraph 4.4.1, a

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

- request by the Buyer or otherwise) shall be subject to the Variation Procedure.
- 4.4.4 The Buyer may, acting reasonably, Approve and require changes or amendments to the Security Management Plan to be implemented on timescales faster than set out in the Variation Procedure but, without prejudice to their effectiveness, all such changes and amendments shall thereafter be subject to the Variation Procedure for the purposes of formalising and documenting the relevant change or amendment.

5. Security breach

- 5.1 Either Party shall notify the other in accordance with the agreed security incident management process (as detailed in the Security Management Plan) upon becoming aware of any Breach of Security or any potential or attempted Breach of Security.
- 5.2 Without prejudice to the security incident management process, upon becoming aware of any of the circumstances referred to in Paragraph 5.1, the Supplier shall:
 - 5.2.1 immediately take all reasonable steps (which shall include any action or changes reasonably required by the Buyer) necessary to:
 - (a) minimise the extent of actual or potential harm caused by any Breach of Security;
 - (b) remedy such Breach of Security to the extent possible and protect the integrity of the Buyer and the provision of the Goods and/or Services to the extent within its control against any such Breach of Security or attempted Breach of Security;
 - (c) prevent an equivalent breach in the future exploiting the same cause failure: and
 - (d) as soon as reasonably practicable provide to the Buyer, where the Buyer so requests, full details (using the reporting mechanism defined by the Security Management Plan) of the Breach of Security or attempted Breach of Security, including a cause analysis where required by the Buyer.
- 5.3 In the event that any action is taken in response to a Breach of Security or potential or attempted Breach of Security that demonstrates non-compliance of the Security Management Plan with the Security policy or the requirements of this Schedule, then any required change to the Security Management Plan shall be at no cost to the Buyer.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 10 (Exit Management)

1. DEFINITIONS

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

	O P A	
"Exclusive Assets"	Supplier Assets used exclusively by the Supplier or a Key Subcontractor in the provision of the Deliverables;	
"Exit Information"	has the meaning given to it in Paragraph 3.1 of this Schedule;	
"Exit Manager"	the person appointed by each Party to manage their respective obligations under this Schedule;	
"Net Book Value"	the current net book value of the relevant Supplier Asset(s) calculated in accordance with the Framework Tender or Call-Off Tender (if stated) or (if not stated) the depreciation policy of the Supplier (which the Supplier shall ensure is in accordance with Good Industry Practice);	
"Non-Exclusive Assets"	those Supplier Assets used by the Supplier or a Key Subcontractor in connection with the Deliverables but which are also used by the Supplier or Key Subcontractor for other purposes;	
"Registers"	the register and configuration database referred to in Paragraph 2.2 of this Schedule;	
"Replacement Goods"	any goods which are substantially similar to any of the Goods and which the Buyer receives in substitution for any of the Goods following the End Date, whether those goods are provided by the Buyer internally and/or by any third party;	
"Replacement Services"	any services which are substantially similar to any of the Services and which the Buyer receives in substitution for any of the Services following the End Date, whether those goods are provided by the Buyer internally and/or by any third party;	
"Termination Assistance"	the activities to be performed by the Supplier pursuant to the Exit Plan, and other assistance required by the Buyer	

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

	pursuant to the Termination Assistance Notice;
"Termination Assistance Notice"	has the meaning given to it in Paragraph 5.1 of this Schedule;
"Termination Assistance Period"	the period specified in a Termination Assistance Notice for which the Supplier is required to provide the Termination Assistance as such period may be extended pursuant to Paragraph 5.2 of this Schedule;
"Transferable Assets"	Exclusive Assets which are capable of legal transfer to the Buyer;
"Transferable Contracts"	Sub-Contracts, licences for Supplier's Software, licences for Third Party Software or other agreements which are necessary to enable the Buyer or any Replacement Supplier to provide the Deliverables or the Replacement Goods and/or Replacement Services, including in relation to licences all relevant Documentation;
"Transferring Assets"	has the meaning given to it in Paragraph 8.2.1 of this Schedule;
"Transferring Contracts"	has the meaning given to it in Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

- 2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a copy of its depreciation policy to be used for the purposes of calculating Net Book Value.
- 2.2 During the Contract Period, the Supplier shall promptly:
 - 2.2.1 create and maintain a detailed register of all Supplier Assets (including description, condition, location and details of ownership and status as either Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-contracts and other relevant agreements required in connection with the Deliverables; and
 - 2.2.2 create and maintain a configuration database detailing the technical infrastructure and operating procedures through which the Supplier provides the Deliverables

("Registers").

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules Crown Copyright

2.3 The Supplier shall:

- 2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically identified as such; and
- 2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall be assignable and/or capable of novation (at no cost or restriction to the Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or any Replacement Supplier upon the Supplier ceasing to provide the Deliverables (or part of them) and if the Supplier is unable to do so then the Supplier shall promptly notify the Buyer and the Buyer may require the Supplier to procure an alternative Subcontractor or provider of Deliverables.
- 2.4 Each Party shall appoint an Exit Manager within three (3) Months of the Start Date. The Parties' Exit Managers will liaise with one another in relation to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

- 3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential Replacement Suppliers (subject to the potential Replacement Suppliers entering into reasonable written confidentiality undertakings), such information (including any access) as the Buyer shall reasonably require in order to facilitate the preparation by the Buyer of any invitation to tender and/or to facilitate any potential Replacement Suppliers undertaking due diligence (the "Exit Information").
- 3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential Information (excluding the Supplier's or its Subcontractors' prices or costs) to an actual or prospective Replacement Supplier to the extent that such disclosure is necessary in connection with such engagement.
- 3.3 The Supplier shall provide complete updates of the Exit Information on an as-requested basis as soon as reasonably practicable and notify the Buyer within five (5) Working Days of any material change to the Exit Information which may adversely impact upon the provision of any Deliverables (and shall consult the Buyer in relation to any such changes).
- 3.4 The Exit Information shall be accurate and complete in all material respects and shall be sufficient to enable a third party to prepare an informed offer for those Deliverables; and not be disadvantaged in any procurement process compared to the Supplier.

4. Exit Plan

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer an Exit Plan which complies with the requirements set out in Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to the Buyer.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

- 4.2 The Parties shall use reasonable endeavours to agree the contents of the Exit Plan. If the Parties are unable to agree the contents of the Exit Plan within twenty (20) Working Days of the latest date for its submission pursuant to Paragraph 4.1, then such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.
- 4.3 The Exit Plan shall set out, as a minimum:
 - 4.3.1 a detailed description of both the transfer and cessation processes, including a timetable;
 - 4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the Buyer;
 - 4.3.3 details of any contracts which will be available for transfer to the Buyer and/or the Replacement Supplier upon the Expiry Date together with any reasonable costs required to effect such transfer;
 - 4.3.4 proposals for the training of key members of the Replacement Supplier's staff in connection with the continuation of the provision of the Deliverables following the Expiry Date;
 - 4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all documentation relating to the use and operation of the Deliverables and required for their continued use;
 - 4.3.6 proposals for the assignment or novation of all services utilised by the Supplier in connection with the supply of the Deliverables;
 - 4.3.7 proposals for the identification and return of all Buyer Property in the possession of and/or control of the Supplier or any third party;
 - 4.3.8 proposals for the disposal of any redundant Deliverables and materials;
 - 4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the Deliverables during the Termination Assistance Period; and
 - 4.3.10 any other information or assistance reasonably required by the Buyer or a Replacement Supplier.

4.4 The Supplier shall:

- 4.4.1 maintain and update the Exit Plan (and risk management plan) no less frequently than:
 - (a) every six (6) months throughout the Contract Period; and
 - (b) no later than twenty (20) Working Days after a request from the Buyer for an up-to-date copy of the Exit Plan;
 - (c) as soon as reasonably possible following a Termination
 Assistance Notice, and in any event no later than ten (10)
 Working Days after the date of the Termination Assistance
 Notice:

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

- (d) as soon as reasonably possible following, and in any event no later than twenty (20) Working Days following, any material change to the Deliverables (including all changes under the Variation Procedure); and
- 4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly correct any identified failures.
- 4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the context requires), shall that draft become the Exit Plan for this Contract.
- 4.6 A version of an Exit Plan agreed between the parties shall not be superseded by any draft submitted by the Supplier.

5. Termination Assistance

- 5.1 The Buyer shall be entitled to require the provision of Termination Assistance at any time during the Contract Period by giving written notice to the Supplier (a "Termination Assistance Notice") at least four (4) Months prior to the Expiry Date or as soon as reasonably practicable (but in any event, not later than one (1) Month) following the service by either Party of a Termination Notice. The Termination Assistance Notice shall specify:
 - 5.1.1 the nature of the Termination Assistance required; and
 - 5.1.2 the start date and period during which it is anticipated that Termination Assistance will be required, which shall continue no longer than twelve (12) Months after the date that the Supplier ceases to provide the Deliverables.
- 5.2 The Buyer shall have an option to extend the Termination Assistance Period beyond the Termination Assistance Notice period provided that such extension shall not extend for more than six (6) Months beyond the end of the Termination Assistance Period and provided that it shall notify the Supplier of such this extension no later than twenty (20) Working Days prior to the date on which the provision of Termination Assistance is otherwise due to expire. The Buyer shall have the right to terminate its requirement for Termination Assistance by serving not less than (20) Working Days' written notice upon the Supplier.
- 5.3 In the event that Termination Assistance is required by the Buyer but at the relevant time the parties are still agreeing an update to the Exit Plan pursuant to Paragraph 4, the Supplier will provide the Termination Assistance in good faith and in accordance with the principles in this Schedule and the last Buyer approved version of the Exit Plan (insofar as it still applies).

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

6. Termination Assistance Period

- 6.1 Throughout the Termination Assistance Period the Supplier shall:
 - 6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its obligations under this Contract and, if required by the Buyer, provide the Termination Assistance;
 - 6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable assistance and/or access requested by the Buyer and/or its Replacement Supplier including assistance and/or access to facilitate the orderly transfer of responsibility for and conduct of the Deliverables to the Buyer and/or its Replacement Supplier;
 - 6.1.3 use all reasonable endeavours to reallocate resources to provide such assistance without additional costs to the Buyer;
 - 6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination Assistance at no detriment to the KPIs, the provision of the Management Information or any other reports nor to any other of the Supplier's obligations under this Contract;
 - 6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers to the Buyer;
 - 6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from which the de-installation or removal of Supplier Assets is required.
- 6.2 If it is not possible for the Supplier to reallocate resources to provide such assistance as is referred to in Paragraph 6.1.2 without additional costs to the Buyer, any additional costs incurred by the Supplier in providing such reasonable assistance shall be subject to the Variation Procedure.
- 6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the provision of the Termination Assistance will have a material, unavoidable adverse effect on the Supplier's ability to meet one or more particular KPI(s), the Parties shall vary the relevant KPI(s) and/or the applicable KPI Credits accordingly.

7. Obligations when the contract is terminated

- 7.1 The Supplier shall comply with all of its obligations contained in the Exit Plan.
- 7.2 Upon termination or expiry or at the end of the Termination Assistance Period (or earlier if this does not adversely affect the Supplier's performance of the Deliverables and the Termination Assistance), the Supplier shall:
 - 7.2.1 vacate any Buyer Premises;
 - 7.2.2 remove the Supplier Equipment together with any other materials used by the Supplier to supply the Deliverables and shall leave the Sites in a clean, safe and tidy condition. The Supplier is solely responsible for making good any damage to the Sites or any objects

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

- contained thereon, other than fair wear and tear, which is caused by the Supplier;
- 7.2.3 provide access during normal working hours to the Buyer and/or the Replacement Supplier for up to twelve (12) Months after expiry or termination to:
 - (a) such information relating to the Deliverables as remains in the possession or control of the Supplier; and
 - (b) such members of the Supplier Staff as have been involved in the design, development and provision of the Deliverables and who are still employed by the Supplier, provided that the Buyer and/or the Replacement Supplier shall pay the reasonable costs of the Supplier actually incurred in responding to such requests for access.
- 7.3 Except where this Contract provides otherwise, all licences, leases and authorisations granted by the Buyer to the Supplier in relation to the Deliverables shall be terminated with effect from the end of the Termination Assistance Period.

8. Assets, Sub-contracts and Software

- 8.1 Following notice of termination of this Contract and during the Termination Assistance Period, the Supplier shall not, without the Buyer's prior written consent:
 - 8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in connection with the Deliverables; or
 - 8.1.2 (subject to normal maintenance requirements) make material modifications to, or dispose of, any existing Supplier Assets or acquire any new Supplier Assets.
- 8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the Supplier, the Buyer shall notify the Supplier setting out:
 - 8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred to the Buyer and/or the Replacement Supplier ("Transferring Assets");
 - 8.2.2 which, if any, of:
 - (a) the Exclusive Assets that are not Transferable Assets; and
 - (b) the Non-Exclusive Assets,
 - the Buyer and/or the Replacement Supplier requires the continued use of; and
 - 8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or novated to the Buyer and/or the Replacement Supplier (the "Transferring Contracts").

in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from the expiry of the Termination Assistance Period. The

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

- Supplier shall provide all reasonable assistance required by the Buyer and/or its Replacement Supplier to enable it to determine which Transferable Assets and Transferable Contracts are required to provide the Deliverables or the Replacement Goods and/or Replacement Services.
- 8.3 With effect from the expiry of the Termination Assistance Period, the Supplier shall sell the Transferring Assets to the Buyer and/or the Replacement Supplier for their Net Book Value less any amount already paid for them through the Charges.
- 8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier (as appropriate) at the end of the Termination Assistance Period and title shall pass on payment for them.
- 8.5 Where the Buyer and/or the Replacement Supplier requires continued use of any Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, the Supplier shall as soon as reasonably practicable:
 - 8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the Replacement Supplier to use such assets (with a right of sub-licence or assignment on the same terms); or failing which
 - 8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement Supplier to bear the reasonable proven costs of procuring the same.
- 8.6 The Supplier shall as soon as reasonably practicable assign or procure the novation of the Transferring Contracts to the Buyer and/or the Replacement Supplier. The Supplier shall execute such documents and provide such other assistance as the Buyer reasonably requires to effect this novation or assignment.
- 8.7 The Buyer shall:
 - 8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a novation of each Transferring Contract; and
 - 8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the Replacement Supplier, discharge all the obligations and liabilities created by or arising under that Transferring Contract and exercise its rights arising under that Transferring Contract, or as applicable, procure that the Replacement Supplier does the same.
- 8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer until the transfer of the relevant Transferring Contract to the Buyer and/or the Replacement Supplier has taken place.
- 8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as applicable) against each loss, liability and cost arising out of any claims made by a counterparty to a Transferring Contract which is assigned or novated to the Buyer (and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters arising prior to the date of assignment or novation of such Transferring Contract. Clause 19 (Other people's rights in this contract) shall not apply to this Paragraph 8.9 which is

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

intended to be enforceable by Third Parties Beneficiaries by virtue of the CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the Supplier in relation to its compliance with this Schedule.

10. Dividing the bills

- 10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable in respect of the Transferring Assets and Transferring Contracts shall be apportioned between the Buyer and/or the Replacement and the Supplier as follows:
 - 10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;
 - 10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled to (as the case may be) that part of the value of the invoice pro rata to the number of complete days following the transfer, multiplied by the daily rate; and
 - 10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the rest of the invoice.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 11 (Installation Works) – Not Used Call-Off Schedule 12 (Clustering)

Not applicable to Contract ref 701579500.

Call-Off Schedule 13 (Implementation Plan & Testing) – Not Used

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 14 (Service Levels)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

"Service Credits"	any service credits specified in the Annex to Part A of this Schedule being payable by the Supplier to the Buyer in respect of any failure by the Supplier to meet one or more Service Levels;
"Service Credit Cap"	has the meaning given to it in the Order Form;
"Service Level Failure"	means a failure to meet the Service Level Performance Measure in respect of a Service Level;
"Service Level Performance Measure"	shall be as set out against the relevant Service Level in the Annex to Part A of this Schedule; and
"Service Level Threshold"	shall be as set out against the relevant Service Level in the Annex to Part A of this Schedule.

2. What happens if you don't meet the Service Levels

- 2.1 The Supplier shall at all times provide the Deliverables to meet or exceed the Service Level Performance Measure for each Service Level.
- 2.2 The Supplier acknowledges that any Service Level Failure shall entitle the Buyer to the rights set out in Part A of this Schedule including the right to any Service Credits and that any Service Credit is a price adjustment and not an estimate of the Loss that may be suffered by the Buyer as a result of the Supplier's failure to meet any Service Level Performance Measure.
- 2.3 The Supplier shall send Performance Monitoring Reports to the Buyer detailing the level of service which was achieved in accordance with the provisions of Part B (Performance Monitoring) of this Schedule.
- 2.4 A Service Credit shall be the Buyer's exclusive financial remedy for a Service Level Failure except where:
 - 2.4.1 the Supplier has over the previous (twelve) 12 Month period exceeded the Service Credit Cap; and/or
 - 2.4.2 the Service Level Failure:
 - (a) exceeds the relevant Service Level Threshold;
 - (b) has arisen due to a Prohibited Act or wilful Default by the Supplier;

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules Crown Copyright

- (c) results in the corruption or loss of any Government Data; and/or
- results in the Buyer being required to make a compensation payment to one or more third parties; and/or
- 2.4.3 the Buyer is otherwise entitled to or does terminate this Contract pursuant to Clause 10.4 (CCS and Buyer Termination Rights).
- 2.5 Not more than once in each Contract Year, the Buyer may, on giving the Supplier at least three (3) Months' notice, change the weighting of Service Level Performance Measure in respect of one or more Service Levels and the Supplier shall not be entitled to object to, or increase the Charges as a result of such changes, provided that:
 - 2.5.1 the total number of Service Levels for which the weighting is to be changed does not exceed the number applicable as at the Start Date;
 - 2.5.2 the principal purpose of the change is to reflect changes in the Buyer's business requirements and/or priorities or to reflect changing industry standards; and
 - 2.5.3 there is no change to the Service Credit Cap.
- 3. Critical Service Level Failure Not used

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Part A: Service Levels and Service Credits

1. Service Levels

If the level of performance of the Supplier:

- 1.1 is likely to or fails to meet any Service Level Performance Measure; or
- 1.2 is likely to cause or causes a Critical Service Failure to occur,
 - the Supplier shall immediately notify the Buyer in writing and the Buyer, in its absolute discretion and without limiting any other of its rights, may:
 - 1.2.1 require the Supplier to immediately take all remedial action that is reasonable to mitigate the impact on the Buyer and to rectify or prevent a Service Level Failure or Critical Service Level Failure from taking place or recurring;
 - 1.2.2 instruct the Supplier to comply with the Rectification Plan Process:
 - 1.2.3 if a Service Level Failure has occurred, deduct the applicable Service Level Credits payable by the Supplier to the Buyer; and/or
 - 1.2.4 if a Critical Service Level Failure has occurred, exercise its right to Compensation for Critical Service Level Failure (including the right to terminate for material Default).

2. Service Credits - Not applicable

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Annex A to Part A: Services Levels and Service Credits Table

KPI/SLA	Service Area	KPI/SLA Performance Measure
1	Customer Service	Response to BFC emails within 2 working days
2	Reporting	Monthly update to be provided to BFC on the first Monday of the month, until delivery and acceptance of vehicles.
3	Contract Delivery	Delivery of both vehicles to Marchwood by 31/08/2022.

Due to the low value and complexity of this Contract service credits have not been included, however the Supplier should note the critical importance of these vehicles and the Buyers expectations of the above KPI/SLAs.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Part B: Performance Monitoring

1. Performance Monitoring and Performance Review

- 1.1 Within twenty (20) Working Days of the Start Date the Supplier shall provide the Buyer with details of how the process in respect of the monitoring and reporting of Service Levels will operate between the Parties and the Parties will endeavour to agree such process as soon as reasonably possible.
- 1.2 The Supplier shall provide the Buyer with performance monitoring reports ("Performance Monitoring Reports") in accordance with the process and timescales agreed pursuant to paragraph 1 of Part B of this Schedule which shall contain, as a minimum, the following information in respect of the relevant Service Period just ended:
 - 1.2.1 for each Service Level, the actual performance achieved over the Service Level for the relevant Service Period;
 - 1.2.2 a summary of all failures to achieve Service Levels that occurred during that Service Period;
 - 1.2.3 details of any Critical Service Level Failures;
 - 1.2.4 for any repeat failures, actions taken to resolve the underlying cause and prevent recurrence;
 - 1.2.5 the Service Credits to be applied in respect of the relevant period indicating the failures and Service Levels to which the Service Credits relate; and
 - 1.2.6 such other details as the Buyer may reasonably require from time to time.
- 1.3 The Parties shall attend meetings to discuss Performance Monitoring Reports ("Performance Review Meetings") on a Monthly basis. The Performance Review Meetings will be the forum for the review by the Supplier and the Buyer of the Performance Monitoring Reports. The Performance Review Meetings shall:
 - 1.3.1 take place within one (1) week of the Performance Monitoring Reports being issued by the Supplier at such location and time (within normal business hours) as the Buyer shall reasonably require;
 - 1.3.2 be attended by the Supplier's Representative and the Buyer's Representative; and
 - 1.3.3 be fully minuted by the Supplier and the minutes will be circulated by the Supplier to all attendees at the relevant meeting and also to the Buyer's Representative and any other recipients agreed at the relevant meeting.
- 1.4 The minutes of the preceding Month's Performance Review Meeting will be agreed and signed by both the Supplier's Representative and the Buyer's Representative at each meeting.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

1.5 The Supplier shall provide to the Buyer such documentation as the Buyer may reasonably require in order to verify the level of the performance by the Supplier and the calculations of the amount of Service Credits for any specified Service Period.

2. Satisfaction Surveys

2.1 The Buyer may undertake satisfaction surveys in respect of the Supplier's provision of the Deliverables. The Buyer shall be entitled to notify the Supplier of any aspects of their performance of the provision of the Deliverables which the responses to the Satisfaction Surveys reasonably suggest are not in accordance with this Contract.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 15 (Call-Off Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

"Operational Board"	the board established in accordance with paragraph 2.1 of this Schedule;
"Project Manager"	the manager appointed in accordance with paragraph 2.1 of this Schedule;

2. Project Management

- 2.1 The Supplier and the Buyer shall each appoint a Project Manager for the purposes of this Contract through whom the provision of the Services and the Deliverables shall be managed day-to-day.
- 2.2 The Parties shall ensure that appropriate resource is made available on a regular basis such that the aims, objectives and specific provisions of this Contract can be fully realised.
- 2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

- 3.1 The Supplier's Contract Manager's shall be:
 - 3.1.1 the primary point of contact to receive communication from the Buyer and will also be the person primarily responsible for providing information to the Buyer;
 - 3.1.2 able to delegate his position to another person at the Supplier but must inform the Buyer before proceeding with the delegation and it will be delegated person's responsibility to fulfil the Contract Manager's responsibilities and obligations;
 - 3.1.3 able to cancel any delegation and recommence the position himself; and
 - 3.1.4 replaced only after the Buyer has received notification of the proposed change.
- 3.2 The Buyer may provide revised instructions to the Supplier's Contract Manager's in regards to the Contract and it will be the Supplier's Contract Manager's responsibility to ensure the information is provided to the Supplier and the actions implemented.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules

Crown Copyright

3.3 Receipt of communication from the Supplier's Contract Manager's by the Buyer does not absolve the Supplier from its responsibilities, obligations or liabilities under the Contract.

4. Role of the Operational Board - not used

5. CONTRACT RISK MANAGEMENT

- 5.1 Both Parties shall pro-actively manage risks attributed to them under the terms of this Call-Off Contract.
- 5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the Buyer, processes for:
 - 5.2.1 the identification and management of risks;
 - 5.2.2 the identification and management of issues; and
 - 5.2.3 monitoring and controlling project plans.
- 5.3 The Supplier allows the Buyer to inspect at any time within working hours the accounts and records which the Supplier is required to keep.
- 5.4 The Supplier will maintain a risk register of the risks relating to the Call-Off Contract which the Buyer's and the Supplier have identified.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 16 (Benchmarking)

Not applicable to Contract ref 701579500 as deliverables are due within 6 months of order placement.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 17 (MOD Terms)

1 Definitions

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 (Definitions):

"MOD Terms and Conditions"	the terms and conditions listed in this Schedule;
"MOD Site"	shall include any of Her Majesty's Ships or Vessels and Service Stations;
"Officer in charge"	shall include Officers Commanding Service Stations, Ships' Masters or Senior Officers, and Officers superintending Government Establishments;

2 Access to MOD sites

- 2.1 The Buyer shall issue passes for those representatives of the Supplier who are approved for admission to the MOD Site and a representative shall not be admitted unless in possession of such a pass. Passes shall remain the property of the Buyer and shall be surrendered on demand or on completion of the supply of the Deliverables.
- 2.2 The Supplier's representatives when employed within the boundaries of a MOD Site, shall comply with such rules, regulations and requirements (including those relating to security arrangements) as may be in force for the time being for the conduct of staff at that MOD Site. When on board ship, compliance shall be with the Ship's Regulations as interpreted by the Officer in charge. Details of such rules, regulations and requirements shall be provided, on request, by the Officer in charge.
- 2.3 The Supplier shall be responsible for the living accommodation and maintenance of its representatives while they are employed at a MOD Site. Sleeping accommodation and messing facilities, if required, may be provided by the Buyer wherever possible, at the discretion of the Officer in charge, at a cost fixed in accordance with current Ministry of Defence regulations. At MOD Sites overseas, accommodation and messing facilities, if required, shall be provided wherever possible. The status to be accorded to the Supplier's staff for messing purposes shall be at the discretion of the Officer in charge who shall, wherever possible give his decision before the commencement of this Contract where so asked by the Supplier. When sleeping accommodation and messing facilities are not available, a certificate to this effect may be required by the Buyer and shall be obtained by the Supplier from the Officer in charge. Such certificate shall be presented to the Buyer with other evidence relating to the costs of this Contract.
- 2.4 Where the Supplier's representatives are required by this Contract to join or visit a Site overseas, transport between the United Kingdom and the place

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

of duty (but excluding transport within the United Kingdom) shall be provided for them free of charge by the Ministry of Defence whenever possible, normally by Royal Air Force or by MOD chartered aircraft. The Supplier shall make such arrangements through the Technical Branch named for this purpose in the Buyer Contract Details. When such transport is not available within a reasonable time, or in circumstances where the Supplier wishes its representatives to accompany material for installation which it is to arrange to be delivered, the Supplier shall make its own transport arrangements. The Buyer shall reimburse the Supplier's reasonable costs for such transport of its representatives on presentation of evidence supporting the use of alternative transport and of the costs involved. Transport of the Supplier's representatives locally overseas which is necessary for the purpose of this Contract shall be provided wherever possible by the Ministry of Defence, or by the Officer in charge and, where so provided, shall be free of charge.

- 2.5 Out-patient medical treatment given to the Supplier's representatives by a Service Medical Officer or other Government Medical Officer at a Site overseas shall be free of charge. Treatment in a Service hospital or medical centre, dental treatment, the provision of dentures or spectacles, conveyance to and from a hospital, medical centre or surgery not within the Site and transportation of the Supplier's representatives back to the United Kingdom, or elsewhere, for medical reasons, shall be charged to the Supplier at rates fixed in accordance with current Ministry of Defence regulations.
- 2.6 Accidents to the Supplier's representatives which ordinarily require to be reported in accordance with Health and Safety at Work etc. Act 1974, shall be reported to the Officer in charge so that the Inspector of Factories may be informed.
- 2.7 No assistance from public funds, and no messing facilities, accommodation or transport overseas shall be provided for dependants or members of the families of the Supplier's representatives. Medical or necessary dental treatment may, however, be provided for dependants or members of families on repayment at current Ministry of Defence rates.
- 2.8 The Supplier shall, wherever possible, arrange for funds to be provided to its representatives overseas through normal banking channels (e.g. by travellers' cheques). If banking or other suitable facilities are not available, the Buyer shall, upon request by the Supplier and subject to any limitation required by the Supplier, make arrangements for payments, converted at the prevailing rate of exchange (where applicable), to be made at the Site to which the Supplier's representatives are attached. All such advances made by the Buyer shall be recovered from the Supplier

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedules Crown Copyright

3 DEFCONS AND DEFFORMS

- 3.1 The DEFCONS and DEFORMS listed in Annex 1 to this Schedule are incorporated into this Contract.
- 3.2 In the event of a conflict between any DEFCONs and DEFFORMS listed in the Order Form and the other terms in a Call-Off Contract, the DEFCONs and DEFFORMS shall prevail.

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Annex 1 – DEFCONS & DEFFORMS

The full text of Defence Conditions (DEFCONs) and Defence Forms (DEFFORMS) are available electronically via https://www.gov.uk/acquisition-operating-framework

The following MOD DEFCONs and DEFFORMs form part of this contract:

DEFCONs

DEFCON No	Version	Description
68	Edn 05/21	Supply of Hazard Data for Articles, Materials and Substances
520	Edn 08/21	Corrupt Gifts and Payments of Commission
522	Edn (11/21)	Payment and Recovery of Sums Due
524	Edn 12/21	Rejection
524A	Edn 02/20	Counterfeit Material
525	Edn 10/98	Acceptance
534	Edn 06/21	Subcontracting and Prompt Payment
656A	Edn 08/16	Termination for Convenience
658	Edn 09/21	Cyber – Further to DEFCON 658 the Cyber Risk Profile of the Contract is 'Very Low', as defined in Def Stan 05-138.

DEFFORMs (Ministry of Defence Forms)

DEFFORM No	Version	Description

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0

Call-Off Schedule 18 (Background Checks) – Not Used

Call-Off Schedule 19 (Scottish Law)

Not applicable to Contract ref 701579500.

Call-Off Schedule 20 (Call-Off Specification)

Vehicle details:

Make	ISUZU
Model Description	D-MAX Double Cab Utility
Transmission	Manual
Fuel	Diesel
Colour	Grey Metallic
Optional Extras	Not applicable
Conversion details	Not applicable
Quantity	2

Contract Ref: 701579500

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.0