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The Contractor’s Contract Data 

 

Completion of the data in full is essential to create a complete contract. 

 

The Contractor is 

Name   

 

Address for 
communications 

  

 

Address for electronic 
communications 

  

 

The Quality Submission is in    

  

The region is 
East 

 

The fee percentage is in the Price List – region 

 

The people rates are in the Price List - region 

 

The published list of Equipment is the last edition of the list published by the Civil 
Engineering Contractors Association 

 

The percentage for adjustment for Equipment is in the Price List - region 

  

 

Contract Data entry relating to Data Protection Legislation 

 

The contact details of the Contractor’s Data Protection 
Officer or Data Protection nominated lead are: 

  

 

Contract Data entries relating to Z Clauses 

 

Z14 - Project Bank Account 
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The project bank is 

  

 

named suppliers are 

  

 

Z9 - Change of Control and financial distress 

 

The credit ratings at the Contract Date and rating agencies issuing them are 

 

party  rating agency  credit rating 

 

Contractor       

 

Consortium Member       

 

Guarantor       
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Z2 Interpretation  

Z3 Recovery of sums due from the Contractor. 

Z4 Assignment and transfer 

Z5 Not Used 

Z6 Adjudication 

Z7 Termination – Public Contract Regulations 2015 

Z8 Subcontracting  

Z9 Change of Control and financial distress 

Z10 Joint ventures 

Z11 Parent Company Guarantee 

Z12 Discrimination, Bullying and Harassment 

Z13 Intellectual Property Rights (IPRs) 

Z14 Project Bank Account 
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Z16 Value Added Tax Recovery  

Z17 Termination and removal of part of the service 

Z18 Corruption or loss of data 

Z19 Conflict of Interest 

Z20 – Z55 Not Used 

Z56 – Z58 Construction Industry Scheme  

Z59 Indemnified claims 

Z60 Tax Arrangements of appointees 

Z61 Not Used 

Z62 Third Party Rights 
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Z1 Changes to core & Secondary Option clauses 

11 

11.2 

Identified and defined terms 

Add the following defined terms: 

(16) Associated Company is any of  

• A Consortium Member or 

• Any company, corporation, partnership, joint venture or other entity 

which directly or indirectly Controls, is under the Control of or is under 

common Control with the Contractor or a Consortium Member. 

(17) The Authorisation is a document authorising the project bank to make 

payments to the Contractor and Named Suppliers. 

(18) Change of Control is an event where any single person, or group of 

persons acting in concert, acquires Control of the Contractor or a Consortium 

Member or acquires a direct or indirect interest in the relevant share capital 

of the Contractor or a Consortium Member, as a result of which that person 

or group of persons holds or controls the largest direct or indirect interest in 

(and in any event more than 25% of) the relevant share capital of the 

Contractor or a Consortium Member. 

(19) Consortium Member is an organisation which is a member of the group 

of economic operators comprising the Contractor, whether as a participant in 

a non-integrated joint venture or a shareholder in a joint venture company. 

(20) The Contract Date is the date when the contract came into existence. 

(21) Control has the meaning set out in section 1124 of the Corporation Tax 

Act 2010. 

(22) Controller is the single person (or group of persons acting in concert) that  

• has Control of the Contractor or a Consortium Member or  

• holds or controls the largest direct or indirect interest in the relevant 

share capital of the Contractor or a Consortium Member. 

(23) Credit Rating is the credit rating or any revised long term credit rating 

issued by a rating agency accepted by the Client in respect of the Contractor, 

a Consortium Member or any Guarantor. 

(24) Data Protection Legislation – has the meaning defined in the Scope. 

(25) The Discrimination Acts are the Equality Act 2010 and any provisions of 

any earlier statutes that are expressly preserved in force by that Act. 

(26) DOTAS are the Disclosure of Tax Avoidance Schemes rules contained 

in Part 7 of the Finance Act 2004 and in secondary legislation made pursuant 

to it, as extended to National Insurance contributions by the National 

Insurance Contributions (Application of Part 7 of the Finance Act 2004) 

Regulations 2012 (SI 2012/1868). 
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(27) Enforcement Action is enforcement action brought by a regulatory 

authority against the Contractor or an Associated Company under any health 

and safety or environmental legislation, including a successful prosecution or 

the issue of a prohibition or improvement notice under any contract. 

(28) Financial Standing Test is the financial test for the Contractor, a 

Consortium Member or a proposed guarantor used in the tender stage of the 

competition for this contract. 

(29) General Anti-Abuse Rule is  

• The legislation in Part 5 of the Finance Act 2013 and  

• Any future legislation introduced to counteract tax advantages arising 

from abusive arrangements to avoid National Insurance contributions. 

(30) Guarantor is a person who gives a Parent Company Guarantee to the 

Client. 

(31) Halifax Abuse Principle is the principle explained in the CJEU case C-

255/02 Halifax and others. 

(32) Incoming Contractor is any contractor appointed by the Client to Provide 

the Service or part of it (or a similar service or part of it) in place of the 

Contractor. 

(33) Indemnified Claim is a matter for which the Contractor is liable under the 

contract. 

(34) Indemnified Person has the meaning defined in the Scope. 

(35) Information Systems are the systems specified in the Scope for the 

collection and storage of information regarding the service or any revised 

systems introduced by the Client from time to time. 

(36) Intellectual Property Rights or IPRs are copyright and related rights, 

database rights, design rights, patents, inventions, trade marks (and goodwill 

attaching to those trade marks), domain names, applications for and the right 

to apply for any of the foregoing, moral rights, confidential information and 

any other intellectual or industrial property rights, whether or not registered or 

capable of registration, whether subsisting now or in future in any part of the 

world. 

(37) Joining Deed is an agreement in the form set out in the contract under 

which the Supplier joins the Trust Deed. 

(38) Named Suppliers are named suppliers and other Suppliers who have 

signed the Joining Deed. 

(39) Parent Company Guarantee is a guarantee of the Contractor’s 

performance in the form set out in the Scope 

(40) Performance Requirement is the required standard for performance of 

each element of the service as specified in the Scope. 

(41) Personal Data – has the meaning defined in the Scope. 
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(42) Project Bank Account is the account used to receive payments from the 

Client and the Contractor and to make payments to the Contractor and 

Named Suppliers. 

(43)  A Subcontractor is a person or organisation that has a contract with the 

Contractor to provide a service which is necessary to Provide the Service, 

except for the 

• hire of Equipment or 

• supply of people paid for by the Contractor according to the time they 

work. 

(44) Related Dispute is a dispute under or in connection with a contract 

between a Party and Others relating to this contract. 

(45) Related Dispute Adjudicator is an adjudicator appointed to determine a 

Related Dispute. 

(46) Relevant Tax Authority is HM Revenue & Customs or, if the Contractor 

is established in another jurisdiction, the tax authority in that jurisdiction. 

(47) RIDDOR Incident is an incident occurring under any contract between  

• The Contractor or an Associated Company and  

• The Client or any other person  

Which results in death or serious injury to any worker or non-worker and 

for which the Contractor is responsible under the Reporting of Injuries, 

Diseases and Dangerous Occurrences Regulations 2013 (or any 

replacement of it).] 

(48) The Secretary of State is the Secretary of State for Transport. 

(49) Staff are employees employed by the Contractor or an Associated 

Company or any Subcontractor to Provide the Service at any time.  

(50) A Supplier is a person or organisation who has a contract to 

• provide part of the service, 

• provide a service necessary to Provide the Service or 

• supply Plant and Materials for the service. 

(51) Tax Non-Compliance is where a tax return submitted by the Contractor 

or a Consortium Member to a Relevant Tax Authority on or after 1 October 

2012  

• Is found on or after 1 April 2013 to be incorrect as a result of a 

Relevant Tax Authority successfully challenging the Contractor or a 

Consortium Member under the General Anti-Abuse Rule or the Halifax 

Abuse Principle or under any tax rule or legislation with similar effect 

or  

• The failure of an avoidance scheme in which the Contractor or a 

Consortium Member was involved which was (or should have been) 
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notified to a Relevant Tax Authority under the DOTAS or a similar 

regime or 

• Gives rise on or after 1 April 2013 to a criminal conviction in any 

jurisdiction for tax-related offences which is not spent at the date of 

award of this contract or to a civil penalty for fraud or evasion. 

(52) Tender Commitment Register is the register of commitments in the 

Quality Submission. 

(53) Trust Deed is an agreement in the form set out in the contract which 

contains provisions for administering the Project Bank Account. 

 Amend the following terms 

51 Payment 

In clause 51.1 of the conditions of contract, delete “three weeks” and insert 

“14 days”. 

60 Compensation events  

In clause 60.1(1) delete the full stop and insert 

or a change to the Information Systems or the introduction of a new 

Information System or, a change to the method of or requirements for 

performance measurement. 

60.1 (4) Insert at the end (before the full stop) 

“unless the instruction relates to a notification from the Contractor that a 

conflict of interest may exist or arise”. 

Insert additional compensation event  

60.1 (10)  The Client notifies the Contractor that payments under the 
contract will no longer be made using the Project Bank Account. 

  

Z2 Interpretation 

Z2.1 In the contract, except where the context shows otherwise: 

• references to a document include any revision made to it in 

accordance with the contract; 

• references to a statute or statutory instrument include any amendment 

or re-enactment of it from time to time and any subordinate legislation 

or code of practice made under it; 

• references to a British, European or International standard include any 

current relevant standard that replaces it; 

• references to persons or organisations include bodies corporate, 

unincorporated associations, partnerships and any other legal entity; 

and 
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• the words “includes” or “including” are construed without limitation. 

Z3 Recovery of sums due from the Contractor 

Z3.1 Where, under the contract a sum of money is recoverable from or payable by 

the Contractor, such sum may be deducted from or reduced by the amount of 

any sum or sums then due or which at any time after may become due to the 

Contractor under the contract or any other contract with the Client. 

Z4 Assignment and transfer 

Z4.1 The Contractor does not assign, transfer or charge the benefit of the contract 

or any part of it or any benefit or interest under it without the prior agreement 

of the Client. 

Z4.2 If the Contractor wishes to transfer the benefit and burden of the contract to 

a new contractor, it seeks the Client’s agreement to do so. The Contractor 

explains the reasons for the proposed transfer and provides the Client with all 

such information as the Client may require in order to makes its decision. If 

the Client (in its absolute discretion) agrees to the proposed transfer, the 

Parties and the new contractor execute a novation in the relevant form set out 

in the Scope or such other form as the Client may reasonably require. 

Z4.3 If requested by the Client, the Contractor executes a novation agreement in 

the form specified in the Scope (or such other form as the Client may 

reasonably require) transferring the benefit and burden of the contract to 

• an organisation established to take over the Client's functions or part 

of them,  

•  another public body exercising similar functions, 

• a Department or Office of Her Majesty's Government or 

• a local authority 

Z5 Not used 

Z6 Adjudication 

Z6.1 The NEC4 Dispute Resolution Service Contract (June 2017) includes the 

following additional condition of contract: 

Any information concerning the contract obtained by either the Adjudicator or 

any person advising or aiding him is confidential, and is not used or disclosed 

by the Adjudicator or any such person except for the purposes of this 

Agreement. The Adjudicator complies, and takes all reasonable steps to 

ensure that any persons advising or aiding him comply, with the Official 

Secrets Acts 1911 to 1989. 

Z6.2 If a dispute under the contract raises issues that are substantially the same 

as or connected with issues in a Related Dispute and the Related Dispute has 
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been referred to adjudication, the dispute under the contract is referred to the 

Related Dispute Adjudicator and the Related Dispute Adjudicator becomes 

the Adjudicator. 

Z7 Termination - Public Contract Regulations 2015 

Z7.1   The Client may terminate if one of the mandatory or discretionary grounds for 

exclusion referred to in regulation 57 of the Public Contracts Regulations 2015 

applied to the Contractor at the Contract Date.   

Z7.2 The Client may terminate the contract with immediate effect  

• if the contract has been subject to substantial modification which 

would have required a new procurement procedure pursuant to 

regulation 72 of the Public Contracts Regulations 2015 or 

• the Court of Justice of the European Union declares in a procedure 

under Article 258 of the Treaty on the Functioning of the European 

Union, that a serious infringement of the obligations under the 

European Union Treaties and the Public Contracts Directive has 

occurred.  

Z7.3 The procedure and amount due on termination are the same as for  

• Reason 2 if the modification or infringement was due to a default by 

the Contractor,  

• Reason 5 if the modification or infringement was due to a default by 

the Client and 

• Reason 8 if the modification or infringement was due to any other 

reason 

 

Z8 Subcontracting 

Z8.1 The Contractor assesses the amount due to a subcontractor without taking 

into account the amount assessed under the contract. 

Z8.2 If the Contractor subcontracts work to an Associated Company, the Defined 

Cost of the work subcontracted is assessed as if the work had not been 

subcontracted unless otherwise agreed by the Client. 

Z8.3 The Client may, having stated the reasons, instruct the Contractor to remove 

a subcontractor (at any stage of remoteness from the Client). The Contractor 

then arranges the removal of the subcontractor (at any stage of remoteness 

from the Client) and the appointment of a replacement in accordance with the 

contract 

Z8.4 The Client may terminate if a key Subcontractor or another key resource 

needed for the service is no longer available and the Contractor is unable to 
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propose an alternative resource acceptable to the Client.  In the event of a 

termination under this clause, the termination procedures and the amounts 

due on termination are as for Reason 2. 

Z8.5 Before  

• appointing a proposed subcontractor or  

• allowing a subcontractor to appoint a proposed subsubcontractor  

the Contractor submits to the Client for acceptance 

• either 

• a European Single Procurement Document (as described in 

regulation 59 of the Public Contracts Regulations 2015) in respect 

of the proposed subcontractor or subsubcontractor or 

• other means of proof that none of the mandatory or discretionary 

grounds for exclusion referred to in regulation 57 of the Public 

Contracts Regulations 2015 applies to the proposed subcontractor 

or subsubcontractor 

• details of any RIDDOR Incident under any contract for which the 

proposed subcontractor or subsubcontractor is responsible and of any 

Enforcement Action brought against the proposed subcontractor or 

subsubcontractor 

Z8.6 The Contractor does not appoint the proposed subcontractor (or allow the 

subcontractor to appoint the proposed subsubcontractor) until the Client has 

accepted the submission.  Reasons for not accepting the submission are that  

• it shows that there are grounds for excluding the proposed 

subcontractor or subsubcontractor under regulation 57 of the Public 

Contracts Regulations 2015  

• the Client is not satisfied that the proposed subcontractor or 

subsubcontractor has put in place adequate measures to ensure that 

the RIDDOR Incident or Enforcement Action will not recur 

Z8.7 If requested by the Client, the Contractor provides further information to 

support, update or clarify a submission under clause Z8.5 

Z8.8 If, following the acceptance of a submission under clause Z8.6, it is found that  

• one of the grounds for excluding the subcontractor or 

subsubcontractor under regulation 57 of the Public Contracts 

Regulations 2015 applies or 

• the subcontractor or subsubcontractor has not put in place adequate 

measures to ensure that the RIDDOR Incident or Enforcement Action 

will not recur 
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the Client may instruct the Contractor to  

• replace the subcontractor or 

• require the subcontractor to replace the subsubcontractor. 

Z9 Change of Control and financial distress 

Z9.1 The Contractor notifies the Client immediately if a Change of Control has 

occurred or is expected to occur except to the extent that (and for as long as) 

it is prevented from doing so by any disclosure restriction imposed on it by 

any tribunal or regulatory authority.  

Z9.2 The Contractor notifies the Client immediately of any material change in 

• the direct or indirect legal or beneficial ownership of any shareholding 

in the Contractor (or a Consortium Member). A change is material if it 

relates directly or indirectly to a change of 3% or more of the issued 

share capital of the Contractor (or a Consortium Member), or 

• the composition of the Contractor or a Consortium Member. A change 

is material if it directly or indirectly affects the performance of this 

contract by the Contractor or is considered substantial in accordance 

with Regulation 72(8)(e) of the Public Contracts Regulations 2015. 

Z9.3 The Contractor notifies the Client immediately of any change or proposed 

change in the name or status of the Contractor or a Consortium Member. 

Z9.4 The Contractor notifies the Client immediately if any of the following events 

occurs in relation to the Contractor, a Consortium Member or a Guarantor  

• its Credit Rating falls below the relevant credit rating,  

• there is a further fall in its Credit Rating below the relevant credit 

rating,  

• it issues a profits warning to a stock exchange or makes any other 

public announcement about a material deterioration in its financial 

position or prospects,  

• it is subject to a public investigation into improper financial accounting 

and reporting, suspected fraud or any other impropriety,  

• it commits a material breach of its covenants to its lenders or  

• its financial position or prospects deteriorate to such an extent that it 

would not meet the Financial Standing Test. 

Z9.5 If a Change of Control occurs and is likely to give rise to an actual or potential 

conflict of interest, the Contractor and the Client meet within one week to 

discuss the actions to be taken by either Party in order to overcome or 

mitigate the conflict.  If the Parties do not agree and implement the actions 

needed to overcome or mitigate the conflict, the Client may terminate the 
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Contractor’s obligation to Provide the Service with immediate effect. In the 

event of a termination under Z9.5, the termination procedures followed are 

clause 91.1 & 91.2 and the amounts due on termination are 92.1.  

Z9.6  If as a result of a Change of Control  

• a person or organisation that does not comply with the selection 

questionnaire completed by the Contractor at tender stage is an 

Associated Company, or 

• the Client decides (having reviewed any information provided by the 

Contractor and made appropriate inquiries) that the Contractor is no 

longer in a position to Provide the Service, 

the Client may terminate the Contractor’s obligation to Provide the Service 

with immediate effect.  In the event of a termination under Z9.6, the 

termination procedures followed are clause 91.1 & 91.2 and the amounts due 

on termination are 92.1. 

Z9.7  If a Change of Control occurs, the Contractor provides to the Client  

• certified copies of the audited consolidated accounts of the Controller 

for the last three financial years,  

• a certified copy of a board minute of the Controller confirming that it 

will give to the Client a Parent Company Guarantee if so required by 

the Client,  

• any other information required by the Client in order to determine 

whether the Controller meets the Financial Standing Test and  

• any other information requested by the Client in order to satisfy itself 

that the Contractor remains in a position to perform its obligations 

under this contract. 

Z9.8 If a Change of Control or any of the events listed in clauses Z9.2 to Z9.4 

occurs, the Client may require the Contractor to give to the Client a Parent 

Company Guarantee from the Controller or (if the Controller does not meet 

the Financial Standing Test) an alternative guarantor proposed by the 

Contractor and accepted by the Client. 

Z9.9 A reason for not accepting an alternative guarantor proposed by the 

Contractor is that it does not  

• meet the Financial Standing Test,  

• provide the legal opinion required in clause Z9.13 or  

have a Credit Rating at least equal to the credit rating for the person to whom 

the event listed in clause Z9.4 has occurred. 

Z9.10 If so required by the Client, the Contractor within four weeks after the Client 

notifies the requirement gives to the Client a Parent Company Guarantee from 
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the Controller or an alternative guarantor accepted by the Client. 

Z9.11 The Client may accept a Parent Company Guarantee from the Controller or 

an alternative guarantor proposed by the Contractor who does not meet the 

Financial Standing Test if the Contractor gives to the Client an assurance that 

the Controller or the alternative guarantor will meet the Financial Standing 

Test within 18 months of the Client‘s acceptance. If so, the Parties agree a 

process for reviewing the financial standing of the Controller or the alternative 

guarantor during that period in order to demonstrate to the Client that it will 

meet the Financial Standing Test by the end of that period. 

Z9.12 If 

• the Contractor fails to notify the Client that an event listed in clause 

Z9.4 has occurred, 

• neither the Controller nor any alternative guarantor proposed by the 

Contractor complies with the Financial Standing Test within the 

timescale stated in clause Z9.11 or fails to provide the legal opinion 

required by clause Z9.13 

• the Contractor does not give to the Client a Parent Company 

Guarantee from the Controller or an alternative guarantor accepted 

by the Client within four weeks of a request from the Client to do so or 

• the Contractor fails to demonstrate to the Client that the Controller or 

the alternative guarantor accepted by the Client will meet the Financial 

Standing Test within 18 months of the Client‘s acceptance 

the Client may treat such failure as a substantial failure by the Contractor to 

comply with the contract. 

Z9.13 If the Contractor, a Consortium Member, a Guarantor or an alternative 

guarantor proposed by the Contractor (in this clause referred to as a “relevant 

entity”) is not a company incorporated in and subject to the laws of England, 

the Contractor provides a legal opinion from a lawyer or law firm which is 

• qualified and registered to practise in the jurisdiction in which the 

relevant entity is incorporated and  

• accepted by the Client. 

The legal opinion is addressed to the Client on a full reliance basis and the 

liability of the lawyer or law firm giving the opinion is not subject to any 

financial limitation unless otherwise agreed by the Client. 

The legal opinion confirms that the method of execution of the Parent 

Company Guarantee is valid and binding under applicable local law and in 

particular covers the matters listed in the Scope. 

Z10 Joint ventures 
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Z10.1 This clause applies if the Contractor is an unincorporated joint venture. 

Z10.2 Each Consortium Member is jointly and severally liable to the Client for the 

performance of the Contractor’s obligations under this contract. 

Z10.3 The Contractor nominates the representative named in the Contract Data for 

the purposes of the contract and for the giving and receiving of all notices, 

certificates, instructions and other communications under it. The Contractor 

acknowledges that receipt of a communication by the Contractor’s nominated 

representative constitutes receipt by all the Consortium Members. The 

Contractor notifies the Client in advance of any change to the identity of the 

Contractor’s nominated representative. 

Z10.4 The Contractor acknowledges that any payment made by the Client to a 

Consortium Member under the contract to that extent discharges the Client’s 

liability to make payment to the Contractor. 

Z10.5 A Consortium Member gives not less than four weeks’ notice to the Client of 

any proposed termination of the joint venture arrangement. 

Z10.6 Termination of the joint venture arrangement for any reason is treated as a 

substantial failure by the Contractor to comply with the contract. 

Z10.7 Where two or more Consortium Members comprise the Contractor, clause 

90.1 & 90.2 of the conditions of contract are amended by inserting after “the 

other Party” the words “or in the case of the Contractor, any Consortium 

Member". 

Z11 Parent Company Guarantee 

Z11.1 If required by the Client, the Contractor gives to the Client a Parent Company 

Guarantee. If a Parent Company Guarantee was not given by the Contract 

Date, it is given to the Client within four weeks of the date of award of the 

contract, or of the Client‘s request, whichever is later.  

Parent Company Guarantees are given for: 

• a standalone company – from its Controller, or 

• a joint venture (whether incorporated or unincorporated) – from the 

Controller of each Consortium Member. 

In all cases it is for the Client to decide whether it will accept a Parent 

Company Guarantee from a company other than the Controller. 

Z11.2 A failure to comply with this condition is treated as a substantial failure by the 

Contractor to comply with the contract. 

Z12 Discrimination, Bullying and Harassment 
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Z12.1 The Contractor indemnifies the Client against all costs, charges, expenses 

(including legal and administrative expenses) and payments made by the 

Client arising out of or in connection with  

• any investigation or proceedings under the Discrimination Acts or  

• an allegation of bullying or harassment  

resulting from any act or omission of the Contractor in connection with the 

contract. 

Z13 Intellectual Property Rights (IPRs) 

Z13.1 The Client owns (or will own) all IPRs in material prepared in connection with 

this contract, except as stated otherwise in the Scope.  To the extent that 

these IPRs do not automatically belong to the Client, the Contractor enters 

into such documents and does such acts as the Client requests to transfer 

the IPRs to the Client, and procures that its subcontractors (at any stage of 

remoteness from the Client) do the same.  The Contractor provides to the 

Client the documents which transfer these IPRs to the Client. 

Z13.2 The Contractor obtains perpetual, royalty-free, non-exclusive, assignable and 

irrevocable licences (capable of being sub-licensed to a third party, with the right 

to grant further sub-licences) of other IPRs for the Client as stated in the 

Scope.  Any licence granted under this clause survives the termination or expiry 

of the contract and cannot be terminated by the Contractor or its assignees or 

any third party.  The Contractor provides to the Client the documents which 

license these IPRs to the Client. 

The Contractor’s or third party licensor’s exclusive remedies for any breach 

by the Client, or any sub-licensee, of any licence granted under this clause 

are damages and equitable relief. 

Z13.3 The Contractor ensures that any subcontract (at any stage of remoteness from 

the Client) contains a right for the Client (enforceable in accordance with the 

Contracts (Rights of Third Parties) Act 1999) to enforce the obligations in this 

clause. 

Z14 Project Bank Account 

Z14.1 
If so stated in the Contract Data, Option Y(UK)1 of the NEC4 Term Service 

Contract (June 2017 with amendments January 2019)) applies to the 
contract, save that references to the Service Manager in Option 
Y(UK)1 are treated as references to the Client, and as amended 
below.  

Z14.2 Y1.2 In line 1 delete “three” and insert “six”. 

Clause Y1.6 is amended by inserting the following after the second 

sentence: 

"The Client may propose that a Supplier is added to the Named Suppliers.  
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The Contractor accepts the proposal if the addition of the Supplier to the 

Named Suppliers is practicable. 

Z14.3 Clause Y1. 9 Delete the final sentence and insert "The Client confirms its 

acceptance of the Authorisation no later than one day before the final date for 

payment and the Contractor submits it to the project bank.  A reason for not 

accepting the Authorisation is that it does not match the application for 

payment or it does not comply with the requirements of the contract". 

Z14.4 The Client may at any time notify the Contractor that payments under the 

contract will no longer be made using the Project Bank Account.  This notice 

is a compensation event.  Within one week of the Client’s notice, the 

Contractor notifies the Named Suppliers that the Project Bank Account is no 

longer to be used and proposes an alternative method to ensure that the 

Named Suppliers receive payments in accordance with their contracts. 

Z15 Tax Non – Compliance 

Z15.1 The Contractor warrants that it has notified the Client of any Tax Non-

Compliance or any litigation in which the Contractor (or a Consortium 

Member) is involved relating to any Tax Non-Compliance prior to the 

Contract Date. 

Z15.2 • The Contractor notifies the Client within one week of any Tax Non-

Compliance occurring after the Contract Date and provides details of  

• the steps the Contractor is taking to address the Tax Non-Compliance 

and to prevent a recurrence,  

• any mitigating factors that it considers relevant and  

• any other information requested by the Client. 

Z15.3 The Contractor is treated as having substantially failed to comply with the 

contract if 

• the warranty given by the Contractor under clause Z15.1 is untrue,  

• the Contractor fails to notify the Client of a Tax Non-Compliance or 

the Client decides that any mitigating factors notified by the Contractor are 

unacceptable. 

Z16 Value Added Tax (VAT) Recovery 

Z16.1 An amount due under the contract calculated by reference to a sum incurred 

by any person includes value added tax only to the extent that it is not 

recoverable as input tax by that person (or a member of the same tax group) 

by set-off or repayment. 

Z17 Termination and removal of part of the service 
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Z17.1 The Client may instruct the Contractor that 

• part of the service is to be permanently removed from the contract or 

• for urgent reasons of health and safety, part of the service is to be 

temporarily removed from the contract.  

In either case the Contractor acknowledges that the Client may itself, or may 

appoint another supplier in place of the Contractor to provide works similar to 

the removed service (or part of it).  

Z17.2 An instruction given under clause Z17.1 is assessed as a compensation 

event, except that if the instruction is given for  Reason 1, the assessment 

includes a deduction of the forecast of the additional cost to the Client of 

completing the removed works. 

Z17.3 If the Contractor’s obligation to Provide the Service is terminated for any 

reason, the Contractor if instructed by the Client 

• completes the performance of any part of the service started prior to 

the date of termination and  

• co-operates with the Client or any Incoming Contractor so as to 

ensure a smooth transfer of functions. 

Z18 Corruption or loss of data 

Z18.1 If any data of the Client is corrupted, lost, stolen or sufficiently degraded as a 

result of the Contractor default so as to be unusable, the Contractor 

immediately reports this to the Client and 

• the Client may instruct the Contractor to restore the data in 

accordance with the Client‘s requirements or 

• the Client may itself restore the data (and the Contractor pays to the 

Client any reasonable expenses which the Client incurs in so doing). 

Z19 Conflict of Interest 

Z19.1 Any steps taken in accordance with paragraph S329.1 in the Scope is not a 

compensation event. 

Z19.2 A failure to comply with paragraph S329.1 in the Scope is treated as a 

substantial failure by the Contractor to comply with the contract. 

Z20-Z55 Not Used 

Z56 Construction Industry Scheme 

Z56.1 In this clause (but not otherwise) 

• the “Act” is the Finance Act 2004 and 
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• the “Regulations” are the Income Tax (Construction Industry Scheme) 

Regulations 2005. 

Z56.2 The contract falls within the scope of the Construction Industry Scheme 

provided for by Chapter 3, Part 3 of the Act. 

Z56.3 The Contractor provides the information required by the Regulations to 

enable the Client to verify (in accordance with paragraph 6 of the Regulations) 

whether the Contractor under the Act 

• is registered for gross payment, 

• is registered for payment under deduction, 

• is exempt from registration as a local authority or other public body or 

• is neither registered nor exempt from registration. 

Z56.4 If the Contractor is registered for payment under deduction or is neither 

registered nor exempt from registration 

• the Contractor submits an application for payment which separately 

identifies the cost of labour and 

• the Client deducts the relevant percentage from the payment in 

accordance with the Act and the Regulations. 

Z57 Not Used 

Z58 Not Used 

Z59 Indemnified claims 

Z59.1 The Client notifies the Contractor as soon as practicable of any notice or 

demand which it receives in respect of a matter for which the Contractor is 

liable under the contract (an Indemnified Claim). 

Z59.2 The Contractor may elect to conduct the defence of any Indemnified Claim 

(including any settlement negotiations) in the name of the Client. The Client 

co-operates with and gives reasonable assistance to the Contractor in 

defending the Indemnified Claim. 

Z59.3 The Contractor keeps the Client fully and regularly informed and consults with 

the Client as appropriate in relation to the conduct of any Indemnified Claim. 

Z59.4 Where the Contractor is diligently conducting the defence of an Indemnified 

Claim, the Client does not settle nor agree to make a payment in respect of 

the Indemnified Claim without the prior consent of the Contractor. 

Z59.5 The Contractor bears the costs which it incurs in defending an Indemnified 

Claim.  The Contractor indemnifies the Client against any costs incurred by 

the Client arising out of the Contractor’s defence of the Indemnified Claim. 
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Z59.6 The Client may, at any time prior to the settlement of an Indemnified Claim, 

give the Contractor notice that it is taking over the conduct of an Indemnified 

Claim. On receipt of the Client’s notice the Contractor  

• takes all the steps necessary to transfer the conduct of the 

Indemnified Claim to the Client and 

• co-operates with and gives reasonable assistance to the Client in 

defending the Indemnified Claim.  

Where the reason for the Client’s notice is not due to the fault of the Contractor 

in conducting the Indemnified Claim, the Contractor is released from its 

indemnity to the Client in respect of it. 

Z60 Tax Arrangements of appointees 

Z60.1 Where any Staff are liable to be taxed in the United Kingdom in respect of 

consideration received under this contract, the Contractor complies, and 

procures that the Staff comply, with the Income Tax (Earnings and Pensions) 

Act 2003 and all other statutes and regulations relating to income tax in 

respect of that consideration. 

Z60.2 Where any Staff are liable to National Insurance Contributions (NICs) in 

respect of consideration received under this contract, the Contractor 

complies, and procures that the Staff comply, with the Social Security 

Contributions and Benefits Act 1992 and all other statutes and regulations 

relating to NICs in respect of that consideration. 

Z60.3 The Client may, at any time during the term of this contract, request the 

Contractor to provide information to demonstrate either how any member of 

Staff is complying with clauses Z60.1 and Z60.2 or why those clauses do not 

apply to it. 

Z60.4 If the Contractor fails to provide information in response to a request under 

clause Z60.3 

• within the period for reply or 

• which adequately demonstrates either how any member of Staff is 

complying with clauses Z60.1 and Z60.2 or why those clauses do not 

apply to it 

the Client may 

• treat such failure as a substantial failure by the Contractor to comply 

with his obligations or 

• instruct the Contractor to replace the relevant member of Staff. 

Z60.5 If the Client receives or identifies information through any means which 

demonstrates that a member of Staff is not complying with clauses Z60.1 and 

Z60.2, the Client may treat such non-compliance as a substantial failure by 
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the Contractor to comply with the contract. 

Z60.6 The Contractor acknowledges that the Client may  

• supply any information which it receives under clauses Z60.3 or Z60.5 

or 

• advise the non-supply of information 

to the Commissioners of Her Majesty’s Revenue & Customs for the purpose 

of the collection and management of revenue for which they are responsible. 

Z61 Not Used 

Z62 Third Party Rights  

Z62.1 A subcontractor and subsubcontractor have the right to enforce the terms of 

clause Z8 Subcontracting and Fair payment (Scope section S 346). 

Z62.2 A Named Supplier has the right to enforce clause Z14 (Project Bank Account)  

Z62.3 Otherwise a person or organisation who is not a Party has no right to enforce 

any term of this contract under the Contracts (Rights of Third Parties) Act 

1999.   




























































































































































































































































































