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1 Scheme Type 
This scheme is a value band B (£30k to £250k) Road Renewal Scheme.  
 
2 Scheme Description 
The purpose of this project is to resurface the southbound carriageway 
between two junctions on a dual two lane dual carriageway road. The scheme 
consists of removal and replacement of the thin surface course system and 
reinstatement of affected bridge joints, road markings and road studs. 
The works will include but are not limited to: 

• Provision of temporary accommodation or all necessary facilities to 
meeting health and safety requirements; 

• Provision and installation of information boards; 

• Planing off and resurfacing the existing thin surface course system over 
the width of lanes 1 and 2 over a length of not more than 2000m; 

• Replacement of edge of carriageway and lane markings throughout the 
length of the works; 

• Replacement of road studs throughout the length of the works; 

• Replacement of asphaltic plug joints to two underbridges. 
 
3 Road category on which the work is to be carried out 
The works will take place on a dual two lane all-purpose dual carriageway 
(rural – greater than 40 mph) road. 
 
4 Traffic Management 
The traffic management layout to be utilised is total closure of one 
carriageway of the 2-lane dual dual carriageway with vehicles exiting via the 
slip road. 
 
5 Period within which the work is to be carried out 
The works are to be carried out within Time Band 10. 
 
6 Site Restrictions and Constraints 
There are no identified site constraints or restrictions at the works location. 
 
7 Indicative Programme and Season within which the work is to be 

carried out 
The works are to be completed within 7 nights. 
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The majority of the works are to be constructed during British Summer Time. 


