## **CONTRACT DATA**

## Part one - Data provided by the Employer

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

## Statements given in all contracts

1 General

• The conditions of contract are the core clauses and the clauses for main Option A.

dispute resolution Option W2 and secondary Options X7, X16 of the NEC3

· The works are

STW Upgrade - replacement of the Kiosks, refurbishment of stairs and control panel upgrades.....

· The Employer is

Name College of Policing.....

Address. College of Policing, Leamington Road, Ryton-on-Dunsmore, CV8 3EN

The Project Manager is

Name Gleeds Cost Management Ltd

Address 1st Floor, 11 Station Street, Nottingham, NG2 3AJ

Engineering and Construction Contract April 2013.

• The Supervisor is

Address 1st Floor, 11 Station Street, Nottingham, NG2 3AJ

· The Adjudicator is

Name Dispute Resolution Services, RICS Address Surveyor Court, Westwood Way, Coventry, CV4 8JE

· The Works Information is in

The Specification and Drawings produced by Gleeds

• The Site Information is in

The tender documents and contained on site within the facilities management office

- The boundaries of the site are detailed in A12/10
- The language of this contract is English
- The law of the contract is the law of England & Wales
- The period for reply is 1 week
- The Adjudicator nominating body is Royal Institution of Chartered Surveyors
- The tribunal is Arbitration
- . The following matters will be included in the Risk Register ......

......

- The starting date is TBC provisionally March 2025......
  - The access dates are

3 Time

	Part of the Site Date
	1 Sewerage Treatment Plant
	2
	3
	<ul> <li>The Contractor submits revised programmes at intervals no longer than</li> </ul>
	4 weeks.
4 Testing and Defects	<ul> <li>The defects date is 52 weeks after Completion of the whole of the works.</li> </ul>
	<ul> <li>The defect correction period is 2 weeks except that</li> </ul>
	The defect correction period for critical items is 24 hours
	<ul> <li>Critical Defects are defects affecting the security systems, access, fire alarm systems, building heating systems, building potable water supplies and building mains electricity supply systems</li> </ul>
5 Payment	<ul> <li>The currency of this contract is pounds sterling.</li> </ul>
	• The assessment interval is one calendar month.
	• The interest rate is 2 % per annum (not less than 2) above the base
	rate of the Royal Bank of Scotland.
	The address for invoices is
	Finance College of Policing Leamington Road, Ryton-on-Dunsmore, Coventry, CV8 3EN
6 Compensation events	The place where weather is to be recorded is MET Office weather data collection center Coventry Airport
	<ul> <li>The weather measurements to be recorded for each calendar month are</li> </ul>
	the cumulative rainfall (mm)
	<ul> <li>the number of days with rainfall more than 5 mm</li> </ul>
	<ul> <li>the number of days with minimum air temperature less than 0 degrees Celsius</li> </ul>
	<ul> <li>the number of days with snow lying at 0800 hours GMT</li> </ul>
	<ul> <li>and these measurements:</li> </ul>
	<ul> <li>The weather measurements are supplied by Meteorological Office</li> </ul>
	<ul> <li>The weather data are the records of past weather measurements for each</li> </ul>
	calendar month which were recorded at
	and which are available from
	Where no recorded data are available
	<ul> <li>Assumed values for the ten year return weather data for each weather measurement for each calendar month are</li> </ul>
8 Risks and insurance	<ul> <li>The minimum limit of indemnity for insurance in respect of loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) caused by</li> </ul>

activity in connection with this contract for any one event is £10,000,000 Ten Million Pounds

 The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the *Contractor* arising out of and in the course of their employment in connection with this contract for any one event is £10,000,000 Ten Million Pounds

9 Termination W2(5) Escalation Procedure

The warning notice period is 1 week

The Employers representative for the purpose of clause W2.5(2) is: TBC

#### Optional statements

#### If the tribunal is arbitration

- The arbitration procedure is latest versions of the Construction Industry Model Arbitration Rules
- The place where arbitration is to be held is

Royal Institution of Chartered Surveyors, 12 Great George Street, Parliament Square, London, SW1P 3AD

- The person or organisation who will choose an arbitrator
  - · if the Parties cannot agree a choice or

• The key dates and conditions to be met are

• if the arbitration procedure does not state who selects an arbitrator is ....TBC....

If the Employer has decided the completion date for the whole of the works

The completion date for the whole of the works is TBC – March 2025

If the Employer is not willing to take over the works before the Completion Date

• The *Employer* is not willing to take over the works before the Completion Date.

If no programme is identified in part two of the Contract Data

 The Contractor is to submit a first programme for acceptance within 2 weeks of the Contract Date.

If the Employer has identified work which is to meet a stated condition by a key date

condition to be met	key date
1	
2	
3	

If the period in which payments are made is not three weeks and Y(UK)2 is not used

If Y(UK)2 is used and the final date for payment is not 14 days after the date when payment is due

The period for payment is 30 days from receipt of the *Contractor's* invoice......

### If there are additional Employer's risks

- These are additional Employer's risks
  - 1.....

     2....

If the Employer is to provide Plant and Materials

• The insurance against loss of or damage to the works, Plant and Materials is to

	he insurances stated in the Insurance Table	
<ul> <li>The Employer provides these insu</li> </ul>		
_		
_		
If additional insurances are to be pro-		
<ul> <li>The Employer provides these add</li> </ul>		
_		
_		
_		
<ul> <li>The Contractor provides these ad-</li> </ul>		
1. Insurance against		
<del>-</del>		
<del>-</del>		
If Option X1 is used		
<ul> <li>The proportions used to calculate</li> </ul>	the Price Adjustment Factor are	
0 linked to the index for		
0		
0		
0		
0		
0		
0 non-adjustable		
1.00		
The base date for indices is		
	/	
If Option X3 is used		

• The Employer will pay for the items or activities listed below in the currencies

stated

include cover for Plant and Materials provided by the Employer for an amount of

	items and a	ctivities	other currency	total maximum payment in the currency
•	The exchange	rates are tho	se published in	
	_			(date).
lf	Option X5 is u	sed		
The completion date for each section of the works is				ks is
	section	description		completion date
	1	•		
	2			
	3			
	4			
lf	Options X5 an	d X6 are used	together	
	-		of the works is	
	section	description		amount per day
	1	•		
	2			
	3			
	4			
	•			
ı£				
	Options X5 an		ction of the works ar	
•	section	description		
	1			amount per day
	2			
	3			
	4			
	-			
			Option X5 is also us the works is	ed) per day.
lf	Option X7 is us	sed (but not if	Option X5 is also us	ed)
•	Delay damage	es for Complet	tion of the whole of t	he <i>work</i> s are £100 per day.
lf	Option X12 is	used		
	The <i>Client</i> is			
	Name			
•	The Client's o			
		-		

<ul> <li>The Partnering Info</li> </ul>	ormation is in
If Option X13 is used	
<ul> <li>The amount of the</li> </ul>	performance bond is
If Option X14 is used	
<ul> <li>The amount of the</li> </ul>	advanced payment is
	ays the instalments in assessments starting not less than
	weeks after the Contract Date.
<ul> <li>The instalments are</li> </ul>	e
	or a percentage of the payment otherwise due)
<ul> <li>An advanced paym</li> </ul>	ent bond <u>is/is not</u> required.
f Option X16 is used	
<ul> <li>The retention free a</li> </ul>	amount is Nil
<ul> <li>The retention percent</li> </ul>	entage is 5%.
f Option X17 is used	
<ul> <li>The amounts for lo</li> </ul>	w performance damages are
amount	performance level
	for
	for
	for
	for
f Option X18 is used	
	ability to the <i>Employer</i> for indirect or consequential loss is
For any one event,	the <i>Contractor</i> 's liability to the <i>Employer</i> for loss of or damage property is limited to
	ability for Defects due to his design which are not listed on the
connection with th	otal liability to the <i>Employer</i> for all matters arising under or in is contract, other than excluded matters, is limited to
	date is years after the Completion of the whole of
f Ontion X20 is used	(but not if Option X12 is also used)
•	dule for Key Performance Indicators is in
	ance against each Key Performance Indicator is provided at
intervals of	
f Option Y(UK)1 is us any interest paid by tl	ed and the <i>Employer</i> is to pay any charges made and is paid he <i>project bank</i>
<ul> <li>The Employer is to project bank.</li> </ul>	pay any charges made and is paid any interest paid by the
f Option Y(UK)3 is us	ed
• term	person or organisation

If Options Y(UK)1 and Y(UK)3 are both	used
• term	person or organisation
The provisions of Option Y(UK)1	Named Suppliers
If Option Z is used	
• The additional conditions of contrac	t are

# Part two - Data provided by the Contractor

Statements given in all contracts

**Optional statements** 

the contractor
Completion of the data in full, according to the Options chosen, is essential to create a complete contract.  • The Contractor is  Name
Address.      The direct fee percentage is.      The subcontracted fee percentage is.      The working areas are the Site and.
The key people are  (1) Name  Job  Responsibilities
Qualifications
(2) Name
Qualifications
The following matters will be included in the Risk Register
If the Contractor is to provide Works Information for his design  The Works Information for the Contractor's design is Modifications to flow controls  The Works Information for the Contractor's design is
Pulsar control upgrade
If a programme is to be identified in the Contract Data
<ul> <li>The programme identified in the Contract Data is</li></ul>
If Option Y(UK)1 is used  The project bank is

## Data for the Shorter Schedule of Cost Components

	The activity schedule is			
	The percentage for people overheads is The published list of Equipment is the I			
•	The percentage for adjustment for Equ	-	-	
•	The rates for other Equipment are			
	Equipment	size or	capacity	rate
•	The hourly rates for Defined Cost of des	sign outs	side the Working	Areas are
	category of employee		hourly rate	
•	The percentage for design overheads is	3		%.
•	The categories of design employees wh Working Areas are included in Defined			to and from the