PART 3 - CONDITIONS OF CONTRACT  
	
	Form, Type and Conditions of Contract


	
	

	
	The form and type of contract will be the JCT Minor Works Building Contract 2016 Edition.

	
	

	
	Between

	
	

	
	The Employer: Kettering Borough Council

	
	

	
	The Contractor: [TBA]

	
	

	
	
The Recitals

	

	
	First Recital
	The works comprises: 

Undertaking works on a ‘Grade II Listed Building’ works to the external fabric of the premises, to include the removal and renewal of the render in Cement Lime mix and Cement Sand mix in certain areas, undertake remedial works to brick / blockwork, replace missed slipped tiles to roof and reinstate lead flashing. Decorate all rendering, plaster details and timber works.

At 53 Lower Street, Kettering NN16 8BH

Under the direction of: Contract Administrator

	
	
	

	
	Second Recital
	Refer to Works Specification

	
	
	

	
	The Articles
	


	
	Article 2 – Contract Sum
	[TBA]

Delete “or such other sum as becomes payable under this Contract.”

	
	Article 3 – Architect/ CA
	Contract Administrator: Baz Kalsi

	
	Article 4 – Principal Designer
	Contractor

	
	Article 5 – Principal Contractor

	Contractor 


	
	
	

	
	Contract Particulars

	

	
	Fifth Recital and Schedule 2

	Base Date – Date of ITQ

	
	Fifth Recital and clause 4.2

	Employer at the Base Date is not the ‘contractor’ for the purposes of the CIS


	
	Sixth Recital
	CDM Regulations:

The project is notifiable


	
	Seventh Recital 
	Frame Agreement:

Does not Apply


	
	Eighth Recital and Schedule 3
	Supplemental Provisions
	

	
	
	Collaboration working – Provision 1
	Applies

	
	
	Health and Safety – Provision 2
	Applies

	
	
	Cost savings and value improvements – Provision 3
	Applies

	
	
	Sustainable development and environmental considerations – Provision 4
	Applies

	
	
	Performance Indicators and monitoring – Provision 5 
	Applies

	
	
	Notification and negotiation of disputes – Provision 6 
	Applies

	
	
	
	

	
	Nominees



	Where paragraph 6 applies, the respective nominees of the parties are: 

Employer’s nominee: Baz Kalsi
Contractor’s nominee: [TBA]

	
	
	

	
	Article 7

	Article 7 and Schedule 1 (Arbitration) do not apply

	
	
	

	
	2.3 – Commencement and Completion
	Date for Commencement of the Works: March / April 2021 

	
	

	Date for completion: May 2021

	
	2.9 - Liquidated Damages
	[£N/A] per week


	
	2.11 - Rectification period
	Period 12 months from the date of practical completion


	
	4.3 – Interim Payments
	N/A


	
	4.3 – Payments due prior to practical completion
	 97.5%



	
	4.3 – Payments becoming due on or after practical completion

	97.5%



	
	
4.3 and 4.8 – Fluctuations provision 

	
No fluctuations provision applies

	
	4.8.1 - Supply of documentation for computation of amount to be finally certified

	Period [1] month from the date of practical completion.



	
	
	

	
	5.3 - Contractor’s Public Liability Insurance; injury to persons or property – insurance cover ( for any one occurrence or series of occurrences arising out of one event)

	£10,000,000 (ten million pounds)


	
	5.4A, 5.4B and 5.4C - Insurance of the Works etc- alternative provisions

	5.4A.


	
	5.4A and 5.4b - Percentage to cover professional fees

	10 % 

	
	5.4C – Insurance Arrangements
	
N/A


	
	7.2 - Adjudication
	The Royal Institution of Chartered Surveyors


	
	Schedule 1 (paragraph 2.1) - Arbitration – appointer of Arbitrator (and of any replacement)

	President or a Vice-President:  Royal Institution of Chartered Surveyor

	
	Execution
	The Contract: will be executed deed.




