

CONTRACT DETAILS

Package Order Number:	CWF-12-1-19/20
Supplier:	J. McCann & Co Ltd
Issue Date:	01/04/2019
Framework Agreement Number:	Area 7 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number:	CWF Lot 12
Package Order Completion Date: (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	As per contract
	The service is	Technology
	The Additional Service Information is in	the task order
	The Service Manager is	Adrian Oulds
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A38 NB Little Eaton to Hartshay Pavement Project				14/01/2019	23/05/2019		Eurovia Infrastructure Ltd Carnell Support Services Ltd Volkerfaser Ltd Ground Control Ltd WJ North Ltd Tarmac Aggregates Ltd HW Martin Safety Fencing Ltd HW Martin Traffic Management Ltd Carnell Support Services Ltd

A5 Kilsby - Weedon Multidisciplinary Project			04/03/2019	29/11/2019		North Midland Construction Ground Control Ltd Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd Joe Roorcroft and Sons Volkerlaser Ltd HW Martin Traffic Management Ltd Forkers Ltd
M1 SB 23-22 pavement			01/04/2019	09/05/2019		Volkerlaser Ltd Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd HW Martin Traffic Management Ltd
M1/M69 VMS Renewals			16/03/2019	15/04/2020		Chevron Traffic Management Ltd
M1 J27 Capacity Improvements			25/11/2019	24/01/2020		North Midland Construction Ground Control Ltd WJ North Ltd Hanson Contracting HW Martin Traffic Management Ltd
M1 J16-J19 SMP VMS Renewal			02/09/2019	27/09/2019		Chevron Traffic Management Ltd
A453 CCTV Renewal			tbc	tbc		Chevron Traffic Management Ltd
A52 Speed Limit Safety Camera Bramcote - Priory			10/02/2020	20/03/2020		HW Martin Traffic Management Ltd
A38 NB SB A50 - Kingsway Pavement			14/10/2019	17/01/2020		Carnell Support Services Ltd Volkerlaser Ltd Ground Control Ltd Jointline Ltd Tarmac Aggregates Ltd HW Martin Traffic Management Ltd
M1 J19-Misterton Resurfacing			tbc	tbc		Volkerlaser Ltd WJ North Ltd Hanson Contracting Chevron Traffic Management Ltd
A38 NB SB A516-L-Eaton Pavement			25/03/2020	06/08/2020		WJ North Ltd Tarmac Aggregates Ltd HW Martin Traffic Management Ltd
A453 Long Lane Bridge			08/04/2019	09/05/2019		North Midland Construction Jointline Ltd Chevron Traffic Management Ltd
TOTAL PACKAGE VALUE					£818,312.00	
Notes.						

OPTION E – COST REIMBURSABLE

CONTRACT DOCUMENTS			
Form of Package Order	<input checked="" type="checkbox"/>		
Additional Contract Data	<input checked="" type="checkbox"/>		

Additional Service Information	<input checked="" type="checkbox"/>		
--------------------------------	-------------------------------------	--	--

AUTHORISATION			
----------------------	--	--	--

Area 7 Service Manager			
Signature:			

ACCE			
-------------	--	--	--

Contractors Representative:			
Signature:			