



Department  
for Environment  
Food & Rural Affairs



The European Agricultural  
Fund for Rural Development:  
Europe investing in rural areas



Natural England  
Suite D  
Unex House – 1<sup>ST</sup> Floor  
Bourges Boulevard  
Peterborough  
PE1 1NG

Tel 020 [REDACTED]

[REDACTED]  
FAO: [REDACTED]  
RSK ADAS LTD  
Battlegate Road  
Boxworth  
Cambridge  
CB23 4NN

25<sup>th</sup> March 2019

**COMMERCIAL IN CONFIDENCE**  
Farm Advice Framework (contract ECM\_6695)

<b>Farm Advice Framework Theme:</b>	<b>Water Quality and Protection</b>
<b>Mini-Contract Title:</b>	<b>Catchment Sensitive Farming One to One – Farm Advice</b>
<b>Mini-Contract Reference:</b>	<b>FAFNE/CSFEESE001</b>

IT IS AGREED as follows:

As per the mini-contract invitation, the delivery of CSF advice in the East of England & London & South East Lots will commence on 27<sup>th</sup> March 2019 Activities and payment details are summarised below.

**Table 1**

<b>Activity Type</b>	<b>Delivery Deadline</b>	<b>Funding Source (RDPE or GiA)</b>	<b>No. of Units</b>	<b>Unit Cost (£s exc VAT)</b>	<b>Total Cost (£s exc VAT)</b>
WQ1-A: Catchment Sensitive Farm Review	31/07/2019	RDPE	■	[REDACTED]	[REDACTED]
WQ1-B1 - Nutrient Management Plan: Preparation	31/07/2019	RDPE	■	[REDACTED]	[REDACTED]
WQ1-C - Farm Infrastructure Audit	31/07/2019	RDPE	■	[REDACTED]	[REDACTED]
WQ1-E - Water Management Plan	31/07/2019	RDPE	■	[REDACTED]	[REDACTED]
WQ1-G – Machinery Testing & Calibration (Fertiliser/Manure Spreaders)	31/07/2019	RDPE	■	[REDACTED]	[REDACTED]
WQ1-H - Soil Husbandry	31/07/2019	RDPE	■	[REDACTED]	[REDACTED]



## Annex A: Delivery Milestones

Deadline	Activity
Inception Meeting	W/c 18 <sup>th</sup> March 2019 █████ of contacts supplied
31 May 2019	█████ of visits delivered
28 June 2019	█████ of contacts supplied
28 June 2019	█████ of visits delivered
31 July 2019	Delivery Complete

**Please note:** claims and relevant supporting documentation (including contract outputs for all activity covered by the claim) should be submitted on a *monthly* basis.