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1. INTRODUCTION  

1.1 This Schedule sets out the provisions regarding the Concessionaire’s ability to 

appoint and change Sub-contractors. 

2. CONCESIONNAIRE’S SUB-CONTRACTORS 

2.1 Concessionaire Sub-contractors: 

2.1.1 The Concessionaire will remain liable at all times for all acts or omissions of its 

Sub-contractors arising out of or in connection with the Concession 

Agreement. 

2.1.2 The Concessionaire shall ensure that each Sub-contract imposes or confers 

(as applicable) on that Sub-contractor the terms, conditions and obligations of 

this Concession Agreement as they apply to the Concessionaire, and the 

Concessionaire Staff, that are relevant to the performance by that the Sub-

contractor of its obligations to the Concessionaire: 

2.1.3 The Concessionaire shall, as soon as is reasonably practicable, notify the 

Authority of any proposed new Sub-contract or material amendment to an 

existing Sub-contract.  

Replacement of Concessionaire Sub-contractors 

2.2 If the Authority has reasonable grounds for concern about the performance of any 

Sub-contractor, the following procedure shall apply: 

a) the Authority shall notify the Concessionaire of such concerns, stating its 

reasons; 

b) the Concessionaire shall have five (5) Working Days or such other 

reasonable period as the Parties shall agree in which to investigate 

matters stated in the notice and discuss its findings with the Authority; and 

c) following such discussion, if the Authority is not satisfied and has 

reasonable grounds to require the replacement of the Sub-contractor, the 

Concessionaire shall in accordance with an agreed plan (including a 

reasonable timetable) agreed between the Parties cease using such Sub-

contractor to provide the Concessionaire’s Solution and shall implement 

the plan to ensure that the Authority’s Requirements continue to be 

fulfilled.  
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Approval of Sub-contractors 

2.3 The Parties agree that the Sub-contractors listed and described as such in Annex 4.1-

1 to this Schedule are approved by the Authority as Sub-contractors as at the PTO 

Commencement Date.  

2.4 Save for the Sub-contractors identified in Paragraph 2.3 above, the Concessionaire 

shall obtain the Authority’s prior written approval to appoint any Sub-contractor during 

the Term.   

Provisions in relation to Sub-contractors 

2.5 The Concessionaire shall notify the Authority of any change affecting the Sub-

contract or Sub-contractor which may have a material impact on the fulfilment of the 

Authority’s Requirements, together with all reasonable information to enable the 

Authority to consider the likely impact of the change, and the Parties shall discuss 

and seek to agree ways in which any adverse impact may be minimised. 

Directly managed UK Test Centre 

2.6 The Concessionaire shall only sub-contract their services to fulfilment of the 

Authority’s Requirements, within Region 1 – Rest of the World. All UK Test Centres 

are to be directly managed by the Concessionaire. 

  



<Redacted> 
 
 

 
<Redacted> 

SELT: Schedule 4.1: Sub-Contractors (Final Version 1) 
Page 6 of 6 (IELTS Consortium) 

 

 

ANNEX 4.1-1 

 
SUB-CONTRACTORS  

REST OF THE WORLD REGION 

Sub-contractor Name Scope of Sub-contract Confirm if 

Material Y/N 

Territory 

<Redacted> <Redacted> <Redacted> <Redacted> 

    

 
 

 
 

 
 


