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Schedule 30 (Exit Management) 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they 
shall supplement Schedule 1 (Definitions): 

"Exclusive Assets" Supplier Assets used exclusively by the 
Supplier or a Key Subcontractor in the provision 
of the Deliverables; 

"Exit Information" has the meaning given to it in Paragraph 3.1 of 
this Schedule; 

"Exit Manager" the person appointed by each Party to manage 
their respective obligations under this Schedule; 

"Net Book Value" the current net book value of the relevant 
Supplier Asset(s) calculated in accordance with 
the Tender (if stated) or (if not stated) the 
depreciation policy of the Supplier (which the 
Supplier shall ensure is in accordance with 
Good Industry Practice); 

"Non-Exclusive Assets" those Supplier Assets used by the Supplier or a 
Key Subcontractor in connection with the 
Deliverables but which are also used by the 
Supplier or Key Subcontractor for other 
purposes; 

"Replacement Goods" any goods which are substantially similar to any 
of the Goods and which the Buyer receives in 
substitution for any of the Goods following the 
End Date, whether those goods are provided by 
the Buyer internally and/or by any third party; 

"Replacement Services" any services which are substantially similar to 
any of the Services and which the Buyer 
receives in substitution for any of the Services 
following the End Date, whether those goods 
are provided by the Buyer internally and/or by 
any third party; 

"Termination Assistance 
Period" 

the period specified in a Termination Assistance 
Notice for which the Supplier is required to 
provide the Termination Assistance as such 
period may be extended pursuant to 
Paragraph 5.2 of this Schedule; 

"Transferable Assets" Exclusive Assets which are capable of legal 
transfer to the Buyer; 

"Transferable Contracts" Sub-Contracts, licences for Supplier's Software, 
licences for Third Party Software or other 
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agreements which are necessary to enable the 
Buyer or any Replacement Supplier to provide 
the Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant Documentation; 

"Transferring Assets" has the meaning given to it in Paragraph 8.2.1 
of this Schedule; 

"Transferring Contracts" has the meaning given to it in Paragraph 8.2.3 
of this Schedule; 

“Virtual Library” the data repository hosted by the Supplier 
containing the accurate information about the 
Contract and the Deliverables in accordance 
with Paragraph 2.2 of this Schedule. 

2. Supplier must always be prepared for contract exit  

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a copy 
of its depreciation policy to be used for the purposes of calculating Net Book Value. 

2.2 During the Contract Period, the Supplier shall within 30 days from the Start Date 
(or such other period as is specified in the Award Form) create and maintain a 
Virtual Library containing: 

2.2.1 a detailed register of all Supplier Assets (including description, condition, 
location and details of ownership and status as either Exclusive Assets or 
Non-Exclusive Assets and Net Book Value) and Sub-contracts and other 
relevant agreements required in connection with the Deliverables; and 

2.2.2 a configuration database detailing the technical infrastructure, a schedule 
of the IPRs which the Buyer reasonably requires to benefit from the 
Deliverables (including who is the owner of such IPRs, the contact details 
of the owner and whether or not such IPRs are held in escrow), any plans 
required to be delivered by the Supplier pursuant to Schedule 14 
(Business Continuity and Disaster Recovery) or Schedule 24 (Financial 
Difficulties) and operating procedures through which the Supplier provides 
the Deliverables, 

and the Supplier shall ensure the Virtual Library is structured and maintained in 
accordance with open standards and the security requirements set out in this 
Contract and is readily accessible by the Buyer at all times. All information contained 
in the Virtual Library should be maintained and kept up to date in accordance with 
the time period set out in the Award Form. 

2.3 Where Schedule 7 (Staff Transfer) applies to this Contract, the Supplier shall add 
to the Virtual Library a list of Supplier Staff and Staffing Information (as that term is 
defined in Schedule 7 (Staff Transfer)) in connection with the Deliverables in 
accordance with the timescales set out in Paragraphs 1.1, 1.2 of Part E of 
Schedule 7 (Staff Transfer). 

2.4 The Supplier shall: 

2.4.1 ensure that all Exclusive Assets listed in the Virtual Library are clearly 
physically identified as such; and 

2.4.2 procure that all licences for Third Party Software and all Sub-Contracts 
shall be assignable and/or capable of novation (at no cost or restriction to 
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the Buyer) at the request of the Buyer to the Buyer (and/or its nominee) 
and/or any Replacement Supplier upon the Supplier ceasing to provide the 
Deliverables (or part of them) and if the Supplier is unable to do so then 
the Supplier shall promptly notify the Buyer and the Buyer may require the 
Supplier to procure an alternative Subcontractor or provider of 
Deliverables.  

2.5 Each Party shall appoint an Exit Manager within three (3) Months of the Start Date. 
The Parties' Exit Managers will liaise with one another in relation to all issues 
relevant to the expiry or termination of this Contract. 

3. Assisting re-competition for Deliverables  

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential 
Replacement Suppliers (subject to the potential Replacement Suppliers entering 
into reasonable written confidentiality undertakings), such information (including 
any access) as the Buyer shall reasonably require in order to facilitate the 
preparation by the Buyer of any invitation to tender and/or to facilitate any potential 
Replacement Suppliers undertaking due diligence (the "Exit Information"). 

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential 
Information (excluding the Supplier’s or its Subcontractors’ prices or costs) to an 
actual or prospective Replacement Supplier to the extent that such disclosure is 
necessary in connection with such engagement. 

3.3 The Supplier shall provide complete updates of the Exit Information on an as-
requested basis as soon as reasonably practicable and notify the Buyer within five 
(5) Working Days of any material change to the Exit Information which may 
adversely impact upon the provision of any Deliverables (and shall consult the 
Buyer in relation to any such changes). 

3.4 The Exit Information shall be accurate and complete in all material respects and 
shall be sufficient to enable a third party to prepare an informed offer for those 
Deliverables; and not be disadvantaged in any procurement process compared to 
the Supplier. 

4. Exit Plan 

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer 
a plan which complies with the requirements set out in this Schedule and is 
otherwise reasonably satisfactory to the Buyer (the "Exit Plan"). 

4.2 The Parties shall use reasonable endeavours to agree the contents of the Exit 
Plan. If the Parties are unable to agree the contents of the Exit Plan within twenty 
(20) Working Days of the latest date for its submission pursuant to Paragraph 4.1, 
then such Dispute shall be resolved in accordance with the Dispute Resolution 
Procedure.  
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4.3 The Exit Plan shall set out, as a minimum: 

4.3.1 how the Exit Information is obtained; 

4.3.2 a mechanism for dealing with partial termination on the assumption that 
the Supplier will continue to provide the remaining Deliverables under this 
Contract; 

4.3.3 the management structure to be employed during the Termination 
Assistance Period;  

4.3.4 a detailed description of both the transfer and cessation processes, 
including a timetable;  

4.3.5 how the Deliverables will transfer to the Replacement Supplier and/or the 
Buyer; 

4.3.6 details of any contracts which will be available for transfer to the Buyer 
and/or the Replacement Supplier upon the Expiry Date together with any 
reasonable costs required to effect such transfer; 

4.3.7 the scope of Termination Assistance that may be required for the benefit 
of the Buyer (including which services set out in Annex 1 are applicable); 

4.3.8 how Termination Assistance will be provided, including a timetable and 
critical issues for providing Termination Assistance; 

4.3.9 any charges that would be payable for the provision of Termination 
Assistance (calculated in accordance with Paragraph 4.4 below) together 
with a capped estimate of such charges; 

4.3.10 proposals for the training of key members of the Replacement Supplier’s 
staff in connection with the continuation of the provision of the 
Deliverables following the Expiry Date; 

4.3.11 proposals for providing the Buyer or a Replacement Supplier copies of all 
documentation relating to the use and operation of the Deliverables and 
required for their continued use;  

4.3.12 proposals for the assignment or novation of all services utilised by the 
Supplier in connection with the supply of the Deliverables; 

4.3.13 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

4.3.14 proposals for the disposal of any redundant Deliverables and materials; 

 

 

4.3.15 how the Supplier will ensure that there is no disruption to or degradation of 
the Deliverables during the Termination Assistance Period; and 

4.3.16 any other information or assistance reasonably required by the Buyer or a 
Replacement Supplier. 

4.4 Any charges payable as a result of the Supplier providing Termination Assistance 
shall be calculated and charged in accordance with Schedule 3 (Charges). The 
Supplier shall be entitled to increase or vary the Charges only if it can demonstrate 
in the Exit Plan that the provision of Termination Assistance requires additional 
resources and, in any event, any change to the Charges resulting from the 
provisions of Termination Assistance will be strictly proportionate to the level of 
resources required for the provision of the Termination Assistance Services. 
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4.5 The Supplier shall: 

4.5.1 maintain and update the Exit Plan (and risk management plan) no less 
frequently than:  

a) every six (6) months throughout the Contract Period; 

b) no later than twenty (20) Working Days after a request from the 
Buyer for an up-to-date copy of the Exit Plan;  

c) as soon as reasonably possible following a Termination 
Assistance Notice, and in any event no later than ten (10) 
Working Days after the date of the Termination Assistance 
Notice; 

d) as soon as reasonably possible following, and in any event no 
later than twenty (20) Working Days following, any material 
change to the Deliverables (including all changes under the 
Variation Procedure); and   

4.5.2 jointly review and verify the Exit Plan if required by the Buyer and promptly 
correct any identified failures. 

4.6 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit 
Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the context requires), 
shall that draft become the Exit Plan for this Contract.   

4.7 A version of an Exit Plan agreed between the parties shall not be superseded by 
any draft submitted by the Supplier. 

5. Termination Assistance  

5.1 The Buyer shall be entitled to require the provision of Termination Assistance at 
any time during the Contract Period by giving written notice to the Supplier (a 
"Termination Assistance Notice") at least four (4) Months prior to the Expiry 
Date or as soon as reasonably practicable (but in any event, not later than one (1) 
Month) following the service by either Party of a Termination Notice. The 
Termination Assistance Notice shall specify: 

5.1.1 the nature of the Termination Assistance required; and 

5.1.2 the start date and period during which it is anticipated that Termination 
Assistance will be required, which shall continue no longer than twelve 
(12) Months after the End Date. 

5.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the initial period specified in the Termination Assistance Notice in one or 
more extensions, in each case provided that: 

5.2.1 no such extension shall extend the Termination Assistance Period beyond 
the date eighteen (18) Months after the End Date; and  

5.2.2 the Buyer shall notify the Supplier of any such extension by serving not 
less than twenty (20) Working Days’ written notice upon the Supplier.  

5.3 The Buyer shall have the right to terminate its requirement for Termination 
Assistance by serving not less than (20) Working Days' written notice upon the 
Supplier. 

5.4 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan pursuant to 
Paragraph 4, the Supplier will provide the Termination Assistance in good faith and 
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in accordance with the principles in this Schedule and the last Buyer approved 
version of the Exit Plan (insofar as it still applies). 

6. Termination Assistance Period  

6.1 Throughout the Termination Assistance Period the Supplier shall: 

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform 
its obligations under this Contract and, if required by the Buyer, provide 
the Termination Assistance; 

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its Replacement 
Supplier including assistance and/or access to facilitate the orderly 
transfer of responsibility for and conduct of the Deliverables to the Buyer 
and/or its Replacement Supplier; 

6.1.3 use all reasonable endeavours to reallocate resources to provide such 
assistance without additional costs to the Buyer; 

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination 
Assistance at no detriment to the Service Levels, the provision of the 
Management Information or any other reports nor to any other of the 
Supplier's obligations under this Contract;  

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date 
contents of the Virtual Library to the Buyer; and 

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from 
which the de-installation or removal of Supplier Assets is required. 

6.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 6.1.2 without additional costs to the 
Buyer, any additional costs incurred by the Supplier in providing such reasonable 
assistance shall be subject to the Variation Procedure. 

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable adverse 
effect on the Supplier's ability to meet one or more particular Service Levels, the 
Parties shall vary the relevant Service Levels and/or the applicable Service Credits 
accordingly. 

7. Obligations when the contract is terminated   

7.1 The Supplier shall comply with all of its obligations contained in the Exit Plan. 

7.2 Upon termination or expiry or at the end of the Termination Assistance Period (or 
earlier if this does not adversely affect the Supplier's performance of the 
Deliverables and the Termination Assistance), the Supplier shall: 

7.2.1 cease to use the Government Data; 

7.2.2 vacate any Buyer Premises; 

7.2.3 remove the Supplier Equipment together with any other materials used by 
the Supplier to supply the Deliverables and shall leave the Sites in a clean, 
safe and tidy condition. The Supplier is solely responsible for making good 
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any damage to the Sites or any objects contained thereon, other than fair 
wear and tear, which is caused by the Supplier;  

7.2.4 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or 
termination to: 

a) such information relating to the Deliverables as remains in the 
possession or control of the Supplier; and 

b) such members of the Supplier Staff as have been involved in the 
design, development and provision of the Deliverables and who 
are still employed by the Supplier, provided that the Buyer and/or 
the Replacement Supplier shall pay the reasonable costs of the 
Supplier actually incurred in responding to such requests for 
access. 

7.3 Upon partial termination, termination or expiry (as the case may be) or at the end of 
the Termination Assistance Period (or earlier if this does not adversely affect the 
Supplier's performance of the Services and the Termination Assistance and its 
compliance with the other provisions of this Schedule), each Party shall return to 
the other Party (or if requested, destroy or delete) all Confidential Information of the 
other Party in respect of the terminated Services and shall certify that it does not 
retain the other Party's Confidential Information save to the extent (and for the 
limited period) that such information needs to be retained by the Party in question 
for the purposes of providing or receiving any Services or Termination Assistance 
or for statutory compliance purposes.  

7.4 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the Deliverables 
shall be terminated with effect from the end of the Termination Assistance Period. 

8. Assets, Sub-contracts and Software 

8.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written consent: 

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software 
in connection with the Deliverables; or 

8.1.2 (subject to normal maintenance requirements) make material 
modifications to, or dispose of, any existing Supplier Assets or acquire any 
new Supplier Assets. 

8.2 Within twenty (20) Working Days of receipt of the up-to-date contents of the Virtual 
Library provided by the Supplier, the Buyer shall notify the Supplier setting out: 

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be 
transferred to the Buyer and/or the Replacement Supplier ("Transferring 
Assets");  

8.2.2 which, if any, of: 

a) the Exclusive Assets that are not Transferable Assets; and  

b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued use of; 
and 

8.2.3  Transferable Contracts the Buyer requires to be assigned or novated to 
the Buyer and/or the Replacement Supplier (the "Transferring 
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Contracts"), in order for the Buyer and/or its Replacement Supplier to 
provide the Deliverables from the expiry of the Termination Assistance 
Period. The Supplier shall provide all reasonable assistance required by 
the Buyer and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide 
the Deliverables or the Replacement Goods and/or Replacement 
Services. Where requested by the Supplier, the Buyer and/or its 
Replacement Supplier shall discuss in good faith with the Supplier which 
Transferable Contracts are used by the Supplier in matters unconnected 
to the Services or Replacement Services.  

8.3 With effect from the expiry of the Termination Assistance Period, the Supplier shall 
sell the Transferring Assets to the Buyer and/or the Replacement Supplier for their 
Net Book Value less any amount already paid for them through the Charges.  

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period and title 
shall pass on payment for them. 

8.5 Where the Buyer and/or the Replacement Supplier requires continued use of any 
Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, 
the Supplier shall as soon as reasonably practicable: 

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer 
and/or the Replacement Supplier to use such assets (with a right of sub-
licence or assignment on the same terms); or failing which 

8.5.2 procure a suitable alternative to such assets, the Buyer or the 
Replacement Supplier to bear the reasonable proven costs of procuring 
the same. 

8.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier.  The Supplier shall execute such documents and provide such other 
assistance as the Buyer reasonably requires to effect this novation or assignment. 

8.7 The Buyer shall: 

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring 
a novation of each Transferring Contract; and 

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or 
the Replacement Supplier, discharge all the obligations and liabilities 
created by or arising under that Transferring Contract and exercise its 
rights arising under that Transferring Contract, or as applicable, procure 
that the Replacement Supplier does the same. 

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer until the 
transfer of the relevant Transferring Contract to the Buyer and/or the Replacement 
Supplier has taken place. 

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as 
applicable) against each loss, liability and cost arising out of any claims made by a 
counterparty to a Transferring Contract which is assigned or novated to the Buyer 
(and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters 
arising prior to the date of assignment or novation of such Transferring Contract. 
Clause 23 (Other people's rights in this contract) shall not apply to this 
Paragraph 8.9 which is intended to be enforceable by third party beneficiaries by 
virtue of the CRTPA. 



Schedule 30 (Exit Management) 

 
Mid-Tier Contract – version 1.1 

   9 
 

OFFICIAL 

9. No charges  

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by 
the Supplier in relation to its compliance with this Schedule. 

10. Dividing the bills  

10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable 
in respect of the Transferring Assets and Transferring Contracts shall be 
apportioned between the Buyer and/or the Replacement and the Supplier as 
follows: 

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate; 

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for 
or entitled to (as the case may be) that part of the value of the invoice pro 
rata to the number of complete days following the transfer, multiplied by 
the daily rate; and 

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the 
rest of the invoice. 
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ANNEX 1: SCOPE OF TERMINATION ASSISTANCE 

1.1 The Buyer may specify that any of the following services will be provided by the 
Supplier as part of its Termination Assistance: 

1.1.1 notifying the Subcontractors of procedures to be followed during the 
Termination Assistance Period and providing management to ensure 
these procedures are followed; 

1.1.2 providing assistance and expertise as necessary to examine all 
operational and business processes (including all supporting 
documentation) in place and re-writing and implementing processes and 
procedures such that they are appropriate for use by the Buyer and/or the 
Replacement Supplier after the end of the Termination Assistance Period; 

1.1.3 providing details of work volumes and staffing requirements over the 
12 Months immediately prior to the commencement of Termination 
Assistance; 

1.1.4 providing assistance and expertise as necessary to examine all 
governance and reports in place for the provision of the Deliverables and 
re-writing and implementing these during and for a period of 12 Months 
after the Termination Assistance Period; 

1.1.5 providing assistance and expertise as necessary to examine all relevant 
roles and responsibilities in place for the provision of the Deliverables and 
re-writing and implementing these such that they are appropriate for the 
continuation of provision of the Deliverables after the Termination 
Assistance Period; 

1.1.6 agreeing with the Buyer an effective communication strategy and joint 
communications plan which sets out the implications for Supplier Staff, 
Buyer staff, customers and key stakeholders;  

1.1.7 agreeing with the Buyer a handover plan for all of the Supplier’s 
responsibilities as set out in the Security Management Plan; 

1.1.8 providing an information pack listing and describing the Deliverables for 
use by the Buyer in the procurement of the Replacement Deliverables; 

1.1.9 answering all reasonable questions from the Buyer and/or the 
Replacement Supplier regarding the Deliverables; 

1.1.10 agreeing with the Buyer and/or the Replacement Supplier a plan for the 
migration of the Government Data to the Buyer and/or the Replacement 
Supplier; 

1.1.11 providing access to the Buyer and/or the Replacement Supplier during the 
Termination Assistance Period and for a period not exceeding 6 Months 
afterwards for the purpose of the smooth transfer of the provision of the 
Deliverables to the Buyer and/or the Replacement Supplier: 

a) to information and documentation relating to the Deliverables that 
is in the possession or control of the Supplier or its 
Subcontractors (and the Supplier agrees and will procure that its 
Subcontractors do not destroy or dispose of that information 
within this period) including the right to take reasonable copies of 
that material; and 
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b) following reasonable notice and during the Supplier's normal 
business hours, to members of the Supplier Staff who have been 
involved in the provision or management of the provision of the 
Deliverables and who are still employed or engaged by the 
Supplier or its Subcontractors, including those employees filling 
the relevant Key Staff positions and Key Staff with specific 
knowledge in respect of the Exit Plan;   

1.1.12 knowledge transfer services, including: 

a) making available to the Buyer and/or the Replacement Supplier 
expertise to analyse training requirements and provide all 
necessary training for the use of tools by such staff at the time of 
termination or expiry as are nominated by the Buyer and/or the 
Replacement Supplier (acting reasonably); 

b) transferring all training material and providing appropriate training 
to those Buyer and/or Replacement Supplier staff responsible for 
internal training in connection with the provision of the 
Deliverables; 

c) providing as early as possible for transfer to the Buyer and/or the 
Replacement Supplier of all knowledge reasonably required for 
the provision of the Deliverables which may, as appropriate, 
include information, records and documents;  

d) providing the Supplier and/or the Replacement Supplier with 
access to sufficient numbers of the members of the Supplier Staff 
or Subcontractors' personnel of suitable experience and skill and 
as have been involved in the design, development, provision or 
management of provision of the Deliverables and who are still 
employed or engaged by the Supplier or its Subcontractors; and 

e) allowing the Buyer and/or the Replacement Supplier to work 
alongside and observe the performance of the Services by the 
Supplier at its Sites used to fulfil the Services (subject to 
compliance by the Buyer and the Replacement Supplier with any 
applicable security and/or health and safety restrictions, 

and any such person who is provided with knowledge transfer 
services will signa confidentiality undertaking in favour of the 
Supplier (in such form as the Supplier shall reasonably require)). 

1.2 The Supplier will: 

1.2.1 provide a documented plan relating to the training matters referred to in 
Paragraph 1.1.12 for agreement by the Buyer at the time of termination or 
expiry of this Contract; and 

1.2.2 co-operate fully in the execution of the handover plan agreed pursuant to 
Paragraph 1.1.7, providing skills and expertise of a suitable standard. 

1.3 To facilitate the transfer of knowledge from the Supplier to the Buyer and/or its 
Replacement Supplier, the Supplier shall provide a detailed explanation of the 
procedures and operations used to provide the Services to the operations staff of 
the Buyer and/or the Replacement Supplier. 
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1.4 The information which the Supplier will provide to the Buyer and/or the 
Replacement Supplier pursuant to Paragraph 1.1.11 shall include: 

1.4.1 copies of up-to-date procedures and operations manuals; 

1.4.2 product information; 

1.4.3 agreements with third party suppliers of goods and services which are to 
be transferred to the Buyer and/or the Replacement Supplier; and 

1.4.4 key support contact details for third party supplier personnel under 
contracts which are to be assigned or novated to the Buyer pursuant to 
this Schedule,  

and such information shall be updated by the Supplier at the end of the 
Termination Assistance Period. 

1.5 During the Termination Assistance Period the Supplier shall grant any agent or 
personnel (including employees, consultants and suppliers) of the Replacement 
Supplier and/or the Buyer access, during business hours and upon reasonable 
prior written notice, to any Sites for the purpose of effecting a prompt knowledge 
transfer provided that: 

1.5.1 any such agent or personnel (including employees, consultants and 
suppliers) having such access to any Sites shall: 

a) sign a confidentiality undertaking in favour of the Supplier (in such 
form as the Supplier shall reasonably require); and 

b) during each period of access comply with the security, systems 
and facilities operating procedures of the Supplier relevant to 
such Site and that the Buyer deems reasonable; and 

1.5.2 the Buyer and/or the Replacement Supplier shall pay the reasonable, 
proven and proper costs of the Supplier incurred in facilitating such 
access. 


