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T5 APMS Practice Information

Prospective Bidders are requested to note the requirement to commence services on 01st July, for contracts within phase 1 of the procurement, and 01st October 2017, for contracts within phase 2 of the procurement. Dates in brackets indicate amended service commencement date within each phase):

	Phase 1

	· Bedfont Practice, TW14
· The Great West Surgery/Heston Practice, TW4/TW5
· Isleworth Practice/Grove Medical Centre, TW7
· Orient Community Practice, E10
· The Rowans Surgery, SW16
· Somers Town Medical Centre, NW1 (01 August 2017)
· Chestnuts Park Surgery/The Laurels Medical Practice, N15 (01 August 2017)

	Phase 2

	· Acton Lane/Harness Harlesden, NW10
· Central Colindale Practice, NW9
· Edridge Road Health Centre, CR9
· Featherstone Road Health Centre, UB2
· Half Penny Steps Health Centre, W10
· Hayes Town/Orchard Practice, UB3
· Sandringham Practice, E8
· Springfield Health Centre/Tollgate Lodge Health Centre, N16
· Kings Park Surgery, RM3 (01 January 2018)
· [bookmark: _GoBack]Woodbridge Medical Centre, UB1 (01 January 2018)














T5 APMS Indicative Procurement Timeline
The indicative timeline for The Procurement is set out below.  
Bidders are to note that the dates are expected dates at the time of issuing this ITT and are therefore subject to change at the sole discretion of the Authority. 

	Milestones
	Date 


	Advertisement published and ITT documents available
	06th January 2017

	Bidder information event
	11th January 2017

	Deadline for receipt of Bidder clarification questions
	31st January 2017

	Deadline for receipt of ITT submissions
	10th February 2017

	
	

	Phase 1 Evaluation and Award
	

	Procurement and Finance Due Diligence
	13th – 17th February 2017

	ITT evaluation (Generic and Lot specific)
	20th February – 10th March 2017

	Presentations and Interviews
	27th – 31st March 2017

	Recommendations to Board
	w/c 10th April 2017

	Notification of outcome/Initiation of Standstill period
	02nd May 2017

	Conclusion of Standstill period
	12th May 2017

	Mobilisation
	w/c 15th May 2017

	Service commencement
	01st July 2017

	
	

	Phase 2 Evaluation and Award
	

	ITT evaluation (Lot specific)
	10th April – 05th May 2017

	Presentations and Interviews
	22nd – 26th May 2017

	Recommendations to Board
	w/c 05th June 2017

	Notification of outcome/Initiation of Standstill period
	03rd July 2017

	Conclusion of Standstill period
	13th July 2017

	Mobilisation
	w/c 17th July 2017

	Service commencement
	01st October 2017



Bidders are requested to note that The Authority reserves the right to adjust the timetable as required to meet the needs of the procurement process, and will endeavour to provide adequate notice to Bidders of any necessary adjustment where possible. 
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