

Schedule 11
GOVERNMENT FURNISHED EQUIPMENT (GFE) 

SMB 1 – SML Replacement (May 2018)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Tenderer is to insert their required delivery date)

	2
	Kongsberg EM2040 MBES 0.4° x 0.7° Transducer
	1
	December 2017

	2
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	December 2017

	2
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	December 2017

	2
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	December 2017

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	December 2017

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	December 2017

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	December 2017

	9
	POSMV Inertial Motion Unit (IMU)
	1
	December 2017

	9
	POSMV PCS (Rack Mounted)
	1
	December 2017

	9
	POS MV GPS Antenna
	3
	December 2017

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	December 2017

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	December 2017

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	December 2017

	11
	Hull mounted Sound Velocity probe
	1
	December 2017

	11
	Deployable Sound Velocity +Pressure probe
	1
	December 2017

	11
	SV cable (50m) for deployable SV=P probe 
	1
	December 2017

	8
	S2094 towed Side Scan Sonar
	1
	December 2017

	8
	S2094 Cable Winch
	1
	December 2017

	8
	S2094 Processing Unit (Rack Mounted)
	1
	December 2017

	8
	S2094 PC (Rack mounted)
	1
	December 2017

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	December 2017

	
	
	
	




SMB 2 – Survey Motor Boat (Medium) (November 2020)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Tenderer is to insert their required delivery date)

	2
	Kongsberg EM2040 MBES 0.4° x 0.7° Transducer
	1
	May 2020

	2
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	May 2020

	2
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	May 2020

	2
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	May 2020

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	May 2020

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	May 2020

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	May 2020

	9
	POSMV Inertial Motion Unit (IMU)
	1
	May 2020

	9
	POSMV PCS (Rack Mounted)
	1
	May 2020

	9
	POS MV GPS Antenna
	3
	May 2020

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	May 2020

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	May 2020

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	May 2020

	11
	Hull mounted Sound Velocity probe
	1
	May 2020

	11
	Deployable Sound Velocity +Pressure probe
	1
	May 2020

	11
	SV cable (50m) for deployable SV=P probe 
	1
	May 2020

	8
	S2094 towed Side Scan Sonar
	1
	May 2020

	8
	S2094 Cable Winch
	1
	May 2020

	8
	S2094 Processing Unit (Rack Mounted)
	1
	May 2020

	8
	S2094 PC (Rack mounted)
	1
	May 2020

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	May 2020

	
	
	
	




SMB 3 – Survey Motor Boat (Medium) (January 2021)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Tenderer is to insert their required delivery date)

	2
	Kongsberg EM2040 MBES 0.4° x 0.7° Transducer
	1
	July 2020

	2
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	July 2020

	2
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	July 2020

	2
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	July 2020

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	July 2020

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	July 2020

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	July 2020

	9
	POSMV Inertial Motion Unit (IMU)
	1
	July 2020

	9
	POSMV PCS (Rack Mounted)
	1
	July 2020

	9
	POS MV GPS Antenna
	3
	July 2020

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	July 2020

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	July 2020

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	July 2020

	11
	Hull mounted Sound Velocity probe
	1
	July 2020

	11
	Deployable Sound Velocity +Pressure probe
	1
	July 2020

	11
	SV cable (50m) for deployable SV=P probe 
	1
	July 2020

	8
	S2094 towed Side Scan Sonar
	1
	July 2020

	8
	S2094 Cable Winch
	1
	July 2020

	8
	S2094 Processing Unit (Rack Mounted)
	1
	July 2020

	8
	S2094 PC (Rack mounted)
	1
	July 2020

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	July 2020

	
	
	
	




SMB 4 – Survey Motor Boat (Medium) (March 2020)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Tenderer is to insert their required delivery date)

	2
	Kongsberg EM2040 MBES 0.4° x 0.7° Transducer
	1
	September 2020

	2
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	September 2020

	2
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	September 2020

	2
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	September 2020

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	September 2020

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	September 2020

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	September 2020

	9
	POSMV Inertial Motion Unit (IMU)
	1
	September 2020

	9
	POSMV PCS (Rack Mounted)
	1
	September 2020

	9
	POS MV GPS Antenna
	3
	September 2020

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	September 2020

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	September 2020

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	September 2020

	11
	Hull mounted Sound Velocity probe
	1
	September 2020

	11
	Deployable Sound Velocity +Pressure probe
	1
	September 2020

	11
	SV cable (50m) for deployable SV=P probe 
	1
	September 2020

	8
	S2094 towed Side Scan Sonar
	1
	September 2020

	8
	S2094 Cable Winch
	1
	September 2020

	8
	S2094 Processing Unit (Rack Mounted)
	1
	September 2020

	8
	S2094 PC (Rack mounted)
	1
	September 2020

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	September 2020

	
	
	
	





SMB 5 – Survey Motor Boat (Small) (Dec 2020)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Bidder is to insert their required delivery date)

	3
	Kongsberg EM2040C  MBES
	1
	June 2020

	3
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	June 2020

	3
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	June 2020

	3
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	June 2020

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	June 2020

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	June 2020

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	June 2020

	9
	POSMV Inertial Motion Unit (IMU)
	1
	June 2020

	9
	POSMV PCS (Rack Mounted)
	1
	June 2020

	9
	POS MV GPS Antenna
	3
	June 2020

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	June 2020

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	June 2020

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	June 2020

	11
	Hull mounted Sound Velocity probe
	1
	June 2020

	11
	Deployable Sound Velocity +Pressure probe
	1
	June 2020

	11
	SV cable (50m) for deployable SV=P probe 
	1
	June 2020

	8
	S2094 towed Side Scan Sonar
	1
	June 2020

	8
	S2094 Cable Winch
	1
	June 2020

	8
	S2094 Processing Unit (Rack Mounted)
	1
	June 2020

	8
	S2094 PC (Rack mounted)
	1
	June 2020

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	June 2020

	
	
	
	




SMB 6 – Survey Motor Boat (Small) (September 2021)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Bidder is to insert their required delivery date)

	3
	Kongsberg EM2040C  MBES
	1
	March 2021

	3
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	March 2021

	3
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	March 2021

	3
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	March 2021

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	March 2021

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	March 2021

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	March 2021

	9
	POSMV Inertial Motion Unit (IMU)
	1
	March 2021

	9
	POSMV PCS (Rack Mounted)
	1
	March 2021

	9
	POS MV GPS Antenna
	3
	March 2021

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	March 2021

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	March 2021

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	March 2021

	11
	Hull mounted Sound Velocity probe
	1
	March 2021

	11
	Deployable Sound Velocity +Pressure probe
	1
	March 2021

	11
	SV cable (50m) for deployable SV=P probe 
	1
	March 2021

	8
	S2094 towed Side Scan Sonar
	1
	March 2021

	8
	S2094 Cable Winch
	1
	March 2021

	8
	S2094 Processing Unit (Rack Mounted)
	1
	March 2021

	8
	S2094 PC (Rack mounted)
	1
	March 2021

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	March 2021

	
	
	
	




SMB 7 – Survey Motor Boat (Small) (December 2021)

	DEFFORM 316 No
	Description
	Quantity
	Contractor Required Delivery Date (Bidder is to insert their required delivery date)

	3
	Kongsberg EM2040C  MBES
	1
	December 2021

	3
	Kongsberg MBES HWS PC computer (Rack Mounted)
	1
	December 2021

	3
	Kongsberg MBES Processing Unit (PU) (Rack Mounted)
	1
	December 2021

	3
	Kongsberg MBES Operator Station (Screen & keyboard)
	1
	December 2021

	1
	Kongsberg EA400 HWS  PC (Rack Mounted)
	1
	December 2021

	1
	Kongsberg EA400 Operator Station (Screen & Keyboard)
	1
	December 2021

	1
	Kongsberg EA400 General Purpose Transceivers (GPT)
	1
	December 2021

	9
	POSMV Inertial Motion Unit (IMU)
	1
	December 2021

	9
	POSMV PCS (Rack Mounted)
	1
	December 2021

	9
	POS MV GPS Antenna
	3
	December 2021

	4, 5, 6 & 7
	CNAV 3050 (Rack Mounted)
	1
	December 2021

	4, 5, 6 & 7
	CNAV operator station (Screen and Keyboard)
	1
	December 2021

	4, 5, 6 & 7
	CNAV  GPS Antenna
	2
	December 2021

	11
	Hull mounted Sound Velocity probe
	1
	December 2021

	11
	Deployable Sound Velocity +Pressure probe
	1
	December 2021

	11
	SV cable (50m) for deployable SV=P probe 
	1
	December 2021

	8
	S2094 towed Side Scan Sonar
	1
	December 2021

	8
	S2094 Cable Winch
	1
	December 2021

	8
	S2094 Processing Unit (Rack Mounted)
	1
	December 2021

	8
	S2094 PC (Rack mounted)
	1
	December 2021

	8
	S2094 Operator Station ( PC screen and Keyboard)
	1
	December 2021
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