

CONTRACT DETAILS

Package Order Number:	CWF-8-1-19/20
Supplier:	Jointline Limited
Issue Date:	01/04/2019
Framework Agreement Number:	Area 13 AD CWF
Programme of Works Reference Number/Date:	1- 2019/20
Lot Name / Number:	CWF Lot 8
Package Order Completion Date: (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	Road Markings
	The Additional Service Information is in	the task order
	The Service Manager is	██████████
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019 Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A595 Distington Bypass Resurfacing DM	██████████			01/04/2019	14/04/2019		Carnell Support Services Ltd HW Martin Traffic Management Ltd Colas Ltd
M6 Old Hutton-Jct 36 SB Resurf Phase 1	██████████			28/04/2019	07/07/2019		Route One Highways Ltd Carnell Support Services Ltd Dynniq UK Ltd HW Martin Safety Fencing

							Ltd HW Martin Traffic Management Ltd Tarmac2
M6 Shap Beck- Hackthorpe CR VRS + Hard Shoulder Resurfacing				15/07/2019	29/09/2019		Carnell Support Services Ltd HW Martin Safety Fencing Ltd HW Martin Traffic Management Ltd Huyton
TOTAL PACKAGE VALUE						£73,000.00	
Notes.							

OPTION E – COST REIMBURSABLE

Rapid response works as described in the CSF Framework Information and as instructed by the <i>Service Manager</i> .	Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.
---	--

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 13 Service Manager	
Signature:	

ACCEPTANCE

Contractors Representative:	
Signature:	