

APPENDIX 2 TO SCHEDULE 1

CONFIDENTIALITY UNDERTAKING

You have been assigned to carry out Work under Tasking Order No

In addition to your normal obligations with respect to UK security arrangements, you must be aware that you may be exposed to commercially sensitive information while operating on the Authority's premises. It is imperative that you appreciate the implications of this.

In particular:

You must not copy or reproduce any document or information which is not publicly available and which has been obtained from the MOD for use in connection with the Tasking Order.

You must not discuss the details of your work with anybody who has not been assigned to perform Work under the Tasking Order, or to those so assigned except on a 'need to know' basis, or to a third party except when so directed by the MOD Project Manager.

When the Tasking Order is completed, you must return all relevant documents to the MOD Project Manager.

Signed

on behalf of

Position

Date

I understand and agree to abide by the above conditions:

Signed (Employee)

Date

APPENDIX 3 TO SCHEDULE 1 (Paragraph 17 of Schedule 2 to this Schedule 8)

MONTREAL PROTOCOL SUBSTANCES

Montreal Protocol Substances

CFCs

Production of controlled CFCs has stopped.

CFC-11

(trichlorofluoromethane)

CFC-211

CFC-12 (dichlorodifluoromethane)

CFC-212

CFC-13

CFC-213

CFC-111

CFC-214

CFC-112

CFC-215

CFC-113 (trichlorotrifluoroethane)

CFC-216

CFC-114 (dichlorotetrafluoroethane)

CFC-216

CFC-115 (chloropentafluoroethane)

The above substances are also used in blends: e.g.

CFC-500 (CFC-12/HFC-152a)

CFC-502 (CFC-115/HCFC-22)

Halons

Production of controlled Halons has stopped.

Halon-1211

(bromochlorodifluoromethane – BCF)

Halon-1301 (bromotrifluoromethane – BTM)

Halon-2402

HBFCs

No production after 31 Dec 1995

CHFB₂

C₂H₂F₂Br₂

C₃HF₄Br₃

CHF₂Br

CH₂FBr

C₃H₃F₂Br₃

C₂H₂F₃Br

C₂H₃FBr₂

C₂H₃F₂Br

C₃HF₅Br₂

C₃HF₆Br

C₃H₂FBr₅

C₃H₃F₃Br₂

C₃H₃F₄Br

C₃H₄FBr₃

C₂HFBr₄

C₂HF₂Br₃

C₂H₄FBr

C₃H₂F₂Br₄

C₃H₂F₃Br₃

C₃H₄F₂Br₂

C₃H₄F₃Br

| | | | |
|---------------|---------------|-----------------|---------------|
| $C_2HF_3Br_2$ | C_3HFBr_6 | $C_3H_2F_4Br_2$ | $C_3H_5FBr_2$ |
| C_2HF_4Br | $C_3HF_2Br_5$ | $C_3H_2F_5Br$ | $C_3H_5F_2Br$ |
| $C_2H_2FBr_3$ | $C_3HF_3Br_4$ | $C_3H_3FBr_4$ | C_3H_6FBr |

HCFCs

Production to be run down and phased out by 2015.
Certain use controls apply.

| | | | |
|------------|-----------|------------|----------|
| HCFC-21 | | | |
| HCFC-141 | | | |
| HCFC-225ca | | | |
| HCFC-243 | | | |
| HCFC-22 | HCFC-141b | HCFC-225cb | HCFC-244 |
| HCFC-31 | HCFC-142 | HCFC-226 | HCFC-251 |
| HCFC-121 | HCFC-142b | HCFC-231 | HCFC-252 |
| HCFC-122 | HCFC-151 | HCFC-232 | HCFC-253 |
| HCFC-123 | HCFC-221 | HCFC-233 | HCFC-261 |
| HCFC-124 | HCFC-222 | HCFC-234 | HCFC-262 |
| HCFC-131 | HCFC-223 | HCFC-235 | HCFC-271 |
| HCFC-132 | HCFC-224 | HCFC-241 | |
| HCFC-133 | HCFC-225 | HCFC-242 | |

CARBON TETRACHLORIDE (CCl_4) – Production has stopped

1, 1, 1 – TRICHLOROETHANE ($C_2H_3Cl_3$) – No production after 1/12/95

METHYL BROMIDE (CH_3Br) – Production limits apply

SCHEDULE 2 to TASKING ARRANGEMENT (CB/ft/2)

TASKING ORDER FORM

FINAL

Tasking Identification

| | | | | | |
|--------------|----------------------|--------------|----------|----------------------|--|
| Customer | [RQ0000006189] | Issue | 1.0 | Supplier Ref. No. | QINETIQ/EMEA/CIT.PRO22 00774, DATED 07/04/2022 |
| Ref. No. | [Purchase order TBC] | Date | 13/04/22 | | |
| (see note D) | | (see note A) | | | |

| | |
|---------------|--|
| Title of Task | Modification of Redacted Under FOIA Exemption |
|---------------|--|

| | | | |
|--|--------------------------------------|---|--------------------------------------|
| PT Leader/ Proj. Mgr Post Address | Redacted Under FOIA Exemption | Supplier Name Post Address | Redacted Under FOIA Exemption |
| Postcode | | Postcode | |
| Tel. No: | | Tel. No: | |
| Fax No: | | Fax No: | |
| E-mail | | E-mail | |

| | |
|-------------|-----|
| UIN | N/A |
| IAC/RAC | N/A |
| Duration of | N/A |

1 **Work to be carried out**

The work described in the specification attached to **FINAL** Tasking Order number RQ0000006189, Purchase Order [TBC]], dated 13/04/2022 (Supplier reference QINETIQ/EMEA/CIT.PRO2200774, DATED 07/04/2022) and listed at Annex A to this Tasking Order form, is ordered for the duration given above.

Order conditions

All Conditions of the Tasking Arrangement including all Paragraphs forming part of Schedules 1 and 2 of Schedule 8 (Tasking Arrangement) (CB/FT/2) will apply as supplemented by the choice of terms below:

| General Conditions – select as appropriate | |
|--|--|
| DEFCON 514 – Material Breach <input checked="" type="checkbox"/> | DEFCON 514A – Failure Of Performance Under Research and Development Contracts <input type="checkbox"/> |
| DEFCON 603 – Aircraft Integration & Clearance Procedure <input type="checkbox"/> | DEFCON 624 – Use of Asbestos <input type="checkbox"/> |
| Special Indemnity Conditions – select as appropriate DEFCON 638 – Flights Liability & Indemnity ¹ <input type="checkbox"/> DEFCON 661A – War Risk Indemnity – Alternative Version <input type="checkbox"/> DEFCON 659A – Security Measures <input checked="" type="checkbox"/> DEFCON 684 - Limitation Upon Claims in Respect of Aviation Products ² <input type="checkbox"/> | <u>Other</u> Please note the highest classification of the work is Redacted Under FOIA Exemption , and the highest classification of the deliverables / output(s) is Redacted Under FOIA Exemption . A supporting Security Aspects letter has been issued with this requirement. |

¹ Note that DEFCON 638 and 684, where selected, is supplemental to the provisions of Clause 28 (Aviation) of the main body of this Agreement.

² See footnote 1.

| Pricing Conditions Required – select appropriate method of pricing | | | |
|--|--|---|--------|
| Priced at Outset or To Be Agreed | | At Outset <input checked="" type="checkbox"/> To Be Agreed <input type="checkbox"/> | |
| Firm Price (less than £250,000): DEFCON 127 | | Firm <input checked="" type="checkbox"/> | |
| Firm/Fixed Price if estimated costs less than or equal to £5M: DEFCON 643 | | Firm <input type="checkbox"/> Fixed <input type="checkbox"/> | |
| Firm/Fixed Price if estimated costs GREATER than or equal to £5M: DEFCON 643 | | Firm <input type="checkbox"/> Fixed <input type="checkbox"/> | |
| DEFCON 695 – Interim Summary Cost Statement (tick if applicable) | | <input type="checkbox"/> | |
| Target Cost Incentive Fee – DEFCON 643, 653 (DEFCON 643 limited to the pricing of firm/fixed price elements/amendments, and its Appendix to aid pricing of firm/fixed price non-competitive sub-contracts, and establishing Equality of Information) | | <input type="checkbox"/> | |
| Pricing Conditions Required – select appropriate method of pricing | | | |
| DEFCON 800 Series – Select as appropriate (EITHER Single Source OR Qualifying Defence Contract). (Note: All QDCs placed through this Tasking Arrangement will be subject to a Final Price Adjustment upon completion) | | | |
| Qualifying Defence Contract (QDC) | DEFCON 800 - Qualifying Defence Contract (QDC) | <input type="checkbox"/> | Notes: |
| | DEFCON 802 – QDC: Open Book on Sub-Contracts that are not Qualifying Sub-Contracts | <input type="checkbox"/> | |
| | DEFCON 803 – QDC: Disapplication of Protection against Excessive Profits and Losses (PEPL) | <input type="checkbox"/> | |
| | DEFCON 804 – QDC: Confidentiality of Single Source Contract Regulations Information | <input type="checkbox"/> | |
| Non-QDC Single Source Contract | DEFCON 811 – Single Source: Profit and Loss Sharing on Firm / Fixed Price Contracts | <input type="checkbox"/> | Notes: |
| | DEFCON 812 – Single Source Open Book | <input type="checkbox"/> | |
| | DEFCON 814 – Single Source Confidentiality of Open Book and Reporting Information | <input type="checkbox"/> | |
| | DEFCON 815 - Single Source Non-qualifying Contracts - Contract Pricing Statement | <input type="checkbox"/> | |

| Payment Terms – <i>select as appropriate</i> | |
|--|--|
| On completion <input checked="" type="checkbox"/> | Milestone Delivery* <input type="checkbox"/> |
| DEFCON 35 - Progress Payments * For the purpose of Clause 1(b) of DEFCON 35 the total amount payable shall not exceed [INSERT] % of the agreed Limitation of Liability for each Task and for Clauses 2 and 7 of DEFCON 35 the rate payable will be 100%. <input type="checkbox"/> | |
| DEFCON 649 – Vesting (applicable to Tasks with deliverables where provision has been made for payments in advance of completion) <input type="checkbox"/> | |
| Progress Reports required (Clause 3) <input type="checkbox"/> (if ticked, progress reports must utilise DRIC Specification 1000) | |

| Intellectual Property Rights <i>select as appropriate</i> | |
|---|-------------------------------------|
| DEFCON 703 <input checked="" type="checkbox"/> | DEFCON 705 <input type="checkbox"/> |
| DEFCON 632 <input type="checkbox"/> | |
| Other: please specify; (For any Tasks which the Authority deems that DEFCON 703 or DEFCON 705 do not apply, the Authority shall contact the Defence Intellectual Property Rights (DIPR) Team in the first instance ahead of the commencement of a task), - | |

| Other DEFCONS – select all applicable | |
|---|--|
| DEFCON 23 – Special Jigs, Tooling and Test Equipment | <input type="checkbox"/> |
| DEFCON 611 – Issued Property (List Issued Property and attach to Tasking Form) NOTE: Removal and/or disposal of any CFX issued is the responsibility of the Tasking Order customer. | <input checked="" type="checkbox"/> |
| Payment of Customs Duty – select one box only | – DEFCON 619A - Customs Duty Drawback <input type="checkbox"/> – Issue of Certificate in accordance with EU (Council) Regulation 150/2003 <input type="checkbox"/> |
| Transport – select one box only | – DEFCON 621A – Transport (if the Authority is responsible for Transport) <input checked="" type="checkbox"/> – DEFCON 621B – Transport (if the Contractor is responsible for Transport) <input type="checkbox"/> |
| Issue of Controlled Information subject to Schedule 1, Clause 20 <i>Select if applicable</i> | <input type="checkbox"/> |
| Personnel (Clause 9) | Yes <input type="checkbox"/> No <input type="checkbox"/> |
| Liquidated Damages <i>select if applicable</i> (if yes, attach LD Clause (including damages due in the event of failure in performance) and the appropriate force majeure Clause). Give reference details below if available/appropriate: | <input type="checkbox"/> |

| Quality Management | |
|--|--------------------------|
| The Contractor shall operate and maintain a certificated Quality Management System (QMS) that meets the requirements of ISO 9001:2008–Quality Management Systems-Requirements | <input type="checkbox"/> |
| Standard Quality Assurance Contractual Requirements Checklist According to the product or scope of the work to be carried out, when stipulated in the Task, the Contractor shall meet the requirements of the following: | |
| Primary Quality Assurance Standards <i>(one only)</i> | |
| AQAP 2110 Edition 3 NATO Quality Assurance Requirements for Design, Development and Production and DEFCON 627 Quality Assurance - Requirement for a Certificate of Conformity | <input type="checkbox"/> |
| AQAP 2120 Edition 3 NATO Quality Assurance Requirements for Production and DEFCON 627 Quality Assurance - Requirement for a Certificate of Conformity | <input type="checkbox"/> |

| | |
|--|--------------------------|
| DEF Stan 05-61 Quality Assurance Procedural Requirements Part 18: Aircraft and Munitions Parachutes and Parachute Assemblies, Harnesses and Personnel Restraint Harnesses for Use in Aircraft Issue 2 | <input type="checkbox"/> |
| DEF Stan 05-135 Avoidance of Counterfeit Materiel Issue 1 | <input type="checkbox"/> |

| Informative Quality Assurance Standards <i>(Select as applicable)</i> | |
|---|--------------------------|
| AQAP 2009 Edition 3 NATO Guidance on the use of the AQAP 2000 series. | <input type="checkbox"/> |
| AQAP 2070 Edition 2 NATO Mutual Government Quality Assurance (GQA) Process. | <input type="checkbox"/> |
| ISO 25051: 2008 Software Engineering - Software Product Quality Requirements and Evaluation (SQuaRE) | <input type="checkbox"/> |

The edition and all amendments to the above referenced requirements current at the date of tender or contract/order shall pertain, as shall the DEFCON editions identified in the Tasking Arrangement including Schedule 1 (Terms of Tasking Order) unless a specific edition is indicated.

Dates for the commencement and completion of the Work

| Commencement Date | Delivery/Completion Date |
|--------------------------|---|
| ASAP | 30/09/2022, noting: <ul style="list-style-type: none"> • Dstl must receive Deliverable 1 No Later Than (NLT) 13th May 2022, and • Dstl must receive Deliverable 2 NLT 30th Sep 2022 |

The Tasking Order customer is responsible for any Travel and Subsistence costs associated with the Task, and all Security Clearance sponsorship/costs of the Contractors personnel required under this Task, unless the contrary has been agreed under the Tasking Order.

[NOTE TO COMMERCIAL OFFICER: *Do not complete the remainder of this Tasking Order Form (i.e., from Paragraph 4 to the end of Appendix 2) for DRAFT Tasking Orders. It only needs to be completed for a FINAL Tasking Order or where an amendment has been made to the Tasking Order.*]

Milestone / Stage Payments

The following deliverable(s) have been selected as significant events in the programme attracting payment to the value shown, on the date(s) given below:

| Reference No: | Stage No | Title or description | Due Date | Value £k (ex VAT) |
|---------------|----------|---|------------|-------------------|
| D1 | | VORPAL system with Redacted Under FOIA Exemption disabled and performance as per baseline when first received | 13/05/2022 | 20,406.37 |
| D2 | | VORPAL System with Redacted Under FOIA Exemption enabled and performance as per baseline after demonstration | 30/09/2022 | 16,760.19 |
| | | | | |

Record of Authorised Changes

| Change Issue No. | Date of Issue | Comments / Reason for change |
|------------------|---------------|------------------------------|
| | | |
| | | |
| | | |
| | | |

[See Note A]

Level of permitted commitment

| | |
|----------------------------------|-----------|
| Total Agreed Price - £k (ex VAT) | 37,166.56 |
|----------------------------------|-----------|

| Year | 2021/22 | 2022/23 | 2023/24 |
|--------------------------|---------|-----------|---------|
| Commitment - £k (ex VAT) | | 37,166.56 | |

The level of permitted commitment given in the table above is the maximum amount of accrued costs which the Supplier may recover in any one year, under the cover of this order.

Authorisation

| Name | Position | Signature: | Date |
|----------------------------------|--------------------|------------|------------|
| Redacted Under FOIA Exemption | Commercial Manager | X _____ | 13/04/2022 |

Acknowledgement of order (by Supplier)

| Name | Position | Signature: | Date |
|------|----------|------------|------|
| | | | |

[See Note B]

Notes

- (A) The date and issue number must be raised incrementally whenever the order is reissued; additionally the "Record of Authorised Changes" section should be completed as appropriate.
- (B) The Contractor must return a signed copy to the Authority within 10 Business Days in acknowledgement of receipt of the Tasking Order placed with it by the Authority under the Tasking Arrangement.
- (C) CB/FT/2' and 'LTPA' should be entered into the 'Customer Reference Number' box on the front page of the Tasking Order Form, followed by a unique tasking reference.

APPENDIX 1 TO TASKING ORDER FORM:

EQUALITY OF INFORMATION – PRICING STATEMENT AND REMEDY LIMITATION

Where a Pricing Statement is required under the provisions of DEFCON 643 as amended by the following, the parties shall enter into the following confirmation, completed as appropriate:

Equality of Information – Pricing Statement

Contract Tasking Order No.

1. The Contractor and the Authority each confirms that the negotiations leading to the agreement as at of price(s) as recorded at Annex A to this Statement were conducted in accordance with the Contractor's obligations under this Agreement.
2. The Contractor and the Authority each confirms that it is not aware of any material omission or inaccuracy in the facts and pricing assumptions provided by it, on which the price(s) are based, and which are set out or referenced in Annex B to this Statement.
3. The Contractor confirms that in estimating the costs on which the price(s) recorded at Annex A to this Statement are based it has observed the cost accounting practices set out in the Questionnaire as to the Method of Allocation of Costs dated except as explained in Annex B to this Statement.
4. The Authority and the Contractor shall each maintain in confidence the information provided to it by the other for the purpose of the negotiations mentioned in Paragraph 1 above. Information will not be disclosed to others without the written authority of the owner.
5. The agreement of price(s) set out in this Statement does not constitute any representation by either party to the other or oblige either party to contract with the other.

To the best of the knowledge of each of us the foregoing is correct and there have been no material changes to the information set out or referenced in Annex B to this Statement between the time of price agreement and the date of signature below.

Signed..... Signed.....

Name..... Name.....

Position..... Position.....

QinetiQ Ltd..... Authority.....
for the Secretary of State for Defence

Date..... Date.....

Annex A to Equality of Information Pricing Statement dated.....in respect of Task [No.]

Prices

Item No

Qty

Price

Price Breakdowns may be inserted for future use if agreed.

Annex B to Equality of Information Pricing Statement dated.....in respect of Task [No.]

Facts and Pricing Assumptions

For contracts worth more than £1M the pricing statement will record an appropriate selection of the facts and pricing assumptions which are listed at (a) and (b) below.

a). The following elements are as stated in the draft Tasking Order and proposal unless annotated otherwise. (Reference of relevant correspondence should be given where appropriate):

Contract terms, including payment arrangements

Contract Schedule

Contract Specification(s)

Statement of Work

Drawing Build Standard (where it exists)

Inspection and Testing Plan

Acceptance criteria

Delivery rate and/or period(s)

Warranty period

VOP

Manufacturing programme, plant and processes

GFX and / or CFX

Special to type tooling, test equipment, jigs & etc.

b). Major areas of agreement should be recorded in this section for future reference

Materials, bought out parts, sub-contracted work, inter-Unit activity

Direct Labour (man hours and wage rates)

Basis of the estimating allowances including learner, factors and models used, including economic and currency factors.

Indirect Costs (overhead rates used)

Basis of forward load anticipated over contract period including details of related MOD programmes

Exceptions from the currently agreed QMAC

Exclusions, proprietary prices, elements of the price(s) established by competition or market prices, etc

Other Costs, special jigs, test equipment, etc

Contingencies/Unallocated (i.e. final negotiating lump sum)

Other estimating uncertainties on both sides

Profit Allowance (i.e. estimated forward CP:CE ratios)

APPENDIX 2 TO TASKING ORDER FORM:

Statement of Requirement Template

STATEMENT OF REQUIREMENT

| | |
|--|--|
| Contract Number: RQ0000006189 | Issue Number & Date: 1.0 & 21/03/22 |
| Project Title: Modification of VORPAL | |
| Requirement: <p style="text-align: center;"><u>Summary & Background</u></p> <p>To disable and then reinstate at a later date the [Redacted under FOIA Exemption] wavelength in VORPAL – equipment previously manufactured under contract (DSTLX-1000138699) by QinetiQ</p> <p>The [Redacted under FOIA Exemption] illumination and Alignment Tool (VORPAL), delivered by QinetiQ to Dstl in December 2020, needs to have [Redacted under FOIA Exemption] disabled in order that the equipment can participate in an International Event (USA).</p> <p>The capability then needs to be reinstated upon the equipment's return to the UK.</p> <p style="text-align: center;"><u>Requirement</u></p> <p>The options discussed with the contractor were to:</p> <ul style="list-style-type: none">• Option 1: remove all the [Redacted under FOIA Exemption] hardware: laser diode (LD), laser diode driver (LDD), cabling, and mode switch. The rear panel and mode switch cables are replaced with new versions. The software is modified to remove all references to the [Redacted under FOIA Exemption] mode and the fibre switch from the system. The supporting paperwork is similarly modified.• Option 2: disconnects the LD the from the LDD output so the LD cannot be driven. The LD stays fixed in position and connected optically, and the LDD also remains in position, but the two are not electrically connected. The LD cabling connectors are removed. No changes to software or the rear panel will be made, so the user will be aware of Redacted [under FOIA Exemption] but selection of [Redacted under FOIA Exemption] do nothing. <p>Following discussions with [Redacted under FOIA Exemption], taking into consideration the time available and reducing the technical risk, <u>Option 2</u> has been selected as the most viable option.</p> <p>Upon the equipment's return to the UK, the [Redacted under FOIA Exemption] will need reinstating.</p> <p>QinetiQ are expected to conduct FAT testing and undertake quality & compliance reviews before delivery on both occasions.</p> <p>The previously delivered VORPAL unit will be provided to QinetiQ as GFE in time for the anticipated 25th April start date. Latest acceptable delivery date back to Dstl is 13th May.</p> | |

The follow on reinstatement of the **Redacted under FOIA Exemption** is expected to be conducted in September 2022 (subject to return of equipment from the USA).

Deliverables (Duties for the purpose of KPI 8):

1. GFE supplied modified VORPAL hardware (Hardware & Documentation). Delivered by 13th May 2022. The deliverable shall include but not be limited to:

- **Redacted under FOIA Exemption** disabled,
- Documented FAT Testing,
- Documented quality & compliance review.
- Classification OFFICIAL-SENSITIVE
- DEFCON 703 Edn 06/21

2. GFE supplied modified VORPAL hardware (Hardware & Documentation). Delivered by 30th September 2022. The deliverable shall include but not be limited to:

- **Redacted under FOIA Exemption** enabled,
- Documented FAT Testing,
- Documented quality & compliance review.
- Classification OFFICIAL-SENSITIVE
- DEFCON 703 End 06/21

Please note that as Deliverable 1 and 2 are subject to DEFCON 703 please confirm if the Deliverables are subject to IPR that has been exclusively, or part funded by Private Venture, Foreign Investment, or otherwise than by Authority funding?

GFX (to be provided by the Authority):

| GFA No. | Unique Identifier/ Serial No | Description: | Available Date | Issued by | Return Date or Disposal Date (T0+) |
|---|------------------------------|------------------|----------------|-------------------------------|------------------------------------|
| GFA-1 | AMS00413073 | VORPAL unit | T0 | Redacted under FOIA Exemption | 13-May-22 Then 30-Sept-22 |
| GFA-2 | AMS00413074 | VORPAL C2 Laptop | T0 | Redacted under FOIA Exemption | 13-May-22 Then 30-Sept-22 |
| CFX (to be provided by the Customer): | | | | | |
| Equipment or asset arrangements: | | | | | |
| Any requirements for the management of ITAR materials within the requirement: | | | | | |
| Dependencies: Provision of GFx from the Authority to QinetiQ Dstl acknowledge the dependencies identified by QinetiQ within the submitted proposal, reference QINETIQ/EMEA/CIT.PRO2200774, DATED 07/04/2022 | | | | | |
| Specific capabilities of range or personnel required (if applicable): | | | | | |
| Relevant Acceptance Criterion VORPAL will be tested in the laboratory at Dstl Fort Halstead (or alternative location) to determine that it meets the known functionality of the equipment prior to the Redacted under FOIA Exemption being disabled and then re-enabled. This testing will take place within thirty days of delivery. | | | | | |
| Critical date for completion of work: | | | | | |

Deliverable 1 for 13th May 2022, Deliverable 2 for 30th September 2022

APPENDIX 3 TO TASKING ORDER FORM

Example of cost breakdown detail

Manpower

Facilities

| Facility | Rate | Quantity | Total |
|----------|------|----------|-------|
| | | | |

| | | |
|--|--|--|
| | | |
| | | |

| |
|--|
| |
|--|

T&S

| Item | Rate | Quantity | Total |
|--------------------------------|------|----------|-------|
| <i>Hire Car</i> | | | |
| <i>Petrol Mileage</i> | | | |
| <i>Overnight Accommodation</i> | | | |
| <i>Meals</i> | | | |
| <i>Flights</i> | | | |

Personnel

| Cost Centre | Global Grade | Rate | Number of Days | Total |
|-------------|--------------|------|----------------|-------|
|-------------|--------------|------|----------------|-------|

Redacted under FOIA Exemption

Materials

| Item | Cost | Quantity | Total |
|------|------|----------|-------|
| | | | |

Subcontractor Costs

| Subcontractor | Total |
|---------------|-------|
| | |

Other Costs

| Item | Cost | Quantity | Total |
|------|------|----------|-------|
| | | | |

SCHEDULE 3 TO THE TASKING ARRANGEMENT

GENERAL INFORMATION FORM

DEFFORM 111
(Edn 12/17)

Appendix - Addresses and Other Information

1. Commercial Officer

Redacted under FOIA Exemption

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

☎ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

☎ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available)

Redacted under FOIA Exemption

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority

Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)



10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS ☎ 030 679 81113 / 81114 Fax 0117 913 8943

EXPORTS ☎ 030 679 81113 / 81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS ☎ 030 679 81129 / 81133 / 81138 Fax 0117 913 8946

EXPORTS ☎ 030 679 81129 / 81133 / 81138 Fax 0117 913 8946

B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then

4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name:



(b) U.I.N.

option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com

5. Drawings/Specifications are available from

11. The Invoice Paying Authority

Ministry of Defence

☎ 0151-242-2000

DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809

Liverpool, L2 3YL

Website is:

<https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing>

6. Intentionally Blank

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

AQAPS and **DEF STANs** are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit <http://dstan.uwh.dii.f.r.mil.uk/> [intranet] or <https://www.dstan.mod.uk/> [extranet, registration needed].

NOTE

1. Many **DEFCONs** and **DEFFORMs** can be obtained from the MOD Internet Site:

<https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm>

2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.

SCHEDULE 4 TO THE TASKING ARRANGEMENT

MODIFICATIONS TO GOVERNMENT PUBLICATIONS

For the purposes of this Arrangement, the terms of the following Government Publications, shall be deemed to have been amended in the manner set out in this Schedule, namely:

- 1 DEFCONS incorporated by Condition 3 of the Enabling Arrangement into the main body of this Arrangement shall be construed so that references in a DEFCON to a contract shall denote this Arrangement.
- 2 DEFCONS incorporated into Schedule 1 by Condition 2 of Schedule 1 shall be construed so that references in a DEFCON to a contract shall denote the Task.
- 3 Condition 2 of DEFCON 625 shall be deemed to be amended so as to read:

"The Authority and the Contractor shall agree a fair and reasonable price for satisfying the provisions of this Condition, and payment of such price shall be made within 30 days of the production of an appropriate invoice by the relevant party."