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1.	Introduction

This Invitation to Tender is for the design and construction of a new football pavilion incorporating changing facilities at Butterfield Road Wheathampstead.

2.	Tender Acknowledgement
You are required to acknowledge receipt of this document by e-mail to julia.warren@wheathampstead-pc.gov.uk confirming whether you intend to submit a Tender.

3. Tender Period and Submission requirements

· The tender should be sent to the Parish Council by email to contracts@wheathampstead-pc.gov.uk

· The email should be headed “Tender for Butterfield Pavilion – To be opened by the Clerk only”.
· The tender should arrive with the Parish Council no later than 12:00 (Noon) 6th November 2023
 
Receipt of your tender will be acknowledged by email by The Clerk. 
 

The tender submission is to include the following.

(i) The tender sum and contract duration on headed notepaper delivered as per the instructions above.
(ii) Completed and Priced schedule of Works Breakdown via email
(iii) Completed Tender Qualification Questionnaire 
(iv) Copies of Insurance certificates in line with proposed contract conditions
(v) Any relevant supporting information
4. Tender Validity

The Tenders are required to remain open for acceptance by the Parish Council with no price or other adjustment for up to 120 days. 



5.	Assumptions

All bids shall be compliant, but any assumptions that have been made in respect of completing this document by the Tenderer should be outlined in writing with their submission document.

6.	Award of Contract

The Parish Council reserves the right not to accept the lowest or any tender. The Parish Council will not be liable for any losses or expenses incurred by the Tenderer in relation to the preparation and submission of this tender.
Tenderers should submit their best pricing offer for all products and / or services covered by their Tender. The Employer expects to select a supplier who offers the best value.
The criteria for award of contract shall be based on most economically advantageous tender.

7.	Tender Drawings and Documents
Planning permission and Buildings regulations approved has obtained on the basis of the tender drawings referenced below.  The tenders should be based upon providing the works in accordance with the drawings below.  Please note that it is anticipated that the foundation works that involve piling will be carried out under a separate contract – this is reflected in the Schedule of Works.
	Drawing Ref
	Title

	617-BR01B
	Foundation and Drainage Plans as Proposed

	617-BR02B
	Plans and Elevations as Proposed

	617-BR03A
	Working details 

	617-PL010
	Landscaping / Tree Removal

	617-EX01C
	Existing Site Plan

	617-LV01
	Site Levels and Sections

	617-PL01F
	Plans and Elevations / Visualisation

	617-PL02E
	Site Plan as Proposed

	617-PL03G
	Site Location Plan

	617-PL04A
	Site and Parking Plan as Proposed

	3076_01 
	Foundations and Floor

	617 – B Regs Spec Rev A
	Specification Notes




8.	Specification

Specification Notes are contained within the document reference 617-B Regs Spec REVA 02-112021

9.	Schedule of Works
Refer to the embedded Document.


10.	Site Information

A number of surveys and Information has been collated which is detailed and is included within the tender pack for information.
	Document Reference
	Details

	
	

	8228 – AIA – WWFC
	Tree Survey and Arboriculture Assessment 

	8228-D-AIA – WWFC
	Tre Survey Drawing

	EAL.60.21 – Wheathampstead Pavilion
	Ground Investigation Survey

	WPC Existing Site Photos
	Photos

	V1 Practical Ecology Ltd - PEA Report - Wheathampstead Wanderers FC
	Ecology Report

	WPC Thames Water 
	Existing Sewer Utility Plan

	WWFC Gas Location
	Existing Gas Utility Plan

	Affinity Water
	Existing Water Utility Plan

	44198-1-E-C-revD
	Existing Electricity Utility Plan




11. Contract 
Contract will be based upon - JCTMWD 2016 Minor Works Building Contract with contractor’s design 2016, with contract terms as set out below.

Agreement
· The Employer: Wheathampstead Parish Council
· The Contractor: TBC

Recitals
· Works: Construction of new build sports facility with associated services works
· Design: Roof trusses, Finalisation of drainage, mechanical and electrical installations
· Documents: As tender invitation

Articles
· Architect: Alan Lamb Associates
· Contract Administrator: Wheathampstead Parish Council
· Principal Designer: The successful tendering contractor
· Principal Contractor: The successful tendering contractor
· Contract Particulars
· Base date: tbc
· CIS: Employer is not a contractor.
· CDM: the project is notifiable.
· Framework Agreement: n/a
· Collaborative working: Applies.
· Health & Safety: Applies
· Cost savings and value improvements: Applies.
· Sustainable development and environmental considerations: Apply.
· Performance indicators: Does not apply.
· Notification and negotiation of disputes: Applies.
· Employer’s nominee: TBC
· Contractors’ nominee: TBC
· Arbitration: Applies
· Works Commencement: TBC Spring 2024
· Completion: TBC (39 weeks approx.)
· Liquidated damages: £1,500 per week or part thereof
· Rectification Period: 6 months
· Interim valuation: end of each calendar month
· Payments due: 95%
· Payment at Practical Completion: 97.5%
· Fluctuations: Does not apply
· Supply of documents: 3 months
· Public Liability Insurance: £1m
· Insurance: By contractor
· % addition for fees: 15%
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		Tender Item Ref		Category		Schedule of Works 		Comment 				Tender Price





		1		Site strip		Erect Heras fencing as tree protection to north and east sides of proposed pavilion. Fencing to remain in position until Practical Completion



		2				Excavate over the footprint of the new building and cart away to east end of site no further than 50m



		3				Leave ready for piling contractor - no piling mat required



		4				Grade and spread excavated material mounds to an even profile



		5		External Works		Excavate for and lay 150mm consolidated hardcore and 600 x 600 precast concrete paving slabs to front and side of pavilion as shown



		6				Excavate for and lay 150mm consolidated hardcore and 600 x 600 precast concrete paving slabs to form disabled access ramp as shown



		7				Thoroughly sweep all hard surfacing to car park, prepare and white line car parking bays as shown, Disabled parking bays to be marked in yellow (Exclude overflow car park)		To be carried out by others				do not price																Planning requirement



		8				Provide and fix KeyClamp handrail to one side of ramp



		9				Provide and fix 5 x double wall mounted cycle racks as shown		To be carried out by others				do not price																Planning requirement



		10				Grade excavated rear and side areas to finished levels after completion of pavilion construction works. Leave ready for seeding/planting 		To be carried out by others				do not price



		11				Planting 		To be carried out by others				Do not price																Cost of trees and shrubs





		12		Utility Connections 		Water and Electricty connections to be provided at the boundary of the site by relevent utility suppliers - Include here for common NJUG compliant Services trench to site boundary -  Individual site service to be allowed for below



		13		Foul Drainage		Excavate for and lay 63mm MDPE as indicated on the sketch plan and site plan serving the pavilion and extending to new septic tank only for future connection if required



		14				Excavate for and form 2 no inspection chambers for connection of internal drainage. Supply and install medium duty covers



		15				Supply and delivery of a Clearwater Alpha 2800 litre septic tank



		16				Excavate for and install septic tank in accordance with manufacturer's recommendations inclusive finalisation of design and drain runs to drainage field



		17		Internal drainage		Supply and lay internal drains as shown inclusive of SVP and stub stacks with 4 automatic air vents ready for connection of internal waste pipes



		18		Rainwater		Excavate and lay 110 surface water drainage and gullies connecting 6 No downpipes to new soakaway



		19				Excavate  for and form 2 No  Polystorm crate soakaways totalling approx 5 3 cu m no closer than 5m to the building 



		20				Note. Final location of soakaway to be determined on site																						Design being finalised



		21		Water supply		Utilizing NJUG compliant trenching for drain, supply and lay 50mm MDPE pipe to connect pavilion to new metered supply by others																						Possible omission



		22				Allow for pressure testing and chlorination of new pipe



		23		Electrical Supply		Excavate for and lay concrete base and entry ducting for electrical service chamber to be located adjacent to car park entrance. Make off connections internally and leave ready for main electric connection and meter installation by others 																						Possible omission of Energy Co brings supply direct into building



		24				Utilizing NJUG compliant trenching for drain, supply and lay 90mm dia SWA cable to connect pavilion to new service chamber 																						Possible omission of Energy Co brings supply direct into building



		25		Foundations		Piling Contractor to be directly employed and paid by the Client - Allow for coordination and supervision of piling contractor



		26				Cut down pile caps, excavate for and lay clayboard and form reinforced concrete ring beam as Structural Engineers details.		do not need to include - this will be part of the piling contractors scope of work																				Final design still under review



		27				Supply and lay brickwork and concrete block up to and including dpc. Back fill with selected hardcore. All as per Structural Engineers drawing



		28		Floor		Allow for the design and installation of the  beam and block suspended flooring as per the Structural Engineers drawing



		29		External Walls 		External where clad walls to be 2 skins 100mm blockwork with solid 95mm cavity fill and ties at 450 vertical centres and 900 horizontal centres, staggered.



		30				Supply and install Catnic lintels over all new openings



		31				External walls to have render finish



		32		Roof trusses		Allow for the design, supply and delivery of timber roof trusses inclusive of all bracing, wall plates and holding down straps



		33				Lift into position and fix roof trusses as recommended by manufacturer



		34		Roofing		Supply and lay breathable roofing felt and treated timber battens



		35				Supply and lay Marley Modern interlocking concrete roof tiles in anthracite



		36		Sundries		Allow for forming penetrations and flashings for SVP at head of internal drain run



		37		Rainwater disposal		Supply and fix Alumac hoppers, gutters and downpipes to front and rear elevations



		38				Connect up rainwater downpipes to new drains leading to new  soakaway as shown



		39		Internal Partitions 		Internal blockwork partitions both sides of Club Training Room to be 100mm full height blockwork as shown to underside of finished roof covering inclusive of fire stopping  



		40				Remaining partitions to be 90mm metal stud with solid Rockwool slab infill and 12.5mm plasterboard both sides or 75mm blockwork, plastered (Contractors choice)



		41		Ceilings		Supply and fix 12.5mm taper edge foil backed plasterboard taped and jointed to underside of roof trusses including all noggins



		42				Allow for cutting, forming and inserting 3 No proprietary roof access hatches



		43		Plastering & Screeding                                  		All internal walls to be12.5mm plasterboard (moisture resistant in shower areas) taped and jointed



		44				Floor slab to have 100mm solid insulation 



		45				Lay 80mm floor screed to all areas for inclusion of Under Floor Heating pipes by specialist contractor



		46				Note that changing room shower areas to have a minimum of 50mm fall from perimeter to shower gullies.



		47		Doors & Windows		Supply and install powder coated aluminium entrance doors inclusive of all ironmongery and glazing (D01 & D04)



		48				Note. External doors to have minimum clear opening of 864mm   



		49				Supply and install 2 sets powder coated aluminium external double door, each leaf 900 wide as shown inclusive of frames, ironmongery and glazing



		50				Supply and install 7 powder coated high level opening aluminium windows as shown inclusive of frames, ironmongery and glazing



		51				Supply and install powder coated horizontal sliding aluminium window as shown to kitchen inclusive of frames, ironmongery and glazing



		52				Supply and fix solid core ply faced internal doors as shown inclusive of all frames and ironmongery



		53				Note. Internal  doors D19 & D21 to have minimum clear opening of 864mm   



		54				All doors to be lockable.



		55		Glazing		All windows and doors to have double glazed units with laminated safety glass all to relevant BS.



		56		Joinery		All skirtings included in flooring



		57				All architraves to be ex 50 x 25 pencil rounded and left ready for painting



		58				Provide 25mm bull nose window boards to all windows



		59				Allow the Provisional Sum of £1,000 for the supply and fix of kitchen units		Minimum Requirement (Sink Unit)																				Required by Football Foundation





		60		Decorations 		All ceilings to be white eggshell																						Paint only



		61				All walls including  to be magnolia eggshell paint finish



		62				All internal woodwork to have white gloss paint 



		63				Supply and fix Altro Whiterock or equal approved 2mm white PVC wall cladding to all shower areas inclusive of 2 pack adhesive and all trims.



		64				Allow for Altro Whiterock or equal approved 2mm white PVC wall cladding to all splash backs above work tops and sinks inclusive of 2 pack adhesive and all trims. 



		65		Electrical installation		Allow for the design and installation  of electrical services by a specialist subcontractor inclusive of electric heating, fire and intruder alarm systems all as per the Schedule																						Value Engineering can be discussed with appointed subcontractor



		66		Security alarm		Please show here the  saving to be achieved if the security alarm system is omitted



		67				Allow for all builders work in connection with the electrical works



		68		Heat pump		Air source heat pump installation 																						Under review



		69				Allow for all builders work in connection with the ASHP works



		70				Underfloor heating installation																						Under review



		71				Allow for all builders work in connection with the UFH works



		72		Plumbing installation		Allow  for the plumbing installation by a specialist subcontractor all as per the Schedule 



		73				Allow for all builders work in connection with the plumbing works



		74		Ventilation		Allow for the ventilation installation by a specialist subcontractor  all as per the Schedule



		75				Allow for all builders work in connection with the ventilation works



		76		Other works not listed

						Guards to 3no external doors 

						2no External door Security shutters

						Kitchen shutter

						shower cubicles

						loft insulation

						silicone

						Removal of obstructions in ground inc. roots



				PRELIMS



		77		Hoarding		Allow for maintaining for the duration of the project around the perimeter of the building, Heras style demountable hoardings double clipped together 



		78		Compound		Allow here for providing all suitable offloading and storage facilities, The compound may be located on the car park area subject to making good on completion



		79		Welfare facilities		Allow for all welfare facilities to meet statutory requirements



		80		Other Prelims		Allow here for any other prelims and provide a full breakdown of the costs.																						Assumes free use of water and electric on site

						skips

						Skips, Clearing & cleaning

						scaffold

						deck scaffold

						telehandler

						Site set up

						Supervision

						Distribution

						Plant

						Temporary services

						Protection



						Total Sum of Prices
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