
  

 

Schedule 2 – Requirements Specification 

TCA 3-7-1663 Contract for Montrose Coastguard Rescue Station Fit Out Works 
 

1. The Works 

 

1.1 You are invited to submit a tender for the works outlined on the spreadsheet 

attached as Appendix A to this document – Schedule of Works. 

 

1.2 Montrose CRS has been on the Area 3 estates risk picture as a medium priority 

for some time due to ongoing coastal erosion which has heavily impacted the area. 

However, the requirement to prioritise this relocation has been compounded by the 

impacts of the recent Storm Babet. Following the storm, and prolonged heavy 

rainfall, significant parts of Montrose Promenade have collapsed leading to the 

closure of Triall Drive, Montrose which is the only access to and from Montrose 

CRS. 

 

Montrose CRT are a busy Coastguard Rescue Team averaging 70 incidents per 

year over the last 5 years. There has been a discernible increase in the number of 

incident taskings over the past 3 years and this trend looks set to continue. The 

implementation of a mud rescue team at Dundee has also meant that the 

importance of this resource at Montrose to provide additional operational support 

is imperative. 

 

Montrose CRS is sited centrally between two flank teams at Arbroath (25 miles) 

and Stonehaven (13 miles). Road networks between these respective flank 

stations are subject to closure (as indicated by the recent storm closures) and as 

such Montrose CRT are ideally placed to respond within their operational area.   

 

Relocation to another premise within the footprint of Montrose would ensure 

operational response remains consistent. 

 

1.3 Proposed works: 

 

Fit out/refurbishment of industrial Unit 2, Brent Avenue, Montrose, DD10 9PB. 

 

 



 

Main project activities include: 

 

• Install timber stud partitioning, doors, windows and suspended ceiling to 

create the following rooms: 

 

Training Room/Kitchen area 

Office 

Secure storeroom 

Drying Room 

Shower and changing room 

 

• Electrical fit out including high level trickle chargers and EV point. 

• Mechanical fit out including plumbing for kitchen, shower, washing machine 

and washdown/decontamination points, ventilation, and heating. 

• Supply and fit new external door to side of building. 

• Supply and fit fire detection system. 

• Supply and fit intruder detection system. 

• New fitted kitchen. 

• Make good and decorate throughout, including Flowcrete floor finish in the 

garage/drying room and store. Carpet tiles in the training room and office 

and vinyl in the kitchen, WC and shower. 

 

1.4 The Contractor will take on Design responsibility for the works, acting as Principal 

Designer and as the Principal Contractor – (Construction Design & Management 

Regulations 2015) - and should provide for compliance with and provision of 

necessary resources. 

 

1.5 Quality of Workmanship. All works should be completed to a high standard, fit 

 for purpose and in accordance with current British Standards, industry best 

 practice and relevant Regulations for each work element. All electrical work is to 

 be undertaken by a National Inspection Council for Electrical Installation 

 Contracting (NICEIC) or equivalently accredited electrical engineer.  

 

1.6 The contractor is to pay the necessary fees to all associated sub consultants, i.e., 

building control, data installation, local authority planning etc. 

 

1.7 A viewing day for tenderers to visit site is expected to take place Thursday 8th 

February 2024. Visit to site can be arranged using the Messaging system on the 

Jaggaer Portal; timeslots will be allocated on a first-come-first-served basis. The 

first slot is anticipated to be 9am.  

 



1.8 General Specification. All items listed on the Works Schedule are to include all 

sundry items required to fully complete their installation. All items are to be installed 

in accordance with manufacturer’s guidelines. All disturbed surfaces must be made 

good with any penetrations through fire wall compartments being made good with 

temporarily during the works and completed with a permanent approved solution 

affording the same fire rating as the compartment. 

 

1.9 Health and Safety. The works to be undertaken under the full remit of the 

Construction (Design and Management) (CDM) Regulations 2015. At this stage 

we do not anticipate that the project will be notifiable. 

 

1.10 Handover. The contractor is to provide a handover file for the property, including 
copies of all Electrical Safety Test Certificates, maintenance/servicing information, 
building control certification, etc. 

 
2. Pricing 

 
2.1 Recommendations from the Tenderer for any additional works, not already 

included in the price, would be greatly appreciated, with separate quotes as 
optional extras. 

 
2.2 The Tenderer should also submit the completed Works Schedule to fit out Unit 2, 

Brent Avenue, Montrose DD10 9PB. 
 
3. Guarantee 
 
3.1 We regard warranties as a key component of achieving overall best value for 

money. Full details of any warranties on the tendered equipment are required, 
including the period of cover. 

 
4.  Delivery 
 
4.1 The MCA requires works to commence as soon as possible after contract award. 

Tenderers should state in their tender their lead time for commencing work and the 
expected time on site for completion of all works and handover to the MCA. 

 
5. Payment 
 
5.1 Payment shall be made upon completion of all works subject to the receipt of a 

valid and correctly submitted invoice. The MCA pays undisputed invoices 30 days 
in arrears. 

 
 
 
 
 



6. Sustainability 
 
6.1 The MCA is committed to sustainable procurement.  This means making the 

necessary decisions to protect our environment and to operate its procurement 
activity in an economically, socially, and environmentally responsible way. 
Tenderers should indicate ways in which their organisation promotes and practices 
sustainable development and how this can impact on this contract.  

 
6.2  Consideration should be taken to account for the following areas: 
 
 Origin and recycled/recyclable content of materials  

 

• Tenderers should detail the quantities used and recycle content of the 
product.  

• Recyclability of product once it has reached its end of life.  

• Type of paints and coverings used.  
 

Transport mode selected for freight 
 

• Tenderers should detail options to identify and promote measures to 
reduce emissions during transport of goods. Including rail freight or low 
emission/fuel efficient heavy goods vehicles  

 
6.3  More information on the environmental consideration can be found at:  
 

https://www.gov.uk/government/policies/making-sustainable-development-
a-part-of-all-government-policy-and-operations 

 
https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs 
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