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NEC3 ENGINEERING AND CONSTRUCTION SHORT CONTRACT
CONTRACT DATA
THE EMPLOYER IS;
Name;	York Teaching Hospitals NHS Foundation Trust
Address;	York Teaching Hospitals, Wiggington Road, York, YO31 8HE
Telephone; 01723 342198		
Email Address; Andrew1.Bennett@York.NHS.UK
The Works Are; Alterations and upgrade works to the AMD Clinic at Bridlington District Hospital as described in the Schedule of Works
The Site Is; Bridlington District Hospital, Bessingby Road, Bridlington YO16 4QP
The Starting Date Is;    TBC
The Completion Date Is; TBC
The Period For Reply Is; 4                                                                              weeks
The Defects Date Is; 52                                                                      weeks after completion
The Defects Correction Period Is; 4                                                          weeks
The Delay Damages Are;                                                                         £   N/A           per day
The Assessment Date is the; 10 day           of each month
The Retention Is; N/A                                                              % 
Does the United Kingdom Housing Grants, Construction and
Regeneration Act (1996) apply; No                                                            YES/NO Delete as appropriate
The Adjudicator is;
	NameN/A
	Address
	Telephone
	eMail address
The interest rate on late payment is;                                                      5 % per complete week of delay
The Contractor is not liable to the Employer for loss of or damage to the Employers;
	Property in excess of       N/A for any one event
	The Employer provides this InsuranceN/A
The minimum amount of cover for the third insurance stated
In the Insurance Table is; £5,000,000
The minimum amount of cover for the fourth insurance stated
In the Insurance Table is; £5,000,000
The Adjudicator nominating body is; RICS
The tribunal is; Adjudication
If the tribunal is arbitration the arbitration procedure is
The Conditions of Contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional Conditions
N/A




















CONTRACT DATA
THE CONTRACTORS OFFER
THE CONTRACTOR IS;
Name
Address

Telephone
eMail Address
The Percentage for overheads and profit added to the Defined Cost for people is                    %
The Percentage for overheads and profit added to other Defined Cost is                                    %
The Contractor offers to Provide the Works in accordance with the Conditions of Contract for an amount to be determined in accordance with the Conditions of Contract
The offered total of the Prices is                                                                 £


Signed on behalf of the Contractor
	Name
	Position
	Signature                                                                               Date

THE EMPLOYERS ACCEPTANCE
The Employer accepts the Contractors Offer to Provide the Works
Signed on behalf of the Employer
	Name
	Position
	Signature                                                                              Date






CONTRACT DATA
PRICE LIST
See the Schedule of Works
























CONTRACT DATA
WORKS INFORMATION
1 DESCRIPTION OF THE WORKS
Alterations works to the AMD Clinic at Bridlington District Hospital.
See the Schedule of Works dated 21th May 2015.
2 DRAWINGS
[bookmark: _GoBack]50069.211 Rev.B Bridlington District Hospital AMD Clinic – Existing & Proposed Layout (Option 4).
 SPECIFICATIONS
Refer to schedule of works document.
3 CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS

The contractor must maintain uninterrupted access for the client, staff, patients, visitors and suppliers at all times.  Rules should be established regarding use of vehicles and movement of personnel on site which must be approved by the client before commissioning works.
The surrounding departments and accommodation will be in use throughout the works and the contractor will be required to detail how works will be controlled to prevent disruption to client activities. No equipment or materials should be left or stored in main through corridors throughout the duration of the works.  The contractor shall note that routes may be used as emergency exits for the duration of the project.  The contractor shall ensure that at the end of each working day fire evacuation routes are left clear and unobstructed.
Due regard shall be taken of the need for the health and safety of all medical staff, admin staff, patients and members of the public accessing and leaving the grounds through the working day. Care regarding prevention of excessive noise and waste pollution shall be implemented.
The contractor’s main area of work is limited to those areas as detailed within the Scope of Works.
The contractor is to use only the access route detailed in the Scope of Works, unless given express permission by the Employer.

4 REQUIREMENTS FOR THE PROGRAMME

Length of contract: To be agreed with contractor.
Programme: Contractor to provide programme for undertaking works to the premises. The programme is to indicate sequence and duration of works. Programme to be approved by CA.

5 SERVICES AND OTHER THINGS PROVIDED BY THE EMPLOYER
Water and power to be provided as free issue for the duration of the contract.






CONTRACT DATA
SITE INFORMATION
The contractor must provide the Client representative and Project Manager at Sweett (UK) Limited with contact details of the site foreman including contact details for out of hours emergencies.
The contractor must maintain security of the areas being worked upon at all times.
The contractor must not take instruction’s to stop the works from anyone other than the approved persons who will have authority to do this.  They will comprise the following who will be identified in person once the contract has been awarded Project Manager Sweett UK Limited on behalf of York Teaching Hospitals NHS Foundation Trust; Capital Projects Manager, York Teaching Hospitals NHS Foundation Trust.
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