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Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract. Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the 
Office for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency; 

Collect means pick up the Contractor Deliverables from the Consignor. 
This shall include loading, and any other specific 
arrangements, agreed in accordance with clause 28.c and 
Collected and Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in Def 
Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition 6 (Amendments 
to Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 
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Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract. Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of 
the Contract may be assigned by the Contractor with the consent 
of the Authority; 

Contractor Commercially means the Information listed in the completed Schedule 5 
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with 
any QA requirements if specified) which the Contractor is 
required to provide under the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of 
that person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control 
of the Contractor; 

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation to a 
Registered Design has the meaning given in paragraph 2A(6) of 
the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified 
and authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) 
Dangerous Goods Regulations. 

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk;  

DEF STAN means Defence Standards which can be accessed at 

https://www.aof.mod.uk/
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https://www.dstan.mod.uk;  

Deliver means hand over the Contractor Deliverables to the Consignee. 
This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

Denomination of Quantity means the quantity or measure by which an item of material is 
(D of Q) managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority’s acceptance letter; 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

Independent Verification means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including 

http://www.dstan.mod.uk/
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any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

Legal and Sustainable means production and process methods, also referred to as 
timber production standards, as defined by the document titled 
“UK Government Timber Production Policy: Definition of legal 
and sustainable for timber procurement". The edition current on 
the day the Contract documents are issued by the Authority shall 
apply; 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military 
supply chain; 

Military Packager is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs. A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb. The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; Noun. 
The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA) design of the Packaging except where transferred by agreement. 

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 
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Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure. 
Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products; 
b. post-consumer reclaimed wood and wood fibre, and 
driftwood; 
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

Short-Rotation Coppice means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy. It is exempt from the UK Government timber 
procurement policy. For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html;  

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but 
Products excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers. Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber

http://www.dstan.mod.uk/faqs.html
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SCHEDULE 2 - SCHEDULE OF REQUIREMENTS  

 
 

 Deliverables 

Item 
No. 

MOD Stock 
Reference 

No. 

 
 
 

OEM Part Number Description 

Consignee 
Address 

Code 
(full address 
is detailed in 
DEFFORM 

96) 

Packaging 
Requirements 
(as detailed in 
DEFFORM 96) 

Total 
Qty 

Delivery 
Date / 
Lead 
Time 

Firm Price (£) Ex VAT 
(inc. packaging and delivery if 

specified in the Purchase 
Order) 

Code 
D of 

Q 
Per Item Total 

1 
N314 5930 

01 
3560544  

10648TNA1-83  SWITCH PUSH  XY 7 EA 

REDACTED 

2 
N314 5930 

01 
3557929  

10648TNA1-118  SWITCH PUSH  XY 6 EA 

4 
P105 5830 

99 
9677492  

007527907#3 7M BOX CABLE CHANGING  XY 6 EA 

5 
N317 6625 

99 
8932181  

2546-6-113  
METER ELECTRICAL 

FREQUE 
XY 6 EA 

6 
N317 6685 

99 
8257834  

S526G-FORM 4-170  
RESISTANCE 

TEMPERATURE  
XY 6 EA 

8 
N317 6685 

99 
7458896  

S526G-4-110  
BULB RESISTANCE 

THERMOME 
XY 6 EA 

11 
N317 6685 

99 
5301186  

S110G4-209  
BULB RESISTANCE 

THERMOME 
XY 6 EA 

12 
N314 5120 

99 
3200216  

935-000-00  
ASSY TOOL LIGHT 

INDICAT  
XY  8 EA 
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SCHEDULE 2 - SCHEDULE OF REQUIREMENTS  

 
 

13 
N010 6680 

99 
1099600  

SG-B-1183-0341  
GLASS LIQUID SIGHT 

IND * 
XY 6 EA 

16 
N805 6150 

99 
9878912  

SMA 2882 
CABLE ASS SPEC 

PURPOSE 
XY 6 EA 

       Total Firm Price £257,805.84 
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SCHEDULE 2 - SCHEDULE OF REQUIREMENTS 
 

 

Item Number Consignee Address (XY code only) 

All Items GPSS, Inward Shippers, H M Naval Base Clyde, Faslane, Helensburgh, G84 8HL 
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Schedule 3 – Contract Data Sheet 

General Conditions 

Condition 2 – Duration of Contract:  

The Contract expiry date shall be: Upon satisfactory delivery of all deliverables in Schedule 2. 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with: 

English Law   ☒ 

Scots Law clause 4.d shall apply (one must be chosen) 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots 
Law applies) in accordance with clause 4.g (if applicable) are as follows: 

Condition 8 – Authority’s Representatives: 

The Authority’s Representatives for the Contract are as follows: 

Commercial: (as per DEFFORM 111) 

Project Manager: (as per DEFFORM 111) 

Condition 19 – Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: (as per DEFFORM 111)  

Contractor: 

Notices can be sent by electronic mail?      ☒      (tick as appropriate) 

Condition 20.a – Progress Meetings: 

The Contractor shall be required to attend the following meetings: N/A 

Condition 20.b – Progress Reports: 

The Contractor is required to submit the following Reports: N/A 
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Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract?  ☐ (tick as appropriate) 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within ..N/A.. Business Days of Contract Award. Once agreed by the Authority the 
Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

Other Quality Assurance Requirements: The Contractor shall comply with the standards listed at  
clause 46 to the Terms and Conditions. 

 

 

 

 

Condition 22 – Marking of Contractor Deliverables:  

Special Marking requirements: N/A 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and 
if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

a) The Authority’s Representative (Commercial) 

to be delivered prior to receipt of the first Contract Deliverable. 

Condition 25 – Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to 
the Authority’s Representative (Commercial) 

Condition 26 – Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract?     ☐ (tick as appropriate) 

Applicable to Line Items: N/A 

If required, does the Contractor Deliverables require traceability throughout the supply 
chain?    ☐  (tick as appropriate) 

Applicable to Line Items: N/A 
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Condition 28.b – Delivery by the Contractor: 

The following Line Items are to be Delivered by the Contractor: All Line Items 

Special Delivery Instructions: N/A 

Each consignment is to be accompanied by a DEFFORM 129J.  

    Condition 28.c - Collection by the Authority: 

The following Line Items are to be Collected by the Authority: N/A 

 

 

Condition 30 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

N/A  

Condition 32 – Self-to-Self Delivery: 

Self-to-Self Delivery required?        ☐ (tick as appropriate)  

If required, Delivery address applicable: 

N/A 

 

 

 

Pricing and Payment 

Condition 35 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items     N/A  

 

Termination 

Condition 42 – Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 

N/A 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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DEFFORM 111 

(Edn 12/17) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name: Andrew Kitchen 

 

Address: MOD Abbeywood |NH3 |Birch 3c | #3331 | Bristol | BS34 8JH 

 

Email: Andrew.kitchen101@mod.gov.uk  

 

 030679 87114 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 

Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store 

Street,  Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader (from whom 

technical information is available) 

 

Name: John Cheshire 

 

Address:  MOD Abbeywood |NH3 |Birch 3A | #3324 | Bristol | BS34 8JH 

 

 

Email:  John.Cheshire415@mod.gov.uk 

   030 679 81660 

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

 

Pursuant to the requirements of: 

 

 DEFCON 129J 11/16 

 DEFFORM 129J  09/17 

 

 

 3. Packaging Design Authority 

 

Organisation & point of contact: 

 

(Where no address is shown please contact the Project Team in Box 2)  

 

 

 10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, 

BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

(Where no address is shown please contact the Project Team in Box 2) 

 

 

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

 

 

 5. Drawings/Specifications are available from 

 

(Where no address is shown please contact the Project Team in Box 2) 

 

 11. The Invoice Paying Authority 

 

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 

 

 6.  Intentionally Blank  12.  Forms and Documentation are available through *: 

 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk 

 

 

 

 7. Quality Assurance Representative: 

 

Name: Alan Edwards 

 

Commercial staff are reminded that all Quality Assurance requirements should 

be listed under the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for 

access to the documents and details of the helpdesk visit 

http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, 

registration needed].  

 

 * NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD 

Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD 

Internet site requests should be submitted through the Commercial 

Officer named in Section 1.   

 

 

http://www.freightcollection.com/
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.uwh.diif.r.mil.uk/
http://www.dstan.dii.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: MSCIP Lot 
39 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance 
with this Schedule 4. 

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the 
Contractor Deliverables in sufficient detail to enable the Contractor to provide a written 
proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, 
the Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, 
including, where appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that 
are fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties may agree) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to 
the Contract in accordance with Condition 6 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal 
and withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal 
on the Authority, which shall include all of the information required by Clause 3b above, and 
the process at Clause 4 above shall apply.
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: MSCIP Lot 39 

 

REDACTED 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under 
the Contract: Data Requirements for Contract No: MSCIP Lot 39 

Hazardous Contractor Deliverables, Materials or Substances  
Statement by the Contractor 

Contract No:  

Contract Title: 

Contractor:  

Date of Contract:  

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied. 

check box (☐) as appropriate 

* To the best of our knowledge the hazards associated with materials or substances to be supplied  
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with 
condition 24.  

check box (☐) as appropriate 

 
 
Contractor’s Signature:  
 
Name:  
 
Job Title: 
 
Date:  
 
* check box () as appropriate  
 
 
 
 
 

To be completed by the Authority 

Domestic Management Code (DMC): 

NATO Stock Number:  

Contact Name:  

Contact Email Address:  

Copy to be forwarded to: 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 
Data Requirements for Contract No: MSCIP Lot 39 

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 

Schedule of  
Requirements  

item and  
timber product  

type 

Volume of  
timber  

Delivered to  
the Authority  

with FSC,  
PEFC or  

equivalent  
evidence 

Volume of  
timber  

Delivered to  
the Authority  

with other  
evidence 

Volume (as Delivered  
to the Authority) of  

timber without  
evidence of compliance  

with Government  
Timber Procurement  

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

          

          

          

          

          

          

 


